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GENERAL DIRECTIONS FOR TENDERER

This book of general conditions of contract is applicable for item rate tenders.

The general rules and guidelines are given in the document.

Schedule of A to F, special conditions/specifications and drawings only will be
issued to intending bidders. The standard form will not be issued along with the
tender documents but the same shall form part of the agreement to be drawn and

signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedule A to F.

Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in

NIT and in schedules B to F before issue of tender documents.

The intending bidders shall quote their rates in Schedule’A’ and ‘E’.

Listed Proforma for registers (Appendix I to XII1I) are only for information and

guidance, these are not to be filled in the standard form. Listed proforma are to be

obtained by contractor at the time of acceptance of work order.



NATIONAL SEEDS CORPORATION LIMITED

( A Govt. of India Undertaking )
CIN No.U74899DL1963PLC003913
Area Office Office 6 Mile Panjabari Road, Guwahati-781037 (Assam).
Ph. N0"0361-2332896, Fax n0.0361-2332552
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v v
NSC

No.Engg-8(GHT)/NSC:KOL/2014-15 Date: 13.05.14.

NOTICE INVITING TENDER

Sealed tender are invited for executing below mentioned works from the reputed contractors

registered with CPWD,MES, P&T, State/Semi Govt.Organization having executed the similar kind

of works :
SIno | Name of work Estimated Period of Earnest Cost of
cost completion money (Rs) Tender
(Rs in lakh) documents.
1 Repairing and 2.66 60 days 5550/- Rs.500/-
Maintenance work at
NSC,Guwahati.

1. Tender documents may be obtained from the above address on any working day by
payment of Rs. 500/- (Non-Refundable) by D.D.drawn in favour of NSC, Guwahati or can

also be seen on our website www.indiaseeds.com..

2. Duly filled in completed tender shall be received till 2.00 pm of 30.5.14 and opened on the

same day at 3.00 pm in presence of tenderer who wish to attend.

Regional Manager


http://www.indiaseeds.com/
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CONDITIONS OF CONTRACT

DEFINITIONS

The contract means the documents forming the tender and acceptance thereof and

the formal agreement executed between the competent authority on behalf of the

National Seeds Corporation Ltd, and the Contractor, together with the documents

referred to therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Engineer and all these documents
taken together, shall be deemed to form the contract and shall be complementary to

one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman
cum Managing Director including his authorized representative(s) who will employ
the contractor and legal successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assignees to them:

The expression ‘works’ or ‘work” shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

The Site’ shall mean the land and/or other places on, into or through which work to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street which
may allotted or used for the purpose of carrying out the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated
or not, undertaking the works and shall include the legal personal representative or
such individual or the person composing such firm or company, or the successors of
such firm or company and the permitted assignees or such individual, firm or
company.

The Corporation or NSC means the National Seeds Corporartion Ltd.

The ‘Engineer’ means the Engineer and includes the project Manager/Incharge who
shall supervise and be in charge of the work or any other designation authorised by
the Employer for the purpose of operating the contract.

Where the context requires, words imparting the singular only also include the plural
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number and vice-versa.

‘Specification”’ means the specification referred to in the tender and any
modification there of or addition there to as may from time to time be furnished

approved in writing by Engineer.

‘District specification’ means the specifications followed by the State Govt. in the

area where the work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.

Tendered value means the value of the entire work as stipulated in the letter of award

Market rate shall be the rate as decided by the Engineer on the basis of the cost of
the materials and labour at the site where is the work is to be executed plus the per

centage mentioned in the schedule “ F” to cover all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s)
annexed to the tender papers or the standard schedule of Rates of the government
mentioned in Schedule “F” hereunder, with the amendments thereto issued upto the

date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, material, tool, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works. The descriptions given inthe Schedule of Quantities
(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials,

carriage and cartage, carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice

and recognised principles.



SUFFICIENCY OF TENDER:

The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of quantities, which rates and prices shall, except as
otherwise provided, over all his obligations under the Contract and all matters and
things necessary for the proper completion and maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory

of one another, detailed drawings being followed in preference to small scale

drawing and figure dimensions in preference to scale and the special conditions in

preference to general conditions.

(1) In case of discrepancy between the schedule of Quantities, the Specifications and/or
the Drawings, the following order of preference shall be observed:

a) Description of Schedule of Quantities.

b) Particular Specification and Special Condition as per manufacturer.

c) Drawings

d) C.P.W.D. specifications

e) Indian standard specification of B.I.S.

f). If there are varying or conflicting provisions made in any one document forming
part of the contract, the Acceptance Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding on
the contractor.

0) Any error in description, quantity or rate in Schedule of Quantities or any omission

there from shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the works comprised therein according to drawings and

specifications or from any of his obligations under the contract.
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SIGNING OF CONTRACT

The successful contractor, on acceptance of office tender by the accepting Authority
shall, within 15 days form the stipulated date of start of the work sign the contract

consisting of:

The notice inviting tender, all the documents including drawings, if any forming the
tender as issued at the time of invitation of tender and acceptance there of together
with any correspondence leading there to.

(IT) Various standard clause with corrections up to the date stipulated in schedule “F”
along with annexure there to.

(@) Model rules for the protection for the health, sanitary arrangements for workers
employed by NSC or its contractors ( refer page no.------- )

(b) Contractor’s labor regulations ( refer page no.------- )

(c) List of act and omissions for which fines can be imposed ( refer page no.------ ).



ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation,
(A Govt. of India Undertaking) New Delhi specified in the under written memorandum
within the time specified in such memorandum at the rates specified therein, and in
accordance inall respect with the specifications, designs, drawings and instructions in
written referred to rule of General Rul e and Guidance and with such materials as are

provided for by and in all respect in accordance with such conditions so far as applicable.

Memorandum
a) General description }
b) Estimated cost }AS PER NOTICE
c) Earnest money }
d) Performance Guarantee }
e) Security deposit }

I/We have read and examined the Notice schedules, specifications applicable,
general rules and directions, conditions, schedule of rates and other documents and rules
referred to in the tender document for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of
accepted value of work within 15 days of letter issued in this regard. The performance
guarantee shall be kept valid and will be refundable to us soon after the completion of
work and recording of the completion certificate.

A sum of RS --------------- is hereby forwarded in the shape of DD as earnest money.
The security deposit will be collected through deductions from the bills @ 5 % of
work done till the sum along with earnest money deposited amount to 5 % of value of

contract and that will be treated as security deposit.



The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and
fulfill all the terms & provisions of the said conditions annexed here to and all the terms and
provision contained in the notice inviting tender so far as applicable, and or in default there
of to forfeit and pay to the Corporation or their successors, the sum of money mentioned in

the said conditions.

I/We agree that the said Corporation or their successor in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said Performance
Guarantee, other wise the said Performance Guarantee shall be retained for performance of
contract onward for a period up to two months from the date of completion of work.

Earnest money shall be retained by them towards security deposit mentioned against clause

(i) to execute all the works referred to in the tender documents upon the terms &
conditions contained or referred to therein, and to carry out such deviations as may be
ordered, upto a maximum of 100 % at the rates quoted in the tender documents and those in
excess of that limit at the rates to be determined in accordance with the provisions mutually

agreed.

........... Signature of Contractor

Postal Address

Witness:

Occupation............
Witness:-..................
Address:-................
Occupation............
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GENERAL RULES AND GUIDANCE OF TENDER

The tenders are being invited by R.M. , National Seeds Corporation, Kolkata
The contractor should read the specifications carefully before submitting tender.

If the tender has been down loaded from web-site, the cost of tender shall be
deposited or else it will be rejected.

.The earnest money as per Notice should accompany the tender in the shape of DD
drawn on Nationalized or Scheduled Banks payable in favour of NSC Limited,
Kolkata. Tenders without EMD are liable for rejection.

5.(a) The tenderer will be required to furnish annual Return for the current & previous two
years, Registration of SST/CST/VAT before the work is allotted to him/them.

6 .Sales-tax, purchase tax, service tax, work contract tax ,VAT or any other tax on material in
respect of this contract shall be payable by the contractor and no claim whatsoever in this
respect will be entertained . Any other tax will be applicable as per rule.

7 .The rates quoted by the contractor is item rate tender and the same will be taken as correct
and not the amounts worked out by them.

8.The contractor should quote the rates in figures as well as in words and amount tendered by
him. The amount for each item should be worked out and the requisite total given. Rates
should be written in words closely followed by figures and it should not be written in the next
line.

9. Time allowed for carrying out the work will be 60 days

10. Tenders shall be received up to 14.00 hours on 30.5.14.and will be opened at 15.00
hours on same day at above mentioned address in presence of tenderer who wish to attend.

11. Tender should remain open for acceptance for a period of 90 days from the date of receipt
of tender . If any tender withdraws , his tender before the said period or makes any
modification in the terms & conditions of the tender which are not acceptable to the
department, then the corporation shall be without prejudice to any other right or remedy, be at
liberty to forfeit the earnest money as aforesaid.

12.Tenders which do not fulfill all or any of the above conditions or incomplete tenders in
any respect are liable to be summarily rejected.

13.The un sealed tenders or with any additional conditions are liable to be summarily
rejected.

14.Mobilization advance shall not be applicable.

15 Certificate of financial soundness issued by the bankers with the complete address be
submitted along with the tender.



16. Inthe case of any tender where unit rate of any item /items appear unrealistic and
imbalance and in case the tenderer is unable to provide satisfactory explanation, such a tender

will be liable for rejection.

17. The contractor should visit the site and shall satisfy himself to the conditions, the
accessibility of site, the full extent and character of operation , the nature of the ground and
supply conditions affecting lay ou t execution of the contract generally. No claim on the

ground for want of knowledge in such respect will be entertained.

18 Water & Electricity for work of what so ever purpose related to the work will be arranged
by the contractor. Where ever the same is provided by the Department consumption charges

shall be borne by the contractor @ 1.5 % of the work value.

19.Change in the terms and condition or the specifications, or schedule of completion shall

not be accepted such conditional tenders shall be liable for rejection.

20.Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.
However in the case of any cutting, it should be authenticated by signature of the tenderer

concerned.

21. The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes

etc.as per site condition.

22.The payments will be released on submission of bill of work done valuing not less than of

Rs.50,000/-but not more than one bill in a month.

23.The memorandum of work tendered for and the schedule of materials to be supplied by the
NSC and their issue rates, shall be filled in and completed in the office of the Regional
Manager, NSC,, Kolkata before the tender form is issued. If form is issued to an intending
tender without having been so filled in and complete, he shall request the officer to have this

done before he completes and delivers his tender.

24 . Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.

The cement concrete laid shall be mechanically vibrated by means of mechanically operated

12



vibrators. The rates quoted shall be inclusive of these operations and no extra payments

shall be made.

25. The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.

26.The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials,
Rubbish of all kind. All holes of hollows whether originally existing or produced during
clearance shall be carefully filled up with earth, well rammed, leveled off, as directed.

27. The successful tenderer shall deposit performance Bank guarantee @ 5 % of accepted value

of work within 15 days of letter issued in this regard.

28. The performance guarantee shall be refunded to the contractor soon after the completion

of work and recording of the completion certificate.

29.. The security deposit shall be deductible @ 5 % from the bills and will remains as

such for a period of defect liability from the date of completion of work.

30. Defects arising during the defect liability guarantee period if any shall be rectified by the
party free of cost with in fortnight as and when brought to the notice in writing or
telephonically.

31. The contractor’s responsibility for this contract shall commence from the date of issue of
order of acceptance of tender.

32. The contractor shall comply with the clause no. 44 to furnish labour clearance certificate

for refund of security and it shall be governed as per CPWD guidelines.

33. The contractor shall maintain and produces all records when called for, related to relevant
Acts concerning labour engaged and construction.

34.“No’ negotiation is envisages even with a lowest party except under exceptional situations
35. The Corporation shall have the right to reject all or any of the tender without assigning any

reason whatsoever and will not be bound to accept the lowest tender or any of the tender.
CLAUSES OF CONTRACT

CLAUSE-1 PERFORMANCE GUARANTEE

13



(1) The contractor shall submit an irrevocable Performance Guarantee of 5 % (five
percent) of the accepted amount in addition to other deposit mentioned elsewhere in the
contract, for his proper performance of the contract agreement, (not withstanding and/or
without prejudice to any other provisions in the contract) with in period specified in
schedule “F” from the date of issue of letter of acceptance. This period can be further
extended by the Engineer up to maximum period as specified in schedule “F” on written
request of the contractor stating the reason for delays in procuring the Performance
Guarantee, to the satisfaction of the Engineer. This guarantee shall be in the form of Cash
(in case guarantee amount is less than Rs. 10,000/-or deposited by Demand Draft/ pay
order of any schedule bank (in case guarantee amount is less than 1,00,000/-only).
This guarantee bond shall be in the form of Demand Draft or by means of Bank
Guarantee as per proforma attached of the tender document. The Bank Guarantee shall be
Issued by and Schedule Bank in favour of National Seeds Corporation Ltd . The Bank
Guarantee should be accompanied by a forwarding letter of the banker on their letter head

(i) The performance guarantee shall be initially valid up to the stipulated date of
Completion plus 60 days beyond that. In case the time for completion of work gets
enlarged, the contractor shall get the validity of performance guarantee extended to cover
such enlarged time for completion of work. After recording of the completion of certificate
for the work by the competent authority, the performance guarantee shall be returned to the
contractor, without any interest.

(i) The Engineer shall not make a claim under the performance guarantee except for
Amounts to which the Corporation is entitled under the contract ( not withstanding and/or
with out prejudice to any other provisions in the contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
performance guarantee.

b) Failure by the contractor to pay NSC any amount due, either as agreed by the
contractor or determined under any of the Clauses/conditions of the agreement, within 30
days of the service of the notice to this effect by Engineer.

(iii) In the event of the contract being determined or rescinded under provision of any of
the clause/condition of the agreement, the performance guarantee shall stand forfeited in
full and shall be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called ‘the
Contractor’) shall permit National Seeds Corporation (hereinafter called the employer) at the
time of making any payment to him for work done under the contract to deduct at the rate of
5 % of the gross amount of each running bill till the sum along with the sum already
deposited as earnest money, will amount to security deposit of 5 % of the tendered value

15

of the work subject to maximum of Rs. 5,00,000/-(Rupees five lakhs only).
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All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising there from or from any sums which may be due or may become due to the
contractor or any account whatsoever and in the event of his security deposit being reduced by
reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in
cash or any part thereof the security deposit shall be collected from running bills of the contractor at
the rates mentioned above and the Earnest money if deposited in cash at the time of tenders will be
treated as part of the Security deposit.

Note — 1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price
or at its face value, whichever is less. The market price of Govt. papers would be ascertained by the
Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in
value of the Govt. paper, will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F.
Rules except fidelity bond. This will be subject to the observance of the condition mentioned under
the rule against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or
required progress for the whole of the work or if applicable any section within the relevant time
prescribed and clear the site, the contractor shall pay to the employer an amount equal to 10% or
such smaller amount, the employer may decide on the amount of estimated cost of the whole work
as shown in the tender as compensation as liquidated damage for such default and not as a penalty
(which sum shall be the only money due from the contractor for such default) for every day or part
of the day which shall elapse between the relevant time for completion and the date stated in
completion certificate of the whole of the works or the relevant section, subject to the applicable
limit of 10% of the contract price. The employer may, without prejudice to any other method of
recovery, deduct the amount of such damages from any money due or to become due to the
contractor. The payment of deduction of such damages shall not relieve the contractor from his
obligation to complete the works, or from any other of his obligations and liabilities under the
contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has been
issued for any part of the works or of a section, the liquidated damages for delay in completion of
the remainder of the works or of that section shall, for any period of delay after the date stated in
such taking over certificate, and in the absence of alternative provisions in the contract be reduced in
the proportion which the value of the part so certified bears to the value of the whole of the Works
or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated
damages and shall not affect the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or

any part thereof for such time and in such manner as the Engineer may consider necessary and shall
during such suspension, properly protect and secure the works or such part thereof so far as is
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necessary in the opinion of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he
is responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any part
thereof (save to the extent that such necessity arises from any act or default by the Engineer
or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall
apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after
consultation with the Employer determine;

a) Any extension of time to which the contractor is entitled under clause 5, and
b) The amount which shall be added to the contract price, in respect of the cost incurred

by the contractor by reason of such suspension and shall notify the contractor with a
copy to the Employer.

CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF
ACTION NOT TAKEN UNDER CLAUSE -3

In any case in which any of the powers conferred upon the Engineer by the clause 3
thereof shall have become exercisable and the same shall not be exercised, the non exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
not withstanding be exercisable in the event of any future case of default by the contractor
and the liability of the contractor for damages shall remain unaffected. In the event of the
Engineer putting in force all or any of the powers vested in him under the preceding clause,
he may if he so desired after giving a notice in writing to the contractor take possession of
(or at the sole discretion of the Engineer which shall be final and binding on the contractor)
use on as hire (the amount of the hire money being also in the final determination of the
Engineer) all or any tools, plant material and stores in or upon the works, or the site thereof,
belonging to the contractor or procured by the contractor and intended to be used for
execution of the work or any part thereof, paying or allowing for the same in account at the
contract rates or in the case of these not being applicable, at current market rate to be
certified by the Engineer whose certificate thereof shall be final and binding on the
contractor otherwise the Engineer by notice in writing may order the contractor, foreman or
other authorized agent to remove such tools, plant materials or stores from the premises
(within the time specified in the notice) and in event the contractor failing to comply with
any such requisition, the Engineer may remove them at the contractor's expense or sell them
by auction or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer as to the expense of any such removal and amount of the proceed
and expense of any such sale shall be final and conclusive against the contractor.

CLAUSE : 5 EXTENSION OF TIME FOR COMPLETION
1. In the event of :
a) The amount or nature of extra or additional work or

16



b) exceptionally adverse climatic conditions, or
c) any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or
breach of contract by the Contractor or for which he is responsible being such as fairly to
entitle the Contractor to an extension of the Time for Completion of the works, or any
section or part thereof, the Engineer shall determine the amount of such extension and shall
notify the Contractor accordingly, with a copy to the Employer.

Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the
Contractor has
a) within 28 days after such even has first arisen notified the Engineer with a copy to
the Employer, and

b) within 28 days, or such other reasonable time as may be agreed by the Engineer,
after such notification submitted to the Engineer detailed particulars of any extension of
time to which he may consider himself entitled in order that such submission may be
investigated at the time.

CLAUSE 6 MEASUREMENTS OF WORK DONE

17

The quantities set out in the Bill of Quantities are the estimated quantities for the
works, and they are not to be taken as the actual and correct quantities of the works to be
executed by the Contractor in fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by
measurement the value of the works in accordance with Clause 7. The Engineer shall, when
he requires any part of the works to be measured, give reasonable notice to the Contractor's
authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in
making such measurement and

b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then
the measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of such part of the works. For the purpose of measuring such permanent

works as are to be measured by records and drawings, the Engineer shall prepare records
and drawings as the work proceeds and the Contractor, as and when called upon to do so in
writing, shall, within 14 days, attend to examine and agree such records and drawing with
the Engineer and shall sign the same when so agreed. If the contractor does not attend to
examine and agree such records and drawing, they shall be taken to be correct. If, after
examination of such records and drawing, the contractor does not agree the same or does
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not sign the same as agreed, they shall nevertheless be taken to be correct, unless the

Contractor within 14 days of such examination, lodges with the Engineer notice of the
respect in which such records and drawing are claimed by him to be incorrect. On receipt
of such notice, the Engineer shall review the records and drawings and either confirm or
vary them.

The works shall be measured net, notwithstanding any general or local custom,
except where otherwise provided for the Contract.

CLAUSE 7 : PAYMENT ON INTERMEDIATE CERTIFICATE TO BE
REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost rupees fifty thousand or less

till after the whole of the work shall have been completed and certificate of completion
given. But in the case of a work estimated to cost more than Rs. fifty thousand and the
contractor shall, on submitting the bill be entitled to receive a monthly payment as interim
or running account bill then executed to the satisfaction of the Engineer, on the basis of
recorded measurements in triplicate on or before every month on date fixed by the
Engineer. But all such intermediate payments shall be regarded as payments by way of
advance against the final payment only and not as payment for work actually done and
completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled work
to be removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the contract or any part thereof in any respect or the
accruing of any claim nor shall its conclude, determine or effect in any way the powers of
the Engineer, Under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making
running payment in the case of residential buildings, advance payments without detailed
measurements for work done (other then foundation and finishing items) up to (a) lintel
level (including sun shades etc.) and (b) slab level, for each floor worked out at 75% of the
tendered rates may be made in running account bills by the Engineer at his discretion on the
basis that the work has been completed up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill
by taking detailed measurements thereof. Final payment shall be made only on the running
basis of detailed measurements.

CLAUSE : 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of

such completion to the Engineer and within thirty days of the receipt of such notice the
Engineer shall inspect the work and if there is no defect in the work shall furnish the
contractor with a certificate of physical completion otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor and/or (b) for which
payment will be made at reduced rates, shall be issued but no certificate of completion,
provisional or otherwise shall be issued, nor shall the work be considered to be complete
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until the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement
required for his/their work people on the site in connection with the execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt
from all wood work, doors, windows, walls, floors or other part of any building, in upon or
about which the work is to be executed or of he may have had possession for the purpose of
the execution thereof and not until the work shall have been measured by the Engineer/. If
the contractor shall fail to comply with the requirements of this clause as to removal of
scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work the Engineer may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.
and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the
contractor shall have no claim in respect of any such scaffolding or surplus materials as
aforesaid except for any sum actually realized by the sale thereof.

8.2 CONTRACTOR TO KEEP SITE CLEAN

The asplashes and droppings from white washing, colour washing, painting etc. on
walls, floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or premises
etc. where the work is done without waiting for the actual completion of all the other items
of work in the contract. In case the contractor fails to comply with the requirements of this
clause, Engineer shall have the right to get this work done at the cost of the contractor either
departmentally or through another agency. Before taking such action, the Engineer shall
give two days notice in writing to the contractor.

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound
sets of all "As constructed" drawing for every component of the work at his own cost and
plan as required vide General specifications for Electrical Works (Part-1 Internal) 1972 &
(Part-11 External) 1974 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be
liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of
Rs.15,000/- (Rupees fifteen thousand only) as may be fixed by the Engineer shall be final
and binding on the contractor.
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CLAUSE :9:
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9.1 RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date fixed by
the Engineer for all works executed in the previous months and the Engineer shall take or
cause to be taken the requisite measurement for the purpose of having the same verified and
the claim as far as admissible, adjusted as far as possible, before the expiry of ten days
from the presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid the Engineer may depute within seven days of the date fixed as aforesaid,
a subordinate to measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant and the Engineer may
prepare a bill from such list. Engineer's consent for release of running bill shall be linked
with the satisfactory progress of the work.

9.2 FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in
running bills within one month from the date of the final certificate of completion furnished
by the Engineer. No further claims shall be made by the contractor after submission of the
final bill and these shall be deemed to have been waived and extinguished. Payments off
those items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and rates as approved by Engineer, will, as far as possible be made within the
period specified herein under, the period being reckoned from the date of receipt of the bill
by the Engineer or his authorized Officer, complete with account of materials, issued by the
Corporation and dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE :10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be
supplied by the employer for the purpose of the contract only and for that contractor shall
give his requirement on the basis of drawings or schedule of quantities of the work in
writing at least 7 days in advance, which shall be issued to him keeping in view progress of
work. For storage of such issued material, the contractor will make his own arrangement of
storage space at site under double lock locking arrangement operable jointly by the engineer
and the contractor. Contractor shall be responsible to take delivery of the material from
local supply place of employer as per direction o f Engineer and no extra payment will be
admissible for this. The value of the full quantity of material so supplied at the rates
specified in the said schedule of materials shall be set off or deducted from any sum due or
thereafter to become due to the contractor under the contract or otherwise against or from
the security deposit. At the time of submission of bills the contractor shall supply statement
of material issued, material consumed and the material balance at site in original good
condition.
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Notwithstanding anything to the contrary contained in any other clause of contract,
all stores/materials so supplied to the contractor shall remain the absolute property of
Employer and the contractor shall be trustee of the stores/material so supplied/procured and
the said stores/materials shall not be removed/disposed off from the site of the work on any
Account and shall be at all times open to inspection by Engineer. Any such stores/materials
remaining unused shall be returned to the Engineer at a place, directed by him. But in case
it is decided no to take back the stores/materials the contractor shall have no claim for
compensation on any account of such stores/materials so supplied to him as aforesaid and
not used by him or for any wastage in or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine,
having due regard to the condition of the stores/materials. The price allowed for credit to
the contractor, however, shall be at the prevailing market rate not exceeding the amount
charged to him excluding the storage charge, if any. The decision of the Engineer shall be
final and conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to account of contravention of the terms of the licenses
or permit and/or fro criminal breach of trust, be liable to Government for all advantages or
profits resulting or which in the usual course would have resulted to him by reason of such
breach. Provided that the contractor shall in no case be entitled to any compensation or
damages on account of any delay in supply of non supply thereof at all or any such
materials and stores provided further that the contractor shall be in no case entitled to
supply thereof at all or any such materials and stores provided further that the contractor
shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works
other than those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer
samples of materials to be used on the work and shall get these approved in advance. All
such materials to be provided by the contractor shall be in conformity with the
specifications laid down or referred in the contract. The contractor shall, if requested by the
Engineer furnish proof, to the satisfaction of the Engineer that the materials so comply.

The Engineer shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of
default the Engineer shall be at liberty to employ other persons to remove the same without
being answerable or accountable or any loss or damage that may happen or arise to such
materials. The Engineer shall also have full powers to require other proper materials to be
substituted thereof and in case of default the Engineer may cause the same to be supplied
and all costs which may be involved due to such removal and substitution are to be borne by
the contractor.
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10.3 SECURED ADVANCE ON NON -PERISHABLE MATERIALS

The contractor on signing an indenture inthe form to be specified by the Engineer
shall be entitled to be paid during the progress of the execution of the work up to 75% of the
value of materials which are in the opinion of the Engineer non-perishable and or in
accordance with the contract and which have been brought on the site in connection
therewith and are adequately stored and/or protected against damage by weather or other
causes but which have at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clauses are
incorporated in the work the amount of such advance shall be deducted from the next
payment made under any of the clause or clauses of this contractor.

10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES/WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not
being a materials supplied by the Employer in accordance with clause 10 hereof) and or
wages of labour increases/decreases as a result of any fresh law or statutory rule or order
coming into force (but not due to any changes in Sales tax) and such increase/decrease
exceeds ten percent of the price and/or wages prevailing at the time of receipt of the tender
for the work and the contractor thereupon necessarily and properly pays in respect of that
material (incorporated in the works) such increased/decreased price and/or in respect of
labour engaged on the execution of the work such increased/decreased wages, then the
amount of the contract shall accordingly be varied provided always that any increase so
payable is not in the opinion of the Engineer (whose decision shall be final and binding)
attributable to delay in the execution of the contract within the control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than
10% of the said prices/wages and if so the reimbursement shall be made only on the excess
over 10% and provided further that any such increase shall not be payable if such increase
has become operative after the contract or extended date of completion of the work in
question. In the same way any decrease in the prices of material/wages of labour coming
into force in excess of 10%, downward adjustment would be made and recovery would be
affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account
and other documents as are necessary to show the amount of any increase claimed or
reduction available and shall allow inspection of the same by a authorized representative of
the Employer and further shall at the request of the Engineer furnish any documents so kept
and such other information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any
alteration in the price of any such material and or wages of labour give notice thereof to the
Engineer stating that the same is given pursuant to this condition together with an
information relating there to which he may be in a position to supply.

10.5: PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS
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If the prices of material (not being the material supplied by the Employer in

accordance with Clause 10) and/or wages of labour required for execution of the work

increase, the contractor shall be compensated for such increase as per provisions detailed

below and the amount of the contract shall accordingly be varied, subject to the condition

that such compensation for escalation in prices shall be available only for work done during
the stipulated period of the contract including such period for which the contract is validity
extended under the provisions of Clause 5 of the contract without any action under clause 2
and also subject to the condition that no such compensation shall be payable for a work for
which the stipulated period of completion is 6 months or less. Such compensation for

escalation in the prices of materials and labour when due, shall be worked out based on the
following provisions:

1. The base date for working out such escalation shall be the last date on which tenders
were received.
2. The cost of work on which escalation will be payable shall be reckoned as 85% of

the cost of work as per the bills, running or final excluding any work for which payment is
made at prevailing market rates. From this amount the value of material supplied by the
Employer under clause 10 and proposed to be recovered shall be deducted before the
amount of compensation for escalation is worked out. In the case of materials brought to
site for which any secured advance is included in the bill the full value of such materials as
assessed by the Engineer (and not the reduced amount for which secured advance has been
paid) shall be added to the cost of work shown in the bill for operation of this clause.
Similarly, when such materials are incorporated in the work and the secured advance is
deducted from the bill, the full assessed value of the materials originally considered for
operation of this clause should be deducted from the cost of the work shown in the bill,
running or final.
3. The components of materials, labour P.O.L etc. shall be predetermined for every
work and incorporated in the conditions of contract attached to the Tender papers and the
decision of the Engineer in working out such percentage shall be binding on the contractor.
4. The compensation for escalation for materials and P.O.L shall be worked out as per
formula given below:
Q) Vm=Wx _ X _ x(Ml--Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to
be paid or recovered.

W = Cost of work done worked out as indicated in sub para 2 above.
X = Component of materials expressed as percent of the total value of work.

MI & Mlo = All India whole sale index for all commodities for the period under
reckoning as published by the Economic Advisor to Govt. of India, Ministry of
Industry & Commerce, for the period under consideration and the valid at the time
of receipt of tenders, respectively.

(i) Vf=W x Z x Fl--Flo)

100 Flo
VT = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be
paid or recovered.

W = Value of work done, worked out indicated in sub para 2 above.
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Z = Component of P.O.L expressed as a percent of total value of work as
indicated under the special conditions of contract.

FI & Flo = Average index number of wholesale price for group (fuel, power
light and lubricants) as published weekly by the Economic Adviser to Govt.of
India Ministry of Industry for the period under reckoning and that valid at the
time of receipt of tenders respectively.

The following principles shall be followed while working out indices mentioned in
sub-para 4 above.

a)  The compensation for escalation shall be worked out at quarterly intervals and shall
be with respect to the cost of work done as per bills paid during the three calendar months
of said quarter. The first such payment shall be made at the end of three months after the
month (excluding) in which the tender was accepted and thereafter at three months interval.
At the time of completion of the work, the last period for payment might become less than
three month, depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation
is paid shall be the arithmetical average of the indices relevant to the three calendar months.
If the period up to date of completion after the quarter covered by the last such instalment
of payment, is less than three months, the index MI and FI shall be the average of the
indices for the moths falling within that period.

6. The compensation for escalation for labour shall be work out as per the formula
given below:

VI=W x Y x (LI-Llo)
100 Llo

VI = Variation in labour cost i.e increase or decrease in the amount in rupees to be
paid or recovered.

W = Value of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.

LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed
under any lawa, statutory rule or order as on the last date of receipt of tender and the quarter
previous to the one under consideration respectively.

7. The following principles will be followed while working out the compensation as
per sub para 6 above:
a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above

shall be the higher of the wage notified by the Govt. of India, Ministry of Labour and that
notified by the local administration both relevant to the place of work and the period of
reckoning.
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b) The escalation for labour shall also be paid at the same quarterly intervals when
escalation due to increase in cost of materials and / or P.O.L is paid under this clause. If
such revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised intervals, the escalation compensation
shall be payable at revised rates only for work done in subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of

the work decreases, there shall be downward adjustment of the cost of the work so that such

price of materials and/or wages of labour shall be deductible from the cost of work under

this contract and in this regard the formula herein before stated under this clause 10.5 shall
mutatis mutandis apply, provided that :

(i) No such adjustment for the decrease in the price of materials and/or wages of
labour aforementioned would be made in case of contracts in which the
stipulated period of completion of the work is six months or less.

(if) The Engineer shall otherwise be entitled to lay down the procedure by which the
provision of this sub clause shall be implemented from time to time and the
decision of the Engineer on this behalf shall be final and binding on the contractor.

9. Provided always that the provisions of the proceeding clause 10.4 shall not be
applicable for contracts where provisions of this clause 10.5 are applicable. But in cases
where provisions of this clause are not applicable then provisions in clause 10.4 will
become applicable.

10.6. DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work etc. as Employer's property and such materials shall be
disposed off to the best advantage of the Employer.

CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regard materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also confirm
exactly fully and faithfully to the designs, drawings and instructions in writing in respect of
the work signed by the Engineer and the contractor shall be furnished free of charge one
copy of the such specifications, and of all such designs, drawings and instruction as are not
included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
thinks of temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably responsibility for
adequacy, suitability and safety of all the works and methods of construction.
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CLAUSE : 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from,
additions to or substitutions for the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the work, and (2)
to omit a part of the work in case of non availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the work in accordance with any
instructions given to him in writing by the Engineer and such alterations omission, additions
or substitutions shall form part of the contract as if originally provided therein and any
altered, additional or substituted work which the contractor may be directed to do in the
manner above specified as part of the work, shall be carried out the contractor on the same
conditions in all respect including price on which he agreed to do the main work. The time
for the completion of the work shall in the proportion that the altered, additional or
substituted work bears to the original contract work on the request of the contractor and the
decision of the Engineer shall be conclusive.

12.1  The rate for additional altered or substituted work referred to in clauses shall be
worked out in accordance with the following provisions in their respective order

;i) If the rates for the additional, altered or substituted item of work is specified in
the contract for the work, the contractor is bound to carry out additional, altered
or substituted work at same rate as are specified in the contract for the work.

ii) If the rates for the additional or substituted work includes any work for which no
rate is specified in the contract for work and cannot be derived from similar class of work in
the contract, then such work shall be carried out as the rates appearing in CPWD Schedule
of Rates 2002 for location of work or state PWD rates whichever is less in order of
preference with correction slips minus/plus percentage which the total tendered amount
compares to the estimated cost of the entire work put to tender.

iii)  If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in sub clause (i) to (iii) above, then the rates for such part/parts will be
determined by the Engineer on the basis of the prevailing market rates when the work was
done.

12.2  The Contractor shall send to the Engineer once every three months an up to date

account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the Engineer

which he has executed during the preceding quarter failing which the contractor shall be
deemed to have waived his right. However, the Employer may authorize consideration of

such claims on merits.

12.3. Any operation incidental to or necessarily has to be in contemplation of tendered

while filing tender, or necessary for proper execution of the item included in the Schedule

of quantities or in the schedule of rates mentioned above, whether or not, specifically
indicated in the description of the item and the relevant specifications, shall be deemed to be
included in the rates quoted by the tenderer or the rate given in the said schedule of rates, as
the case may be. Nothing extra shall be admissible for such operations.



CLAUSE:13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any
reasons decide to abandon or reduce the scope of the works and hence not required the
whole or part of works to be carried out the Engineer shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation whatsoever on account of any profit or
advantage which he might have derived from the execution of the work in full but which he
did not derive in consequence of the foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at
site and in addition, a reasonable amount on account of the items as mentioned here under,

) the contractor shall be paid the charges on the cartage only of materials actually and
bona fide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment curtailment of the work or any portion thereof and then taken back by
the contractor, provided however, that the Engineer shall have in all such cases the option of
taking over all or any such materials at their purchase price or at local current rates
whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the
contractor to the Employer, credit shall be given to him by the Engineer at rates not
exceeding those at which they were originally issued to him after taking into consideration
and deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in this respect the decision of the Engineer shall be final and binding.

CLAUSE : 141 CANCELLATION OF CONTRACT IN FULL OR PART
If contractor:

i) at any time makes default in proceeding with the work or any part of the
work with the due diligence and continuous to do so after a notice in writing of 7
days from the Engineer.

i) commits default to complying with any of the terms & conditions of the
contract and does not remedy, it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer.

i) fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete them

within the period specified in a notice given in writing in that behalf by the
Engineer, or

iv) shall enter into a contract with NSC in connecting with which commission
has been paid or agreed to be paid by him or to hi knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Accepting Authority/Engineer, or



v) shall obtain a contract with NSC as a result of wrong tendering or other

non -bonafide methods of competitive tendering; or being an individual, or if a firm,
any partner thereof shall at any time be adjudged insolvent or have a receiving order or
order for administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in force or
make any conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made unde r any
Insolvency Act for the time being in force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what
amount, if any, is recoverable from the contractor for completion of the works or part of the
works or in case the works or part of the works is not to be completed, the loss or damage
suffered by Employer.

Any excess expenditure incurred to be incurred by Employer in completing the
works or part of the works or the excess loss or damages suffered or may be suffered by
Employer as aforesaid after allowing such credit shall without prejudice to any other right
or remedy available to Employer in law be recovered from any moneys due to the
contractor on any account, and if such moneys are not sufficient the contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer shall have the right to sell any or all of the contractors unused materials,
constructional plant, implements, temporary buildings etc.

142  WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this contract
or otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely terminate the contract in any of the following cases.

1) If the contractor having been given by the Engineer a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an
inefficient or otherwise improper or unworkman like manner shall omit to comply
with the requirement of such notice for a period of seven days thereafter.

i) If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence so that in the opinion of the
Engineer (which shall be final and binding) he will be unable to secure completion of the

work by the date for completion and continues to do so after a notice in writing of seven
days from the Engineer.

iii) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms in conditions of the contract and
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does not remedy it or take effective steps to remedy it within 7 days after a notice in writing
is given to him in that behalf by the Engineer.

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the
contractor has made himself liable for action under any of the cases aforesaid the engineer
on behalf of employer shall have powers.

v) To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Engineer shall be conclusive
evidence) Upon such determination or rescission the full security deposit recoverable under
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the NSC
if any portion of the Security Deposit has not been paid or received it would be called for an
forfeited.

vi)  After giving notice to the contractor to measure up the work of the contractor and to
take such whole, or the balance or part thereof as shall be un-executed of his hands and to
give it to another contractor to complete in which case any expenses which may be incurred
in excess of the sum which would have been paid to the original contractor if the whole
work has been executed by him (of the amount of which excess the certificate in writing of
the Engineer shall be final and conclusive) shall be borne and paid by the original contractor
and may be deducted from any money due to him by NSC under his contract or on any
other account whatsoever or from his security deposit or the proceeds of sales thereof or a
sufficient part thereof as the case may be. If the expenses incurred by the Department are
less than the amount payable to the contractor at his agreement rate, the difference shall not
be paid to the contractor.

CLAUSE : 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer
or his representative, before covering up or otherwise placing beyond the reach of
measurements, any work in order that the same may be measured and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach of
measurement and shall not cover up any work without the consent in writing of the
Engineer or his Representative shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of measurement
without such notice having been given or the Engineer consent being obtained the same
shall be uncovered at the contractors expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.

CLAUSE : 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer and his
authorized representative and other superior officers related to Quality Control and of Chief
Technical Examiner's office and the contractor shall at all times during the usual working
hours and at all other times at which reasonable notice of the visit of such officers have
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been given to the contractor, either himself be present to receive orders and instructions, or
have a responsible agent duly accredited in writing, present for that purpose. Orders given
to the contractor's agent shall be considered to have the same force as if they had been given
to the contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to the
Chief Technical Examiner or his subordinate Officers, that any work has been executed
with unsound, imperfect, or unskillful workmanship, or with materials or articles provided
by him for the execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract the contractor shall, on demand
in writing which shall be made within six months of the completion of the work from the
Engineer specifying the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the case
may be, remove the materials or articles so specified and provide other proper and suitable
materials or articles at his own charges and cost. In the event of the failing to do so within a
period specified by the Engineer in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under Clause 2 of the contract (for non-completion
of the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the
item of work at the rates applicable under the contract but may accept such items at reduced
rates as the competent authority may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety ad
utility of the item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed and re-executed
at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE : 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or
destroy and part of building, in which they may be working, or any building, main or
ancillary or other installation fixture etc. or any part of it is being executed or if any damage
shall happen to the work while in progress, from any cause whatsoever or if any defect,
shrinkage or other faults appear in the work within twelve months after a certificate final or
otherwise of its completion shall have been given by the Engineer as aforesaid arising out of
defective or improper materials or workmanship, the contractor shall upon areceipt of a
notice in writing on that behalf make the same good at his own expense, or in default the
Engineer may cause the same to be made good by other workman and deduct the expense

from any sums that may be due or at any time thereafter may become due to the contractor
or from his security deposit, or the proceeds of sale thereof or of a sufficient portion there of
from the security deposit of the contractor.

CLAUSE : 18: CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special
materials if any, as may in accordance with the contract be supplied by Employer plant
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tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work. Whether original, altered or substituted and
whether included in the specification or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of Engineer as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to require
together with carriage therefore to and from the work. The contractor, shall also supply
without charge the requisite number of persons with the means and materials, necessary for
the purpose of setting out works, and counting, weighing and assisting in the measurement
for examination at any time and from time to time of the work or materials. Failing his so
doing the same may be provided by the Engineer at the expense of the contractor and the
expense may be deducted, from any money due to the contractor, under the contract and/or
from his security deposit thereof.

CLAUSE : 18.1: RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of
the Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a
workman employed by the contractor the amount of the compensation so paid; and without
prejudice to the rights of the Employer under Section 12, sub-section (ii) of the said Act.
Employer shall be at liberty to recover such amount or any part thereof by deducting it from
the security deposit or from any sum due by Employer to the contractor whether under this
contract or otherwise. Employer shall not be bound to contest any claim made against it
under Section 12, sub-section (i) of the Said Act, except on the written request of the
contractor and upon his giving to Employer full security for all costs for which Employer
might become liable in consequence such claim.

CLAUSE : 18.2 : ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation
and Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules
1971) Employer is obliged to pay any amounts of wages to a Workman employed by the
contractor in execution of the works or to incur any expenditure providing welfare and
health amenities required to be provided under the above said Act and the Rules under
Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will
recover from the contractor the amount of wages so paid or the amount of expenditure so
incurred; and without prejudice to the right of the Employer under, Section 20 Sub section

(2) and Section 21 sub-section (4) of the contractor Labour (Regulation & Aboklition Act
1970). Employer shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due to the contractor whether under this
agreement or otherwise. Employer shall not be bound to contest any claim made against
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the
written request of the contractor and upon his giving to the Employer full security for all
costs for which Employer might become liable in contesting such claim.
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CLAUSE : 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment housing, feeding and transport.

a)  The Contractor shall, at all times during the continuity of the contract, comply fully
with all existing Acts, regulations and by laws including all statutory amendments and
reenactment of Stare or Central Government and other local authorities and any other
enactments, notifications and acts that may be passed in future either by the State or the
Central Government or local authority, including Indian Workmen's Compensation Act,
Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 1976.
Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees Provident
Fund Act, schemes made under the same Act and also labour Regulations made by
Government from time to time. Health and Sanitary Arrangement for Workmen, Insurance
and other benefits and shall keep Employer indemnified in case any action is commenced
by competent authorities for contravention by the Contractor. If the Employer is cause to
pay or reimburse, such amounts as may be necessary to cause or observe, or for non
observance of the provisions stipulated here forth on the part of the Contractor, the Engineer
shall have the right to deduct from nay moneys due to the Contractor, his amount of
Performance Security or recover from the Contractor personally any sum required or
estimated to be required for making good the loss or damage suffered by the Employer.
Provided, however, the Employer shall have no other responsibility in connection with the
employees of the contractor, who shall, in no case, be treated as the employees of the
Employer at any point of time.

19.1 AGE OF LABOUR
No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a
fair wages, which expression shall mean, whatever for time or piecework, the respective
rates of wages fixed by Govt. Department as fair wages for the area payable to the different
categories of labourers or those notified under the Minimum wages Act for corresponding

employees, of the Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the
paid a fair wage to labourer indirectly engaged on the works, including any labour engaged

on the works, including any labour engaged by sub-contractor in connection with the said
works as if the labourer had been directly employed by him.

NOTE:
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1. The contractor shall, before he commences the work, display, and correctly
maintain, in a clean and legible conditions at a conspicuous place on the site, notices in
English and in a language spoken by the majority of the workers, stating therein the rate of
wages which have been fixed as fair wages and the hours of work for which such wages are
earned and send a copy of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his
employees in such form as may be convenient and as per the requirements of the
Employer/Engineer and the conciliation Officer (Central), Ministry of Labour, Government
of India or such other authorised person appointed by the Central or State Government and
the same shall include the following particulars of each worker:

i) Name, worker's number and grade.

ii) Rate of daily or monthly wage.

iii) Nature of work on which employed.

iv) Total number of days worked during each wage period.

v) Total amount payable for the work during each wage period.

vi) All deductions made from the wage with details in each case of the ground
for which the deduction is made.

vii) Wage actually paid for each wage period.

19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance
of the contractor's part of this agreement the contractor shall at his own expense arrange for
the safety provisions as per Safety code of CPWD. Safety code framed from time to time
and shall at his own expense provide for all facilities in connection therewith. In case the
contractor fails to make arrangement and provide necessary facilities as aforesaid he shall
be liable to pay a penalty of Rs.200/-for each default and in addition the Engineer shall be
at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

195 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor's part of this agreement, the contractor shall comply with or
cause to be complied with all the rules framed by Govt. from time to time for the protection

of health and sanitary arrangements for workers employed by Employer and its contractors.
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19.6

MATERNITY BENEFITS

Leave and pay during leave shall be regulated as follows:

1)

@)

19.7

Leave :
(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto

and including the day of delivery and 4 weeks following that day.

(ii)In the case of miscarriage upto 3 weeks from the date of miscarriage.

Pay :
(i) In the case of delivery leave day during maternity leave will be at the rate of

the women's average daily earnings calculated on the total wages earned on the days
when full time work was done during a period of 3 months immediately
preceding the date on which she gives notice that she expects to be confide

or at the rate of Rupees one only a day whichever is greater.
(i) In case of miscarriage leave pay at the rate of average daily earning
calculated on the total wages earned or the days when full time work was done

during a period of 3 months immediately preceding the date of such miscarriage.

In the event of the contractor(s) committing a default or breach of any of the

provisions of the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules

for the protection of health and sanitary arrangements for the workers as amended from time

to time or furnishing any information submitting or filling any statement under the

provisions of the above Regulation and rules which is materially incorrect, he/they shall

without prejudice to any other liability pay to the Employer a sum not exceeding Rs.200/-
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for every default breach or furnishing making, submitting, filling such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this respect, the
penalty may be enhanced to Rs.200/-per day for each day of default subject to a maximum
of 5 percent of the estimated cost of the work put to the tender. The decision of the
Engineer shall be final and binding on the parties.

Should it appear to the Engineer that the contractor(s) is/are not properly observing
and complying with the provisions of the Govt. Contractor Labour Regulations and Model
Rules and the provisions of the Contract Labour (R&A) Central Rules 1971, for the
protection of health and sanitary arrangements for work people employed by the
contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to give
notice in writing to the contractor(s) requiring that the said Rules be compiled with and the
amenities prescribed therein be provided to the work people within a reasonable time to be
specified in the notice. If the contractor(s) shall fail within the period specified in the notice
to comply with and observe the said Rules and to provide the amenities to the work people
as aforesaid, the Engineer shall have the power to provide the amenities to herein before
mentioned at the cost of the contractor(s) shall erect, make and maintain at his/their own
expense and to approved standards all necessary as huts and sanitary arrangements required
for his/their work people if the same shall not have been erected or construction, according
to approved standard, the Engineer-in charge shall have power to give notice in writing to
the contractor(s) requiring that the huts and sanitary arrangements be remodeled and/or
reconstructed according to approved standard and if the contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangement according to approved standards within the
period specified in the notice, the Engineer shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost of the
Contracts(s).

4. The site selected for the camp shall be high ground, removed from jungle.

5. Disposal of excreta: The contractor(s) shall make necessary arrangements for the

disposal of excreta from the latrines by transience or incineration which shall be according
to the requirements laid down by the Local Health Authorities. If trenching or incineration

is not allowed, the contractor(s) shall make arrangements for the removal to the excreta
through the Municipal Committee/Authority and inform it about the number of labourers
employed so that arrangements may be made by such committee authority for the removal

of the excreta. All charges on this account shall be borne by the contractor and paid direct
by him to the Municipal Committee/Authority. The contractor shall provide one sweeper
for every 8 sets in case of dry system.

6. Drainage : The contractor(s) shall provide sufficient arrangements for draining
away sludge water so as to keep the camp neat and tidy.

7. The contractor(s) shall make necessary arrangement of keeping the camp area
sufficiently lighted to avoid accidents to the workers.

8. Sanitation : The contractor(s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the Local Public Health
and Medical authorities
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19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable
plot of land to be approved by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to
the floor area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of
the worker's family staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places
having a minimum area of 1.80 m x 1.50 m (6'x5") adjacent to the hut.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use
of the labourers each on the scale of not less than four per each one hundred of
the total strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing
places, one undid for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud
mortar or other suitable local materials as may be approved by the Engineer.
The floor may be kutchha but plastered with mud gobri and shall be at least 15 cm
(6™) above the surrounding ground. The roofs shall be laid with thatch or any other
materials as may be approved by the Engineer. The Contractor shall ensure
that throughout the period of their occupation the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows and ventilators shall be provided with suitable leaves
for security purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the
rows of huts which may be reduced to 6 m. (20 ft.) according to the availability of
site with construction will be allowed.

3. WATER SUPPLY :

The Contractor(s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than 2 gallons of pure and whole some water per head per
day for drinking purposes and 3 gallons of clean water per head per day for bathing and
washing purpose. Where piped water supply is available, supply shall be at shall pay all
fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than 6 months immediately proceedings the date on

which she proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed
form as shown below in Annexure | and Il the same shall be kept at the place of work.
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19.9” The Engineer-in-charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors employ upon the work who may be
incompetent or misconduct himself and the contractor should forthwith comply with such
requirements.

19.10: It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction and is hander
over to the Engineer with vacant possession of complete building. If such building though
completed is occupied illegally, then the Engineer shall have the option to refuse to accept
the said buildings. Any delay in acceptance on this account will be treated as delay in
completion and for such delay a levy up to 5% of the estimated cost put to the tender may
be imposed by the Engineer whose decision shall be final both with regard to the
justification and quantum and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occupation
any time on or before construction and delivery.

CLAUSE : 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act,
1948, Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time
and other Laws affecting contract labour that may be brought into force from time to time.

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the
Engineer and if the contractor shall assign or sublet his contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,. perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given promised or
offered by the Contractor or any of his servant or agent to any public officer or person in the
employ of NSC in any way relating to his office or employment, or if any such officer or
person shall become if any way directly or indirectly interested in the contract, the Engineer
on behalf of the Managing Director shall have power to adopt any of the courses specified
in Clause 3 as he may deem best suited in the interest of NSC and in the event of any of
these courses being adopted the consequences specified in the said Clause 3 shall ensure.

CLAUSE : 22

All sums payable by way of compensation under nay of these conditions shall be
Considered as reasonable compensation to be supplied to the use of Employer without
reference to the actual loss or damage sustained and whether or not any damage shall have
been sustained
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CLAUSE : 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer shall be obtained before any changes is made in the constitution of the firm.
Where the contractor is an individual or a Hindu undivided family business concern such
approval as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right to carry out
the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in
the contravention of Clause 21 hereof and the same action may be taken, and the same
consequences shall ensure as provided in the said Clause 21.

CLAUSE : 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respect of the Engineer who shall be entitled to directly at
what point or points and in what manner they are to be commenced, and from time to time
carried on.

CLAUSE : 25 SETTLEMENT OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor
in connection with, or arising out of, the contract or the execution of the works, whether
during the execution of the works or after their completion and whether before or after
repudiation or other termination of the contract, including any dispute as to any opinion,
instruction, determination, certificate or valuation of the Engineer, the matter in dispute
shall, in the first place, be referred in writing to the Engineer, with a copy to the other party.
Such reference shall state that it is made pursuant to this clause. No letter than the eighty
fourth day after the day on which he received such reference the Engineer shall give notice
of his decision to the employer and the contractor. Such decision shall state that it is made
pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall,
in every case, continue to proceed with the works with all due diligence and the contractor
and the employer shall give effect forthwith to every such decision of the Engineer unless
and until the same shall be revised, as hereinafter provided, in an amicable settlement or an
arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the
Engineer or if the Engineer fails to give notice of his decision on or before the eighty fourth
day after the day on which he received the reference, then either the Employer or the
contractor may, on or before the seventieth day after the day on which he received notice of
such decision, on or before the seventieth day after the day on which the said period of 84
days expired, as the case may be given notice to the other party, with a copy for information
to the Engineer, of his intention to commence arbitration, as herein after provided, as to the
matter in dispute. Such notice shall establish the entitlement of the party giving the same to
commence arbitration, as hereinafter provided as to such dispute and subject to Sub Clause

25.4 no arbitration in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and
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the Contractor and no notice of intention to commence arbitration as to such dispute has
been given by either the Employer or the Contractor on or before the seventieth day after
the day on which the parties received notice as to such decision from the Engineer, the said
decision shall be come final and binding upon the employer and the contractor. Request for
arbitration by the contractor shall be entertained by the employer only after completion of
work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless
and attempt has first been made by the parties to settle such dispute amicably. Provided
that, unless the parties otherwise agree, arbitration may be commenced on or after the fifty
sixth day after the day on which notice of intention to commence arbitration of such dispute
was given, whether or not any attempt at amicable settlement thereof has been made.

25.2 ARBITRATION:
The arbitration on this tender shall be governed by the following conditions:

Except where otherwise provided for in the sub contract all questions and disputes
relating to the meaning of instructions herein before mentioned or as to any other question,
claim, right matter of anything whatsoever, in any arising out of or relating to the sub
contract, specification, estimates, instructions, orders or these c onditions or otherwise
concerning the works, or the execution or failure to execute the same whether
arising during the progress of the work or after completion of abandonment thereof
or any matter directly or indirectly connected with this agreement shall be
referred to the sole arbitration of the Managing Director of NSC and if the

M.D is unable or unwilling to act as such, then the matter shall be referred to sole
arbitration of such other person appointed by the M.D. NSC willing to act as such arbitrator.
There will be no objection, if the Arbitrator, so appointed is an employee of NSC provided
that the person shall not have been directly connected with the execution of the work of the
project. In case the arbitrator so appointed is unable to act for any reasons. Managing
Director, NSC in the event of such inability shall appoint another person to act as Arbitrator
in accordance with the terms of the sub contract. Such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor. It is also a term of
this contract that no person other than a person appointed by Managing Director, NSC as
aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory
modification or reenactment thereof and the rules made there under and for the time being
in force shall apply to the arbitration proceeding under this clause. It is aterm of the sub
contract that the party seeking arbitration shall specify the dispute to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of
each dispute(s). The arbitrator may from time to time with the consent of the parties
enlarge the time for making and publishing the award. The work under the sub contract
shall nevertheless continue during the arbitration/proceedings. The Arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the parties
fixing the date of the first hearing. The Arbitrator shall give a separate reasoned award in
respect of each reference referred to.
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25.3.3  The ward of the arbitrator shall be conclusive and binding on all parties to this
contract.

CLAUSE : 26 CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract. In the event of any claims made under or action
brought against Employer in respect of any such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expenses,to
settle any dispute or to conduct any litigation that may arise there from. Provided that the
contractor shall not be liable to indemnify the Employer if the infrigent of the patent or
design or any alleged patent or design right is the direct result of an order passed by the
Engineer in this behalf.

CLAUSE : 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts
of the work the contractor shall be entitled to payment in respect the items of work
involved or the part of the work in question at the same rates as are payable under this
contract for such items or if the part of the work in question is not, in the opinion of the
Engineer capable of measurement, the Engineer may at his discretion pay the lump sum
amount entered in the estimates and the certificate in writing of the Engineer shall be final
and conclusive against the contractor with regard to any sum or sums payable to his under
the provisions of the clause.

CLAUSE : 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in
Clause (1), such work shall be carried out in accordance with the district specification and
in the event of there being no district specification, then in such case the work shall be
carried out in all respect in accordance with the instructions and requirements of the
Engineer.

CLAUSE : 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under
the contract against the contractor the Engineer or Employer shall be entitled to withhold
and also have a lien to retain such sum or sums in whole or in part from the security, if any
deposited by the Contractor and for the purpose aforesaid, the Engineer or Employer shall
be entitled to withhold the security deposit, if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being in sufficient to cover the claimed amount or amounts or if not
security has been taken from the contractor the Engineer or Employer shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred
to above from any sum or sums, found payable or which at any time there-after become
payable to the contractor under the same contract or any other contract pending finalization
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or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or
retained, under the lien referred to above by the Engineer or Employer will be kept withheld
or retained as such by the Engineer/Employer till the claim arising out of or under the
contract is determined by the Arbitrator, and that the contractor will have no claim for
interest or damages whatsoever on any account in respect of such withholding or retention
under the lien referred to above and duly notified as such to the contractor. For the purpose
of this clause, where the contractor is a partnership firm or limited company, the Engineer
or Employer shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual capacity or
otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of the
work and the final bills of the contractor including all supporting vouchers, abstract etc. to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done by him under
the contract and found not to have been executed, the contractor shall be liable to refund the
amount of overpayment and it shall be lawful for the Employer to recover the same from
him in the manner prescribed in sub-clause (I) of this clause or in any other manner legally
permissible and if it is found that the contractor was paid less than what was due to him
under it, the amount of such under payment shall be duly made by the Employer.
Provided that Employer shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Employer or Engineer on the one hand and the contractor on the
other under any term of the contract permitting payment for work after assessment by the
Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit
returnable to him as under the contract) may be withhold or retained by way lien by the
Engineer or the Employer or any other contracting person or persons through Engineer
against any claim of the Engineer or Employer or such person or persons. In respect of
payment of a sum money arising out of or under any other contract made by the Contractor
with the Engineer or the Employer or with such other person or persons.

It is an agreed term of the contract that the sum of money so withhold or retained under this
clause by the Engineer or the Employer or till his claim arising out of in the same contract
or any other contract is either mutually settled or determined by the arbitration clause or by
the competent court as the case may be and that the contractor shall have not claim for
interest or damage whatsoever on this account or on any other ground in respect of any sum
of money withhold or retained under clause and duly notified as such to the contractor.

CLAUSE : 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make his/their own arrangements for unfiltered water
required for the work and nothing extra will be paid for the same. This will be subject to
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the following conditions :

1)  That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer.

i) The Engineer shall make alternative arrangements for supply of water at the risk and
cost of contractor(s) if the arrangements made by the Contractor(s) for procurement of
water are in the opinion of the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer
subject to the following conditions:

i) The water charges @ 1% shall be recovered on gross amount of the work
done.

i) The Contractor (s) shall make his/their own arrangements of water connection and
the laying of pipe lines from existing mains or source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it
will be incumbent on the Contractor(s) to make alternative arrangement of water at
his/their own cost in the event of any temporary break down in water supply of the
employee so that the progress of his/their work is not held up for want of water.
No claim of damage of refund of water charges will be entertained on account of
such break down.

CLAUSE : 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the
Contractor from the wells or hand pump  constructed by the Employer no charges shall be
recovered from the Contractor on that account. The contractor shall however, draw water at
such hours of the day that does not interfere with the normal use for which the hand pump
and wells are intended. He will also be responsible for all damage and abnormal repairs
arising out of his use, the cost of which shall be recoverable from him. The Engineer shall
be the final authority to determine the cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking
water for construction purposes only after he has got permission of the Engineer in writing.
No charges shall be recovered from the Contractor on this account by the Contractor shall
be required to provide necessary safety arrangements to avoid any accidents or damage to
adjacent building road and service lines. He shall be responsible for any accident or
damage caused due to construction and subsequent maintenance of the wells and shall
restore the ground to its original condition after the walls are dismantled on completion of
the work.

CLAUSE : 33 HIRE OF PLANT AND MACHINERY
1) The contractor shall arrange at his own expense all tools, plants, machinery and

equipment (hereinafter referred to as T & P) required for execution of the work except for
the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the
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contractor requires any item of T & P on hire from the T & P available with the Employer
over and above the T & P stipulated for issue, the Employer will, if such item is available,
hire it to the contractor at rates to be agreed upon between him and the Engineer. In such a
case all the conditions hereunder for issue of T & P shall also be applicable to such T & P as
is agreed to be issued.

i) Plant & Machinery when supplied shall be made over and taken back at the
Departmental equipment shed at and the Contractor shall bear the
cost of their carriage from the shed to the site of work and back. The contractors shall be
responsible to return the plant & machinery with condition in which it was handed over to
him and he shall be responsible for all damage caused to the said plant & machinery at the
site of work for elsewhere in operations & otherwise during transit including damage to or
loss of plants and for all losses due to his failure to return the same soon after the
completion of the work for which it was issued. The Engineer shall be the sole judge to
determine the liability of the contractor and its extent in this and regard and his decision
shall be final & binding on the contractor.

iii)  The plant & machinery as stipulated above will be issued as & when available and if
required by the contractor shall his program of work according to the availability of the
plant & machinery and no claim, whatsoever, will be entertained from him for any delay in
supply by the Department.

iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive of the
date of the plant and machinery is made over up to and inclusive of the date of its return in
good order even though the same may not have working for any cause except for major
breakdown due to no fault.

v)  Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive
of one hour lunch break. In case of an urgent work, however, the Engineer may at his
discretion, allow the plant and machinery to be worked for more than normal period of 8
hours a day in that case the hourly hire charges for overtime to be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Department and will be attested by the
contractor or his authorized agent daily.

vii)  Inthe case of concrete mixers, the contractor shall arrange to get the hopper cleaned
and the drum washed at the close of the work each day or each occasion.

viii)  In case of road rollers for consolidation are employed by the contractor himself, log
book for such rollers shall be maintained in the same manner as is done in case of
departmental rollers maximum quantity of any items to be consolidated for each roller day
shall be also be same as in Annexure.

iX) For less use of Rollers, recovery for the less rollers days shall be made at the
stipulated issue rate.

X) The contractor shall be responsible to return the plant and machinery in the
conditions in which it was handed over to him and he shall be responsible for all damages
caused to the said plant and machinery at the site of work or elsewhere when the operation
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or otherwise or during transit including damage to or loss of parts, and for all losses due to
his failure and return the same soon after the completion of the work for which it was
issued. The Engineer shall be the sole authority to determine the liability of the contractor
and its extent in this regard and his decision shall be final and binding on the contractor.

Xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward
for the safety of machinery and materials supplied by the employer to the contractor related
to this contract.

CLAUSE : 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractors superintendence, supervision, technical staff and employees.

I. The contractor shall provide all necessary superintendence during execution of the
work and as along thereafter as may be necessary for proper fulfilling of the obligations
under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender
and before commencement of the work, intimate in writing to the Engineer the name,
qualifications, experience, age, address and other particulars along with certificates, of the
principal technical representative to be in charge of the work. Such qualifications and
experience shall not be lower than specified in schedule 'f'. The Engineer shall within 15
days of receipt of such communication intimate in writing his approval or otherwise of such
a representative according to the provisions on the contractor in this respect. Such a
principal technical representative shall be appointed by the contractor soon after receipt of
the approval from Engineer and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal
technical representative but the contractor shall designate and appoint a responsible agent to
represent him and to be present at the work whenever the contractor is not in a position to
be so present. All the provisions applicable to the principal technical representative under
the Clause will also be applicable in such a case to contractor or his responsible agent. The
principal technical representative and/or the contractor shall on receiving reasonable notice
from the Engineer or his designated representative(s) in charge of the work in writing or in
person or otherwise, present himself to the Engineer and/or at the site of work, as required,
to take instructions.

Instructions given to the principal technical representative or the responsible agent
shall be deemed to have the same force as if these have been given to the contractor. The
principal technical representative and/or the contractor or his responsible authorized agent
shall be actually available at site during important stages of execution of work, recording of
measurement of works and when ever so required by the Engineer, his designated
representative in the site order book and shall affix his signature in token of noting down the
instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor,
is convinced that no such technical representative or agent is effectively appointed or is
effectively attending or fulfilling the provision of this clause, a recovery shall be effected
from the contractor as specified in schedule 'f' and the decision of the Engineer as recorded
in the site order book and measurement recorded in measurement book shall be final and
binding on the contractor. Further, if the contractor fails to appoint a suitable technical
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representative or responsible agent and if such appointed persons are not effectively present
or do not discharge their responsibilities satisfactorily, the Engineer shall have full powers
to suspend the execution of the work until such date as a suitable agent is appointed and the
contractor shall be held responsible for the delay so caused to the work. The contractor
shall submit a certificate of employment of the technical representative/responsible agent
along with every on account bill/fixed bill and shall produce evidence if at any time so
required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as
are skilled and experienced in their respective fields and such foremen and supervisory staff
as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as
is necessary for proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself or is incompetent or
negligent in the performance of his duties or whose employment is otherwise considered by
the Engineer to be undesirable. Such person shall not be employed again at works site
without the written permission of the Engineer and the persons so removed shall be replaced
as soon as possible by competent substituted.

CLAUSE :36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the
Rules and Orders issued there under from time to time. If he fails to do so, his failure will
be a breach of contract and the Engineer may, in his discretion cancel the contract. The
Contractor shall also be liable for any pecuniary liability arising on account of any violation
by him of the provisions of the Act.

CLAUSE : 37

The whole work, may be spilt up between two or more contractors or accepted in
part and not in entirely, if considered expedient.

CLAUSE : 38 LEVY/TAXES PAYABLE BY CONTRACTOR

)} Sales tax or any other tax on material in respect of this contract shall be payable by
contractor and Employer shall not entertain any claim whatsoever in this respect.

i) The contractor shall obtain necessary permit and have to deposit royalty for supply
of the red bajri, stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like
becomes payable by the Employer by the contractor to the State Government.
Local authorities in respect of any material used by the contractor in the works
then in such a case. It shall be lawful to the Employer and it will have the right
and be entitled to recover the amount paid in the circumstances as aforesaid from
the dues of the contractor.
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CLAUSE : 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the
Contractor dies, the Engineer on behalf of the Employer shall have the option of terminating
the contract without compensation to the Contractor.

CLAUSE : 40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR
NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which his
near relative is posted capacity between the grade of superintending Engineer and Assistant
Engineer (both inclusive) and similar cadre officials of other discipline. He shall also
intimate the names of persons who are working with him inany capacity or are
subsequently employed by him and who are near relative to any officer in the National Seed
Corporation. Any breach of this conditions by the Contractor would render him liable to be
removed from the work of these Corporations.

NOTE:

By the terms 'near relatives' is meant wife, husband, parents and grant parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in laws.

CLAUSE : 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT

No Engineer or other officer of Employer or client is allowed to work as a contractor
without prior permission of Employer.This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had not
obtained the permission of Employer aforesaid, before submission of the tender or
engagement in the contractor's service as the case may be.

CLAUSE : 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS
) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance (see Clause 10),
theoretical quantity of materials issued by the Employer for use in the work shall be
calculated on the basis and method given hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of
cement & bitumen required for different items of work as shown in the Schedule of
Rates mentioned in Schedule 'F'. In case any item is executed for which standard constant

executed for which standard constants for the consumption of cement of bitumen are
not available in the above mentioned schedule/statement or can not be derived from the
same shall be calculated on the basis of standard formulato be laid down by the
Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be

takenas the quantity required as per design or as authorized by the Engineer,
including authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such
theoretical quantity being determined and compared with the actual issues each diameter
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wise, section wise and category wise separately.

C) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig
lead and GI/MS sheets shall be taken as quantity actually required and measured
plus 5% of wastage due to cutting into pieces (except in the case of GI/MS sheets
shall be 10%) such determination and comparison being made diameter wise and category
wise.

e) For any other material as per actual requirements.

i) Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule'F. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities including
such authorized variation, if not returned by the contractor or if not fully reconciled to the
satisfaction of the Engineer to this effect shall be recovered at the rates specified in
Schedule 'F' without prejudice to the provision of the relevant conditions regarding
return of materials governing the contract. Decision of Engineer in regard to theoretical
quantities of materials, which should have been actually used as per the Annexure of the
standard schedule of rates and recovery at rates specified in Schedule 'F', shall be final and
binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical quantities
of materials which should have been actually used, shall be final and binding on the
contractor.

iii)  The said action under this clause is without prejudice to the right of the Employer to
take action against the contractor under any other conditions of contract for not doing the
work according to the prescribed specifications.

CLAUSE : 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and
plants, scaffolding, temporary buildings and other things connected therewith shall be at the
risk of the contractor until, the work has been delivered to the Engineer and a certificate
from him to that effect obtained. In the event of the work or any materials properly brought
to the site for incorporation in the work being damaged or destroyed in consequence of
hostilities or war like operation the contract or shall, when ordered in writing by the
Engineer, remove in store all serviceable materials salvaged from the damaged work and
shall be pair at the contract rates in accordance with the provision of this agreement for the
work of clearing the site of debris, stacking removal of serviceable materials and for the
construction of all works ordered by the Engineer such payments being in addition to
compensation up to the value of the work, originally executed before being damaged or
destroyed and not paid for. In case of works damaged or destroyed but not already measured
and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/-and by the
Employer concerned for a higher amount. The contractor shall be paid for the damage

destruction suffered and for the restoring the material at the rates based on the analysis of
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rates tendered for in accordance with the provision of this agreement. The certificate of the
Engineer regarding the qty. & quality of materials and the purpose for which they were

collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or war like operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any
materials etc. not on the site of the work or for any tools and plant, machinery, scaffolding

temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he
shall be allowed such extension of time for its completion as is considered reasonable by the

Engineer.

CLAUSE : 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP
All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the
Engineer's instructions, and

b) subjected from time to time to such tests as the Engineer may require at the place of
manufacture, fabrication or on the Site or at such other place or places as maybe specified in
the Contract or at all or any of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores,
apparatus and instruments as are normally required for examining, measuring and testing
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any materials or Plant and shall supply samples of materials, before incorporation in the
works, for testing as may be selected and required by the Engineer. The contractor shall

bear the cost of samples, testing fee, if tested out side in laboratory for testing of material

provided in the contract or any other material/test not provided in the contract and Engineer
feel that the test of this kind is necessary.

CLAUSE : 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any
such work, the Contractor shall have to work in full cooperation and in close coordination
with other contractor(s). The contractor shall, in accordance with the requirements of the
Engineer, afford all reasonable opportunities for carrying out the work of other contractors
employed by the Engineer and their workmen and to the workmen of the Employer and of
any other duly constituted authorities who may be employed in the execution of near the
site of any work not included in the contract or any contract which the Employer may enter
into in connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the
contractors amongst themselves. If they fail to do so, the matter shall be referred to the
Engineer whose decision will be final and binding on all the parties, provided that if as a
result of such a decision of the Engineer any financial obligations or liabilities arise amongst
the contractors, the same shall be settled between themselves and the Engineer/Employer
shall remain indemnified against any claim arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written
request of the Engineer.

a) make available to any such other contractor, or to the Employer or any such
authority, any roads or ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the
Site or.

C) provide any other service of whatsoever nature for any such the Engineer shall
determine an addition to the contract price in accordance with Clause-12 and shall notify the
contractor accordingly.

d) The Contractor's attention is directed to the fact that during the contract period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil pipe
lines, electric cables and other services on and through areas in which the
Contractor will be working. The contractor shall maintain close liaison with the
Engineer to avoid the possibility of delay or inconvenience as a result of these
operations and shall be deemed to have allowed for this in his tender.
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CLAUSE : 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within
the time specified therein or, if none, within a reasonable time, the Engineer shall be entitled
to employ and pay other persons to carry out the same and all costs consequent thereon or
incidental thereto shall, after due consultation with the Employer be determined by the
Engineer and shall be recoverable from the contractor by the Employer/Engineer and may
be deducted by the Employer from any moneys due or to become due to the contractor and
the Engineer shall notify the contractor accordingly with a copy of the Employer.

CLAUSE : 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the
contractor or his partner, agent or servant or any one, on his or their behalf to any officer,
servant, representative or agent of the Engineer or to any person on his behalf in relation to
the obtaining or to the execution of this or any other contract with the Employer shall in
addition to any criminal liability which he may incur, subject to the contractor to the
cancellation of this and all other contracts with the Employer and also to the payment of any
loss or damage resulting from any such cancellation. The Employer shall be entitled to
deduct the amounts so payable from any money otherwise due to the contractor under this or
any other contract Any Question or dispute as to the commission of any offense under the
present Clause shall be settled in accordance with the law for the time being in force and
applicable in India.

CLAUSE : 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which
he is engaged without the prior approval of the Engineer in writing. No photograph of the
works or any part thereof or plant employed thereon shall be taken or permitted by the
contractor to be taken by any of his employees or any employees of his sub contractors
without the prior approval of the Engineer in writing and no such photographs shall be
published or otherwise circulated without the approval of the Engineer in writing.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that can not safely
be done from the ground or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra ‘Mazdoor' shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable footholds
and handholds shall be provided on the ladder and the ladder shall be given an inclination
not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)

i) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung
or suspended from an overhead support of erected with stationery support shall have a guard
rail properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high
above the floor or platform of such scaffolding or staging and extending along with entire
length of the outside and ends thereof with only such opening as may be necessary for the
delivery of materials. Such scaffolding or staging shall be fastened as to prevent it from
swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they
should not sag unduly or unequally and if the height of the platform or the gangway or the
stairway is more than 3.6 m (12 feet) above ground level or floor level, they should be
closely hoarded and should have adequate width land should be suitably fastened as
described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitably fencing
or railing whose minimum height shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30
feet) in length while the width between side rails rung ladder shall in no case be less than 29
cam (11-1/2") for ladder up to and including 3m (10 feet) in length. For longer ladders with
width should be increased at least 1/4" for each additional 30cm (12") of length uniform
step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be taken to prevent
danger from electrical equipment. No materials on any of the site of work shall be stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident, and shall
be bound to bear the expenses of defence of every suit, action or other proceeding at law
that may be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit, action
proceedings to any such person or which may, with the consent of the contractor, be paid to
compromise any claim by any such person.

vi)  Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all
times be supplied with at least one ladder for each 30m (100 feet) in length or fraction
thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet) above the
surface of the ground. The side of the trenches which are 1.5 m (5 feet) or more in depth
shall be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5
m (5 feet) of the edges of the trench or half of the depth of trench whichever is more.
Cutting shall be done from top to bottom. Under no circumstances undermining or
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undercutting shall be done.

vii) Demolition : Before demolition work is commenced and also during the process of
the work:

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

b) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the Engineer
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to
ensure proper use of equipment by those concerned:

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any
materials which is injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eye
shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the
contractor shall ensure that the manhole cover are opened and ventilated at least for an hour
before the workers are allowed to get into the manholes, and the manholes so opened shall
be cordoned off with suitable railing and provided with warning signals or boards to prevent
accident to the public. In addition, the contractor shall ensure that the following safety
measures are adhered to :

ix (a) Entry for workers into the line shall not be allowed except under supervision of the
Engineer or his authorized representative.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and give indication of their
presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole

in case, no Oxygen is found inside the sewer line workers should be sent only with Oxygen
Kit.

e)  Safety belt with rope should be provided to the workers. While working inside the
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manholes such rope should be handled by two man standing outside to enable him to be
pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of
any kind, proper warning signs should be displayed for the safety of the public whenever
cleaning works undertaken during night or day.

9) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.

h)  The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of the
malba.

i)  Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Engineer may decide the time up to which a workers may
be allowed to work continuously inside the manhole.

)} Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever
called for. Portable air blowers are recommended for ventilating the manholes. The Motors
for these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on the
lowered side protected from wind so that they will not be source of friction on any
inflammable gas that might by present.

)} The workers engaged for cleaning the manholes sewers should be properly trained
before allowing to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump
helmets and gloves non sparkling tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the lamps before
working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the rung
fixed to manhole well.

0) If a man has received a physical injury he should be brought out by the sewer
immediately and adequate medical aid should be provided to him.

p)  The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer regarding the steps in this regard to be taken in an
individual case will be final.

X) The contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever ,an above the age of
18 years are employed on the work of lead painting, the following precautions should be
taken:

a)  No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.
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b)  Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scraped.

C) Overalls shall be supplied by the contractor to the workmen and adequate facilities
shall be provided to enable the working painters to wash during the cessation of work.

Xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ
women and men below the age of 18 on the work of painting with product containing lead,
in any form wherever men above the age of 18 are employed on the work of lead painting,
the following principles must be observed for such use:

(@ White lead, sulphate of lead or product containing there pigment shall not be used in
painting operation except in the form of pastes or paint ready for use.

(b)  Measures shall be taken, wherever required in order to prevent danger arising from
the application of paint in the form of spray.

(c) Measures shall be taken wherever required, to prevent danger arising out of from the
application of a paint in the form of spray.

(d)  Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

(e)  Over all shall be worn by working painters during the whole of working period.

()  Suitable arrangement shall be made to prevent clothing put off during working hours
being soiled by painting materials.

(g)  Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by Competent Authority.

(h)  Engineer may require when necessary medical examination of workers.

Q) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

xii)  When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.

Xiii) Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

a. (i) These shall be of a good mechanical construction, sound materials and

adequate strength and free from patent defects and shall be kept in good working order.
(i) Every rope used in hoisting or lowering materials or as a means of

suspension shall be durable quality and adequate strength, and free from patent defects.
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b. Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signal to operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall
be plainly marked with the safe working load each safe working load and the conditions
under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except, for
the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the
Elect/. Engineer. As regards contractor's machine the contractor shall notify the safe
working load of the machine to the Engineer whenever he brings any machinery to site of
work and get it verified by the Electrical Engineer concerned.

Xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safe guard. Hoisting appliances should be
provided with such means as shall reduce to the minimum the risk of accidental descent of

the load. Adequate precautions should be taken to reduce to the minimum the risk of any
part of a suspended load becoming accidentally displayed. When workers employed on
electrical installations which are already energized insulating mats, wearing apparel, such as
gloves, sleeves and boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials which are the good conductors of

electricity.

XV) All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at near places of
work.

XVi) These safety provision should be brought to the notice of all concerned by display
on a notice board at a prominent place at work spot. The person responsible for compliance
of the safety code shall be named therein by the contractor.

xvii)  To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer, Engineer of the department or their representatives.

XViii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the Republic
of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED
CORPORATION OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National
Seeds Corporation in which twenty or more workers are ordinarily employed or are
proposed to be employed in any day during the period during which the contract work is in
progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or
are proposed to be employed in connection with construction work on any day during the
period during which the contract work is in progress.
3. FIRST AID FACILITIES
(A) At every work place there shall be provided and maintained so as to be easily
accessible during working hours first aid boxes at the rate of not less than one box for 150

contract labour or part thereof ordinarily employed.

(B ) The first aid box shall be distinctly marked with a red cross on white good and shall
contain the following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 i)

5 small sterilized dressings.

i) 3 medium size sterilized dressings.
iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

vi) 1 (30gms.) bottle of potassium permanganates crystals.
vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service
and Labour Institutes Government of India.

iX) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.
X) 1 snake bite lancet.

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
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xii)  Qintment for burns.
xiii) A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract is labour exceed 50 Each
first aid box shall contain the following equipment :

1) 12 small sterilised dressings.

i) 6 medium size sterilised dressings.

i) 6 large size sterilised dressings.

iv) 6 large size sterilised burn dressings.

V) 6 (15 gms.) packets sterilised cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

viii) 1 roll of adhesive plaster.

iX) 1 snake bite lancet.

X) 1 (30 gms.) bottle of potassium permanganate crystals.

Xi) 1 pair scissors.

xii) 1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv)  Qintment for burns.

xv) A bottle of suitable surgical antiseptic solution.

C) Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.
D) Nothing except the prescribed contents shall be kept in the First Aid Box.

E) The first aid box shall be kept in charge of responsible person who shall always be
readily available during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid
treatment, in work place where the number of contract labour employed is 150 or
more.

G) In work places where the No. of contract labour employed is 500 or more and
hospital facilities are not available within easy distance of the works, First Aid posts shall
be established and run by a trained compounder. The compounder shall be on duty and
shall be available at all hours when the workers are at work.

H) Where work places are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or persons suddenly
taken ill to the nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour a sufficient supply of cold water fit for drinking.



b)

Where drinking water is obtained from an intermittent public water supply,

each work place shall be provided with storage where such drinking water shall be stored.

c)

Every water supply of storage shall be at a distance of not less than 50 feet

from any latrine drain or other source of pollution. Where water has to be drawn from the
existing well which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn from it for drinking.
All such wells shall be entirely closed in and be provided with a trap door which shall be
dust and water proof.

d)

A reliable pump shall be fitted to each covered well, the top door shall be

kept locked and opened only for cleaning or inspection which shall be done at least once a

month.

(2)
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WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be
provided and maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of
male and female workers.

Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

LATRINES AND URINALS

Q) Latrines shall be provided in every work place on the following scale

namely::-

i) Where female are employed there shall be at least one latrine, for every 25

females.

Q) Where males are employed, there shall be at least one latrine, for every 25
males provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case
may be, upto the first 100, and one for every 50 thereafter.

i) Every latrine shall be under cover & so partitioned off fastening as to
secure privacy, and shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some
suitable heat resisting non absorbent materials and shall be cement washed inside and
outside at least once a year. Latrines shall not be of a standard lower than bore hole
system.

iv) (1)  Where workers of both sexes are employed, there shall be displayed outside
each block of latrine and urinal, a notice in the language understood by the majority of
the workers 'FOR MEN ONLY" or 'FOR WOMEN ONLY" as the case may be.

The notice shall bear the figure of a man or of a woman as the case may be.
There shall be at least one urinal for male workers up to 50 and one for female
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workers up to fifty employed at a time, provided that where the number of male or female
workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for
every 50 males or females up to the first 500 and one for every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a
clean land sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system
shall comply with the requirements and urinals of the Public Health Authorities.

Vii) Water shall be provided by means of a tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a
layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it
with a 15 cm layer of waste or refuse and then covering it with a layer of earth fora
fortnight (when it will turn to manure).

iX) The contractor shall at his own expense, carry out all instructions issued to him by
the Engineer to effect proper disposal of soil and other conservancy work in respect of the
contractor's workmen or employees on the site. The contractor shall be responsible for

payment of any charges which may be levied by Municipal or Cantonment Authority for

execution of such work on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and
the other two for rest separately for the use of men and women labour. The height of each
shelter shall not be less than 3 metres from the floor level to the lowest part of the roof.
These shall be kept clean and the space provided shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building
under construction of other alternative accommaodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed,
there shall be provided two room of reasonable dimensions for the use of their children
under the age of six years. One room shall be used as a play rooms for the children and the
other as their bed room. The rooms shall be constructed, with specifications similar to those
given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light

and ventilation. There shall be adequate provision of sweepers to keep the place clean.

C) The contractor shall supply adequate number of toys and games in the play
room and sufficient number of cots ad bedding in the bed room.



d) The contractor shall provide one ayaa to look after the children in the crech
when the number of women workers does not exceed 50 and two ayaa when the number of
women workers exceed fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is
likely to continue for six months and wherein contract labour numbering one hundred or
more are ordinarily employed on adequate canteen shall be provided by the contractor for
the use of such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and
washing places separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be
lime washed or colour washed at least once in each year. Provided that the inside walls of
the kitchen shall be lime washed every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.

. The dining hall shall accommodate at a time 30 percent of contract labour working
at a time.

J. The floor area of the dining hall, excluding the area occupied by the service
counter and any furniture except tables and chairs shall not be less than one square meter
(10 sqft.) per diner to be accommodated as prescribed in sub Rule 9.

k. (i) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number.

(if) Washing places for woman shall be separate and screened to secure privacy.

I.  Sufficient table stools, chair or benches shall be available for the number of diners to
be accomodate as prescribed in sub Rule 9.

()] There shall be provided and maintained sufficient utensils, crockery,
furniture and any other equipments necessary for the efficient running of the canteen.

(if) The furniture utensils and other equipments shall be maintained in a clean and
hygienic condition.
(iii)  Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.
(iv) A service counter, if provided, shall have top or smooth and impervious material.
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(v)  Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipments.

n. The food stuffs and other items to be served in the canteen shall be in conformity
with the normal habits of the contract labour.

0.  The charges for food stuffs, beverages and any other items served in the canteen
shall be based on 'No profit No loss' and shall be conspicuously display in the canteen.

p. Inarriving at the price of the food stuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure namely

;i) The rent of land and building.

ii)  The depreciatio and maintenance charges for the building and equipment provided
for the canteen.

iii)  The cost of purchase, repairs and replacement of equipment including furniture,
crockery, cutlery and utensils.

iv)  The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and equipment
provided for in the canteen.

g. The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to
him by the Engineer including the filing up of any borrow pits which may have been dug by
him.

11. The above rules shall be incorporated in the contract and in notices inviting tenders
and shall from an integral part of the contracts.

12. AMENDMENTS
Employer may from time to time, add to or amend these rules and issue such directions as it
may consider necessary for the purpose of removing any difficulty which may arise in the

administration thereof.

63
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NATIONAL SEEDS CORPORATION LIMITED
CONTRACTOR LABOUR REGULATION

SHORT TITLE

1. These regulations may be called the National Seeds Corporation Limited, Contractor
Labour Regulations.

2. DEFINITIONS:

)] "‘Workman' means any person employed by NSC or its contractor directly or
indirectly through a sub-contractor with or without the knowledge of the National Seeds
Corporation to do any skilled, semi-skilled or unskilled manual supervisory, technical or
electrical work for hire or reward whether the terms of employment are expressed or
implied but does not include any person:

a)  Who is employed mainly in a managerial or administrative capacity : or

b)  Who, being employed in a supervisory capacity drawn wages exceeding five
hundred rupees per mensem for exercised either by the nature of the duties attached to the
office or by reason of powers vested in him, functions mainly of managerial nature.

c) Who is an out worker, that is to say a person to whom, any articles or
materials are given out by or on behalf of the principal employer to be made up, cleaned,
washed, altered, ornamental finished, repaired, adopted or otherwise processed for sale for
the purpose of the trade or business of the principal employer and the process is to be
carried out either in the home of the out worker or in some other premises, not principal
employer.

i) Fair Wages shall include every person who undertake whether for time or

piece work fixed & notified under the provisions of the Minimum Wages Act from time to
time.

iii) ‘Contractors' shall include every person who undertake to produce a given

result other than a more supply of goods or articles of manufacture through contract labour
or who supplied contract labour for any work and includes a sub-contractor.

iv)'  Wages' shall have the same meaning as defined in the payment of Wages Act.

3.3) Normally working hours of an adult employee should not exceed 9 hours a
day & in case of child 4-1/2 hours aday. The working day shall be so arranged that
inclusive of interval for rest, if any, it shall not spread over more than 12 hours on one day.

C) When an adult worker is made to work for more than 9 hours on any day or
for more than 48 hours in any week he shall be paid overtime for the extra hours put in by
him at double the ordinary rate of wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in
accordance with the provisions of the minimum wages (Central) Rules 1960 as amended
from time to time irrespective of whether such worker is governed by the Minimum Wages
Act or not.

i) Where the Minimum wages prescribed by the National Seeds Corporation
under the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest,
the worker shall be entitled to rest day wages at the rate applicable to the next proceeding
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day, provided he had worked under the same contractor for a continuous period of not less
than 6 days.

i) Where a contractor is permitted by the Engineer to allow a worker to work

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day on
one of the five days immediately before or after the normal weekly holiday and pay wages
to such worker for the work performed on the normal weekly holiday at overtime rate.

3. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before be commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clean and legible
condition in conspicuous places on the work, notices in English and in the local Indian
Languages spoken by the majority of the workers, giving the minimum rates of wages fixed
under the Minimum Wages Act, the actual wages being paid, the hours of work for which
such wages are earned, wage periods, date of payments of wages and other relevant
informations as per Appendix 'A'.

5. PAYMENT OF WAGES

1) The contractor shall fix wage period in respect of which wages shall be
payable.
i) No wage period shall exceed one month.

i) The wages of every person employed as contract labour in an establishment
or by a contractor where less than one thousand, such persons are employed shall be paid
before the expiry of seventh day and in other cases before the expiry of tenth day after the
last day of the wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the second working
day from the date on which his employment is terminated.

V) All payments of wages shall be made on a working day at the work premises
and during the working time and on a date notified inadvance and in case the
work is completed before the expiry of the wage period, final payment shall be made
within 48 hours of the last working day.

Vi) Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those

specified by the National Seeds Corporation by general or special order in this behalf of
permissible under the payment of wages Act, 1956.

iX) A notice showing the wages period and the place and time of disbursement
of wages shall be displayed at the place of work and a copy sent by the contractor to the
Engineer under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the
presence of the Engineer or any other authorized representative of the Engineer who will be
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required to be present at place and time of disbursement of wages by the contractor to
workman.

Xi) The contractor shall obtain from the Engineer or any other authorized
representative of the Engineer as the case may be, a certificate, under his signature at end of
the entries in the "Register of Wages™ or the "Wages-cum-Muster Roll" as the case may be
in the following form:

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i)  The wages of a worker shall be paid to him without any deductions of any
kind except the following"

a. Fines

b.  Deductions for absence from duty i.e. from the place or the places where by

the terms of his employment he is required work. The amount of deduction shall be in
proportion to the period for which he was absent.

c.  Deduction for damage to or loss of goods expressly entrusted to the

employed person for custody, or for loss of money or any other deduction which he is
required to account, where such damage or loss is directly attributable to his neglect or
default.

d. Deduction for recovery of advances or for adjustment of over-payment of
wages,advances granted shall be entered in a register.

e.i) Any other deduction which the National Seeds Corporation may from time to
time allow.

i) No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of any the Chief Labour Commissioner.

NOTE :
An approved list of Acts and Omissions for which fines can be imposed is enclosed
as Appendix -1.

iii) No fine shall be imposed on any worker and no deduction for damage or loss
shall be made from his wage until the worker has been given an opportunity of showing
cause against such fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on a
worker shall not exceed an amount equal to three paise in a rupee of the total wages,
payable to him in respect of that wage period.

V) No fine imposed on any worker shall be recovered from him by instalment,
or after the expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of
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omission in respect of which it was imposed.
7. LABOUR RECORDS

1) The contractor shall maintain a "Register of persons Employed"” on work on
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix -1V)

i) The contractor shall maintain a 'Muster Roll" Register in respect of all
workmen employed by him on the work under contractor in Form XVI1 of the CL (R&A)
Rules 1971 (Appendix -V).

i) The Contractor shall maintain a wage register in respect of all workmen
employed by him on the work under Contract in Form XVII of the CL (R&A) Rules 1971
(Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents
in such form as may be convenient at the work placed but the same shall include the
following particulars".

a) Full particulars of the labourers who met with accident.
b) Rate of wages.

c) Sex.

d) Age.

e) Nature of accident and cause of accident.

f) Time and date of accident.

)] Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

), Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen's Compensation Act.

) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

V) Register of Fines Contractor shall maintain a "Register of Fines" in the form
XXII of C1 (R&A) Rules 1971 (Appendix -XI1I).

The contractor shall display in a good condition and in a conspicuous place of work
the approved list of Acts and Omissions for which fines can be imposed (Appendix -X).

vi) Register of Deductions : The contractor shall maintain a Register of deductions for
damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix -XII)

vii)  Register of Advance : The contractor shall maintain a 'Register of Advances' in
form XXI1 of the CL (R&A) Rules 1971 (Appendix XIII).

viii)  Register of overtime : The contractor shall maintain a Register of Overtime in Form
XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

)] The contractor shall issue an attendance Card-cum-Wage slip to each workmen
employed by him in the specimen form at (Appendix VII).



i) The card shall be valid for each wage period.

i) The contractor shall mark the attendance of each workmen on the card twice eacgh
day, once at the commencement of the day and again after the rest interval, before the
actually starts work.

The card shall remain in possession of the worker during the wage period under reference.
V) The contractor shall complete the wage slip portion on the reverse of the card at
least a day prior to the disbursement of wages in respect of the wage period under reference.
vi) The contractor shall obtain the signature or thumb impression of the worker on the

wage slip at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A)
Central Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VII).

10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue
to the workman whose services have been terminated, a service certificate in Form XV of
the CL(R&A) Central Rules, 1971 (Appendix-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be

preserved in original for a period of three years from the date of last entries made available
for inspection by the Engineer or Labour Officer or any other officers authorized by the
Department of works and Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation
on their behalf shall have power to make inquiries with a view to ascertaining and enforcing
due and proper observance of the Fair Wage Clauses and the Provision of Regulations. He
shall investigate into any complaint regarding the default made by the Contractor or
subcontractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of
result of his investigations or inquiry to the Engineer concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor's bill be made and the wages and other dues be paid to the labourers concerned.
In case an appeal is made by the contractor under Clause of these regulations, actual
payment to labourers will be made by the Engineer after the Superintending Engineer has
given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from

the receipt of the report from the Labour Officer or the Superintending Engineer as the case
may be.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Engineer concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the



67

contractor"s bill be made and the wages and other dues to paid to the labourers concerned.
In case any appeal is made by the contractor under clause 13 of these regulations, actual
payment to labourers will be made by the Engineer after the Superinteding Engineer has
given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the Superintending Engineer as the case
may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or
other person so authorized may appeal such decision to the Engineer concerned within 30
days from the date of decision, forwarding simultaneously a copy of his appeal to the
Superintending Engineer concerned but subject to such appeal, the decision of the Officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

)} A workman shall be entitled to be represented in any investigation or an
enquiry under these regulations by :-

a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.

C) Where the employer is not a member of any registered trade union, by an

officer of a registered trade union, connected with, the industry in which
the worker is employed.

i) An employer shall be entitled to be represented in any investigation or
enquiry under these regulations by —

:a) An Officer of an association of employers of which he is a member.
b) An Officer of federation of associations of employers to which
association referred to in clause (A) is affiliated.

C) Where the employer is not a member of any association of employers by
an officer of association of employer, connected with industry or by any
other employer, engaged in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by a legal partitioner in any
investigation or enquiry under these regulations.

16. INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of
his workers to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorized by the National Seeds Corporation on his
behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the
regulations and on any question as to the application, interpretation or effect of those
regulations the decision of the Engineer concerned in this behalf shall be final.
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LIST OF PROFORMA FOR REGISTERS ( Appendix-I to XIII)

Appendix-I Register of maternity benefits.

Appendix-ii Maternity benefit admissible to the Contractor’s in
National Seeds Corporation Limited.

Appendix-iii Labour Board

Appendix-iv Register of workman employed by Contractor
Appendix-v Muster Roll

Appendix-vi Register of wage

Appendix-vii Wage Card & Wages slip

Appendix-viii Employment Card

Appendix-ix Service certificate

Appendix--x Register of fines

Appendix-xi Register of deduction for damage or loss
Appendix-xii Register of advance.

Appendix-xiii Register of over time.
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be

displayed prominently at the site of work both in English & local language.

1
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10
11
12
13

14

15

16

17
18

19

20

21

Willful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or
property of NSC.

Taking or giving bribes or any illegal gratification’s.

Habitual late attendance.

Drunkenness, fighting, riotous or disorderly or indifferent behavior.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked
Habitual in-discipline.

Causing damage to work in the progress or to property of the NSC or of the
contractor

Sleeping on duty

Malingering or slowing down work.
Giving of false information regarding name, age, father’s name etc.
Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of
unauthorized particle at the work place.

Bad workmanship in construction and maintenance by skilled workers which is
not approved by the department and for which the contractors are compelled to
undertake rectifications.

Making false complaints and /or misleading statements.

Engaging on trade within the premises of the establishments.
Any unauthorized divulgence of business affairs of the employees

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

Holding meeting inside the premises without prior sanction of the employer.

Threatening or intimidating any workman or employer during the working hours
within the premises.
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PROFORMA OF SCHEDULE

SCHEDULE “A’:-  Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’ ;- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. [Rate in figures and works  Place of issue
at which the material will
be charged to the contractor

1 OPC-43 Grade Cement FOR Destination
------------------------------- (‘at work site)

SCHEDULE ¢ C’:-Tools and plants to be hired to the Contractor.

SN | Description Hire charges/day Place of issue

1 2

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE * E’:- Reference to general conditions of contract:Name
of work :-- e
Estimated cost of work:- RS.--------
Earnest money :- RS. ==-=-seaeen-
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.

CLAUSE 10.5 :-Schedule of basic rate of Materials, Labour and POL etc. at FOR .
Components of materials -Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %
Component of P.O.L.- Expressed as per cent of total value of work:- 5% .
CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value
CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a

maximum of Rs. 5.00 lakhs
CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.
Authority to give fair and reasonable
extension of time for completion

CLAUSE-7 : Gross work to be done together with net
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CLAUSE-11 Specifications to be followed for

Payment/adjustment of advances

for materials collected, if any, since the
last such payment for being eligible to
interim payment.

execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for
additional, altered or substituted items that
can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate

12.1(iv)A Deviation limit beyond which

12.1(iv) B (a) Limit for value of any item

CLAUSE-16 Competent authority for

entered in the schedule of rates

sub clauses (i) to (iii) shall not apply and
clauses 12.2 & 12.3 shall apply.

of any individual trade
beyond which sub-clauses (i) to (v)
shall not apply and clauses 12.2 & 12.3 shall apply

deciding reduced rates .

CLAUSE-35 Minimum qualifications and

experienced required for Principal
Technical Representative.

a) For works with estimated cost
put to tender more than.
1) Rs 10 lakhs for civil work Graduate or retired Engineer
ii) Rs 5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.
b) For works with estimated cost
put to tender
More than 5 lakhs but less Recognized diploma holder
than Rs 10 lakhs for civil work.
More than Rs 1 lakhs but less than
Rs 5 lakhs for Elect./Mech. works
C) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
d) Minimum experience of works -------------- years.
e) Recovery to be effected from Rs. 4,000/-p.m.for Graduate

for the contractor in the event of not fulfilling  Rs 2000/-for diploma holder.
Provision of clause 36 (i)

CLAUSE-42



1) Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates

i) Variations permissible on theoretical quantity.
a) 0] Cement for works with estimated cost put to 5 % plus/minus

Tender not more than Rs, 5 lakhs
(i) Works with estimated cost put to tender

more than Rs. 5 lakhs 3 % plus/minus
b) Bitumen all works 2.5% plus only & nil on
minus side.
b) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
C) All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SN | Description of item  |[Rate in figures and words at which recovery shall be
made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation
Cement Double the rate quoted in schedule “ E °.
Steel reinforcement -do-
Structural Sections -do-

SCHEDULE ‘F’

Reference to general rules & guidance for inviting of tender:

Name of work:

Estimated cost of work : Rs.
Earnest money : Rs.
Performance Guarantee 5 % of accepted value.
Security deposit: 5 % value of work done subject to a maximum of Rs. 5 lakhs .
Clause 1:
1) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. : 15days

i) Maximum allowable extension beyond the period provided
in (i) above: 10 days.
Clause:-5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:

Table of Mile stone



SN |SN Description of milestone  [Time allowed in days | Amount to be with-held in case
(from date of start) of non achievement of milestone

(physical)
2

3 4

Time allowed for execution of work:-

Authority to decide:

i) Extension of time
i1) Rescheduling of milestone

GENERAL RULES:
& DIRECTIONS::

DEFINITIONS:

2(e)
6

2(k)

2(i)
2(L)

(i)
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Officer inviting tender Maximum percentage
for quantity of items of work to be executed beyond which
rates are to be determined in accordance with clause 12.1

Engineer :-

Accepting Authority :- CMD, N.S.C.

Percentage on cost of materials &
labour to cover all over heads and profits :-15%

Department/Employer:-

Standard schedule of Rates: -DSR-2007.

Standard NSC contract form
Modified & corrected up to the date stipulated in schedule

Works to be carried out:
Sufficiency of tender:
Discrepancies and adjustment of errors:

Signing of contract:
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FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called
Corporation) to accept the terms and conditions of the proposed agreement between -----------

and -------------- (hereinafter called” the Contractor) for the work--------------- (hereinafter
called the said agreement) having agreed to production of an irrevocable Bank Guarantee for
Rs.--------- (Rs.--------- ) as a security/guarantee from the contractor for compliance of his

obligations in accordance with the terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the
Corporation an amount not exceeding Rs.-------- (Rs.--------- ) on demand by the
Corporation.

2 We,-----mmmmmmmmmm e do hereby undertake to pay the amounts due and payable
under this guarantee without any demure, merely on a demand from the Corporation stating
that the amount claimed as required to meet the recoveries due or likely to be due from the
said contractor. Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the bank under this guarantee. However, our liability under
this guarantee shall be restricted to an amount not exceeding Rs.------ (RS.------=-------- only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded

notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any count or Tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor shall have no claim against us for
making such payment.

4 We------------- further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said
agreement and that it shall continue to be enforceable till all the dues of the Corporation
under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till Engineer on behalf of the Corporation certified that the terms and
conditions of the said agreement have been fully and properly carried out by the said
contractor and accordingly discharges this guarantee.

5 We---------- (indicate the name of bank) further agree that the Corporation shall

have fullest liberty without our consent and without affecting in any manner our obligation

hereunder to vary any of the terms and conditions of the said agreement or to extend time
of performance by the said contractor from time to time or to postpone for any time or from
time to time any of the powers exercisable by the Corporation against the said contractor
and to forbear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation or extension
being granted to the said contractor or for any forbearance, act of omission.
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On the part of the Corporation any indulgence by the Corporation to the said
contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the
Bank or the contractor.

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee
except with the previous consent of the Corporation in writing.

8 This guarantee shall be valid up to ------------ unless extended on demand by the
Corporation. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs.-------- (Rs._------------ ) and unless a claim in writing is lodged

with us within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

Dated the ----------------- day of ----- for --- (indicate the name of bank)
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FORMAT OF AGREEMENT

Contract no. ............ .Dated ................

This agreement is made between National Seeds Corporation Limited, Regional

Office .------------------m-o - having its registered office at Beej Bhawan, Pusa complex,
New Delhi-110012 as the first part, referred here after as corporation and M/S or
S , the party as

Whereas the Corporation being desirous of having performing the provision of
works mentioned above, enumerated or referred in Notice inviting Tender, General
conditions of contract, specifications, Drawing and other documents constituting the tender
and acceptance thereof, copy hereto annexed, all of which are designed in form of this
contract and are included in the term ‘CONTRACT’ when ever here in used.

And where as the Corporation accepted the tender of contractor for the provision
and the execution of the said work upon the terms and conditions as contained in the tender
documents submitted by the contractor form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be
executed by him the contractor hereby covenant with the corporation of contractor shall and
will duly provide, execute and complete the said works in ----....months as per the terms of

the contract and maintain the same at his own cost during the maintenance period,
U ”,.there after , perform
all other acts and things in the contract mentioned or described or which are to be implied
there from or may be reasonable necessary for the completion of the said works and at the
times and in the manner and subject to the terms and conditions or stipulations mentioned
in the contract.

2 In consideration of the due provision, execution and completion of the said works,
the corporation does hereby agree to pay to the contractor for the works actually done by

him at the rates quoted by the contractor against the bill of quantities forming part of the

tender documents and accepted by the corporation or at Agreed Rates and such other sums
are may become payable to the contractor under the provision of the contractor such

payments to be made at such time and in such manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the
Corporation the sums as may be due to the corporation for the services, if any, rendered by
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the corporation to the contractor and such other sum or sums as may become payable
to the corporation as per the terms and conditions of contractor, such payment to be made at
such manner as it provided in the contract.

4. Notwithstanding the execution of this agreement at any place other than Delhi the
parties expressly agree that this Agreement shall be deemed to have been signed at Delhi
and the courts at Delhi alone shall have jurisdiction in respect of this contract and dispute if
any. The parties shall not take any proceedings in any other court having concurrent
jurisdiction in the matter.

In witness where of the parties hereto have signed on the date respectively set under their
signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :

Witness

1

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :

Witness

1

79
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and
removing. This may consist of dismantling one or more parts of the building as specified
or shown on the drawing.

(B) Demolition
The term Demolition implies breading up. This shall consist of demolishing whole
or part of work including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the
Government unless otherwise specified and shall be kept in safe custody until they are
handed over to the Engineer-in-charge before starting the work.

The demolition shall always be well planned before hand and shall generally be
done in reverse order of the one in which the structure was constructed. The operations
shall be got approved from the Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in 1S; 4130 and
safety code of terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the
safety of the adjoining work or property before dismantling and demolishing is taken up and
the work shall be carried out in such a way that no damage is caused to the adjoining work
or property. Wherever specified, temporary enclosures or partitions shall also be provided,
as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the
minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to
be damaged by dropping from a height or by demolishing roofs, masonry etc. shall be
carefully removed first. The dismantled articles shall be removed manually or otherwise,
lowered to the ground (and not thrown) and then property stacked as directed by the
Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall
be done by taking out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be
separated out and stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the
Engineer-in-Charge.
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The contractor shall maintain/disconnect existing services, whether temporary or
permanent.

Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to
the following limits, unless otherwise started hereinafter.

@) Dimensions shall be measured correct to a cm.

(b) Areas shall be worked out in sgm. correct to two places of decimal.

(c) Cubicala contents shall be worked out to the nearest 0.01 cum.
Parts of work required to be dismantled and those required to be demolished
shall be measured separately.

Measurements of all work except hidden work shall be taken before demolition or
dismantling and no allowance for increase in bulk shall be allowed.

Specifications for deduction for voids, opening etc. shall be on the same basis as that
adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.
@ Work in or under water and /or liquid mud.
(b) Work in or under foul positions.
Rates:  The rate shall included the cost of all labour involved and tools used in
demolishing and dismantling including scaffolding. The rate shall also included the charges
for separating out and stacking the serviceable material properly and disposing off
unserviceable materials as directed by the by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not

required to be pulled down, or of adjoining properly, and providing temporary, enclosures
or partitions, where considered necessary.



NATIONAL SEEDS SEEDS CORPORATION LTD

COST ABSTRACT(AS PER DSR 2012) for Administrative Building

(innerside only) at NSC, uwahati.

Ino

Amount
Descriptlon Unit | Qty Rate (Rs)

Providing gola 75x75 mm in cement concrete

1:2:4 (1 cement : 2 coarse sand : 4 stone aggregate
10 mm and down gauge), including finishing

with cement mortar 1:3 (1 cement : 3 fine sand)

as per standard design :
12.21.1 In 75x75 mm deep chase meter 70

Making khurras 45x45 cm with average
minimum thickness of 5 cm cement concrete
1:2:4 (1 cement : 2 coarse sand : 4 graded
stone aggregate of 20 mm nominal size)

over P.V.C. sheet over P.V.C. sheet

finished with 12 mm cement plaster 1:3

(1 cement : 3 coarse sand) and a coat of neat
cement, rounding the edges and making each 6
and finishing the outlet complete.

15 mm cement plaster on rough side of single
or half brick wall of mix :
1:4 (1 cement: 4 coarse sand) sqm 232

White washing with lime to give an even shade : sqm 336
Old work (one or more coats)

Distempering with oil bound washable distemper
of approved brand and manufacture to give sqm 814
an even shade : old work(one or more coats)

Removing dry or oil bound distemper, water
proofing cement paint and the like by
scrapping, sand papering and preparing the sgqm 1150
surface smooth including necessary repairs
to scratches etc. complete.

Painting with synthetic enamel paint of approved
brand and manufacture of required colour to give an
even shade : one or more coats on old work sqm 100

Demolishing brick tile covering in terracing
including stacking of serviceable material

and disposal of unserviceable material sqm 230
within 50 metres lead.
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Dismantling old plaster or skirting raking out joints and
cleaning the surface for plaster including disposal of
rubbish to the dumping ground within 50 metres lead.

sgqm

232

10

Providing and laying integral cement based water
proofing treatment including preparation of surface as
required for treatment of roofs, balconies, terraces etc
consisting of following operations: a) Applying a slurry
coat of neat cement using 2.75 kg/sqm of cement
Admixed with water proofing compound conforming

to IS. 2645 and approved by Engineer-in-chargeover the

RCC slab including adjoining walls upto 300 mm height

including cleaning the surface before treatment.b)
Laying brick bats with mortar using broken bricks/brick

bats 25 mm to 115 mm size with 50% of cement
mm to 115 mm size with 50% of cement

mortar 1:5 (1 cement : 5 coarse sand) admixed
with water proofing compound conforming to

IS : 2645 and approved by Engineer-in-charge

over 20 mm thick layer of cement mortar of mix
1:5 (1 cement :5 coarse sand ) admixed with water
proofing compound conforming to IS : 2645 and

approved by Engineer-in-charge to required slope
and treating similarly the adjoining walls upto 300 mm

height including rounding of junctions of walls and slabs
c) After two days of proper curing applying a second coat
of cement slurry using 2.75kg/sqm of cement admixed
with water proofing compound conforming to IS : 2645
and approved by Engineer-in-charge d) Finishing

the surface with 20 mm thick jointless cement mortar

of mix 1:4 (1 cement :4 coarse sand) admixed with

water proofing compound conforming to IS : 2645

and approved by Engineer-in-charge. including laying
glass fibre cloth of approved quality in top layer of plaster
and finally finishing the surface with slurry and making
pattern of 300x300 mm square 3 mm for final test.

All above operations to be done in order and as directed
and specified by the Engineer-in-Charge : with average
thickness of 120 mm and minimum thickness at khurra as
65 mm

sgm

200

TOTAL
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SCHEDULE-‘E’

Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site.

SN | Particulars Qty | Unit Rate | Amount

1 | MATERIAL

a) | Cement 50 kg Bag

i) | OPC 43/53 grade

i) | P.P.C.33grade

b) | Twisted steel/deformed bars Qtls.

c) | Bricks as per availability Thousand

i) | 50kg/cm 2

i) | 75kg/cm 2

iii) | 30/35 kg /cm 2, local

d) | Steel tubes. Kgs

i) | Electric resistance welded (ERW)

ii) | Hot finished welded (HFW)

iii) | Hot finished seamless (HFS)

e) | Steel for general structure-Angle, Tee & Qtl
flat etc.

f) 6mm thick non Asbestos Cement Sgm
corrugated sheets.

g) | Stone grit Cum

i) | Below 12.5 mm nominal size

i) | Above 12.5 mm nominal size

iii) | Stone ballast 25 to 40 mm nominal size. Cum

Iv) | Stone ballast 40 mm — 60 mm nominal Cum
size

h) | Coarse sand Cum

i) | Local sand Cum

J) | Moorum Cum

k) | Good earth Cum

2 Labours Per day

i) | Mason (Average)

i) | Carpenter/black smith (average)

iii) | Beldar

3 |P.O.L. Litre.

i) | Diesel

ii) | Petrol

iii) | Lubricant
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SUMMARY/ CHECK LIST OF TENDER

SN | Particulars Details

1 Tender Cost by mode of cash/DD of Scheduled Bank.

2 Deposit of EMD by DD of Scheduled Bank only.

3 Copy of registration for :

(i) Registered with CPWD/PWD etc.

(i) | EPF

(iii) | ESI

(iv) | Labour License

(v) | NSIC certificate with proper validity of time and item.

4(i) | PAN.

(i) | TAN/TIN

(iii) | VAT/CST/SST

5 Affidavit/ certificate that not black listed and no arbitration
case pending in this office.

6 Partner ship Deed ,if Partnership firm.

7 Authorization for signing if it is limited company or
partnership firm.

8 An affidavit of ownership if proprietary firm/sole traders.

9 If representative participating, letter of authorization to
participate in the tender while opening/ negotiation of rate.

10 | Annual Return:-

(1) Current year

(if) | Previous 2 years

(iii) | Name and addresses of the Bank,

(iv) | Account No.,

(v) | IFC Code

11 Performance / experience certificate of Department for
quality
and timely supply/ completion of work.

12 Other document if any in support of the tender.

13 Each and every page of tender document should be signed

with stamp of authorized signatory of tenderer.
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(Signature of Contractor)
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