NATIONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
SHEIKHPURA, RAJA BAZAR,
PATNA -800014

No:NSC/PTN/C/2014-15 Date.:-09-05-2014
NOTICE INVITING LIMITED TENDER (NIT)

National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders in two bid system from reputed
Contractors registered with CPWD, MES, P & T, State / Semi Govt. for construction of boundary wall at
Sheikhpura, Raja Bazar, Patna --800014__The tender document can be obtained on payment of Rs. 1000/- (non
refundable) up to 22-05-2014 during office hours from :-

1 Regional Office, NSC Ltd, Sheikhpura, Raja Bazar, Patna- 800014, PhoneNo: 0612-2287744

Tender accompanied with EMD of Rs. 10,000/- (Rs. Ten thousand only) through DD in favor of National Seeds
Corporation Ltd. drawn on State Bank of India or any schedule bank payable at Patna shall be received at
Regional Office, Patna up to15.00 hours on 23-05-2014 and shall be opened on the same day at 15.30 hours in
presence of desirous tenderers. Detailed Notice Inviting Tender Document can also be down loaded from the web

site-www.indiaseeds.com and cost of tender document shall be deposited through DD while submitting tender.

The Corporation reserves the right to accept or reject any/all tenders without assigning any reason thereof.

RK.Ram
Regional Manager



NATIONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
SHEIKHPURA, RAJA BAZAR,
PATNA - 800014
No: NSC/PTN/C/2014-15 Dt. 09-05-2014

NOTICE INVITING LIMITED TENDER
National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders from reputed Contractors

registered with CPWD, MES, P & T, State/Semi Govt. Organization having executed the
similar kind of works.

Name of Work Estimated Cost | Period of Earnest Money Cost of Tender
as per DSR- completion (Rs.) document (Rs)
2012 (Rs. In
Lakh)

Construction of boundary Three Month | 10000.00 1000.00

wall at Sheikhpura 5.00

Rajabazar, Patna-14

1 While applying for issue of tender documents, valid Income Tax Clearance Certificate and Registration certificate
with attested copies as applicable along with application on their printed letter heads and a list of works executed
with their value and period of construction should be given. Tender document will be issued to experienced parties
having executed work of similar magnitude.

2 Tender document may be obtained form the Regional Office, Sheikhpura, Raja Bazar, Patna - 800014
located at above mention address on any working day on payment of cost of tender(non refundable) on or before
22-05-2014 through cash/Bank draft in favour of NSC Ltd, Patna. Notice Inviting Tender may be down loaded from
the web site- www.indiaseeds.com and cost of tender document shall be deposited through DD while submitting the
tender.

3 Sale of tender document will be closed one days before the scheduled date of opening the tender.

4 Earnest money mentioned above should be accompanied with the tender in the shape of DD drawn on SBI or any
Schedule Bank payable at NSC, Patna .
5 Tender shall be received on 23-05-2014 up to 15 hours at the Regional Office, Sheikhpura, Raja Bazar, Patna -
800014 and shall be opened on the same day at 15.30 hours in the presence of tenderer who wish to attend.
6 Change in terms and conditions or the specifications or schedule of completion shall not be accepted. such
conditional tender shall be liable for rejection.

The Corporation reserves the right to accept or reject any/all tenders without assigning any reason whatsoever
and decision of the Corporation shall be final and binding on tenderer.

RK.Ram

Regional Manager



NATONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
SHEIKHPURA, RAJA BAZAR,
PATNA - 800014
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TERMS & CONDITIONS
OF
CONTRACT
FOR

Name of work:-  Construction of Boundary wall at Sheikhpura, Raja
Bazar, Patna — 800014

TELEPHONES (H.O.) New Delhi: 011-25842209

(R.O.) Patna: 0612-2287744
E.Mail (H.O.) gme@nsc.gov.in
E.Mail (R.O.) rm.ptn @ nsc.gov.in

nscptn @ sancharnet.in

FAX (H.O.) 91-011-25846462, 25841337
FAX (R.O) 0612-2282412
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GENERAL DIRECTIONS FOR TENDERER

This book of general conditions of contract is applicable for item rate tenders.
The general rules and guidelines are given in the document.

Schedule of A to F, special conditions/specifications and drawings only will
issued to intending bidders. The standard form will not be issued along with
tender documents but the same shall form part of the agreement to be drawn
signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedule A to F.

Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in
NIT and in schedules B to F before issue of tender documents.

The intending bidders shall quote their rates in Schedule’ A’ and ‘E’.

Listed Proforma for registers (Appendix I to XIII) are only for information and
guidance, these are not to be filled in the standard form. Listed proforma are
obtained by contractor at the time of acceptance of work order.



NATIONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
SHEIKHPURA, RAJA BAZAR,
PATNA - 800014

No: NSC/PTN/C/2014-15 Date:09-05-2014

NOTICE INVITING LIMITED TENDER

National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders in two bid systems
(Technical & Financial Bid) from reputed Contractors registered with CPWD, MES, P & T,
State/Semi Govt. Organization having executed the similar kind of works.

Name of work Estimated Period of | Earnest Cost of
cost as per | completion | money tender
DSR-07 (Rs.) document
(Rs. in lakhs) (Rs.)
Construction of boundary wall at
Sheikhpura Rajabazar, Patna-14 5.00 Three 10000.00 | 1000.00
month (Non
Refundable)
1 While applying for issue of tender documents, valid Income Tax Clearance Certificate and

3

4

5

6

Registration certificate with attested copies as applicable along with application on their
printed letter heads and a list of works executed with their value and period of
construction should be given. Tender document will be issued to experienced parties
having executed work of similar magnitude.
Tender document may be obtained form the Regional Office, Sheikhpura, Raja
Bazar, Patna — 800014 located at above mention address on any working day on
payment of cost of tender(non refundable) on or before 22-05-14 through cash/Bank
draft in favour of National Seeds Corporation Ltd, Patna. Notice Inviting Tender may be
down loaded from the web site- www.indiaseeds.com and cost of tender document shall
be deposited through DD while submitting the tender.
Sale of tender document will be closed one days before the scheduled date of opening the
tender.
Earnest money mentioned above should be accompanied with the tender in the shape of
DD drawn on SBI or any Schedule Bank payable at NSC, Patna .
Tender shall be received on 23-05-14 up to 15 hours at the Regional Office,
Sheikhpura, Raja Bazar, Patna — 800014 and shall be opened on the same day at 15.30
hours in the presence of tenderer who wish to attend.

Change in terms and conditions or the specifications or schedule of completion shall not be
accepted. Such conditional tender shall be liable for rejection.

The Corporation reserves the right to accept or reject any/all tenders without assigning
any reason whatsoever and decision of the Corporation shall be final and binding on
tenderer.

R.K. Ram
Regional Manager




CONDITIONS OF CONTRACT

DEFINITIONS

b)

d)

2)

The contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the competent authority on behalf
of the National Seeds Corporation Ltd, and the Contractor, together with the
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer
and all these documents taken together, shall be deemed to form the contract
and shall be complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its
Chairman cum Managing Director including his authorized representative(s)
who will employ the contractor and legal successor(s) in title and permitted
assigns.

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent and whether original, altered, substituted or
additional.

The ‘Site’ shall mean the land and/or other places on, into or through which
work to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent land,
path or street which may allotted or used for the purpose of carrying out the
contract.

The ‘Contractor shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include the legal personal
representative or such individual or the person composing such firm or
company, or the successors of such firm or company and the permitted
assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporartion Ltd.

The ‘Engineer’ means the Engineer and includes the project Manager/Incharge
who shall supervise and be in charge of the work or any other designation
authorised by the Employer for the purpose of operating the contract.

Where the context requires, words imparting the singular only also include the
plural number and vice-versa.

‘Specification’ means the specification referred to in the tender and any
modification there of or addition there to as may from time to time be
furnished approved in writing by Engineer.



h)

®

1)

k)

D

‘District specification’ means the specifications followed by the State Govt. in
the area where the work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in
writing.

Tendered value means the value of the entire work as stipulated in the letter of
award .

Market rate shall be the rate as decided by the Engineer on the basis of the cost
of the materials and labour at the site where is the work is to be executed plus
the per centage mentioned in the schedule “ F” to cover all over heads and

profits.

Schedule (S) referred to in these conditions shall mean the relevant
scheduled(s) annexed to the tender papers or the standard schedule of Rates of
the government mentioned in Schedule “F’ hereunder, with the amendments

thereto issued upto the date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise
provided in these conditions, include all labour, material, tool, plants,
equipment and transport which may be required in preparation of and for and
in the full and entire execution and completion of the works. The descriptions
given in the Schedule of Quantities (Schedule-A) shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage, carrying
and return of empties, hoisting, setting, fitting and fixing in position and all
other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good practice and recognised

principles.



2)

SUFFICIENCY OF TENDER:

The Contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of his tender for the works and
of the rates and prices quoted in the schedule of quantities, which rates and
prices shall, except as otherwise provided, over all his obligations under the
Contract and all matters and things necessary for the proper completion and

maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figure dimensions in preference to scale and the

special conditions in preference to general conditions.

In case of discrepancy between the schedule of Quantities, the Specifications
and/or the Drawings, the following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Special Condition as per manufacturer.
Drawings

C.P.W.D. specifications

Indian standard specification of B.L.S.

If there are varying or conflicting provisions made in any one document
forming part of the contract, the Acceptance Authority shall be the deciding
authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor
from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under

the contract.



SIGNING OF CONTRACT

6 The successful contractor, on acceptance of office tender by the accepting
Authority shall, within 15 days form the stipulated date of start of the work
sign the contract consisting of:

D The notice inviting tender, all the documents including drawings, if any
forming the tender as issued at the time of invitation of tender and acceptance
there of together with any correspondence leading there to.

(I)  Various standard clause with corrections up to the date stipulated in schedule
“F” along with annexure there to.
(a) Model rules for the protection for the health, sanitary arrangements for

workers employed by NSC or its contractors ( refer page no.------- )

(b) Contractor’s labor regulations ( refer page no.------- )

(c)  List of act and omissions for which fines can be imposed ( refer page no.------
).



ITEM RATE TENDER

I/'We hereby tender for the execution of the work for National Seeds
Corporation (A Govt. of India Undertaking) New Delhi specified in the under written
memorandum within the time specified in such memorandum at the rates specified
therein, and in accordance in all respect with the specifications, designs, drawings and
instructions in written referred to rule of General Rule and Guidance and with such
materials as are provided for by and in all respect in accordance with such conditions
so far as applicable.
Memorandum

a) General description

b) Estimated cost

¢) Earnest money T~ " ASPER NOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable,
general rules and directions, conditions, schedule of rates and other documents and

rules referred to in the tender document for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @
5 % of accepted value of work with in 15 days of letter issued in this regard. The
performance guarantee shall be kept valid and will be refundable to us soon after
the completion of work and recording of the completion certificate.

A sum of Rs ---------mmmm- is hereby forwarded in the shape of cash/DD as
earnest money.

The security deposit will be collected through deductions from the bills @
5 % of work done till the sum along with earnest money deposited amount to 5 % of

value of contract and that will be treated as security deposit.



The tender be accepted in whole or in part, [/We hereby agree (1) to abide by
and fulfill all the terms & provisions of the said conditions annexed here to and all the
terms and provision contained in the notice inviting tender so far as applicable, and or
in default there of to forfeit and pay to the Corporation or their successors, the sum of
money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said Performance
Guarantee, other wise the said Performance Guarantee shall be retained for
performance of contract onward for a period up to two months from the date of
completion of work. Earnest money shall be retained by them towards security
deposit mentioned against clause (e).

( i) to execute all the works referred to in the tender documents upon the
terms & conditions contained or referred to therein, and to carry out such deviations
as may be ordered, upto a maximum of 100 % at the rates quoted in the tender
documents and those in excess of that limit at the rates to be determined in accordance

with the provisions mutually agreed.

Signature of Contractor

Postal Address

Witness:-
Address............
Occupation............

WItnesS:-..ovvveeeeeeennn.
Address:-................

Occupation............

10
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GENERAL RULES AND GUIDANCE FOR INVITING OF TENDER

The tenders are being invited by Regional Office, National Seeds Corporation,
Sheikhpura, Raja Bazar ,Patna- 800014 The contractor should read the
specifications carefully before submitting tender.

The earnest money as per Notice should accompany the tender in the shape of DD
drawn on SBI or any Schedule Bank payable in favour of NSC Limited, Patna
Tenders without EMD are liable for rejection.

The tenderer will be required to furnish Income Tax Return for the current year
and Registration No. of SST/CST/VAT, ESI & PF before the work is allotted to
him/them.

Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax on
material in respect of this contract shall be payable by the contractor and no claim
whatsoever in this respect will be entertained.( Any other tax will be applicable as per
rule)

The rates quoted by the contractor is item rate tender and the same will be taken as
correct and not the amounts worked out by them.

The contractor should quote the rates in figures as well as in words and amount
tendered by him. The amount for each item should be worked out and the requisite
the total given. Rates should be written in words closely followed by figures and it
should not be written in the next line.

Time allowed for carrying out the work will be Three month.

Tenders shall be received up to 15.00 hours 23-05-2014 and will be opened at 15.30
hours on same day at above mentioned address in presence of tenderer who wish to
attend.

Tender should remain open for acceptance for a period of 90 days from the date of
receipt of tender. If any tenderer withdraws his tender before the said period or
makes any modification in the terms and conditions of the tender which are not
acceptable to the department, then the corporation shall , without prejudice to any
other right or remedy , be at liberty to forfeit the earnest money as aforesaid .
Tenders which do not fulfill all or any of the above conditions or incomplete tenders
in any respect are liable to be summarily rejected.

The tenders containing unsealed remarks or any additional conditions are liable to
summarily rejection.

Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete address be

submitted along with the tender.

11



15

16

17

18

19

20

21

22

23

24

25

26

In the case of any tender where unit rate of any item /items appear unrealistic and
imbalance and in case the tenderer is unable to provide satisfactory explanation, such
a tender will be liable for rejection.

The contractor should visit the site and shall satisfy himself to the conditions, the
accessibility of site, the full extent and character of operation , the nature of the
ground and supply conditions affecting lay out execution of the contract generally.
No claim on the ground for want of knowledge in such respect will be
entertained.

Water & Electricity for work of what so ever purpose related to the work will be
arranged by the contractor. Where ever the same is provided by the Department
consumption charges shall be borne by the contractor @ 1.5 % of the work value.
Change in the terms and condition or the specifications, or schedule of completion
shall not be accepted such conditional tenders shall be liable for rejection.
Cutting/overwriting in the offer must be avoided as may be lead to cancellation of
Tender. However in the case of any cutting, it should be authenticated by signature
of the tenderer concerned.

The rates shall be inclusive up to all heights, materials, labours, tools & plants and
taxes etc. as per site condition.

The payments will be released on submission of bill of work done valuing not less
than of Rs.50,000/-.

The memorandum of work tendered for and the schedule of materials to be supplied
by the NSC and their issue rates, shall be filled in and completed in the office of the
RM, NSC, Patna before the tender form is issued. If form is issued to an intending
tender without having been so filled in and complete, he shall request the officer to
have this done before he completes and delivers his tender.

Mixing of cement concrete and cement mortar shall be done by means of mechanical
mixer. The cement concrete laid shall be mechanically vibrated by means of
mechanically operated vibrators. The rates quoted shall be inclusive of these
operations and no extra payments shall be made.

The receipt of clerk for any money paid by the contractor will not be considered as
any acknowledgement or payment to the National Seeds Corporation and the
contractor shall be responsible for seeing that he procures a receipt signed by the
Accountant/Engineer or a duly authorized Cashier.

The contractor shall give a list of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of

doubt, obtain required particulars which may in any way influence his tender from the

12



27

28

29

30

31

32

33

34

35

36

Engineer as no allowance whatsoever will be made beyond the contract for any

alleged ignorance thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose stone,
materials, rubbish of all kind. All holes of hollows whether originally existing or
produced during clearance shall be carefully filled up with earth, well rammed,
leveled off, as directed.

The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of
accepted value of work within 15 days of letter issued in this regard.

The performance guarantee shall be refunded to the contractor soon after the
completion of work and recording of the completion certificate.

The security deposit shall be dubitable @ 5 % from the bills and will remains as
such for a period of defect liability from the date of completion of work.
Defects arising during the defect liability guarantee period if any shall be rectified
by the party free of cost with in fortnight as and when brought to the notice in
writing or telephonically.

The contractor’s responsibility for this contract shall commence from the date of
issue of order of acceptance of tender.

The contractor shall comply with the clause no. 44 to furnish labour clearance
certificate for refund of security and it shall be governed as per CPWD guidelines.
The contractor shall maintain and produces all records when called for, related to

relevant Acts concerning labour engaged and construction.

‘No’ negotiation is envisages even with a lowest party except under exceptional
situations

The Corporation shall have the right of rejecting all or any of the tender without
assigning any reason whatsoever and will not be bound to accept the lowest tender or

any of the tender.

13



CLAUSES OF CONTRACT

CLAUSE- 1 PERFORMANCE GUARANTEE

(1) The contractor shall submit an irrevocable Performance Guarantee of 5 %
(five percent) of the accepted amount in addition to other deposit mentioned
elsewhere in the contract, for his proper performance of the contract agreement, (not
withstanding and/or without prejudice to any other provisions in the contract) with in
period specified in schedule “F” from the date of issue of letter of acceptance. This
period can be further extended by the Engineer up to maximum period as specified in
schedule “F” on written request of the contractor stating the reason for delays in
procuring the Performance Guarantee, to the satisfaction of the Engineer. This
guarantee shall be in the form of Cash (in case guarantee amount is less than Rs.
10,000/- or deposited by Demand Draft/ pay order of any schedule bank (in case
guarantee amount is less than 1,00,000/-only).

This guarantee bond shall be in the form of Demand Draft or by means of
Bank Guarantee as per proforma attached of the tender document. The Bank
Guarantee shall be issued by and Schedule Bank in favour of National Seeds
Corporation . The Bank Guarantee should be accompanied by a forwarding letter of
the banker on their letter head
(i1) The performance guarantee shall be initially valid up to the stipulated date of
completion plus 60 days beyond that. In case the time for completion of work gets
enlarged, the contractor shall get the validity of performance guarantee extended to
cover such enlarged time for completion of work. After recording of the completion
of certificate for the work by the competent authority, the performance guarantee shall
be returned to the contractor, without any interest.
(ii1))  The Engineer shall not make a claim under the performance guarantee except
for amounts to which the Corporation is entitled under the contract ( not withstanding
and/or with out prejudice to any other provisions in the contract agreement) in the
event of:
a) Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer may claim the full amount of
the performance guarantee.
b) Failure by the contractor to pay NSC any amount due, either as agreed by the
contractor or determined under any of the Clauses/conditions of the agreement, within
30 days of the service of the notice to this effect by Engineer.
(iv)  In the event of the contract being determined or rescinded under provision of
any of the clause/condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Chairman-cum-
Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the
Contractor') shall permit National Seeds Corporation (hereinafter called the employer)
at the time of making any payment to him for work done under the contract to deduct

14



at the rate of 5 % of the gross amount of each running bill till the sum along with the
sum already deposited as earnest money, will amount to security deposit of 5 % of
the tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five
lakhs only).

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising there from or from any sums which may be due or
may become due to the contractor or any account whatsoever and in the event of his security
deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor
shall within 10 days make good in cash or any part thereof the security deposit shall be
collected from running bills of the contractor at the rates mentioned above and the Earnest
money if deposited in cash at the time of tenders will be treated as part of the Security
deposit.

Note — 1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market
price or at its face value, whichever is less. The market price of Govt. papers would be
ascertained by the Engineer at the time of collection of interest and the amount of interest to
the extent of deficiency in value of the Govt. paper, will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the
G.F. Rules except fidelity bond. This will be subject to the observance of the condition
mentioned under the rule against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with
clause 5 or required progress for the whole of the work or if applicable any section within the
relevant time prescribed and clear the site, the contractor shall pay to the employer an amount
equal to 10% or such smaller amount, the employer may decide on the amount of estimated
cost of the whole work as shown in the tender as compensation as liquidated damage for such
default and not as a penalty (which sum shall be the only money due from the contractor for
such default) for every day or part of the day which shall elapse between the relevant time for
completion and the date stated in completion certificate of the whole of the works or the
relevant section, subject to the applicable limit of 10% of the contract price. The employer
may, without prejudice to any other method of recovery, deduct the amount of such damages
from any money due or to become due to the contractor. The payment of deduction of such
damages shall not relieve the contractor from his obligation to complete the works, or from
any other of his obligations and liabilities under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the
time of completion of the whole of the works, if applicable, any section, a taking over
certificate has been issued for any part of the works or of a section, the liquidated damages for
delay in completion of the remainder of the works or of that section shall, for any period of
delay after the date stated in such taking over certificate, and in the absence of alternative
provisions in the contract be reduced in the proportion which the value of the part so certified
bears to the value of the whole of the Works or Section, as applicable. The provisions of this
Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit

15



thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the
works or any part thereof for such time and in such manner as the Engineer may consider
necessary and shall during such suspension, properly protect and secure the works or such
part thereof so far as is necessary in the opinion of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of
which he is responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any

part thereof (save to the extent that such necessity arises from any act or default by  the
Engineer or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-
3.2 shall apply.

32 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after

consultation with the Employer determine;

a) Any extension of time to which the contractor is entitled under clause 5, and

b) The amount which shall be added to the contract price, in respect of the cost
incurred by the contractor by reason of such suspension and shall notify the
contractor with a copy to the Employer.

CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF
ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred upon the Engineer by the
clause 3 thereof shall have become exercisable and the same shall not be exercised,
the non exercise thereof shall not constitute a waiver of any of the conditions hereof
and such powers shall not withstanding be exercisable in the event of any future case
of default by the contractor and the liability of the contractor for damages shall remain
unaffected. In the event of the Engineer putting in force all or any of the powers
vested in him under the preceding clause, he may if he so desired after giving a notice
in writing to the contractor take possession of (or at the sole discretion of the Engineer
which shall be final and binding on the contractor) use on as hire (the amount of the
hire money being also in the final determination of the Engineer) all or any tools,
plant material and stores in or upon the works, or the site thereof, belonging to the
contractor or procured by the contractor and intended to be used for execution of the
work or any part thereof, paying or allowing for the same in account at the contract
rates or in the case of these not being applicable, at current market rate to be certified
by the Engineer whose certificate thereof shall be final and binding on the contractor
otherwise the Engineer by notice in writing may order the contractor, foreman or
other authorized agent to remove such tools, plant materials or stores from the
premises (within the time specified in the notice) and in event the contractor failing to
comply with any such requisition, the Engineer may remove them at the contractor's
expense or sell them by auction or private sale on account of the contractor and his
risk in all respects and the certificate of the Engineer as to the expense of any such
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removal and amount of the proceed and expense of any such sale shall be final and
conclusive against the contractor.

CLAUSE :5 EXTENSION OF TIME FOR COMPLETION

1. In the event of :

a) The amount or nature of extra or additional work or

b) exceptionally adverse climatic conditions, or

¢) any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default
or breach of contract by the Contractor or for which he is responsible being such as
fairly to entitle the Contractor to an extension of the Time for Completion of the
works, or any section or part thereof, the Engineer shall determine the amount of such
extension and shall notify the Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the
Contractor has

a) within 28 days after such even has first arisen notified the Engineer with a

copy to the Employer, and

b) within 28 days, or such other reasonable time as may be agreed by the
Engineer, after such notification submitted to the Engineer detailed

particulars of any extension of time to which he may consider himself entitled in

order that such submission may be investigated at the time.

CLAUSE 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for
the works, and they are not to be taken as the actual and correct quantities of the
works to be executed by the Contractor in fulfillment of his obligation under the
Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by
measurement the value of the works in accordance with Clause 7. The Engineer shall,
when he requires any part of the works to be measured, give reasonable notice to the
Contractor's authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in
making such measurement and
b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such
representative, then the measurement made by the Engineer or approved by him shall
be taken to be the correct measurement of such part of the works. For the purpose of
measuring such permanent works as are to be measured by records and drawings, the
Engineer shall pepare records and drawings as the work proceeds and the Contractor,
as and when called upon to do so in writing, shall, within 14 days, attend to
examine and agree such records and drawing with the Engineer and shall sign the
same when so agreed. If the contractor does not attend to examine and agree such
records and drawing, they shall be
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taken to be correct. If, after examination of such records and drawing, the contractor
does not agree the same or does not sign the same as agreed, they shall nevertheless
be taken to be correct, unless the Contractor within 14 days of such examination,
lodges with the Engineer notice of the respect in which such records and drawing are
claimed by him to be incorrect. On receipt of such notice, the Engineer shall review
the records and drawings and either confirm or vary them.

The works shall be measured net, notwithstanding any general or local
custom, except where otherwise provided for the Contract.

CLAUSE 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO
BE
REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost rupees fifty thousand
or less till after the whole of the work shall have been completed and certificate of
completion given. But in the case of a work estimated to cost more than Rs. fifty
thousand and the contractor shall, on submitting the bill be entitled to receive a
monthly payment as interim or running account bill then executed to the satisfaction
of the Engineer, on the basis of recorded measurements in triplicate on or before
every month on date fixed by the Engineer. But all such intermediate payments shall
be regarded as payments by way of advance against the final payment only and not as
payment for work actually done and completed, and shall not preclude the requiring
of bad, unsound imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance
of the contract or any part thereof in any respect or the accruing of any claim nor shall
its conclude, determine or effect in any way the powers of the Engineer, Under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for
making running payment in the case of residential buildings, advance payments
without detailed measurements for work done (other then foundation and finishing
items) up to (a) lintel level (including sun shades etc.) and (b) slab level, for each
floor worked out at 75% of the tendered rates may be made in running account bills
by the Engineer at his discretion on the basis that the work has been completed up to
the level in question.

The advance payments so allowed shall be adjusted in the subsequent running

bill by taking detailed measurements thereof. Final payment shall be made only on
the running basis of detailed measurements.
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CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer and within thirty days of the receipt of such notice
the Engineer shall inspect the work and if there is no defect in the work shall furnish
the
contractor with a certificate of physical completion otherwise a provisional certificate
of completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued but no certificate of
completion, provisional or otherwise shall be issued, nor shall the work be considered
to be complete until the contractor shall have removed from the premises on which
the work shall be executed all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangement required for his/their work people on the site in connection with
the execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the
dirt from all wood work, doors, windows, walls, floors or other part of any building,
in upon or about which the work is to be executed or of he may have had possession
for the purpose of the execution thereof and not until the work shall have been
measured by the Engineer/. If the contractor shall fail to comply with the
requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date
fixed for the completion of work the Engineer may at the expense of the contractor
remove such scaffolding, surplus materials and rubbish etc. and dispose off the same
as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no
claim in respect of any such scaffolding or surplus materials as aforesaid except for
any sum actually realized by the sale thereof.

8.2 CONTRACTOR TO KEEP SITE CLEAN

The asplashes and droppings from white washing, colour washing, painting
etc. on walls, floors, doors, windows, etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done without waiting for the actual
completion of all the other items of work in the contract. In case the contractor fails
to comply with the requirements of this clause, Engineer shall have the right to get
this work done at the cost of the contractor either departmentally or through another
agency. Before taking such action, the Engineer shall give two days notice in writing
to the contractor.

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three
bound sets of all "As constructed" drawing for every component of the work at his
own cost and plan as required vide General specifications for Electrical Works (Part-1
Internal) 1972 & (Part-Il External) 1974 as applicable within thirty days of the
completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall
be liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling
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of Rs.15,000/- (Rupees fifteen thousand only) as may be fixed by the Engineer shall
be final and binding on the contractor.

PAYMENT OF BILLS

CLAUSE :9

9.1 RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date
fixed by the Engineer for all works executed in the previous months and the Engineer
shall take or cause to be taken the requisite measurement for the purpose of having the
same verified and the claim as far as admissible, adjusted as far as possible, before
the expiry of ten days from the presentation of the bill. If the contractor does not
submit the bill within the time fixed as aforesaid the Engineer may depute within
seven days of the date fixed as aforesaid, a subordinate to measure up the said work in
the presence of the contractor whose countersignature to the measurement list will be
sufficient warrant and the Engineer may prepare a bill from such list. Engineer's
consent for release of running bill shall be linked with the satisfactory progress of the
work.

9.2  FINAL BILL

The final bill shall be submitted by the contractor in the same manner as
specified in running bills within one month from the date of the final certificate of
completion furnished by the Engineer. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have been
waived and extinguished. Payments off those items of the bill in respect of which
there is no dispute and of items in dispute, for quantities and rates as approved by
Engineer, will, as far as possible be made within the period specified herein under, the
period being reckoned from the date of receipt of the bill by the Engineer or his
authorized Officer, complete with account of materials, issued by the Corporation and
dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE :10.1 MATERIAL SUPPLIED BY EMPLOYER

!

Material which Employer will supply are shown in schedule 'B'. The same
will be supplied by the employer for the purpose of the contract only and for that
contractor shall give his requirement on the basis of drawings or schedule of
quantities of the work in writing at least 7 days in advance, which shall be issued to
him keeping in view progress of work. For storage of such issued material, the
contractor will make his own arrangement of storage space at site under double lock
locking arrangement operable jointly by the engineer and the contractor. Contractor
shall be responsible to take delivery of the material from local supply place of
employer as per direction of Engineer and no extra payment will be admissible for
this. The value of the full quantity of material so supplied at the rates specified in the
said schedule of materials shall be set off or deducted from any sum due or thereafter
to become due to the contractor under the contract or otherwise against or from the
security deposit. At the time of submission of bills the contractor shall supply
statement of material issued, material consumed and the material balance at site in
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original good condition.

Notwithstanding anything to the contrary contained in any other clause of
contract, all stores/materials so supplied to the contractor shall remain the absolute
property of Employer and the contractor shall be trustee of the stores/material so
supplied/procured and the said stores/materials shall not be removed/disposed off
from the site of the work on any Account and shall be at all times open to inspection
by Engineer. Any such stores/materials remaining unused shall be returned to the
Engineer at a place, directed by him. But in case it is decided no to take back the
stores/materials the contractor shall have no claim for compensation on any account
of such stores/materials so supplied to him as aforesaid and not used by him or for any
wastage in or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over
the stores/materials, on being paid or credited such price as the Engineer shall
determine, having due regard to the condition of the stores/materials. The price
allowed for credit to the contractor, however, shall be at the prevailing market rate not
exceeding the amount charged to him excluding the storage charge, if any. The
decision of the Engineer shall be final and conclusive. In the event of breach of the
aforesaid condition, the contractor shall in addition to throwing himself open to
account of contravention of the terms of the licenses or permit and/or fro criminal
breach of trust, be liable to Government for all advantages or profits resulting or
which in the usual course would have resulted to him by reason of such breach.
Provided that the contractor shall in no case be entitled to any compensation or
damages on account of any delay in supply of non supply thereof at all or any such
materials and stores provided further that the contractor shall be in no case entitled to
supply thereof at all or any such materials and stores provided further that the
contractor shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the
works other than those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay, supply to the
engineer samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the contractor shall be in conformity
with the specifications laid down or referred in the contract. The contractor shall, if
requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

The Engineer shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and
in case of default the Engineer shall be at liberty to employ other persons to remove
the same without being answerable or accountable or any loss or damage that may
happen or arise to such materials. The Engineer shall also have full powers to require
other proper materials to be substituted thereof and in case of default the Engineer
may cause the same to be supplied and all costs which may be involved due to such
removal and substitution are to be borne by the contractor.
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10.3  SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the
Engineer shall be entitled to be paid during the progress of the execution of the work
up to 75% of the value of materials which are in the opinion of the Engineer non-
perishable and or in accordance with the contract and which have been brought on the
site in connection therewith and are adequately stored and/or protected against
damage by weather or other causes but which have at the time of advance been
incorporated in the works. When materials on account of which an advance has been
made under this sub-clauses are incorporated in the work the amount of such advance
shall be deducted from the next payment made under any of the clause or clauses of
this contractor.

10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES/WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works
(not being a materials supplied by the Employer in accordance with clause 10 hereof)
and or wages of labour increases/decreases as a result of any fresh law or statutory
rule or order coming into force (but not due to any changes in Sales tax) and such
increase/decrease exceeds ten percent of the price and/or wages prevailing at the time
of receipt of the tender for the work and the contractor thereupon necessarily and
properly pays in respect of that material (incorporated in the works) such
increased/decreased price and/or in respect of labour engaged on the execution of the
work such increased/decreased wages, then the amount of the contract shall
accordingly be varied provided always that any increase so payable is not in the
opinion of the Engineer (whose decision shall be final and binding) attributable to
delay in the execution of the contract within the control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more
than 10% of the said prices/wages and if so the reimbursement shall be made only on
the excess over 10% and provided further that any such increase shall not be payable
if such increase has become operative after the contract or extended date of
completion of the work in question. In the same way any decrease in the prices of
material/wages of labour coming into force in excess of 10%, downward adjustment
would be made and recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of
account and other documents as are necessary to show the amount of any increase
claimed or reduction available and shall allow inspection of the same by a authorized
representative of the Employer and further shall at the request of the Engineer furnish
any documents so kept and such other information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any
alteration in the price of any such material and or wages of labour give notice thereof
to the Engineer stating that the same is given pursuant to this condition together with

22



an information relating there to which he may be in a position to supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in
accordance with Clause 10) and/or wages of labour required for execution of the work
increase, the contractor shall be compensated for such increase as per provisions
detailed below and the amount of the contract shall accordingly be varied, subject to
the condition that such compensation for escalation in prices shall be available only
for work done during the stipulated period of the contract including such period for
which the contract is validity extended under the provisions of Clause 5 of the
contract without any action under clause 2 and also subject to the condition that no
such compensation shall be payable for a work for which the stipulated period of
completion is 6 months or less. Such compensation for escalation in the prices of
materials and labour when due, shall be worked out based on the following
provisions:

1. The base date for working out such escalation shall be the last date on which
tenders were received.

2. The cost of work on which escalation will be payable shall be reckoned as
85% of the cost of work as per the bills, running or final excluding any work for
which payment is made at prevailing market rates. From this amount the value of
material supplied by the Employer under clause 10 and proposed to be recovered shall
be deducted before the amount of compensation for escalation is worked out. In the
case of materials brought to site for which any secured advance is included in the bill
the full value of such materials as assessed by the Engineer (and not the reduced
amount for which secured advance has been paid) shall be added to the cost of work
shown in the bill for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the bill, the full
assessed value of the materials originally considered for operation of this clause
should be deducted from the cost of the work shown in the bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for
every work and incorporated in the conditions of contract attached to the Tender
papers and the decision of the Engineer in working out such percentage shall be
binding on the contractor.

4. The compensation for escalation for materials and P.O.L shall be worked out
as per formula given below:

(1) Vm=W x X __x (MI -- Mlo)

100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in
Rupees to be paid or recovered.
W = Cost of work done worked out as indicated in sub para 2 above.
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X = Component of materials expressed as percent of the total value of
work.

MI & MlIo = All India whole sale index for all commodities for the period
under reckoning as published by the Economic Advisor to Govt. of India, Ministry
of Industry & Commerce, for the period under consideration and the valid at the
time of receipt of tenders, respectively.

(i1) Vi=W x Z x FI -- Flo)

100 Flo
Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in
rupees to be paid or recovered.
W = Value of work done, worked out indicated in sub para 2 above.
Z = Component of P.O.L expressed as a percent of total value of work as

indicated under the special conditions of contract.

FI & Flo =  Average index number of wholesale price for group (fuel,

power light and lubricants) as published weekly by the Economic Adviser to Govt.of
India Ministry of Industry for the period under reckoning and that valid at the
time of receipt of tenders respectively.

5. The following principles shall be followed while working out indices
mentioned in sub-para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and
shall be with respect to the cost of work done as per bills paid during the three
calendar months of said quarter. The first such payment shall be made at the end of
three months after the month (excluding) in which the tender was accepted and
thereafter at three months interval. At the time of completion of the work, the last
period for payment might become less than three month, depending on the actual date
of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such
compensation is paid shall be the arithmetical average of the indices relevant to the
three calendar months. If the period up to date of completion after the quarter covered
by the last such installment of payment, is less than three months, the index MI and FI
shall be the average of the indices for the moths falling within that period.
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6. The compensation for escalation for labour shall be work out as per the
formula given below:

VI =W x Y x (LI - Llo
100 Llo

VI = Variation in labour cost i.e increase or decrease in the amount in rupees
to be paid or recovered.

W = Value of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.
LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor

fixed under any lawa, statutory rule or order as on the last date of receipt of tender and
the quarter previous to the one under consideration respectively.

7. The following principles will be followed while working out the compensation
as per sub para 6 above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6
above shall be the higher of the wage notified by the Govt. of India, Ministry of
Labour and that notified by the local administration both relevant to the place of work
and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals
when escalation due to increase in cost of materials and / or P.O.L is paid under this
clause. If such revision of minimum wages takes place during any such quarterly
intervals, the escalation compensation shall be payable at revised intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters.

8. In the event the price of material and/or wages of labour required for
execution of the work decreases, there shall be downward adjustment of the cost of
the work so that such price of materials and/or wages of labour shall be deductible
from the cost of work under this contract and in this regard the formula herein before
stated under this clause 10.5 shall mutatis mutandis apply, provided that

(1) No such adjustment for the decrease in the price of materials and/or wages of
labour aforementioned would be made in case of contracts in which the
stipulated period of completion of the work is six months or less.
(i1))  The Engineer shall otherwise be entitled to lay down the procedure by which
the
provision of this sub clause shall be implemented from time to time and the
decision of the Engineer on this behalf shall be final and binding on the
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contractor.

9. Provided always that the provisions of the proceeding clause 10.4 shall not be
applicable for contracts where provisions of this clause 10.5 are applicable. But in
cases where provisions of this clause are not applicable then provisions in clause 10.4
will become applicable.

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a
structure, excavation of the site for a work etc. as Employer's property and such
materials shall be disposed off to the best advantage of the Employer.

CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regard materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also
confirm exactly fully and faithfully to the designs, drawings and instructions in
writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such
specifications, and of all such designs, drawings and instruction as are not included in
the standard specification.

The contractor shall comply with the provisions of the contract and with the
care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all works,
structural plans and other thinks of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these, is specified
or is reasonably responsibility for adequacy, suitability and safety of all the works and
methods of construction.

CLAUSE : 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions
from, additions to or substitutions for the original specifications, drawings, designs
and instructions, that may appear to him to be necessary during the progress of the
work, and (2) to omit a part of the work in case of non availability of a portion of the
site or for any other reasons and the contractor shall be bound to carry out the work in
accordance with any instructions given to him in writing by the Engineer and such
alterations omission, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner above specified as part of the work,
shall be carried out the contractor on the same conditions in all respect including price
on which he agreed to do the main work. The time for the completion of the work
shall in the proportion that the altered, additional or substituted work bears to the
original contract work on the request of the contractor and the decision of the
Engineer shall be conclusive.
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12.1 The rate for additional altered or substituted work referred to in clauses shall
be worked out in accordance with the following provisions in their respective order:-

1) If the rates for the additional, altered or substituted item of work is specified in
the contract for the work, the contractor is bound to carry out additional, altered or
substituted work at same rate as are specified in the contract for the work.

i1) If the rates for the additional or substituted work includes any work for which
no rate is specified in the contract for work and cannot be derived from similar class
of work in the contract, then such work shall be carried out as the rates appearing in
CPWD Schedule of Rates 2002 for location of work or state PWD rates whichever is
less in order of preference with correction slips min us/plus percentage which the total
tendered amount compares to the estimated cost of the entire work put to tender.

1v) If the rates for the altered, additional or substituted work cannot be determined
in the manner specified in sub clause (i) to (iii) above, then the rates for such
part/parts will be determined by the Engineer on the basis of the prevailing market
rates when the work was done.
12.2

The Contractor shall send to the Engineer once every three months an up to
date account giving complete details of all claims for additional payments to which
the contractor may consider himself entitled and of all additional work ordered by the
Engineer which he has executed during the preceding quarter failing which the
contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.
12.3

Any operation incidental to or necessarily has to be in contemplation of
tendered while filing tender, or necessary for proper execution of the item included in
the Schedule of quantities
or in the schedule of rates mentioned above, whether or not, specifically indicated in
the description of the item and the relevant specifications, shall be deemed to be
included in the rates quoted by the tenderer or the rate given in the said schedule of
rates, as the case may be. Nothing extra shall be admissible for such operations.
CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR

REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any
reasons decide to abandon or reduce the scope of the works and hence not required
the whole or part of works to be carried out the Engineer shall give notice in writing
to that effect to the contractor and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation whatsoever on
account of any profit or advantage which he might have derived from the execution of
the work in full but which he did not derive in consequence of the foreclosure of
whole or part of the work.
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The contractor shall be paid at contract rates full amount for the works
executed at site and in addition, a reasonable amount on account of the items as
mentioned here under,

1) the contractor shall be paid the charges on the cartage only of materials
actually and bona fide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment curtailment of the work or any portion thereof
and then taken back by the contractor, provided however, that the Engineer shall have
in all such cases the option of taking over all or any such materials at their purchase
price or at local current rates whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the
contractor to the Employer, credit shall be given to him by the Engineer at rates not
exceeding those at which they were originally issued to him after taking into
consideration and deduction for claims on account of any deterioration or damage
while in the custody of the contractor and in this respect the decision of the Engineer
shall be final and binding.

CLAUSE : 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

1) at any time makes default in proceeding with the work or any part of
the  work with the due diligence and continuous to do so after a notice in writing
of 7 days from the Engineer.

ii) commits default to complying with any of the terms & conditions of
the  contract and does not remedy, it or take effective steps to remedy it within 7
days after a notice in writing is given to him in that behalf by the Engineer.

1i1) fails to complete the works or items of work with individual dates of

completion, on or before the date(s) of completion, and does not complete
them within the period specified in a notice given in writing in that behalf by the

Engineer, or

iv) shall enter into a contract with NSC in connecting with which
commission has been paid or agreed to be paid by him or to hi knowledge, unless
the  particulars of any such commission and the terms of payment thereof have
been previously disclosed in writing to the Accepting Authority/Engineer, or

V) shall obtain a contract with NSC as a result of wrong tendering or other
non -bonafide methods of competitive tendering; or

vi) being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made against him or shall take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or

28



reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the benefit
of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine

what amount, if any, is recoverable from the contractor for completion of the works or
part of the works or in case the works or part of the works is not to be completed, the
loss or damage suffered by Employer.
Any excess expenditure incurred to be incurred by Employer in completing the works
or part of the works or the excess loss or damages suffered or may be suffered by
Employer as aforesaid after allowing such credit shall without prejudice to any other
right or remedy available to Employer in law be recovered from any moneys due to
the contractor on any account, and if such moneys are not sufficient the contractor
shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30
days, the Engineer shall have the right to sell any or all of the contractors unused

materials, constructional plant, implements, temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without
prejudice to his any other rights or remedy against the contractor in respect of any
delay, inferior workmanship, any claims for damages and/or any other provisions of
this contract or otherwise, and whether the date of completion has or has not elapsed,
by notice in writing absolutely terminate the contract in any of the following cases.

1) If the contractor having been given by the Engineer a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or unworkman like manner shall omit to
comply with the requirement of such notice for a period of seven days thereafter.

i1) If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence so that in the opinion
of the Engineer (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Engineer.

1ii)If the contractor persistently neglects to carry out his obligations under the contract

and/or commits default in complying with any of the terms in conditions of the contract
and does not

remedy it or take effective steps to remedy it within 7 days after a notice in writing is
given to him in that behalf by the Engineer.
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1v) If the contractor commits any acts mentioned in Clause 21 hereof, when the
contractor has made himself liable for action under any of the cases aforesaid the
engineer on behalf of employer shall have powers.

V) To determine or rescind the contract as aforesaid (of which termination or
rescission notice in writing to the contractor under the hand of the Engineer shall be
conclusive evidence) Upon such determination or rescission the full security deposit
recoverable under the contract shall be liable to be forfeited and shall be absolutely at
the disposal of the NSC if any portion of the Security Deposit has not been paid or
received it would be called for an forfeited.

vi) After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof as shall be un-executed of his
hands and to give it to another contractor to complete in which case any expenses
which may be incurred in excess of the sum which would have been paid to the
original contractor if the whole work has been executed by him (of the amount of
which excess the certificate in writing of the Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from any
money due to him by NSC under his contract or on any other account whatsoever or
from his security deposit or the proceeds of sales thereof or a sufficient part thereof
as the case may be. If the expenses incurred by the Department are less than the
amount payable to the contractor at his agreement rate, the difference shall not be paid
to the contractor.

CLAUSE : 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the
Engineer or his representative, before covering up or otherwise placing beyond the
reach of measurements, any work in order that the same may be measured and correct
dimensions thereof be taken before the same is so covered up or placed beyond the
reach of measurement and shall not cover up any work without the consent in writing
of the Engineer or his Representative shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or the Engineer consent being
obtained the same shall be uncovered at the contractors expense, or in default thereof
no payment or allowance shall be made for such work or the materials with which the
same was executed.
CLAUSE : 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the Engineer
and his authorized representative and other superior officers related to Quality Control
and of Chief Technical Examiner's office and the contractor shall at all times during
the usual working hours and at all other times at which reasonable notice of the visit
of such officers have been given to the contractor, either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing, present
for that purpose. Orders given to the contractor's agent shall be considered to have
the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to
the Chief Technical Examiner or his subordinate Officers, that any work has been

30



executed with unsound, imperfect, or unskillful workmanship, or with materials or
articles provided by him for the execution of the work which are unsound or of a
quality inferior to that contracted or otherwise not in accordance with the contract the
contractor shall, on demand in writing which shall be made within six months of the
completion of the work from the Engineer specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own
charges and cost. In the event of the failing to do so within a period specified by the
Engineer in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under Clause 2 of the contract (for non-completion
of the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates
applicable the item of work at the rates applicable under the contract but may accept
such items at reduced rates as the competent authority may consider reasonable during
the preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety ad utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer to be conveyed in writing in respect of the same will be final
and binding on the contractor.

CLAUSE : 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS
DURING MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure
or destroy and part of building, in which they may be working, or any building, main
or ancillary or other installation fixture etc. or any part of it is being executed or if any
damage shall happen to the work while in progress, from any cause whatsoever or if
any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the Engineer
as aforesaid arising out of defective or improper materials or workmanship, the
contractor shall upon a receipt of a notice in writing on that behalf make the same
good at his own expense, or in default the Engineer may cause the same to be made
good by other workman and deduct the expense from any sums that may be due or at
any time thereafter may become due to the contractor or from his security deposit, or
the proceeds of sale thereof or of a sufficient portion there of from the security deposit
of the contractor.

CLAUSE : 18 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special
materials if any, as may in accordance with the contract be supplied by Employer
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plant tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work. Whether original,
altered or substituted and whether included in the specification or other documents
forming part of the contract or referred to in these conditions or not, or which may be
necessary for the purpose of satisfying or complying with the requirements of
Engineer as to any matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with carriage therefore to and
from the work. The contractor, shall also supply without charge the requisite number
of persons with the means and materials, necessary for the purpose of setting out
works, and counting, weighing and assisting in the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing the
same may be provided by the Engineer at the expense of the contractor and the
expense may be deducted, from any money due to the contractor, under the contract
and/or from his security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section
12 of the Workmen's Compensation Act, 1923, Government is obliged to pay
compensation to a workman employed by the contractor the amount of the
compensation so paid; and without prejudice to the rights of the Employer under
Section 12, sub-section (ii) of the said Act. Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or
from any sum due by Employer to the contractor whether under this contract or
otherwise. Employer shall not be bound to contest any claim made against it under
Section 12, sub-section (i) of the Said Act, except on the written request of the
contractor and upon his giving to Employer full security for all costs for which
Employer might become liable in consequence such claim.

CLAUSE :18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS
IF CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour
(Regulation and Abolition) Act 1970 and of the contract labour (Regulation and
Abolition Central Rules 1971) Employer is obliged to pay any amounts of wages to a
Workman employed by the contractor in execution of the works or to incur any
expenditure providing welfare and health amenities required to be provided under the
above said Act and the Rules under Clause 19 and sanitary arrangements for workers
employed by Contractors. NSC will recover from the contractor the amount of
wages so paid or the amount of expenditure so incurred; and without prejudice to the
right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour (Regulation & Aboklition Act 1970). Employer shall be
at liberty to recover such amount or any part thereof by deducting it from the security
deposit or from any sum due to the contractor whether under this agreement or
otherwise. Employer shall not be bound to contest any claim made against section 20
sub section (1) & Section 21, sub-section (4) of the said Act, except on the written
request of the contractor and upon his giving to the Employer full security for all costs
for which Employer might become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR
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The contractor shall, unless otherwise provided in the contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment housing, feeding and transport.

a) The Contractor shall, at all times during the continuity of the contract, comply
fully with all existing Acts, regulations and by laws including all statutory
amendments and re-enactment of Stare or Central Government and other local
authorities and any other enactments, notifications and acts that may be passed in
future either by the State or the Central Government or local authority, including
Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition)
Act 1970 and Equal Remuneration Act 1976. Factories Act, Minimum Wages Act,
Provident Fund Regulations, Employees Provident Fund Act, schemes made under the
same Act and also labour Regulations made by Government from time to time.
Health and Sanitary Arrangement for Workmen, Insurance and other benefits and
shall keep Employer indemnified in case any action is commenced by competent
authorities for contravention by the Contractor. If the Employer is cause to pay or
reimburse, such amounts as may be necessary to cause or observe, or for non
observance of the provisions stipulated here forth on the part of the Contractor, the
Engineer shall have the right to deduct from nay moneys due to the Contractor, his
amount of Performance Security or recover from the Contractor personally any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer.

Provided, however, the Employer shall have no other responsibility in connection
with the employees of the contractor, who shall, in no case, be treated as the
employees of the Employer at any point of time.

19.1 AGE OF LABOUR
No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less
than a fair wages, which expression shall mean, whatever for time or piecework, the
respective rates of wages fixed by Govt. Department as fair wages for the area
payable to the different categories of labourers or those notified under the Minimum
wages Act for corresponding employees, of the Employer/Client, whichever may be
higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to
the paid a fair wage to labourer indirectly engaged on the works, including any labour
engaged on the works, including any labour engaged by sub-contractor in connection
with the said works as if the labourer had been directly employed by him.
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NOTE:-

1. The contractor shall, before he commences the work, display, and correctly
maintain, in a clean and legible conditions at a conspicuous place on the site, notices
in English and in a language spoken by the majority of the workers, stating therein the
rate of wages which have been fixed as fair wages and the hours of work for which
such wages are earned and send a copy of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to
his employees in such form as may be convenient and as per the requirements of the
Employer/Engineer and the conciliation Officer (Central), Ministry of Labour,
Government of India or such other authorised person appointed by the Central or
State Government and the same shall include the following particulars of each
worker:

1) Name, worker's number and grade.

ii) Rate of daily or monthly wage.

i) Nature of work on which employed.

iv) Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.
vi) All deductions made from the wage with details in each case of the
ground for which the deduction is made.

vii)  Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the
Works.

4. The Wage records and Wage Slips shall be preserved for at least 12 months
after the last entry.

19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the
performance of the contractor's part of this agreement the contractor shall at his own
expense arrange for the safety provisions as per Safety code of CPWD. Safety code
framed from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each
default and in addition the Engineer shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

19.4  The contractor shall submit, by the 5th and 19th of every month, to the
Engineer a true statement showing, in respect of the second, half of the preceding
month and the first half of the current month respectively:-

34



() the number of labourers employed by him on the work.

2) their working hours.

3) the wages paid to them.

4) the accidents that occurred during the said fortnight showing the

circumstances under which they happened and the extent of damage and injury

caused by them,

&) the number of female workers who have been allowed Maternity Benefit
according to Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not
exceeding Rs.200/- for each default or materially incorrect statement. The decision of
the Engineer shall be final in deducting from any bill due to the contractor amount
levied as fine and be binding on the contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor's part of this agreement, the contractor shall comply
with or cause to be complied with all the rules framed by Govt. from time to time for
the protection of health and sanitary arrangements for workers employed by Employer
and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:

) Leave :

) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks
upto  and including the day of delivery and 4 weeks following that day.

(i1) In the case of miscarriage upto 3 weeks from the date of miscarriage.
2) Pay :

@) In the case of delivery leave day during maternity leave will be at the
rate  of the women's average daily earnings calculated on the total wages earned on

the days when full time work was done during a period of 3 months
immediately

preceding the date on which she gives notice that she expects to be confide

or at the rate of Rupees one only a day whichever is greater.

(i1) In case of miscarriage leave pay at the rate of average daily earning
calculated on the total wages earned or the days when full time work was done

during a period of 3 months immediately preceding the date of such
miscarriage.

19.7 In the event of the contractor(s) committing a default or breach of any of the
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provisions of the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model
Rules for the protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information submitting or filling any
statement under the provisions of the above Regulation and rules which is materially
incorrect, he/they shall without prejudice to any other liability pay to the Employer a
sum not exceeding Rs.200/- for every default breach or furnishing making,
submitting, filling such materially incorrect statements and in the event of the
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the
estimated cost of the work put to the tender. The decision of the Engineer shall be
final and binding on the parties.

Should it appear to the Engineer that the contractor(s) is/are not properly
observing and complying with the provisions of the Govt. Contractor Labour
Regulations and Model Rules and the provisions of the Contract Labour (R&A)
Central Rules 1971, for the protection of health and sanitary arrangements for work
people employed by the contractor(s) (hereinafter referred the said Rules) the
Engineer shall have power to give notice in writing to the contractor(s) requiring that
the said Rules be compiled with and the amenities prescribed therein be provided to
the work people within a reasonable time to be specified in the notice. If the
contractor(s) shall fail within the period specified in the notice to comply with and
observe the said Rules and to provide the amenities to the work people as aforesaid,
the Engineer shall have the power to provide the amenities to herein before mentioned
at the cost of the contractor(s) shall erect, make and maintain at his/their own expense
and to approved standards all necessary as huts and sanitary arrangements required for
his/their work people if the same shall not have been erected or construction,
according to approved standard, the Engineer-in charge shall have power to give
notice in writing to the contractor(s) requiring that the huts and sanitary arrangements
be remodeled and/or reconstructed according to approved standard and if the
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement
according to approved standards within the period specified in the notice, the
Engineer shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the Contracts(s).

4. The site selected for the camp shall be high ground, removed from jungle.

5. Disposal of excreta: The contractor(s) shall make necessary arrangements for
the disposal of excreta from the latrines by transience or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If trenching
or incineration is not allowed, the contractor(s) shall make arrangements for the
removal to the excreta through the Municipal Committee/Authority and inform it
about the number of labourers employed so that arrangements may be made by such
committee authority for the removal of the excreta. All charges on this account shall
be borne by the contractor and paid direct by him to the Municipal
Committee/Authority. The contractor shall provide one sweeper for every 8 sets in
case of dry system.

6. Drainage : The contractor(s) shall provide sufficient arrangements for draining
away sludge water so as to keep the camp neat and tidy.
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7. The contractor(s) shall make necessary arrangement of keeping the camp area
sufficiently lighted to avoid accidents to the workers.

8. Sanitation : The contractor(s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the Local Public
Health and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a
suitable plot of land to be approved by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and
to the floor area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each
member of  the worker's family staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places
having a minimum area of 1.80 m x 1.50 m (6'x5') adjacent to the hut.

C) The contractor(s) shall also construct temporary latrines and urinals for the use
of the labourers each on the scale of not less than four per each one hundred of
the total strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing &
washing places, one undid for every 25 persons residing in the camp. These
bathing and  washing places shall be suitably screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud
mortar or other suitable local materials as may be approved by the Engineer.
The floor may be kutchha but plastered with mud gobri and shall be at least 15 cm
(6"
above the surrounding ground. The roofs shall be laid with thatch or any other
materials as may be approved by the Engineer. The Contractor shall ensure
that throughout the period of their occupation the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.

C) All doors, windows and ventilators shall be provided with suitable
leaves for security purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between

the  rows of huts which may be reduced to 6 m. (20 ft.) according to the
availability of site with construction will be allowed.

3. WATER SUPPLY :

The Contractor(s) shall provide adequate supply of water for the use of
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labourers. The provisions shall not be less than 2 gallons of pure and whole some
water per head per day for drinking purposes and 3 gallons of clean water per head
per day for bathing and washing purpose. Where piped water supply is available,
supply shall be at shall pay all fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than 6 months immediately proceedings the
date on which she proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the
prescribed form as shown below in Annexure I and II the same shall be kept at the
place of work.
19.9

The Engineer-in-charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors employ upon the work
who may be incompetent or misconduct himself and the contractor should forthwith
comply with such requirements.

19.10

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction and is
hander over to the Engineer with vacant possession of complete building. If such
building though completed is occupied illegally, then the Engineer shall have the
option to refuse to accept the said buildings. Any delay in acceptance on this account
will be treated as delay in completion and for such delay a levy up to 5% of the
estimated cost put to the tender may be imposed by the Engineer whose decision shall
be final both with regard to the justification and quantum and be binding on the
Contractor.

However, the Employer may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE : 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages
Act, 1948, Contract Labour (Regulations and Abolition) Act, 1970 amended from
time to time and other Laws affecting contract labour that may be brought into force
from time to time.

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF
INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the
Engineer and if the contractor shall assign or sublet his contract, or attempt to do so,
or become insolvent or commence any insolvency proceedings or make any
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,.
perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given promised or offered by the Contractor or any of his servant or
agent to any public officer or person in the employ of NSC in any way relating to his
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office or employment, or if any such officer or person shall become if any way
directly or indirectly interested in the contract, the Engineer on behalf of the
Managing Director shall have power to adopt any of the courses specified in Clause 3
as he may deem best suited in the interest of NSC and in the event of any of these
courses being adopted the consequences specified in the said Clause 3 shall ensure.
CLAUSE : 22

All sums payable by way of compensation under nay of these conditions shall
be considered as reasonable compensation to be supplied to the use of Employer
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

CLAUSE :23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of
the Engineer shall be obtained before any changes is made in the constitution of the
firm. Where the contractor is an individual or a Hindu undivided family business
concern such approval as aforesaid shall likewise be obtained before the contractor
enters into any partnership agreement where under the partnership firm would have
the right to carry out the work as aforesaid is not obtained, the contract shall be
deemed to have been as singed in the contravention of Clause 21 hereof and the same
action may be taken, and the same consequences shall ensure as provided in the said
Clause 21.

CLAUSE : 24

All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respect of the Engineer who shall be
entitled to directly at what point or points and in what manner they are to be
commenced, and from time to time carried on.

CLAUSE : 25 SETTLEMENT OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the
contractor in connection with, or arising out of, the contract or the execution of the
works, whether during the execution of the works or after their completion and
whether before or after repudiation or other termination of the contract, including any
dispute as to any opinion, instruction, determination, certificate or valuation of the
Engineer, the matter in dispute shall, in the first place, be referred in writing to the
Engineer, with a copy to the other party. Such reference shall state that it is made
pursuant to this clause. No letter than the eighty fourth day after the day on which he
received such reference the Engineer shall give notice of his decision to the employer
and the contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor
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shall, in every case, continue to proceed with the works with all due diligence and the
contractor and the employer shall give effect forthwith to every such decision of the
Engineer unless and until the same shall be revised, as hereinafter provided, in an
amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the
Engineer or if the Engineer fails to give notice of his decision on or before the eighty
fourth day after the day on which he received the reference, then either the Employer
or the contractor may, on or before the seventieth day after the day on which he
received notice of such decision, on or before the seventieth day after the day on
which the said period of 84 days expired, as the case may be given notice to the other
party, with a copy for information to the Engineer, of his intention to commence
arbitration, as herein after provided, as to the matter in dispute. Such notice shall
establish the entitlement of the party giving the same to commence arbitration, as
hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration
in respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the
Employer and the Contractor and no notice of intention to commence arbitration as to
such dispute has been given by either the Employer or the Contractor on or before the
seventieth day after the day on which the parties received notice as to such decision
from the Engineer, the said decision shall be come final and binding upon the
employer and the contractor. Request for arbitration by the contractor shall be
entertained by the employer only after completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been
given in accordance with Sub Clause 25.1 arbitration of such dispute shall not be
commenced unless and attempt has first been made by the parties to settle such
dispute amicably. Provided that, unless the parties otherwise agree, arbitration may
be commenced on or after the fifty sixth day after the day on which notice of intention
to commence arbitration of such dispute was given, whether or not any attempt at
amicable settlement thereof has been made.

25.3 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and
disputes relating to the meaning of instructions herein before mentioned or as to any
other question, claim, right matter of anything whatsoever, in any arising out of or
relating to the sub contract, specification, estimates, instructions, orders or these
conditions or otherwise concerning the works, or the execution or failure to
execute the same whether  arising during the  progress of the work or after
completion of abandonment thereof or any matter  directly or  indirectly
connected with this agreement shall be referred tothe sole arbitration
of the Managing Director of NSC and if the
M.D is unable or unwilling to act as such, then the matter shall be referred to sole
arbitration of such other person appointed by the M.D. NSC willing to act as such
arbitrator. There will be no objection, if the Arbitrator, so appointed is an employee
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of NSC provided that the person shall not have been directly connected with the
execution of the work of the project. In case the arbitrator so appointed is unable to
act for any reasons. Managing Director, NSC in the event of such inability shall
appoint another person to act as Arbitrator in accordance with the terms of the sub
contract. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no person
other than a person appointed by Managing Director, NSC as aforesaid should act as
Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory
modification or reenactment thereof and the rules made there under and for the time
being in force shall apply to the arbitration proceeding under this clause.It is a term
of the sub contract that the party seeking arbitration shall specify the dispute to be
referred to arbitration under this clause together with the amount or amounts claimed
in respect of each dispute(s). The arbitrator may from time to time with the consent
of the parties enlarge the time for making and publishing the award. The work under
the sub contract shall nevertheless continue during the arbitration/proceedings. The
Arbitrator shall be deemed to have entered on the reference on the date he issues
notice to both the parties fixing the date of the first hearing. The Arbitrator shall give
a separate reasoned award in respect of each reference referred to.

25.3.3 The ward of the arbitrator shall be conclusive and binding on all parties to this
contract.

CLAUSE : 26 CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or
proceeding relating to infringement or use of any patent or design or any alleged
patent or design rights and shall pay any royalties which may be payable in respect of
any article or part thereof included in the contract. In the event of any claims made
under or action brought against Employer in respect of any such matters as aforesaid
the contractor shall be immediately notified thereof and the contractor shall be at
liberty, at his own expenses, to settle any dispute or to conduct any litigation that may
arise there from. Provided that the contractor shall not be liable to indemnify the
Employer if the infrigent of the patent or design or any alleged patent or design right
is the direct result of an order passed by the Engineer in this behalf.

CLAUSE : 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of
parts of the work the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this
contract for such items or if the part of the work in question is not, in the opinion of
the Engineer capable of measurement, the Engineer may at his discretion pay the
lump sum amount entered in the estimates and the certificate in writing of the
Engineer shall be final and conclusive against the contractor with regard to any sum
or sums payable to his under the provisions of the clause.

CLAUSE : 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED
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In the case of any class or work for which there is no such specification as is
mentioned in Clause (1), such work shall be carried out in accordance with the district
specification and in the event of there being no district specification, then in such case
the work shall be carried out in all respect in accordance with the instructions and
requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or
under the contract against the contractor the Engineer or Employer shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the
security, if any deposited by the Contractor and for the purpose aforesaid, the
Engineer or Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalization
or adjudication of any such claim. In the event of the security being in sufficient to
cover the claimed amount or amounts or if not security has been taken from the
contractor the Engineer or Employer shall be entitled to withhold and have a lien to
retain to the extent of such claimed amount or amounts referred to above from any
sum or sums, found payable or which at any time there-after become payable to the
contractor under the same contract or any other contract pending finalization or
adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so
withhold or retained, under the lien referred to above by the Engineer or Employer
will be kept withheld or retained as such by the Engineer/Employer till the claim
arising out of or under the contract is determined by the Arbitrator, and that the
contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor
is a partnership firm or limited company, the Engineer or Employer shall be entitled
to withhold and also have a lien to retain towards such claimed amount or amounts in
whole or in part from any sum found payable to any partner/limited company as the
case may be, whether in his individual capacity or otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of
the work and the final bills of the contractor including all supporting vouchers,
abstract etc. to be made after payment of the final bill and if as a result of such audit
and technical examination any sum is found to have been over paid in respect of any
work done by the contractor under the contract or any work claimed by him to have
been done by him under the contract and found not to have been executed, the
contractor shall be liable to refund the amount of overpayment and it shall be lawful
for the Employer to recover the same from him in the manner prescribed in sub-clause
() of this clause or in any other manner legally permissible and if it is found that the
contractor was paid less than what was due to him under it, the amount of such under
payment shall be duly made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor

the contractor shall be entitled to payment of any sum paid short where such payment
has been agreed upon between the Employer or Engineer on the one hand and the
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contractor on the other under any term of the contract permitting payment for work
after assessment by the Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security

deposit returnable to him as under the contract) may be withhold or retained by way
lien by the Engineer or the Employer or any other contracting person or persons
through Engineer against any claim of the Engineer or Employer or such person or
persons. In respect of payment of a sum money arising out of or under any other
contract made by the Contractor with the Engineer or the Employer or with such other
person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained
under this clause by the Engineer or the Employer or till his claim arising out of in the
same contract or any other contract is either mutually settled or determined by the
arbitration clause or by the competent court as the case may be and that the contractor
shall have not claim for interest or damage whatsoever on this account or on any other
ground in respect of any sum of money withhold or retained under clause and duly
notified as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED
AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever on or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles of the controlled area). Subject as above
the Contractor shall employ imported labour on i.e deposit imported labour or labours
imported by the Contractor from area from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional
Labour Committees not more than that ceiling price shall be paid to the labour by the
Contractor.

The Contractor shall immediately remove any labourer who may be pointed
out by the Engineer being a coal mining or controlled area labourer. Failure to do so
shall

render the Contractor liable to pay to employer a sum calculated at the rate of Rs.10
per labourer. The certificate of the Engineer about the number of causal mining or
controlled area labour and the number of days which they worked shall be final and
binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in
this clauses is one in which the public are interested within the meaning of the
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exception of Section 74 of Indian Contract Act 1872.

Explaination - Controlled Area means the following areas - Districts of Dhanbad,
Hazaribagh, Jamtra- a sub-division under Santhal Pargana Commissionery, Districts
of Bankuara, Birbhum, Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the
approval of the Central Government.

CLAUSE : 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make his/their own arrangements for unfiltered water
required for the work and nothing extra will be paid for the same. This will be subject
to the following conditions :

1) That the water used by the contractor(s) shall be fit for construction purposes
to the satisfaction of the Engineer.

i1) The Engineer shall make alternative arrangements for supply of water at the
risk and cost of contractor(s) if the arrangements made by the Contractor(s) for
procurement of water are in the opinion of the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer
subject to the following conditions:

1) The water charges @ 1% shall be recovered on gross amount of the work
done.
11) The Contractor (s) shall make his/their own arrangements of water connection

and  the laying of pipe lines from existing mains or source of supply.

i) The Department do not guarantee to maintain uninterrupted supply of water,
and it will be incumbent on the Contractor(s) to make alternative arrangement of
water at his/their own cost in the event of any temporary break down in water supply
of the employee so that the progress of his/their work is not held up for want of water.
No claim of damage of refund of water charges will be entertained on account of such
break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by
the Contractor from the wells or hand pump constructed by the Employer no charges
shall be recovered from the Contractor on that account. The contractor shall however,
draw water at such hours of the day that does not interfere with the normal use for
which the hand pump and wells are intended. He will also be responsible for all
damage and abnormal repairs arising out of his use, the cost of which shall be
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recoverable from him. The Engineer shall be the final authority to determine the cost
recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for
taking water for construction purposes only after he has got permission of the
Engineer in writing. No charges shall be recovered from the Contractor on this
account by the Contractor shall be required to provide necessary safety arrangements
to avoid any accidents or damage to adjacent building road and service lines. He shall
be responsible for any accident or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after the
walls are dismantled on completion of the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

1) The contractor shall arrange at his own expense all tools, plants, machinery
and equipment (hereinafter referred to as T & P) required for execution of the work
except for the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the
contractor. If the contractor requires any item of T & P on hire from the T & P
available with the Employer over and above the T & P stipulated for issue, the
Employer will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer. In such a case all the conditions hereunder for
issue of T & P shall also be applicable to such T & P as is agreed to be issued.

i1) Plant & Machinery when supplied shall be made over and taken back at the
Departmental equipment shed at and the Contractor shall bear
the cost of their carriage from the shed to the site of work and back. The contractors
shall be responsible to return the plant & machinery with condition in which it was
handed over to him and he shall be responsible for all damage caused to the said plant
& machinery at the site of work for elsewhere in operations & otherwise during transit
including damage to or loss of plants and for all losses due to his failure to return the
same soon after the completion of the work for which it was issued. The Engineer
shall be the sole judge to determine the liability of the contractor and its extent in this
and regard and his decision shall be final & binding on the contractor.

1i1) The plant & machinery as stipulated above will be issued as & when available
and if required by the contractor shall his program of work according to the
availability of the plant & machinery and no claim, whatsoever, will be entertained
from him for any delay in supply by the Department.

iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive
of the date of the plant and machinery is made over up to and inclusive of the date of
its return in good order even though the same may not have working for any cause
except for major breakdown due to no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day

inclusive of one hour lunch break. In case of an urgent work, however, the Engineer
may at his discretion, allow the plant and machinery to be worked for more than
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normal period of 8 hours a day in that case the hourly hire charges for overtime to be
borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department and will
be attested by the contractor or his authorized agent daily.

vii)  In the case of concrete mixers, the contractor shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.

viiil) In case of road rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as is done
in case of departmental rollers maximum quantity of any items to be consolidated for
each roller day shall be also be same as in Annexure.

ix) For less use of Rollers, recovery for the less rollers days shall be made at the
stipulated issue rate.

X) The contractor shall be responsible to return the plant and machinery in the
conditions in which it was handed over to him and he shall be responsible for all
damages caused to the said plant and machinery at the site of work or elsewhere when
the operation or otherwise or during transit including damage to or loss of parts, and
for all losses due to his failure and return the same soon after the completion of the
work for which it was issued. The Engineer shall be the sole authority to determine
the liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.

xi) The contractor shall have to engage a full time chowkidar to ensure watch &
ward for the safety of machinery and materials supplied by the employer to the
contractor related to this contract.

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT
MATERIALS
1) The contractor undertakes to make arrangements for the supervision of the

work by the firm supplying the tar or bitumen used.

i1) The contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formulas before the process of the painting is started and shall
hypothecate it to the Engineer. If ay bitumen or tar remains unused on completion of
the work on account of lesser use of materials in actual execution for reasons other
than authorised changes of specification & abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as determined by
the Engineer shall be made and the materials returned to the contractors. Although the
materials are hypothecated to employer the contractor undertakes the responsibility
for their proper watch safe custody and protection against all risks. The materials
shall not be removed from site of work without the consent of the Engineer in writing.
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i) The contractor shall be responsible for rectifying defects noticed within a year
from the date of completion of the work and the portion of the security deposit
relating to asphaltic work shall be refunded after the expiry of this period.

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND
EMPLOYEES

Contractors superintendence, supervision, technical staff and employees.

1. The contractor shall provide all necessary superintendence during execution of
the work and as along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the Engineer the
name, qualifications, experience, age, address and other particulars along with
certificates, of the principal technical representative to be in charge of the work. Such
qualifications and experience shall not be lower than specified in schedule 'f'. The
Engineer shall within 15 days of receipt of such communication intimate in writing
his approval or otherwise of such a representative according to the provisions on the
contractor in this respect. Such a principal technical representative shall be appointed
by the contractor soon after receipt of the approval from Engineer and shall be
available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has
such qualifications, it will not be necessary for the said contractor to appoint such a
principal technical representative but the contractor shall designate and appoint a
responsible agent to represent him and to be present at the work whenever the
contractor is not in a position to be so present. All the provisions applicable to the
principal technical representative under the Clause will also be applicable in such a
case to contractor or his responsible agent. The principal technical representative
and/or the contractor shall on receiving reasonable notice from the Engineer or his
designated representative(s) in charge of the work in writing or in person or
otherwise, present himself to the Engineer and/or at the site of work, as required, to
take instructions.

Instructions given to the principal technical representative or the responsible
agent shall be deemed to have the same force as if these have been given to the
contractor. The principal technical representative and/or the contractor or his
responsible authorized agent shall be actually available at site during important stages
of execution of work, recording of measurement of works and when ever so required
by the Engineer, his designated representative in the site order book and shall affix his
signature in token of noting down the instructions and in token of acceptance of
measurements.

If the Engineer whose decision in this respect is final and binding on the
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contractor, is convinced that no such technical representative or agent is effectively
appointed or is effectively attending or fulfilling the provision of this clause, a
recovery shall be effected from the contractor as specified in schedule 'f' and the
decision of the Engineer as recorded in the site order book and measurement recorded
in measurement book shall be final and binding on the contractor. Further, if the
contractor fails to appoint a suitable technical representative or responsible agent and
if such appointed persons are not effectively present or do not discharge their
responsibilities satisfactorily, the Engineer shall have full powers to suspend the
execution of the work until such date as a suitable agent is appointed and the
contractor shall be held responsible for the delay so caused to the work. The
contractor shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/fixed bill and shall
produce evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical
assistance as are skilled and experienced in their respective fields and such foremen
and supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled
labour as is necessary for proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer to be undesirable. Such person shall not be
employed again at works site without the written permission of the Engineer and the
persons so removed shall be replaced as soon as possible by competent substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED
WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and
the Rules and Orders issued there under from time to time. If he fails to do so, his
failure will be a breach of contract and the Engineer may, in his discretion cancel the
contract. The Contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of the Act.

CLAUSE : 37

The whole work, may be spilt up between two or more contractors or accepted
in part and not in entirely, if considered expedient.

CLAUSE : 38 LEVY/TAXES PAYABLE BY CONTRACTOR

1) Sales tax or any other tax on material in respect of this contract shall be
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payable by contractor and Employer shall not entertain any claim whatsoever in this
respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for
supply of the red bajri, stone, moorum etc. from local authorities.

i) If pursuant to on under any law such notification or order any royalty, or the
like becomes payable by the Employer by the contractor to the State Government.
Local authorities in respect of any material used by the contractor in the works then
in such a case. It shall be lawful to the Employer and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid from the dues of
the contractor.

CLAUSE : 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the
Contractor dies, the Engineer on behalf of the Employer shall have the option of
terminating the contract without compensation to the Contractor.

CLAUSE : 40 IF RELATION WORKING IN NSC THEN THE
CONTRACTOR NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which
his near relative is posted capacity between the grade of superintending Engineer and
Assistant Engineer (both inclusive) and similar cadre officials of other discipline. He
shall also intimate the names of persons who are working with him in any capacity or
are subsequently employed by him and who are near relative to any officer in the
National Seed Corporation. Any breach of this conditions by the Contractor would
render him liable to be removed from the work of these Corporations.

NOTE:
By the terms 'near relatives' is meant wife, husband, parents and grant parents,

children and grand children, brothers and sisters, uncles, aunts and cousins and their

corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN
TWO YEARS OF RETIREMENT

No Engineer or other officer of Employer or client is allowed to work as a
contractor without prior permission of Employer. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Employer aforesaid, before
submission of the tender or engagement in the contractor's service as the case may be.

CLAUSE : 42 RETURN OF MATERIAL AND RECOVERY FOR
MATERIAL
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ISSUED EXCESS

1) After completion of the work and also at any intermediate stage in the event of

non- reconciliation of materials issued, consumed and in balance (see Clause 10),
theoretical quantity of materials issued by the Employer for use in the work

shall be calculated on the basis and method given hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of
cement & bitumen required for different items of work as shown in the

Schedule of Rates mentioned in Schedule 'F'. In case any item is executed for

which standard constant executed for which standard constants for the consumption

of cement of bitumen are not available in the above mentioned
schedule/statement  or can not be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be
taken as the quantity required as per design or as authorized by the
Engineer, including authorized lappages, chairs etc. plus 3% wastage due to
cutting into pieces, such theoretical quantity being determined and compared
with the actual issues each ~ diameter wise, section wise and category wise
separately.

C) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig
lead and GI/MS sheets shall be taken as quantity actually required and
measured plus5% of wastage due to cutting into pieces (except in the case

of GI/MS sheets shall be 10%) such determination and comparison being
made diameter wise and category ~ wise.

d) For any other material as per actual requirements.

i1) Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'. The difference in the net quantities

of material actually issued to the contractor an the theoretical quantities
including such authorized  variation, if not returned by the contractor or if

not  fully reconciled to the satisfaction of the Engineer to this effect shall be

recovered at the rates specified in Schedule 'F' without prejudice to the

provision of the relevant conditions regarding return of materials governing
the contract. Decision of Engineer in regard to theoretical quantities of materials,

which should have been actually used as per the Annexure of the standard

schedule of rates and recovery at rates specified in Schedule 'F', shall be final
and  binding on the contractor.

For non schedules items, the decision of the Engineer regarding
theoretical quantities of materials which should have been actually used, shall be
final and binding on the contractor.

i) The said action under this clause is without prejudice to the right of the
Employer to take action against the contractor under any other conditions of contract
for not doing the work according to the prescribed specifications.
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CLAUSE : 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools
and plants, scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until, the work has been delivered to the Engineer
and a certificate from him to that effect obtained. In the event of the work or any
materials properly brought to the site for incorporation in the work being damaged or
destroyed in consequence of hostilities or war like operation the contractor shall,
when ordered in writing by the Engineer, remove in store all serviceable materials
salvaged from the damaged work and shall be pair at the contract rates in accordance
with the provision of this agreement for the work of clearing the site of debris,
stacking removal of serviceable materials and for the construction of all works
ordered by the Engineer such payments being in addition to compensation up to the
value of the work, originally executed before being damaged or destroyed and not
paid for. In case of works damaged or destroyed but not already measured and paid
for the compensation shall be assessed by the Engineer up to Rs.5,000/- and by the
Employer concerned for a higher amount. The contractor shall be paid for the
damage destruction suffered and for the restoring the material at the rates based on the
analysis of rates tendered for in accordance with the provision of this agreement. The
certificate of the Engineer regarding the qty. & quality of materials and the purpose
for which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or war like operations (a) unless the contractor had taken all
such precautions against air raid as are deemed necessary by the A.R.P Officer or the
Engineer, (b) for any materials etc. not on the site of the work or for any tools and
plant, machinery, scaffolding temporary buildings and other things not intended for
the work.

In the event of the contractor having to carry out reconstructions as aforesaid,

he shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer.

CLAUSE: 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR
CLEARANCE

Security deposit will be refunded on furnishing labour clearance certificate
from Labour Officer by the contractor as per CPWD guidelines.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadruplicate a monthly progress report to the
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Engineer before the second day of every month. The format of the report shall be
decided in consultation with the Engineer, to meet the work schedule requirement.

CLAUSE : 46 QUALITY OF MATERIALS, PLANT AND
WORKMANSHIP

All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the
Engineer's instructions, and
b) subjected from time to time to such tests as the Engineer may require at the

place of manufacture, fabrication or on the Site or at such other place or places as
maybe specified in the Contract or at all or any of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores,
apparatus and instruments as are normally required for examining, measuring and
testing any materials or Plant and shall supply samples of materials, before
incorporation in the works, for testing as may be selected and required by the
Engineer. The contractor shall bear the cost of samples, testing fee, if tested out side
in laboratory for testing of material provided in the contract or any other material/test
not provided in the contract and Engineer feel that the test of this kind is necessary.

CLAUSE : 47 OPPORTUNITIES/FACILITIES FOR OTHER
CONTRACTORS

Some work on the site may be done through other contractors. In the event of
any such work, the Contractor shall have to work in full cooperation and in close
coordination with other contractor(s). The contractor shall, in accordance with the
requirements of the Engineer, afford all reasonable opportunities for carrying out the
work of other contractors employed by the Engineer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who may be
employed in the execution of near the site of any work not included in the contract or
any contract which the Employer may enter into in connection with or ancillary to the
works.

Any dispute that may arise in this connection will have to be amicably settled by the
contractors amongst themselves. If they fail to do so, the matter shall be referred to the
Engineer whose decision will be final and binding on all the parties, provided that if as a
result of such a

decision of the Engineer any financial obligations or liabilities arise amongst the
contractors, the same shall be settled between themselves and the Engineer/Employer
shall remain indemnified against any claim arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written
request of the Engineer.

52



a) make available to any such other contractor, or to the Employer or any such
authority, any roads or ways for the maintenance of which the Contractor is
responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment
on the Site or

c) provide any other service of whatsoever nature for any such the Engineer shall
determine an addition to the contract price in accordance with Clause-12 and shall
notify the contractor accordingly.

d) The Contractor's attention is directed to the fact that during the contract
period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil
pipe
lines, electric cables and other services on and through areas in which the
Contractor will be working. The contractor shall maintain close liaison with

the
Engineer to avoid the possibility of delay or inconvenience as a result of these
operations and shall be deemed to have allowed for this in his tender.
CLAUSE : 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction
within the time specified therein or, if none, within a reasonable time, the Engineer
shall be entitled to employ and pay other persons to carry out the same and all costs
consequent thereon or incidental thereto shall, after due consultation with the
Employer be determined by the Engineer and shall be recoverable from the contractor
by the Employer/Engineer and may be deducted by the Employer from any moneys
due or to become due to the contractor and the Engineer shall notify the contractor
accordingly with a copy of the Employer.

CLAUSE : 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of
the contractor or his partner, agent or servant or any one, on his or their behalf to any
officer, servant, representative or agent of the Engineer or to any person on his behalf in
relation to the obtaining or to the execution of this or any other contract with the
Employer shall in addition to any criminal liability which he may incur, subject to the
contractor to the

cancellation of this and all other contracts with the Employer and also to the payment
of any loss or damage resulting from any such cancellation. The Employer shall be
entitled to deduct the amounts so payable from any money otherwise due to the
contractor under this or any other contract Any Question or dispute as to the
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commission of any offense under the present Clause shall be settled in accordance with
the law for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon shall be taken
or permitted by the contractor to be taken by any of his employees or any employees
of his sub contractors without the prior approval of the Engineer in writing and no
such photographs shall be published or otherwise circulated without the approval of
the Engineer in writing.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that can not
safely be done from the ground or from solid construction except such short period
work as can be done safely from ladders. When a ladder is used an extra 'Mazdoor'
shall be engaged for holding the ladder and if the ladder is used for carrying materials
as well suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1
vertical)

11) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor,
swung or suspended from an overhead support of erected with stationery support shall
have a guard rail properly attached or bolted, braced and otherwise secured at least 90
cm (3 feet) high above the floor or platform of such scaffolding or staging and
extending along with entire length of the outside and ends thereof with only such
opening as may be necessary for the delivery of materials. Such scaffolding or
staging shall be fastened as to prevent it from swaying from the building or structure.

1i1) Working platform, gangways and stairways should be so constructed that they
should not sag unduly or unequally and if the height of the platform or the gangway or
the stairway is more than 3.6 m (12 feet) above ground level or floor level, they
should be closely hoarded and should have adequate width land should be suitably
fastened as described in (ii) above.

1v) Every opening in the floor of building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by providing
suitably fencing or railing whose minimum height shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other
working places. Every ladder shall be securely fixed. No portable single ladder shall
be over 9m (30 feet) in length while the width between side rails rung ladder shall in
no case be less than 29 cam (11-1/2") for ladder up to and including 3m (10 feet) in
length. For longer ladders with width should be increased at least 1/4" for each
additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12").
Adequate precaution shall be taken to prevent danger from electrical equipment. No
materials on any of the site of work shall be stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident, and shall be bound to bear the
expenses of defence of every suit, action or other proceeding at law that may be
brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action
proceedings to any such person or which may, with the consent of the contractor, be
paid to compromise any claim by any such person.

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall

at all times be supplied with at least one ladder for each 30m (100 feet) in length or
fraction
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thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet) above
the surface of the ground. The side of the trenches which are 1.5 m (5 feet) or more
in depth shall be stepped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides collapsing. The excavated materials shall
not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of
trench whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

vii))  Demolition : Before demolition work is commenced and also during the
process of the work:

a) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.
b) No electric cable or apparatus which is liable to be a source of danger over a

cable or apparatus used by the operator shall remain electrically charged.

C) All practical steps shall be taken to prevent danger to persons employed from
risk of fire or explosion or flooding. No floor, roof or other part of the building shall
be so overloaded with debris or materials as to render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the
Engineer should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall
be provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or
any materials which is injurious to the eyes shall be provided with protective goggles.
c) Those engaged in welding works shall be provided with welder's protective

eye shields.

d) Stone breakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use,
the contractor shall ensure that the manhole cover are opened and ventilated at least
for an hour before the workers are allowed to get into the manholes, and the manholes
so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to the public. In addition, the contractor shall
ensure that the following safety measures are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision
of the Engineer or his authorized representative.
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b) At least 5 to 6 manholes upstream and downstream should be kept open for at
least 2 to 3 hours before any man is allowed to enter into the manhole for working
inside.

C) Before entry presence of Toxic gases should be tested by inserting wet lead
acetate paper which changes colour in the presence of such gases and give indication
of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the
manhole in case, no Oxygen is found inside the sewer line workers should be sent
only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working
inside the manholes such rope should be handled by two man standing outside to
enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid
mishaps of any kind, proper warning signs should be displayed for the safety of the
public whenever cleaning works undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being
cleaned.
h) The malba obtained on account of cleaning of blocked manholes and sewer

lines should be immediately removed to avoid accidents on account of slippery nature
of the malba.

1) Workers should not be allowed to work inside the manhole continuously. He
should be given rest intermittently. The Engineer may decide the time up to which a
workers may be allowed to work continuously inside the manhole.

1) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes.
Whenever called for. Portable air blowers are recommended for ventilating the
manholes. The Motors for these shall be vapour proof and of totally enclosed type.
Non sparking gas engines also could be used but they should be placed at least 2
meters away from the opening and on the lowered side protected from wind so that
they will not be source of friction on any inflammable gas that might by present.

) The workers engaged for cleaning the manholes sewers should be properly
trained before allowing to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump
helmets and gloves non sparkling tools safety lights and gas masks and portable air
blowers (when necessary). They must be supplied with barrier cream for anointing
the lamps before working inside the sewer lines.
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n) Workmen descending a manhole shall try each ladder stop or rung carefully
before putting his full weight on it to guard against insecure fastening due to corrosion
of the rung fixed to manhole well.

0) If a man has received a physical injury he should be brought out by the sewer
immediately and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual
situation but the decision of the Engineer regarding the steps in this regard to be taken
in an individual case will be final.

X) The contractor shall not employ men and women below the age of 18 years on
the work of painting with products containing lead in any form. Wherever ,an above
the age of 18 years are employed on the work of lead painting, the following
precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and scraped.

c) Overalls shall be supplied by the contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash during the cessation
of work.

X1) An Additional clause (viii) (i) of NSC safety code in the contract shall not
employ women and men below the age of 18 on the work of painting with product
containing lead, in any form wherever men above the age of 18 are employed on the
work of lead painting, the following principles must be observed for such use:

(a) White lead, sulphate of lead or product containing there pigment shall not be
used in painting operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising
from the application of paint in the form of spray.

(c) Measures shall be taken wherever required, to prevent danger arising out of
from the application of a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash
during and on cessation of work.

(e) Over all shall be worn by working painters during the whole of working
period.

(f))  Suitable arrangement shall be made to prevent clothing put off during working

hours being soiled by painting materials.

(2) Cases of lead poisoning and suspected lead poisoning shall be notified and
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shall be subsequently verified by medical man appointed by Competent Authority.
(h) Engineer may require when necessary medical examination of workers.

(1) Instructions with regard to special hygienic precautions to be taken in the
painting trade shall be distributed to working painters.

xii)  When the work is done near any place where there is risk of drowning, all
necessary equipment should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

xiil)  Use of hoisting machines and tackle including their attachments, anchorage
and supports shall conform to the following standards or conditions:

a. @) These shall be of a good mechanical construction, sound materials and
adequate strength and free from patent defects and shall be kept in good working
order.

(i1) Every rope used in hoisting or lowering materials or as a means of
suspension shall be durable quality and adequate strength, and free from patent
defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified
and no person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding winch or give signal to operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel
and pulley block used in hoisting or as means of suspension the safe working load
shall be ascertained by adequate means. Every hoisting machine and all gear referred
to above shall be plainly marked with the safe working load each safe working load
and the conditions under which it is applicable shall be clearly indicated. No part of
any machine or any gear referred to above in this paragraph shall be loaded beyond
the safe working load except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by
the Elect/. Engineer. As regards contractor's machine the contractor shall notify the
safe working load of the machine to the Engineer whenever he brings any machinery
to site of work and get it verified by the Electrical Engineer concerned.

xiv)  Motors, gearing transmission, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safe guard. Hoisting appliances
should be provided with such means as shall reduce to the minimum the risk of
accidental descent of the load. Adequate precautions should be taken to reduce to the
minimum the risk of any part of a suspended load becoming accidentally displayed.
When workers employed on electrical installations which are already energized
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The workers should not wear any rings, watches and
carry keys or other materials which are the good conductors of electricity.
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XV) All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in safe condition and no scaffold ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities should be provided
at near places of work.

xvi)  These safety provision should be brought to the notice of all concerned by
display on a notice board at a prominent place at work spot. The person responsible
for compliance of the safety code shall be named therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
the Labour Officer, Engineer of the department or their representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to

exempt the contractor from the operations of any other Act or Rule in force in the
Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED
CORPORATION OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of
National Seeds Corporation in which twenty or more workers are ordinarily employed
or are proposed to be employed in any day during the period during which the
contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily
employed or are proposed to be employed in connection with construction work on
any day during the period during which the contract work is in progress.

3. FIRST AID FACILITIES

(A) Atevery work place there shall be provided and maintained so as to be easily
accessible during working hours first aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

(B)  The first aid box shall be distinctly marked with a red cross on white good and
shall contain the following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50
1) 6 small sterilized dressings.

ii) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

V) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration

indicated on the label.
vi) 1 (30 gms.) bottle of potassium permanganates crystals.
vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service
and Labour Institutes Government of India.

1X) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine.
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X1)
Xii)
Xiii)

b)

©
D)

E)

always

F)

or
G)

H)

1 snake bite lancet.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract is labour exceed 50 -

i)
i1)
iii)
1v)
\)
vi)
vii)

viii)
1X)
X)
X1)
xii)

Xiii)
X1V)
XV)

Each first aid box shall contain the following equipment :-

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15 gms.) packets sterilised cotton wool.

1 (60 ml) bottle containing a two percent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

A bottle containing 100 tables (each of 5 gms.) of aspirin.
Ointment for burns.
Aottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.
Nothing except the prescribed contents shall be kept in the First Aid Box.

The first aid box shall be kept in charge of responsible person who shall

be readily available during the working hours of the work place.

A person-in-charge of the First Aid Box shall be a person trained in First Aid
treatment, in work place where the number of contract labour employed is 150

more.

In work places where the No. of contract labour employed is 500 or more and
hospital facilities are not available within easy distance of the works, First Aid posts
shall be established and run by a trained compounder. The compounder shall be on
duty and shall be available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a
suitable motor transport shall be kept readily available to carry injured person or
persons suddenly taken ill to the nearest hospital.
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4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable
places, easily accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water
supply, each work place shall be provided with storage where such drinking water
shall be stored.

C) Every water supply of storage shall be at a distance of not less than 50
feet from any latrine drain or other source of pollution. Where water has to be drawn
from the existing well which is within such proximity of latrine, drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn from
it for drinking. All such wells shall be entirely closed in and be provided with a trap
door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall
be kept locked and opened only for cleaning or inspection which shall be done at least
once a month.

5. WASHING FACILITIES

1) In every work place adequate and suitable facilities for washing shall
be provided and maintained for the use of contract labour employed therein.

i1) Separate and adequate cleaning facilities shall be provided for the use
of male and female workers.

i) Such facilities shall be conveniently accessible and shall be kept in
clean and hygienic condition.

6. LATRINES AND URINALS

A (1) Latrines shall be provided in every work place on the following scale
namely:-

(1)  Where female are employed there shall be at least one latrine, for every
25 females.
B ) Where males are employed, there shall be at least one latrine, for every
25 males provided that where the number of males or females
exceeds 100, it

shall be sufficient if there is one latrine for 25 males or females as the

case may be, upto the first 100, and one for every 50 thereafter.

i1) Every latrine shall be under cover & so partitioned off fastening as to
secure privacy, and shall have a proper door and fastenings.
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i) Construction of latrines: The inside walls shall be constructed of masonry or
some suitable heat resisting non absorbent materials and shall be cement washed
inside and outside at least once a year. Latrines shall not be of a standard lower than
bore hole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed
outside each block of latrine and urinal, a notice in the language understood by the
majority of the workers 'FOR MEN ONLY' or 'FOR WOMEN ONLY" as the case
may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers up to 50 and one for female
workers up to fifty employed at a time, provided that where the number of male or
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one
urinal for every 50 males or females up to the first 500 and one for every 100 of per
thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained
in a clean land sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage
system shall comply with the requirements and urinals of the Public Health
Authorities.

vii)  Water shall be provided by means of a tap or otherwise so as to be
conveniently accessible in or near the latrines and urinals.

viii)  Disposal of excreta: Unless otherwise arranged for by the local sanitary
authority, arrangements for proper disposal of excreta by incineration at the work
place shall be made by means of a suitable incinerator. Alternately excreta may be
disposed of by putting a layer of night soil at the bottom of a pucca tank prepared for
the purpose and covering it with a 15 cm layer of waste or refuse and then covering it
with a layer of earth for a fortnight (when it will turn to manure).

ix)  The contractor shall at his own expense, carry out all instructions issued to
him by the Engineer to effect proper disposal of soil and other conservancy work in
respect of the contractor's workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such work on his behalf.
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7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for
meals and the other two for rest separately for the use of men and women labour. The
height of each shelter shall not be less than 3 metres from the floor level to the lowest
part of the roof. These shall be kept clean and the space provided shall be on the basis
of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the
building under construction of other alternative accommodation to be used for the

purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily
employed, there shall be provided two room of reasonable dimensions for the use of
their children under the age of six years. One room shall be used as a play rooms for
the children and the other as their bed room. The rooms shall be constructed, with
specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for
light and ventilation. There shall be adequate provision of sweepers to keep the place
clean.

C) The contractor shall supply adequate number of toys and games in the
play room and sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the
crech when the number of women workers does not exceed 50 and two ayaa when the
number of women workers exceed fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract
labour is likely to continue for six months and wherein contract labour numbering one
hundred or more are ordinarily employed on adequate canteen shall be provided by
the contractor for the use of such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and
washing places separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has
access to it.

e. The floor shall be made of smooth and impervious material and inside walls
shall be lime washed or colour washed at least once in each year. Provided that the
inside walls of the kitchen shall be lime washed every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary
condition.
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g. Waste water shall be carried away in suitable covered drains and shall not be
allowed to accumulate so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of
garbage.

1. The dining hall shall accommodate at a time 30 percent of contract labour
working at a time.

J- The floor area of the dinning hall, excluding the area occupied by the service
counter and any furniture except tables and chairs shall not be less than one square
meter (10 sqft.) per diner to be accommodated as prescribed in sub Rule 9.

k. 1) A portion of the dining hall and service counter shall be partitioned off
and reserved for women workers in proportion to their number.

(ii) Washing places for woman shall be separate and screened to secure
privacy.

1. Sufficient table stools, chair or benches shall be available for the number of
diners to be accomodate as prescribed in sub Rule 9.

m. @) There shall be provided and maintained sufficient utensils, crockery,
furniture and any other equipments necessary for the efficient running of the canteen.

(i1) The furniture utensils and other equipments shall be maintained in a clean and
hygienic condition.

(iii))  Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.

(iv) A service counter, if provided, shall have top or smooth and
imprevious material.
(v) Suitable facilities including an adequate supply of hot water shall be provided
for the cleaning of utensils and equipments.

n. The food stuffs and other items to be served in the canteen shall be in
conformity with the normal habits of the contract labour.

0. The charges for food stuffs, beverages and any other items served in the
canteen shall be based on 'No profit No loss' and shall be conspicuously display in the
canteen.
p- In arriving at the price of the food stuffs, and other articles served in the
canteen, the following items shall not be taken into consideration as expenditure
namely :-

1) The rent of land and building.

i1) The depreciation and maintenance charges for the building and equipment
provided for the canteen.
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i) The cost of purchase, repairs and replacement of equipment including
furniture, crockery, cutlery and utensils.

1v) The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and
equipment provided for in the canteen.

qg. The accounts pertaining to the canteen shall be audited once every 12 months
by registered accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Engineer including the filing up of any borrow pits which may
have been dug by him.

11.  The above rules shall be incorporated in the contract and in notices inviting
tenders and shall from an integral part of the contracts.

12.  AMENDMENTS
Employer may from time to time, add to or amend these rules and issue such

directions as it may consider necessary for the purpose of removing any difficulty
which may arise in the administration thereof.
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NATIONAL SEEDS CORPORATION LIMITED
CONTRACTOR LABOUR REGULATION

SHORT TITLE

1. These regulations may be called the National Seeds Corporation Limited,
Contractor Labour Regulations.

2. DEFINITIONS:-

1) 'Workman' means any person employed by NSC or its contractor directly or
indirectly through a sub-contractor with or without the knowledge of the National
Seeds Corporation to do any skilled, semi-skilled or unskilled manual supervisory,
technical or electrical work for hire or reward whether the terms of employment are
expressed or implied but does not include any person:

a) Who is employed mainly in a managerial or administrative capacity :
or

b) Who, being employed in a supervisory capacity drawn wages
exceeding five hundred rupees per mensem for exercised either by the nature of the
duties attached to the office or by reason of powers vested in him, functions mainly of
managerial nature.

C) Who is an out worker, that is to say a person to whom, any articles or
materials are given out by or on behalf of the principal employer to be made up,
cleaned, washed, altered, ornamental finished, repaired, adopted or otherwise
processed for sale for the purpose of the trade or business of the principal employer
and the process is to be carried out either in the home of the out worker or in some
other premises, not principal employer.

ii) Fair Wages shall include every person who undertake whether for time
or piece work fixed & notified under the provisions of the Minimum Wages Act from
time to time.

i) 'Contractors' shall include every person who undertake to produce a
given result other than a more supply of goods or articles of manufacture through
contract labour or who supplied contract labour for any work and includes a sub-
contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages
Act.

3. a) Normally working hours of an adult employee should not exceed 9
hours a day & in case of child 4-1/2 hours a day. The working day shall be so
arranged that inclusive of interval for rest, if any, it shall not spread over more than 12
hours on one day.

b) When an adult worker is made to work for more than 9 hours on any
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day or for more than 48 hours in any week he shall be paid overtime for the extra
hours put in by him at double the ordinary rate of wages. Children shall not be made
to work extra hours.

c)1) Every worker shall be given a weekly holiday normally on a Sunday in
accordance with the provisions of the minimum wages (Central) Rules 1960 as
amended from time to time irrespective of whether such worker is governed by the
Minimum Wages Act or not.

i1)  Where the Minimum wages prescribed by the National Seeds
Corporation under the Minimum Wages Act are not inclusive of the Wages for the
weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable
to the next proceeding day, provided he had worked under the same contractor for a
continuous period of not less than 6 days.

iii)  Where a contractor is permitted by the Engineer to allow a worker to
work on a normal weekly holiday, he shall grant a substituted holiday to him for the
whole day on one of the five days immediately before or after the normal weekly
holiday and pay wages to such worker for the work performed on the normal weekly
holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before be commences his work on contract, display and
correctly maintain and continue to display and correctly maintain in a clean and
legible condition in conspicuous places on the work, notices in English and in the
local Indian Languages spoken by the majority of the workers, giving the minimum
rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the
hours of work for which such wages are earned, wage periods, date of payments of
wages and other relevant informations as per Appendix 'A’.

5. PAYMENT OF WAGES

1) The contractor shall fix wage period in respect of which wages shall be
payable.
ii) No wage period shall exceed one month.

i) The wages of every person employed as contract labour in an
establishment or by a contractor where less than one thousand, such persons are
employed shall be paid before the expiry of seventh day and in other cases before the
expiry of tenth day after the last day of the wage period in respect of which the wages
are payable.

1v) Where the employment of any worker is terminated by or on behalf of
the contractor the wages earned by him shall be paid before the expiry of the second
working day from the date on which his employment is terminated.

V) All payments of wages shall be made on a working day at the work
premises and during the working time and on a date notified in advance and in case
the
work is completed before the expiry of the wage period, final payment shall be made
within 48 hours of the last working day.
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Vi) Wages due to every worker shall be paid to him direct or to other
person authorized by him in this behalf.

vii)  All wages shall be paid in current coin or currency or in both.

viii)  Wages shall be paid without any deductions of any kind except those
specified by the National Seeds Corporation by general or special order in this behalf
of permissible under the payment of wages Act, 1956.

ix) A notice showing the wages period and the place and time of
disbursement of wages shall be displayed at the place of work and a copy sent by the
contractor to the Engineer under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in
the presence of the Engineer or any other authorized representative of the Engineer
who will be required to be present at place and time of disbursement of wages by the
contractor to workman.

xi) The contractor shall obtain from the Engineer or any other authorized
representative of the Engineer as the case may be, a certificate, under his signature at
end of the entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the
case may be in the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES

1) The wages of a worker shall be paid to him without any deductions of
any kind except the following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places

where by the terms of his employment he is required work. The amount of deduction
shall be in proportion to the period for which he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money or any other deduction which he is
required to account, where such damage or loss is directly attributable to his neglect
or default.

d. Deduction for recovery of advances or for adjustment of over-payment
of wages,advances granted shall be entered in a register.

e.i)  Any other deduction which the National Seeds Corporation may from
time to time allow.

i1) No fines should be imposed on any worker save in respect of such acts
and omissions on his part as have been approved of any the Chief Labour
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Commissioner.

NOTE :
An approved list of Acts and Omissions for which fines can be imposed is
enclosed as Appendix - 1.

i) No fine shall be imposed on any worker and no deduction for damage
or loss shall be made from his wage until the worker has been given an opportunity of
showing cause against such fines or deductions.

1v) The total amount of fine which may be imposed in any wage period on
a worker shall not exceed an amount equal to three paise in a rupee of the total wages,
payable to him in respect of that wage period.

V) No fine imposed on any worker shall be recovered from him by
installment, or after the expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act
of omission in respect of which it was imposed.

7. LABOUR RECORDS

1) The contractor shall maintain a "Register of persons Employed" on
work on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV)

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all
workmen employed by him on the work under contractor in Form XVI of the CL
(R&A) Rules 1971 (Appendix - V).

i) The Contractor shall maintain a wage register in respect of all
workmen employed by him on the work under Contract in Form XVII of the CL
(R&A) Rules 1971 (Appendix V).

1v) Register of Accidents: "The contractor shall maintain a register of
accidents in such form as may be convenient at the work placed but the same shall
include the following particulars".

a) Full particulars of the labourers who met with accident.
b) Rate of wages.

c) Sex.

d) Age.

e) Nature of accident and cause of accident.
) Time and date of accident.

g) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.

1) Period of treatment and result of treatment.

1) Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen's Compensation Act.

) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.
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n) Authority by whom the compensation was assessed.

0) Remarks.

V) Register of Fines Contractor shall maintain a "Register of Fines" in the form
XXII of C1 (R&A) Rules 1971 (Appendix - XII).

The contractor shall display in a good condition and in a conspicuous place of
work the approved list of Acts and Omissions for which fines can be imposed
(Appendix - X).

vi) Register of Deductions : The contractor shall maintain a Register of
deductions for damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix -
XII)

vii)  Register of Advance : The contractor shall maintain a 'Register of Advances'
in form XXII of the CL (R&A) Rules 1971 (Appendix XIII).

viii))  Register of overtime : The contractor shall maintain a Register of Overtime in
Form XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

1) The contractor shall issue an attendance Card-cum-Wage slip to each
workmen employed by him in the specimen form at (Appendix VII).

i1) The card shall be valid for each wage period.

1ii) The contractor shall mark the attendance of each workmen on the card twice
eacgh day, once at the commencement of the day and again after the rest interval,
before the actually starts work.

The card shall remain in possession of the worker during the wage period under
reference.

V) The contractor shall complete the wage slip portion on the reverse of the card
at least a day prior to the disbursement of wages in respect of the wage period under
reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on
the wage slip at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A)
Central Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VIII).

10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall
issue to the workman whose services have been terminated, a service certificate in
Form XV of the CL(R&A) Central Rules, 1971 (Appendix-IX).

11.  PRESERVATION OF LABOUR RECORDS
All records required to be maintained under regulations Nos. 6 & 7 shall be
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preserved in original for a period of three years from the date of last entries made
available for inspection by the Engineer or Labour Officer or any other officers
authorized by the Department of works and Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds
Corporation on their behalf shall have power to make inquiries with a view to
ascertaining and enforcing due and proper observance of the Fair Wage Clauses and
the Provision of Regulations. He shall investigate into any complaint regarding the
default made by the Contractor or sub-contractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report
of result of his investigations or inquiry to the Engineer concerned indicating the
extent, if any, to which the default has been committed with a note that necessary
deductions from the contractor's bill be made and the wages and other dues be paid to
the labourers concerned. In case an appeal is made by the contractor under Clause of
these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days
from the receipt of the report from the Labour Officer or the Superintending Engineer
as the case may be.

13.  REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Engineer concerned indicating the extent,
if any, to which the default has been committed with a note that necessary deductions
from the contractor"s bill be made and the wages and other dues to paid to the
labourers concerned. In case any appeal is made by the contractor under clause 13 of
these regulations, actual payment to labourers will be made by the Engineer after the
Superinteding Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the
receipt of the report from the Labour Officer or the Superintending Engineer as the
case may be.

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer
or other person so authorized may appeal such decision to the Engineer concerned
within 30 days from the date of decision, forwarding simultaneously a copy of his
appeal to the Superintending Engineer concerned but subject to such appeal, the
decision of the Officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

1) A workman shall be entitled to be represented in any investigation or
an enquiry under these regulations by :-
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a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is

affiliated.

c) Where the employer is not a member of any registered trade union, by
an officer of a registered trade union, connected with, the industry
in which the worker is employed.

i1) An employer shall be entitled to be represented in any investigation or

enquiry under these regulations by :-

a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers to which

association referred to in clause (A) is affiliated.

C) Where the employer is not a member of any association of employers
by an officer of association of employer, connected with industry
or by any other employer, engaged in the industry in which the

employer is engaged.

i) No party shall be entitled to be represented by a legal partitioner in any
investigation or enquiry under these regulations.

16.  INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to
any of his workers to his agent at a convenient time and place after due notice is
received or to the Labour Officer or any other person, authorized by the National
Seeds Corporation on his behalf.

17. SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time to
time.
18.  AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the

regulations and on any question as to the application, interpretation or effect of those
regulations the decision of the Engineer concerned in this behalf shall be final.
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10

11

12

13

LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XTII)

Appendix-I

Appendix-ii

Appendix-iii
Appendix-iv
Appendix-v
Appendix-vi
Appendix-vii
Appendix-viii
Appendix-ix
Appendix--x
Appendix-xi
Appendix-xii

Appendix-xiii

Register of maternity benefits.

Maternity benefit admissible to the Contractor’s in

National Seeds Corporation Limited.
Labour Board

Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages slip

Employment Card

Service certificate

Register of fines

Register of deduction for damage or loss
Register of advance.

Register of over time.
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to
be displayed prominently at the site of work both in English & local language.

1 Willful insubordination or disobedience, whether alone or in combination with other.

2 Theft fraud or dishonesty in connection with the contractors beside a business

or property of NSC.

3 Taking or giving bribes or any illegal gratification’s.

4 Habitual late attendance.

5 Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6 Habitual negligence.

7 Smoking near or around the area where combustible or other materials are

locked

8 Habitual in-discipline.

9 Causing damage to work in the progress or to property of the NSC or of the
contractor

10 Sleeping on duty

11 Malingering or slowing down work.

12 Giving of false information regarding name, age, father’s name etc.

13 Habitual loss of wage cards supplied by the employers.

14 Unauthorized use of employer’s property of manufacturing or making of
unauthorized particle at the work place.

15 Bad workmanship in construction and maintenance by skilled workers which

is not approved by the department and for which the contractors are compelled to
undertake rectifications.

16 Making false complaints and /or misleading statements.

17 Engaging on trade within the premises of the establishments.

18 Any unauthorized divulgence of business affairs of the employees

19 Collection or canvassing for the collection of any money within the premises

of an establishment unless authorized by the employer.

20 Holding meeting inside the premises without prior sanction of the employer.

21 Threatening or intimidating any workman or employer during the working

hours within the premises.
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PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Rate in figures and works | Place of issue
at which the material will
be charged to the
contractor
1 OPC-43 Grade Cement full FOR
e -- | Destination ( at
work site)

SCHEDULE ¢ C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place of issue

1 2 3 4

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work,
if any

SCHEDULE ¢ E’:- Reference to general conditions of contract:-
Name of work -  —omeemeee -

Estimated cost of work:- Rs.--—--—---

Earnest money :- Rs. -=mmmmmeee
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .
Components of materials - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L.-  Expressed as per cent of total value of work:- 5% .
CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value
CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject
to a maximum of Rs. 5.00
lakhs

CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.
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Authority to give fair and reasonable

CLAUSE-7

extension of time for completion

Gross work to be done together with net

Payment/adjustment of advances

for materials collected, if any, since the

last such payment for being eligible to

CLAUSE-11

interim payment.
Specifications to be followed for

execution of work

CLAUSE-12
12,1(i1)

Deviations/variations extent & pricing
Schedule of rates for determining rates for

additional, altered or substituted items that

can not be determined under 12.1

12.1(1ii)

Plus/minus the % over the rate

entered in the schedule of rates

12.1Gv) A

Deviation limit beyond which

sub clauses (i) to (iii) shall not apply and

clauses 12.2 & 12.3 shall apply.

12.1 (iv) B

(a) Limit for value of any item

of any individual trade

beyond which sub-clauses (i) to (v)

CLAUSE-16

shall not apply and clauses 12.2 & 12.3 shall apply

Competent authority for

deciding reduced rates

CLAUSE-35
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Minimum qualifications and
experienced required for Principal
Technical Representative.

Graduate or retired

possessing at least
recognized

put to tender

Rs. 4,000/-p.m.for

Rs 2000/- for diploma

5 % plus/minus

3 % plus/minus
2.5% plus only &
on minus side.

3% plus/minus

a) For works with estimated cost
put to tender more than.
1) Rs 10 lakhs for civil work
Engineer
11)  Rs 5 lakhs for Elect./Mech. Works
diploma.
b) For works with estimated cost
More than 5 lakhs but less Recognized diploma holder
than Rs 10 lakhs for civil work.
More than Rs 1 lakhs but less than
Rs 5 lakhs for Elect./Mech. works
c) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
d) Minimum experience of works -------------- years.
e) Recovery to be effected from
Graduate
for the contractor in the event of not fulfilling
holder.
Provision of clause 36 (i)
CLAUSE-42
1) Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates
ii) Variations permissible on theoretical quantity.
a) 1) Cement for works with estimated cost put to
Tender not more than Rs, 5 lakhs
(i1)) Works with estimated cost put to tender
more than Rs. 5 lakhs
b) Bitumen all works
nil -
c) Steel reinforcement and structural steel
Sections for each diameter, section and category
d) All other materials

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SN | Description of item Rate in figures and words at which recovery shall be
1 made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation
1 Cement Double the rate quoted in schedule ‘ E *.
2 Steel reinforcement | - do------
3 Structural Sections |  —-eee do------
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SCHEDULE ‘F’
Reference to general rules & guidance for inviting of tender:-

Name of work:

Estimated cost of work : Rs.

Earnest money :

Rs.
Performance Guarantee 5 % of accepted value.
Security deposit: 5 % value of work done subject to a maximum
of Rs. 5 lakhs .
Clause 1:-
1) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15
days
ii) Maximum allowable extension beyond the period provided
in (i) above:- 10
days.
Clause:- 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:-

Table of Mile stone

SN | Description of milestone | Time allowed in days Amount to be with-held in case
(physical) (from date of start) of non achievement of milestone

1 2 3 A

Time allowed for execution of work:-

Authority to decide:

1) Extension of time
ii) Rescheduling of milestone ----------

80




GENERAL RULES: Officer inviting tender Maximum

percentage
& DIRECTIONS : for quantity of items of work to be executed beyond
which
rates are to be determined in accordance with clause
12.1
DEFINITIONS:
2(e) Engineer :-
6 Accepting Authority :- CMD, N.S.C.
2(k) Percentage on cost of materials &
labour to cover all over heads and profits :-  15%
2(1) Department/Employer:-
2(L) Standard schedule of Rates: - DSR-2007.
6(ii) Standard NSC contract form
Modified & corrected up to the date stipulated in
schedule
3 Works to be carried out:-
4 Sufficiency of tender:-
5 Discrepancies and adjustment of errors:-
6 Signing of contract:-
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FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called
Corporation) to accept the terms and conditions of the proposed agreement between -
————————————————— and -------------- (hereinafter called” the Contractor) for the work--------
———————— (hereinafter called the said agreement) having agreed to production of an
irrevocable Bank Guarantee for Rs.--------- (Rs.--------- ) as a security/guarantee from
the contractor for compliance of his obligations in accordance with the terms and
conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay
the Corporation an amount not exceeding Rs.-------- (Rs.--------- ) on demand by the
Corporation.

2 We,-------- do hereby undertake to pay the amounts due and

payable under this guarantee without any demure, merely on a demand from the
Corporation stating that the amount claimed as required to meet the recoveries due or
likely to be due from the said contractor. Any such demand made on the bank shall
be conclusive as regards the amount due and payable by the bank under this
guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.------ (Rs.-===-=mmmmmme- only.)

3 We, the said bank further undertake to pay the Corporation any money so
demanded notwithstanding any dispute or disputes raised by the contractor in any suit
or proceeding pending before any count or Tribunal relating thereto, our liability
under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor shall have no claim against us for
making such payment.

4 We------—- - further agree that the guarantee herein contained shall remain
in full force and effect during the period that would be taken for the performance of
the said agreement and that it shall continue to be enforceable till all the dues of the
Corporation under or by virtue of the said agreement have been fully paid and its
claims satisfied or discharged or till Engineer on behalf of the Corporation certified
that the terms and conditions of the said agreement have been fully and properly
carried out by the said contractor and accordingly discharges this guarantee.
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5 We--—------- (indicate the name of bank) further agree that the Corporation
shall have fullest liberty without our consent and without affecting in any manner our
obligation hereunder to vary any of the terms and conditions of the said agreement or
to extend time of performance by the said contractor from time to time or to postpone
for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions
relating to the said agreement and we shall not be relieved from our liability by reason
of any such variation or extension being granted to the said contractor or for any
forbearance, act of omission.

On the part of the Corporation any indulgence by the Corporation to the said
contractor or by any such matter or thing whatsoever which under the law relating to
sureties would, but for this provision, have effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of
the Bank or the contractor.

7 We--------- (indicate the name of bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Corporation in writing.

8 This guarantee shall be valid up to ------------ unless extended on demand by
the Corporation. Notwithstanding anything mentioned above, our liability against this
guarantee is restricted to Rs.-------- (Rs._-------—---- ) and unless a claim in writing is

lodged with us within six months of the date of expiry or the extended date of expiry
of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the ----------------- day of ---------- for -------m-emmeeeee (indicate the name of
bank)
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FORMAT OF AGREEMENT

Contract no. ............
Dated

This agreement is made between National Seeds Corporation Limited,
Regional Office . having its registered office at Beej Bhawan,
Pusa complex, New Delhi-110012 as the first part, referred here after as corporation
and M/S or

Whereas the Corporation being desirous of having performing the provision of
works mentioned above, enumerated or referred in Notice inviting Tender, General
conditions of contract, specifications, Drawing and other documents constituting the
tender and acceptance thereof, copy hereto annexed, all of which are designed in form
of this contract and are included in the term ‘CONTRACT’ when ever here in used.

And where as the Corporation accepted the tender of contractor for the
provision and the execution of the said work upon the terms and conditions as
contained in the tender documents submitted by the contractor form in part of the
contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to
be executed by him the contractor hereby covenant with the corporation of contractor
shall and will duly provide, execute and complete the said works in ----....months as
per the terms of the contract and maintain the same at his own cost during the
maintenance period,
e ” there after ,
perform all other acts and things in the contract mentioned or described or which are
to be implied there from or may be reasonable necessary for the completion of the
said works and at the times and in the manner and subject to the terms and conditions
or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said
works, the corporation does hereby agree to pay to the contractor for the works
actually done by him at the rates quoted by the contractor against the bill of quantities
forming part of the tender documents and accepted by the corporation or at Agreed
Rates and such other sums are may become payable to the contractor under the
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provision of the contractor such payments to be made at such time and in such manner
as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to
the Corporation the sums as may be due to the corporation for the services, if any,
rendered by the corporation to the contractor and such other sum or sums as may
become payable
to the corporation as per the terms and conditions of contractor, such payment to be
made at such manner as it provided in the contract.

4 Notwithstanding the execution of this agreement at any place other than Delhi
the parties expressly agree that this Agreement shall be deemed to have been
signed at Delhi and the courts at Delhi alone shall have jurisdiction in respect of this
contract and dispute if any. The parties shall not take any proceedings in any other
court having concurrent jurisdiction in the matter.

In witness where of the parties hereto have signed on the date respectively set under
their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage
and removing. This may consist of dismantling one or more parts of the building as
specified or shown on the drawing.

B) Demolition

The term Demolition implies breading up. This shall consist of demolishing
whole or part of work including all relevant items as specified or shown on the
drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of
the Government unless otherwise specified and shall be kept in safe custody until they
are handed over to the Engineer-in-charge before starting the work.

The demolition shall always be well planned before hand and shall generally
be done in reverse order of the one in which the structure was constructed. The
operations shall be got approved from the Engineer-in-charge before starting the
work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130
and safety code of terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure
the safety of the adjoining work or property before dismantling and demolishing is
taken up and the work shall be carried out in such a way that no damage is caused to
the adjoining work or property. Wherever specified, temporary enclosures or
partitions shall also be provided, as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the
minimum.

Dismantling shall be done is a systematic manner. All materials which are
likely to be damaged by dropping from a height or by demolishing roofs, masonry etc.
shall be carefully removed first. The dismantled articles shall be removed manually
or otherwise, lowered to the ground (and not thrown) and then property stacked as
directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling
shall be done by taking out the fixing with proper tools and not by tearing or ripping
off.

Any serviceable material, obtained during dismantling or demolition, shall be
separated out and stacked properly as directed by the by the Engineer-in-Charge.
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All unserviceable materials rubbish etc. shall be disposed off as directed by
the Engineer-in-Charge.

The contractor shall maintain/disconnect existing services, whether temporary
or permanent.

Measurements

All work shall be measured net in the decimal system, as fixed in its place,
subject to the following limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.
(b) Areas shall be worked out in sqm. correct to two places of decimal.
(c)  Cubicala contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished
shall be measured separately.

Measurements of all work except hidden work shall be taken before
demolition or dismantling and no allowance for increase in bulk shall be allowed.

Specifications for deduction for voids, opening etc. shall be on the same basis
as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates: The rate shall included the cost of all labour involved and tools used
in demolishing and dismantling including scaffolding. The rate shall also included
the charges for separating out and stacking the serviceable material properly and
disposing off unserviceable materials as directed by the by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not

required to be pulled down, or of adjoining properly, and providing temporary,
enclosures or partitions, where considered necessary.
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SCHEDULE-‘E’

Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site.

SN | Particulars Qty. | Unit Rate | Amount

1 MATERIAL

a) | Cement 50 kg Bag

i) | OPC 43/53 grade

i) | P.P.C. 33 grade

b) | Twisted steel/deformed bars Qtls.

c) | Bricks as per availability Thousand

i) | 50kg/cm *

ii) |75kg/cm?

iii) | 30/35 kg /cm ** local

d) | Steel tubes Kgs.

1) Electric resistance welded (ERW)

11) | Hot finished welded (HFW)

1ii) | Hot finished seamless (HFS)

e) | Steel for general structure-Angle, Tee & Qtls
flat etc.

f) | 6mm thick non Asbestos Cement Sqm
corrugated sheets.

g) | Stone grit Cum

1) Below 12.5 mm nominal size

i) | Above 12.5 mm nominal size

1ii) | Stone ballast 25 to 40 mm nominal size. Cum

iv) | Stone ballast 40 mm — 60 mm nominal Cum
size

h) | Coarse sand Cum

i) | Local sand Cum

7)) | Moorum Cum

k) | Good earth Cum

2 Labours Per day

1) Mason (Average)

ii) | Carpenter/black smith (average)

1ii) | Beldar

3 P.O.L. Litre.

1) Diesel

i) | Petrol

1ii) | Lubricant
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Construction of boundary wall at Sheikhpura, Patna

S1.No

Description of Item

Unit

Qty.

Rate
(Rs.)

Amount
(Rs.)

Demolishing brick work mannualy/by mechanical
means including stacking of serviceable material
and disposal of unsercivale material within 50 mtr
lead as perdirection of engineer in charge

a) Incement motar

CU.m

26.50

Removing mortal from bricks and cleaning
including stacking within a lead of 50 mtr.(stacks
of cleaned bricks shall be measured)

a)From brick work in cement mortal

1000
Nos.

7346
Nos.

Close timbering trenches including strutting
shoring and packing cavities(wherever required)
complete.(measurements to be taken of the face
area timbered)

a)Depth exceeding 1.5 m. but not exceeding 3m.

180

Extra rates for quantities of work executed in or
under foul position , including pumping out water
as required

Note:- the extra percentage rate is applicable in
respect of each item but limited to quantities of
work executed in the difficult conditions. The unit,
namely metre depth to be considered for payment
shall be the depth measured from the sub soil
water label up to the center of gravity of the
quantity exceuted in difficult condition. The depth
shall be reckoned correct to 0.1 meter,.05 meters
are more shall be taken as 0.1 metere and less than
0.05 meter is ignored.

a) (Item No-5, 60Cum*25%)

Cum

15.00

Earth work in excavation by mechanical
means(Hydraulic excavator) /manual means over
area (exceeding 30cm in depth 1.5m in wide as
well as 10 sqm on plan) including disposal of
excavated earth , lead up to 50 mtr and lift up to
1.5 m disposed earth to be levelled and neatly
dressed.

a) All kinds of soil

Cu-m

60.00

Supplying and filling in plinth /trenches with
Jamuna/Ganga/local sand under floor/trenches
including watering ramming ,consolidating and
dressing complete

Cu-m

28.00

Providing and laying in position cement concrete
of specified grade excluding the cost of catering
and shuttering-All work up to plinth level
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A ) 1:4:8(1 cement:4 coarse sand:8 graded stone
aggregate 40mm nominal size)

Cum

10.00

Providing and laying in position specified grade of
reinforced cement concrete excluding the cost of
centering,shuttering , finishing and reinforcement.
All work up to plinth level

A) 1:2:4(1 cement : 2 coarse sand:4 graded stone
aggregated 20mm nominal size)

Cum

16.00

Reinforced cement concrete work in wall (any
thickness) including attached
pilasters,buttresses,plinth and string
courses,fillets,column,pillars,piers,abutments,posts
and struts etc up to floor five level excluding cost
of centering shuttering , finishing and
reinforcement:

A) 1:2:4(1 cement : 2 coarse sand:4 graded stone
aggregated 20mm nominal size)

Cum

4.00

10

Centering and shuttering including strutting,
propping etc and removal of form for

A) Foundation footings based of columns etc for
mass concrete

Sqm

105.00

B ) Column, pillars,piers, Abutments, posts and
struts

Sqm

55.00

11

Reinforcement for R.C.C work including
straightening , cutting, bending, placing, in
position and binding are complete

A ) cold twisted bars

Kgs

1500.00

12

Brick work with F.P.S bricks of class designation
75 in foundation and plinth in

A) Cement Mortal 1:6 (1 cement : 6 coarse sand)

Cum

20.00

13

Brick work with F.P.F bricks of class designation
75 in super structure above plinth level up to floor
Vth level in all shape and size in

A )Cement mortal 1:6 (1 Cement : 6 coarse Sand)

Cum

22.00

14

12mm thick cement plaster of mix

A) 1:6 (1 Cement :6 Coarse Sand)

Sgm

135.00

15

15 mm thick cement plaster on rough side of
single or half brick wall of mix

A) 1:6 (1 cement : 6 coarsesand)

Sgm

115.00

16

Finishing wall with water proofing cement paint
of required shade

A) New work (two or more coats applied @ 3.84
kg/10sqm)

Sqm

225.00

17

Demolishing cement concrete manuaaly/
mechanical means including disposal of material
within 50 meter lead as per direction of engineer
in charge

A) 1:3:6 or richer mix

Cum

0.10

18

Fencing with angle iron post placed at required
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distance embedded in cement concrete blocks ,
every 15" post last but one end post and corner
post shall be strutted on both side and end post on
one side only and provided with horizontal lines
and two diagonals interwoven with horizontal
wires of barbed wire 9.38 Kg per 100 m
(minimum) between the two posts fitted and fixed
with G.I staples , turn buckles etc complete. (cost
of posts , struts, earth work and concrete work to
be paid for separately)- payment to be made per
meter cost of length of barbed wire used

A ) With G.I barbed wire

Meter

342.00
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10.

1.

12.

13.

14.

CHECK LIST FOR TECHNICAL EVALUATION OF TENDER

EMD.

Certificate of registration of the firm.

Partner ship Deed if Partnership firm.

Authorization for signing if it is limited company or partnership firm.
An affidavit of ownership if proprietary firm/sole traders.

Income-tax Return for the current year & previous year with PAN/TAN.
Copy of registration No. of SST/CST/VAT , ESI & PF

Performance/ experience certificate of Department for quality and timely supply/
Completion.

If representative participating, letter of authorization to participate in the tender
Opening /negotiation of rate.

Name and addresses of the Bank, Account No., IFC Code.

Affidavit certificate that not black listed and no arbitration case pending in this
office.

NSIC certificate with proper validity of time and item.
Other document if any in support of the tender.

Each and every pages of tender document should be signed with stamp of
Authorized Signatory of tenderer.

92



	NIT.pdf
	reapair of WALL.pdf

