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  NATIONAL SEEDS CORPORATION LIMITED  
               (A GOVERNMENT OF INDIA UNDERTAKING)  

 

   Head Office:      Regional Office:  

   Beej Bhawan, Pusa Complex,   Sector-IV&V, Plot No.12AQ  

   Pusa Complex      Salt Lake City,  

   New Delhi-110012     Kolkata-700 091  

   Ph: No.011-25846292, 25846295   Ph.No.033-23671077  

   Fax No.011-25843823     Fax: 033-23671076  

        E-Mail: rm.kolkata@nsc.gov.in  

 

    TERMS AND CONDITIONS OF CONTRACT FOR: 

 

 

  Name of Work:         “Renovation of Water Reservoir Tank  

                  at NSC, Salt-Lake City, Sector-IV&V,  

                   Block-AQ, Kolkata-91.  

 

  Last date of receipt of tender:          Upto 14-00 Hrs on 03.12.2013  

 

  Date of opening of tender:                 at 15-00 hrs on  03.12.2013 

 

  Cost of Tender                   :                Rs.300/ 
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   GENERAL DIRECTIONS FOR TENDERER  

 

1. This book of general conditions of contract is applicable for item rate tenders.  

 The general rules and guidelines are given in the document.  

 

2. Schedule of A to F, special conditions/specifications and drawings only will be  

 issued to intending bidders. The standard form will not be issued along with the  

 tender documents but the same shall form part of the agreement to be drawn and  

 signed by both parties after acceptance of tender.  

 

3. All blanks are confined to Notice Inviting Tender and Schedule A to F.  

 

 4 . Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in  

  NIT and in schedules B to F before issue of tender documents.  

 

 5 . The intending bidders shall quote their rates in Schedule’A’ and ‘E’.  

 

 6 . Listed Proforma for registers (Appendix I to XIII) are only for information and  

  guidance, these are not to be filled in the standard form. Listed proforma are to be  

  obtained by contractor at the time of acceptance of work order.  
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     NATIONAL SEEDS CORPORATION LIMITED 
                                                                ( A Govt. of India Undertaking ) 
                                    Regional Office : Block-AQ, Plot-12, Sector-V,Salt Lake,Kolkata-91. 
                                                               Ph. No¨033/2367-1074, 2367-1077 
    

No.Engg-8/NSC:KOL/2013-14                Date: 18.11.2013 

 

 

      NOTICE INVITING TENDER 

 

Sealed tender are invited for below mentioned works from the reputed contractors  registered  with 

CPWD,MES, P&T, State/Semi Govt.Organization having executed the similar kind of works : 

Slno Name of work Estimated 
cost 
 (Rs in lakh) 

Period of 
completion  

Earnest 
money (Rs) 

Cost of 
Tender 
documents. 

1 Renovation 
/modification of NSC 
water reservoir. 

1.48 45 days 3000 Rs.300/- 

 

1. Tender documents may be obtained  from the address given above on any working day by 

payment of Rs. 300/- (Non-Refundable) by  D.D.drawn in favour of NSC, Kolkata or can also 

be seen on our website  www.indiaseeds.com.. 

2. Duly filled in completed  tender shall be received on 03.12.13 upto 2.00 pm and opened on 

the same day at 3.00 pm in presence of tenderer who wish to attend. Corporation reserves 

the right to accept/ reject all or part of the tender without assigning any reason 

 

                               Regional Manager 
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    CONDITIONS OF CONTRACT  

 

     DEFINITIONS  

 

1 . The contract means the  documents  forming  the tender and acceptance thereof and  

 the formal agreement executed  between the competent authority  on  behalf  of  the  

 National Seeds Corporation Ltd, and  the Contractor, together with  the  documents  

 referred to therein including these  conditions, the specifications,  designs,  drawings  

 and instructions issued from time  to  time  by  the Engineer and all these documents  

 taken together, shall be deemed to form the contract and shall be complementary to  

 one another.  

 

 ‘Employer’ means National Seeds Corporation Limited acting through its Chairman  

 cum Managing Director including his authorized representative(s) who will employ  

 the contractor and legal successor(s) in title and permitted assigns.  

 

2  In the contract, the following expressions shall, unless the context otherwise  

 requires, have the meanings, hereby respectively assignees to them: 

 

 

a)  The expression ‘works’ or ‘work’ shall,  unless  there  be  something  either in  the  

 subject or context repugnant to such construction, be construed and taken to  mean  

 the  works  by  or  by  virtue  of  the  contract  contracted  to  be executed whether  

 temporary or permanent and whether original, altered, substituted or additional.  

 

b). The ‘Site’ shall mean the land and/or other places on, into or through which work to  

 be executed  under  the  contract  or  any  adjacent land, path or street through which  

 work is to be executed under the  contract  or  any adjacent land, path or street which  

 may allotted or used for the purpose of carrying out the contract.  

 

c) . The ‘Contractor shall mean the individual or firm or company whether incorporated  

 or not, undertaking  the   works and shall include the legal personal representative or  

 such individual or the person composing such firm or company, or the successors of  

 such firm or company and the permitted assignees or such individual, firm or  

 company.  

 

d). The Corporation or NSC means the National Seeds Corporartion Ltd.  

 

e). The ‘Engineer’ means the Engineer and includes the project Manager/Incharge who  

 shall supervise and be in charge of the work or any other  designation authorised by  

 the Employer for the purpose of operating the contract.  

 

f). Where the context requires, words imparting the singular only also include the plural  

 number and vice-versa.  
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g) . ‘Specification’ means   the   specification   referred  to  in  the  tender  and  any  

 modification there of or addition there to as may from time to time be furnished  

 approved in writing by Engineer.  

 

h) . ‘District specification’ means the specifications followed by the State Govt. in the  

 area where the work is to be executed.  

 

(i). ‘Approved’ means approved in writings and ‘approval’ means approval in writing.  

j). Tendered value means the value of the entire work as stipulated in the letter of award  

.  

 

k) . Market rate shall be the rate as decided by the Engineer on the basis of the  cost of  

 the materials and labour at the site where is the work is to be  executed plus the per  

 centage mentioned in the schedule “ F” to cover all over heads and profits.  

 

l). Schedule (S) referred to in these conditions shall  mean  the  relevant  scheduled(s)  

 annexed to the tender papers or the standard schedule of Rates  of  the  government  

 mentioned in Schedule “F” hereunder, with the amendments thereto issued upto the  

 date of receipt of the tender.  

 

  WORK TO BE CARRIED OUT:  

 

3. The work to be carried out under the Contract shall, except as otherwise provided in  

 these  conditions, include all labour, material, tool, plants,  equipment  and transport  

 which may be required in preparation of and for and  in the full and entire execution  

 and completion of the works. The descriptions  given  in the  Schedule of Quantities  

 (Schedule-A) shall, unless otherwise stated, be held to include wastage on materials,  

 carriage and cartage,  carrying  and  return  of  empties, hoisting, setting, fitting and  

 fixing  in  position  and  all  other  labours  necessary  in  and  for the full and entire  

 execution and completion of the work as aforesaid in accordance with good practice  

 and recognised principles.  
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           SUFFICIENCY   OF   TENDER:  

4   The Contractor shall be deemed to have satisfied himself before tendering as  

 to  the  correctness and  sufficiency of his  tender for the works and of  the rates  and  

 prices quoted  in  the  schedule  of  quantities, which  rates  and prices shall, except as  

 otherwise provided, over all his obligations under the Contract  and  all  matters  and  

 things necessary for the proper completion and maintenance of the works.  

  DESCRIPENCIES AND ADJUSTMENT OF ERRORS:  

5  The several documents forming the contract are to be taken as mutually explanatory  

 of  one  another,  detailed  drawings  being  followed  in  preference  to  small scale  

 drawing and  figure  dimensions in preference to scale and the special conditions in  

 preference to general conditions.  

 (i) In case of discrepancy between the schedule of Quantities, the Specifications and/or  

 the Drawings, the following order of preference shall be observed: 

 

 a)  Description of Schedule of Quantities.  

 b)  Particular Specification and Special Condition as per manufacturer.  

 c)  Drawings  

 d)  C.P.W.D. specifications  

 e)  Indian standard specification of B.I.S.  

 f) . If there are varying or conflicting provisions made in  any  one  document  forming  

  part of the contract, the Acceptance Authority shall be  the deciding  authority with  

  regard to the intention of the document and his decision shall be final and binding on  

  the contractor.  

 g) Any error in description, quantity or rate in Schedule of Quantities or any omission  

  there from shall not vitiate the Contract or release the Contractor from the execution  

  of the whole or any part of the works comprised therein according to drawings and  

  specifications or from any of his obligations under the contract.  
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    SIGNING OF CONTRACT  

 

 6. The successful contractor, on acceptance of office tender by the accepting Authority  

  shall, within 15 days form the stipulated date of start of the work sign the contract  

  consisting of:  

 

 (I)  The notice inviting tender, all the documents including drawings, if any forming the  

  tender as issued at the time of invitation of tender and acceptance there of together  

  with any correspondence leading there to.  

  (II) Various standard clause with corrections up to the date stipulated in schedule “F”  

  along with annexure there to.  

  (a) Model rules for the protection for the health, sanitary arrangements for workers  

  employed by NSC or its contractors ( refer page no.-------)  

  (b) Contractor’s labor regulations ( refer page no.-------)  

  (c ) List of act and omissions for which fines can be imposed ( refer page no.------).  
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         ITEM   RATE   TENDER  

 

 I/We  hereby  tender  for  the  execution  of  the  work  for  National Seeds Corporation,  

 (A Govt. of India Undertaking) New Delhi specified in the under written memorandum  

 within  the  time  specified  in  such  memorandum  at the rates specified therein, and  in  

 accordance  in all  respect  with  the  specifications, designs, drawings and instructions in  

 written referred to  rule  of  General  Rul e and Guidance  and  with such materials as are  

 provided for by and in all respect in accordance with such conditions so far as applicable.  

 Memorandum  

 

  a) General description       } 

  b) Estimated cost         }AS PER NOTICE  

  c) Earnest money         } 

  d) Performance Guarantee            } 

  e) Security deposit                        } 

 

  I/We have read and  examined  the  Notice schedules,  specifications  applicable,  

 general rules and directions, conditions, schedule of rates and other documents and rules  

 referred to in the tender document for the work.  

 The validity of the tender is for 90 days from the date of opening of tender.  

       We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of  

 accepted value of  work within 15 days of  letter issued in this regard. The performance  

 guarantee shall be kept valid and  will be  refundable to us soon after the completion of  

 work and recording of the completion certificate.  

 A sum of Rs ---------------is hereby forwarded in the shape of  DD   as   earnest money.  

         The security deposit will be collected through deductions from the  bills @ 5 % of  

 work done till  the sum  along  with earnest money deposited amount to 5 % of value of  

 contract and that will be treated as security deposit.  
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                  The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and  

 fulfill all the terms & provisions of the said conditions annexed here to and all the terms and  

 provision contained in the notice inviting tender so far as applicable, and or  in default there  

 of to forfeit and pay to the Corporation or their successors, the sum  of  money mentioned in  

 the said conditions.  

 

                       I/We agree that the said Corporation or their successor in office shall without  

 prejudice  to    any   other right or  remedy, be  at  liberty  to  forfeit  the  said  Performance  

 Guarantee, other wise the said Performance Guarantee shall be retained for performance of  

 contract onward   for   a    period   up   to  two months from the date of completion of work.  

 Earnest money shall be retained by them towards security deposit mentioned against clause  

  

 ( ii) to execute all  the  works   referred  to  in   the   tender   documents  upon  the terms &  

 conditions contained  or  referred  to  therein,  and  to  carry  out such deviations as may be  

 ordered, upto a maximum of 100 % at the rates quoted in the tender documents and those in  

 excess of that limit at the rates to be determined in accordance with the provisions mutually  

 agreed.  

 

 

Dated…………         Signature of Contractor  

                   Postal Address  

…………………………  

…………………………  

…………………………  

Witness: 

Address…………  

Occupation…………  

 

Witness:-………………  

Address:-…………….  

 

Occupation…………  
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   GENERAL  RULES  AND  GUIDANCE  OF  TENDER  

 

 

1  The tenders are being invited by R.M. , National Seeds Corporation, Kolkata 

 

2  The contractor should read the specifications carefully before submitting tender.  

 

3  If the tender has been down loaded from web-site, the cost of tender shall be  

  deposited or else it will be rejected.  

 

4  .The earnest money as per Notice should accompany the tender in the shape of DD 

  drawn on Nationalized or Scheduled Banks payable in favour of NSC Limited,    

  Kolkata. Tenders without EMD except the party who registered with NSIC, will be 

  rejected.  

 

 5.(a)  The tenderer will be required to furnish annual Return for the current & previous two  

  years, Registration of SST/CST/VAT.  

 

   

6 .Sales-tax, purchase tax, service tax, work contract tax ,VAT or any other tax on material in  

respect of this contract shall be payable by the contractor and no claim whatsoever in this 

 respect will be entertained  

 

 7 .The rates quoted by the contractor is item rate tender and the same will be taken as correct 

 and not the amounts worked out by them.  

 

 8.The contractor should quote the rates in figures as well as in words and amount tendered by 

 him. The amount for each item should be worked out and the requisite total given. Rates 

 should be written in words closely followed by figures and it should not be written in the next 

 line.  

 

 9. Time allowed for carrying out the work will be 45 days  

 

 10. Tenders shall be received up to 14.00 hours  on 03.12.13and will be opened at 15.00    

  hours on same day at above mentioned address in presence of tenderer who wish to attend.  

 

 12.Tenders which do not fulfill all or any of the above conditions or incomplete tenders in 

 any respect are liable to be summarily rejected.  

 

 13.The un sealed tenders or with any additional conditions are liable to be summarily  

 rejected.  

 14.Mobilization advance shall not be applicable.  

 15 Certificate of financial soundness issued by the bankers with the complete address be  

 submitted along with the tender.  
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 16.   In the  case  of  any  tender  where  unit  rate  of  any  item  /items  appear unrealistic and 

 imbalance and in case the tenderer is unable to provide satisfactory explanation, such a tender 

 will be liable for rejection.  

 

 17.    The contractor  should  visit  the  site  and  shall  satisfy  himself to the conditions, the  

 accessibility of site, the full extent and character of operation , the nature of the ground and  

 supply conditions  affecting  lay  ou t execution  of  the contract  generally. No claim on the  

 ground for want of knowledge in such respect will be entertained.  

 

 18 Water & Electricity for work of what so ever purpose related to the work will be arranged 

 by the contractor. Where ever the same is provided by the Department consumption charges  

 shall be borne by the contractor @ 1.5 % of the work value.  

 

 19.Change in the terms and condition or the specifications, or schedule of completion shall 

 not be accepted such conditional tenders shall be liable for rejection.  

 

 20.Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.  

 However in the case of any cutting, it should be authenticated by signature of the tenderer  

 concerned.  

 

 21. The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes 

 etc.as per site condition.  

 

 22.The payments will be released on submission of bill of work done valuing not less than of  

 Rs.50,000/-but not more than one bill in a month.  

 

 23.The memorandum of work tendered for and the schedule of materials to be supplied by the  

 NSC and  their  issue  rates, shall  be  filled  in  and  completed  in  the office  of the Regional 

 Manager,  NSC,, Kolkata  before  the tender  form is  issued. If form is issued to an intending  

 tender without  having been so filled in and complete, he shall request the officer to have this  

 done before he completes and delivers his tender.  
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24 . Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.  

The  cement  concrete  laid  shall  be  mechanically vibrated by means of mechanically operated  

vibrators. The rates quoted shall be inclusive of these operations and no extra payments  

shall be made.  

25. The receipt  of  clerk for  any money paid by the contractor will not be considered as any  

acknowledgement or payment to the National Seeds Corporation and the contractor shall be  

responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly  

authorized Cashier.  

26.The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials,  

Rubbish  of  all  kind. All  holes  of  hollows  whether originally  existing  or  produced during  

clearance shall be carefully filled up with earth, well rammed, leveled off, as directed.  

 

27. The successful tenderer shall deposit performance Bank guarantee @ 5 % of accepted value  

of work within 15 days of letter issued in this regard.  

 

28. The performance guarantee shall be refunded to the contractor soon after the completion  

of work and recording of the completion certificate.  

 

29.. The security deposit shall be deductible @ 5 % from the bills and will remains as  

such for a period of defect liability from the date of completion of work.  

 

30. Defects arising during the defect liability guarantee period if any shall be rectified by the  

party free of cost with in fortnight as and when brought to the notice in writing or  

telephonically.  

31. The contractor’s responsibility for this contract shall commence from the date of issue of  

order of acceptance of tender.  

32. The contractor shall comply with the clause no. 44 to furnish labour clearance certificate  

for refund of security and it shall be governed as per CPWD guidelines.  

 

33. The contractor shall maintain and produces all records when called for, related to relevant  

Acts concerning labour engaged and construction.  

34.‘No’ negotiation is envisages even with a lowest party except under exceptional situations  

 

35. The Corporation shall have the right to reject all or any of the tender without assigning any  

reason whatsoever and will not be bound to accept the lowest tender or any of the tender.  
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    CLAUSES OF CONTRACT  

CLAUSE-1   PERFORMANCE GUARANTEE  

(i)              The contractor shall submit an irrevocable Performance Guarantee of 5 % (five  

 percent)  of  the  accepted  amount  in  addition to other deposit mentioned elsewhere in the  

 contract, for  his proper  performance of the  contract agreement, (not withstanding  and/or  

 without  prejudice  to  any  other  provisions  in  the  contract) with  in   period  specified in  

 schedule “F” from  the  date  of  issue  of  letter  of  acceptance. This period can be further  

 extended by the Engineer up  to  maximum period  as  specified in schedule “F” on written  

 request of  the  contractor  stating  the  reason  for  delays  in  procuring  the   Performance  

 Guarantee, to the satisfaction of the  Engineer. This guarantee shall be in the form of Cash  

 (in case guarantee amount is less than Rs. 10,000/-or  deposited   by   Demand   Draft/ pay  

 order of  any   schedule  bank   (in  case  guarantee   amount   is  less  than  1,00,000/-only).  

 This guarantee bond  shall  be  in  the  form  of  Demand  Draft  or  by  means  of    Bank  

 Guarantee as per proforma attached of the tender document. The Bank Guarantee shall be  

 Issued  by  and   Schedule  Bank  in   favour   of   National Seeds Corporation Ltd . The Bank  

 Guarantee should be accompanied by a forwarding letter of the banker on their letter head  

 

(ii)                       The performance guarantee shall be initially valid up to the stipulated date of 

 Completion  plus  60  days  beyond  that.  In  case  the  time  for  completion  of work gets 

 enlarged, the contractor shall get the validity of performance  guarantee  extended to cover 

 such enlarged time for completion of work. After recording of the completion of certificate 

 for the work by the competent authority, the performance guarantee shall be returned to the 

 contractor, without any interest. 

(ii)            The Engineer shall not make a claim under the performance guarantee except for  

 Amounts  to  which  the  Corporation is entitled under the contract ( not withstanding and/or  

 with out prejudice to any other provisions in the contract agreement) in the event of:  

 

 a)               Failure by the contractor to extend the validity of the Performance Guarantee as  

 described  herein above,  in  which  event  the  Engineer  may   claim the full amount of the  

 performance guarantee.  

 

 b)                Failure by the contractor to pay NSC any amount due, either as agreed by the  

 contractor or determined under any of the Clauses/conditions of the agreement, within 30  

 days of the service of the notice to this effect by Engineer.  

 

(iii)   In the event of the contract being determined or rescinded under provision of any of  

 the clause/condition of the  agreement, the performance guarantee shall stand forfeited in  

 full and shall be absolutely at the disposal of the Chairman-cum-Managing Director.  

 

CLAUSE 1-A    RECOVERY OF SECURITY DEPOSIT  

 

               The person/persons  whose  tender(s)  may  be  accepted (hereinafter called 'the  

Contractor') shall  permit  National Seeds Corporation  (hereinafter called the employer)  at  the  

time of making any payment  to  him  for  work  done under the contract to deduct at the rate of  

5 % of the  gross  amount  of  each  running  bill   till   the   sum   along   with   the  sum already  

deposited as earnest money, will amount to security deposit of 5 % of the tendered value  

 



15 
 

15  

of the work subject to maximum of Rs. 5,00,000/-(Rupees five lakhs only).  

            All compensations or the other sums of money payable by the contractor under the terms of  

this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or  

from the interest arising there from or from any sums which may be due or may become due to the  

contractor or  any  account  whatsoever  and  in  the  event of  his security deposit being reduced by  

reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in  

cash or any part thereof the security deposit shall be collected from running bills of the contractor at  

the rates mentioned above and the Earnest money if deposited in cash at the time of tenders will be  

treated as part of the Security deposit.  

 

Note – 1  

 

   Govt. papers tendered as security will be taken @ 5% (five percent) below its market price  

or at its face value, whichever is less. The market price of Govt. papers would be ascertained by the  

Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in  

value of the Govt. paper, will be with held, if necessary.  

 

Note No.2  

                  Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F.  

Rules except fidelity bond. This will be subject to the observance of the condition mentioned under  

the rule against each form of security.  

 

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY  

 

           If the contractor fails to comply with the time for completion in accordance with clause 5 or  

required progress   for  the  whole of the work  or  if applicable any section within the relevant time  

prescribed and clear the site, the  contractor  shall  pay to the  employer an amount equal to 10% or  

such smaller amount, the employer may decide on the amount of estimated cost of the whole work  

as shown in the tender as compensation as liquidated damage for such default and not as a  penalty  

(which sum shall be the only money due from the contractor for such default) for every day or part  

of the day  which  shall  elapse  between  the  relevant  time  for  completion  and the date stated in  

completion certificate of the whole of the works or the relevant section,  subject  to  the  applicable  

limit of 10% of the contract price. The employer may, without    prejudice to any other method  of  

recovery, deduct the  amount  of  such  damages  from  any  money  due  or  to  become due to the  

contractor. The payment of deduction of such damages  shall  not  relieve  the  contractor from his  

obligation to complete the  works, or  from  any  other  of  his obligations and liabilities under the  

contract.  

 

           Reduction of liquidated damages shall be considered by the employer if, before the time of  

completion of the whole of the works, if applicable, any section, a taking over certificate has been  

issued for any part of the works or of a section, the liquidated damages for delay in  completion of  

the remainder of the works or of that section shall, for any period of delay after  the  date  stated in  

such taking over certificate, and in the absence of alternative provisions in the contract be reduced in  

the proportion which the value of the part so certified bears to the value of  the  whole  of  the Works  

or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of liquidated  

damages and shall not affect the limit thereof.  
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CLAUSE 3.1                   SUSPENSION OF WORK  

 The contractor shall, on the instructions of the engineer suspend the progress of the works or  

any part thereof for such time and in such manner as the Engineer may consider necessary and shall  

during such  suspension,  properly  protect  and  secure  the  works  or  such  part thereof so far as is  

necessary in the opinion of the Engineer unless such suspension is;  

 

a)  Otherwise provided for in the contract, or  

b)  Necessary by reason of some default or of breach of contract by the contractor of which he  

 is responsible, or  

c)  Necessary by reason of climatic conditions on the site, or  

d)  Necessary for the proper execution of the works or for the safety of  the  works  or any part  

 thereof (save to the extent that such necessity arises from any act or default by the Engineer        

 or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall 

 apply.  

 

3.2  DETERMINATION FOLLOWING SUSPENSION  

 

 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after  

 consultation with the Employer determine;  

 

a)  Any extension of time to which the contractor is entitled under clause 5, and  

 b)  The amount which shall be added to the contract price, in respect of the cost incurred  

  by the contractor by reason of such suspension and shall notify the contractor with a 

  copy to the Employer.  

 

CLAUSE 4   CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  

   ACTION NOT TAKEN UNDER CLAUSE -3  

 

 In any case in which any of the powers conferred upon the Engineer by the clause 3  

thereof shall have become exercisable and the same shall not be exercised, the non exercise  

thereof shall not constitute a waiver of any of the conditions hereof and  such  powers shall  

not withstanding be exercisable in the event of any future case of default  by the contractor  

and the liability of the contractor for damages shall remain unaffected.  In  the event of the  

Engineer putting in force all or any of the powers vested in him under the preceding clause,  

he may if he so desired after giving a notice in writing to the contractor take possession of  

(or at the sole discretion of the Engineer which shall be final and binding on the contractor)  

use on as hire (the amount of the hire money being also in  the  final  determination  of  the  

Engineer) all or any tools, plant material and stores in or upon the works, or the site thereof,  

belonging to the  contractor  or  procured by  the  contractor  and  intended  to  be  used  for  

execution of the work or any part thereof, paying or allowing for the same in account at the  

contract rates or in the case  of  these  not  being  applicable,  at   current   market rate to  be  

certified by the Engineer whose  certificate   thereof   shall  be   final   and   binding  on the  

contractor otherwise the Engineer by notice in writing may order the contractor, foreman or  

other authorized agent to remove such tools,   plant  materials  or   stores  from the premises  

(within the time specified in the notice)   and  in  event the contractor failing to comply with  

any such requisition, the Engineer may remove them at the contractor's expense or sell them  

by auction or  private  sale on  account  of  the  contractor  and his risk in all respects and the  

certificate of the Engineer as to the expense of any such removal and amount of the proceed  

and expense of any such sale shall be final and conclusive against the contractor.  
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CLAUSE : 5   EXTENSION OF TIME FOR COMPLETION  

 

1.  In the event of :  

 a)  The amount or nature of extra or additional work or  

 

b)   exceptionally adverse climatic conditions, or  

 

c)   any delay, impediment or prevention by the Employer, or  

 

 d)  other special circumstances  which  may  occur,  other  than   through  a  default or  

 breach of contract by the Contractor or for which he is responsible being  such  as  fairly to  

 entitle the Contractor to an extension of the Time  for  Completion  of  the  works,   or  any  

 section or part thereof, the Engineer shall determine the amount of such extension and shall  

 notify the Contractor accordingly, with a copy to the Employer.  

 

2.   Contractor to provide notification and detailed particulars.  

 Provided that the Engineer is not bound to make any determination unless the  

 Contractor has  

 a) within 28 days after such even has first arisen notified the Engineer with a copy to  

 the Employer, and  

 

 b) within 28 days, or such  other  reasonable  time  as  may  be  agreed  by  the Engineer,  

 after such notification submitted to the Engineer detailed particulars of any extension of  

 time to which he may consider himself  entitled  in  order  that  such  submission may be  

 investigated at the time.  

 

CLAUSE 6   MEASUREMENTS OF WORK DONE  

 

              The quantities set out in the Bill of Quantities are the estimated quantities for the  

 works, and they are not to be taken as the actual and correct quantities of the works to be  

 executed by the Contractor in fulfillment of his obligation under the Contract.  

 

               The Engineer  shall,  except  as  otherwise   stated   ascertain   and   determine,  by  

 measurement the value of the works in accordance with Clause 7. The Engineer shall, when  

 he requires any part of the works to be measured, give reasonable notice to the Contractor's  

 authorized agent, who shall:  

 

 a)   forthwith attend or send a qualified representative to assist the Engineer in  

      making such measurement and  

 

 b)  supply all particulars required by the Engineer.  

 

 Should the Contractor not attend,   or   neglect   or   omit   to send such representative, then  

 the measurement made by the Engineer or approved by him shall be taken to be the correct  

 measurement of   such part  of   the    works. For the purpose of measuring such permanent  
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 works as are to be measured by records and drawings, the Engineer  shall   prepare  records  

 and drawings as the work proceeds and the Contractor, as and when called upon to do so in  

 writing, shall, within 14 days, attend to examine and agree such records  and  drawing with  

 the Engineer and shall sign the same when so agreed. If the contractor  does   not  attend to  

 examine and agree such records and   drawing, they shall be  taken  to  be correct.  If, after  

 examination of such records and drawing,  the  contractor  does not agree the same or does  

 not sign the same as agreed, they   shall   nevertheless  be  taken  to  be  correct, unless the  

 Contractor within 14 days of such examination, lodges   with   the   Engineer  notice of the  

 respect in which such records and drawing are claimed by   him  to be incorrect. On receipt  

 of such notice, the Engineer shall review  the records  and  drawings  and  either confirm or  

 vary them.  

 

 The works shall be measured net, notwithstanding any general or local custom,  

 except where otherwise provided for the Contract.  

 

 CLAUSE 7 :  PAYMENT ON INTERMEDIATE CERTIFICATE TO BE  

    REGARDED AS ADVANCE  
 

No payment shall be made for a work estimated to cost rupees fifty thousand  or    less  

till after the whole of the work shall have been completed and certificate of completion  

given. But in the case of a work estimated to cost more than Rs. fifty thousand and the  

contractor shall, on submitting the bill be entitled to receive a monthly payment as interim  

or running account bill then executed to the satisfaction of the Engineer, on the basis of  

recorded measurements in triplicate on  or  before   every  month  on  date  fixed  by the  

Engineer. But all such intermediate payments shall be regarded as payments by way of  

advance against the final payment only and not as payment for work actually done and  

completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled work  

to be removed and taken away and reconstructed   or re-erected  or   be  considered as an  

admission of the due performance of the contract or any part thereof in any respect or the  

accruing of any claim nor shall its conclude, determine or effect in any way the powers of  

the Engineer, Under these conditions  or  any  of   them   as   to  the   final  settlement and  

adjustment of the accounts or otherwise or in any other way vary or effect the contract.  

 

        Whenever there is likely to be  delay  in   recording detailed measurements for making  

running payment in the case of  residential  buildings, advance  payments  without detailed  

measurements for work done (other then  foundation    and finishing  items) up to (a)  lintel  

level (including sun shades etc.) and (b) slab level, for each floor worked out at 75% of  the  

tendered rates may be made in running account bills by the Engineer at his discretion on the  

basis that the work has been completed up to the level in question.  

 

  The advance payments so allowed shall be adjusted in the  subsequent running bill  

by taking detailed measurements thereof. Final payment shall be made only on the running  

basis of detailed measurements.  

 

CLAUSE : 8.1        COMPLETION CERTIFICATE AND COMPLETION PLAN  

 

Within ten days of the completion of the work, the contractor shall give notice of  
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such completion to the Engineer and within thirty days of the receipt of  such   notice the  

Engineer shall inspect the work and  if   there  is no defect in the work  shall  furnish  the  

contractor with a certificate of physical completion otherwise a provisional certificate of  

completion indicating defects (a) to be rectified  by  the  contractor and/or (b)  for  which  

payment will be made at reduced rates, shall be  issued  but  no  certificate of completion,  

provisional or otherwise shall be issued, nor shall the work be considered to be complete  

until the contractor shall have removed from the premises  on  which  the  work  shall be  

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement  

required for his/their work people on the site in  connection  with  the  execution  of   the  

work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt  

from all wood work, doors, windows, walls, floors or other part of any building, in upon or  

about which the work is to be executed or of he may have had possession for the purpose of  

the execution thereof and not until the work shall have been measured by the Engineer/. If  

the contractor shall fail to comply with the requirements  of  this clause  as  to  removal of  

scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as  aforesaid and  

cleaning off dirt on or before the date fixed for the completion of work the Engineer may at  

the expense of the contractor  remove  such scaffolding, surplus  materials  and  rubbish etc.  

and dispose off the same  as  he  thinks  fit  and  clean  of   such  dirt   as  aforesaid, and the  

contractor shall have no claim  in  respect of  any  such scaffolding  or  surplus  materials as  

aforesaid except for any sum actually realized by the sale thereof.  

 

8.2 CONTRACTOR TO KEEP SITE CLEAN  

              The asplashes and droppings from white washing, colour washing, painting etc. on  

walls, floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously  

with the completion of these items of work in the  individual  rooms,  quarters  or  premises  

etc. where the work is done without waiting for the actual completion of all the other items  

of work in the contract. In case the contractor fails to comply with the requirements of  this  

clause, Engineer shall have the right to get this work done at the cost of the contractor either  

departmentally or through another agency. Before taking such action, the Engineer shall  

give two days notice in writing to the contractor.  

 

8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR  

 

  The contractor on completion of the work shall submit to the employer's three bound  

sets of all "As constructed" drawing  for  every component of the work  at  his  own cost and  

plan as required vide General  specifications  for  Electrical  Works  (Part-I Internal) 1972 &  

(Part-II External) 1974 as applicable within thirty days of the completion of the work.  

 

  In case, the contractor  fails  to  submit  the  completion  plan  as  aforesaid he shall be  

liable to pay  a   sum  equivalent to 2.5% of  the  value  of  the  work  subject  to  a  ceiling of  

Rs.15,000/-    (Rupees fifteen thousand only)  as   may  be fixed by the Engineer shall be final  

and binding on the contractor.  
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     PAYMENT OF BILLS  

CLAUSE :9 : 

 

9.1 RUNNING BILLS  

 

  A bill shall be submitted by the contractor each month on or before the date fixed by  

the Engineer for all  works  executed   in the previous months and the Engineer shall take or  

cause to be taken the requisite measurement for the purpose of having the same verified and  

the claim as far as admissible, adjusted  as  far  as  possible,  before  the  expiry  of  ten days  

from the presentation of the bill. If the contractor does not  submit  the  bill  within  the  time  

fixed as aforesaid the Engineer may depute within seven days of  the  date fixed as aforesaid,  

a subordinate to measure up   the   said   work   in   the   presence   of   the  contractor whose  

countersignature to the measurement list  will  be   sufficient  warrant  and the Engineer may  

prepare a bill from such list. Engineer's consent  for  release  of  running  bill  shall be linked  

with the satisfactory progress of the work.  

 

9.2 FINAL BILL  

 

  The final bill shall be submitted by the contractor in the same manner as specified in  

running bills within one month from the date of the final certificate of completion furnished  

by the Engineer. No further claims shall be  made  by  the  contractor after submission of the  

final bill and these shall be deemed to  have been waived  and  extinguished.  Payments  off  

those items of the bill in respect of which  there  is  no  dispute  and  of  items  in dispute, for  

quantities and rates as approved by Engineer, will,  as  far  as  possible  be  made  within  the  

period specified herein under, the period being reckoned from the date of receipt  of  the  bill  

by the Engineer or his authorized Officer, complete with  account of materials, issued by the  

Corporation and dismantled materials.  

 

  i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months  

 

  ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months  

 

CLAUSE :10.1  MATERIAL SUPPLIED BY EMPLOYER  

 

  Material which Employer will supply are shown in schedule 'B'. The same  will  be  

supplied by the employer for the purpose of the contract only and for that  contractor  shall  

give his requirement on the basis of  drawings or  schedule  of  quantities  of   the  work  in  

writing at least 7 days in advance, which shall be issued to him keeping in view progress of  

work. For storage of such issued material, the contractor will make his own arrangement of  

storage space at site under double lock locking arrangement operable jointly by the engineer  

and the contractor. Contractor shall  be  responsible to  take  delivery  of  the  material  from  

local supply place of employer as per direction  o f   Engineer  and no extra payment will be  

admissible for  this. The  value   of  the  full  quantity  of  material  so  supplied  at  the  rates  

specified in the said schedule of materials shall  be  set  off or deducted from any sum due or  

thereafter to become due to the contractor under  the  contract  or otherwise  against  or from  

the security deposit. At the time of submission of bills the contractor  shall  supply statement  

of material issued, material consumed and the material balance at site in original good  

condition.  
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  Notwithstanding anything to the contrary contained in any other clause  of  contract,  

all stores/materials  so  supplied  to   the  contractor  shall  remain  the  absolute property of  

Employer and the contractor shall be trustee of the stores/material so supplied/procured and  

the said stores/materials shall not be removed/disposed off from the site of the work  on any  

Account and shall be at all times open to inspection by Engineer. Any such stores/materials  

remaining unused shall be returned to the Engineer at a place,  directed  by him. But in case  

it is decided no to take   back the  stores/materials  the  contractor  shall  have  no  claim for  

compensation on any account of  such  stores/materials so  supplied to him as aforesaid and  

not used by him or for any wastage in or damage to him on such stores/materials.  

 

  On being required to return the stores/materials, the contractor shall hand over the  

stores/materials, on being  paid  or  credited  such  price  as  the  Engineer shall determine,  

having due regard to the condition of the stores/materials. The price allowed for credit to  

the contractor, however, shall be at the prevailing market  rate  not  exceeding the amount  

charged to him excluding the storage charge, if any. The decision of the Engineer shall be  

final and conclusive. In the event of breach of the aforesaid condition, the contractor shall  

in addition to throwing himself open to account of contravention of the terms of the licenses  

or permit and/or fro criminal breach of trust, be liable to Government for all advantages or  

profits resulting or which in the usual course would have resulted to him by reason of such  

breach. Provided that the contractor shall in  no  case  be  entitled  to  any compensation or  

damages on account of  any  delay  in  supply of  non  supply  thereof  at  all  or  any  such  

materials and stores provided  further  that  the  contractor  shall  be  in  no  case entitled to  

supply thereof at all or any such materials  and  stores  provided  further that the contractor  

shall be bound to execute the entire work.  

 

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR  

 

  The contractor shall at his own expense provide all materials, required for the works  

other than those which are stipulated to be supplied by the employer.  

 

  The contractor shall, at his own expense and without delay; supply to the engineer  

samples of materials to be used on the work and shall get these  approved  in advance. All  

such materials to be   provided   by   the   contractor   shall   be   in   conformity  with  the  

specifications laid down or referred in the contract. The contractor shall, if requested by the  

Engineer furnish proof, to the satisfaction of the Engineer that the materials so comply.  

 

  The Engineer shall have full powers to require the removal from the premises of all  

materials which in his opinion are not in accordance with the specifications  and  in case of  

default the Engineer shall be at liberty to employ other persons to remove the same without  

being answerable or accountable or any loss or damage that may  happen  or  arise  to  such  

materials. The Engineer shall also have full powers to require  other  proper materials to be  

substituted thereof and in case of default the Engineer may cause  the  same  to  be supplied  

and all costs which may be involved due to such removal and substitution are to be borne by  

the contractor.  

 

10.3   SECURED ADVANCE ON NON -PERISHABLE MATERIALS  
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  The contractor  on signing  an  indenture  in the  form to be specified by the Engineer  

shall  be entitled to be paid during the progress of the execution of the work up to 75% of the  

value of  materials which   are  in  the  opinion of  the   Engineer   non-perishable   and  or  in  

accordance with the   contract   and   which   have   been   brought   on the site in  connection  

therewith and are adequately stored and/or protected   against   damage  by   weather or other  

causes but which  have at the  time  of   advance   been   incorporated   in   the   works. When  

materials on   account   of   which   an   advance   has   been   made under this sub-clauses are  

incorporated in the work the amount of such advance shall be deducted from the next  

payment made under any of the clause or clauses of this contractor.  

 

10.4   PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN  

   PRICES/WAGES DUE TO STATUTORY ORDERS.  

 

   If during the progress of works the price of any material incorporated in the works (not  

being a  materials supplied by the Employer in accordance with clause 10 hereof) and or  

wages of labour increases/decreases as a result of any fresh law or statutory rule or order  

coming into force (but not due to any changes in Sales tax) and such increase/decrease  

exceeds ten percent of the price and/or wages prevailing at the time of receipt of the tender  

for the work and the contractor thereupon necessarily and properly pays in respect of that  

material (incorporated in the works) such increased/decreased price and/or in respect of  

labour engaged on the execution of the work such increased/decreased wages, then the  

amount of the contract shall accordingly be varied provided always that any increase so  

payable is not in the opinion of the Engineer (whose decision shall be final and binding)  

attributable to delay in the execution of the contract within the control of the contractor.  

 

           Provided however, no reimbursement shall be made if the increase is not more than  

10% of the said prices/wages and if so the reimbursement shall be made only on the excess  

over 10% and provided further that any such increase shall not be payable if  such increase  

has become operative  after   the   contract or extended  date   of completion of the work in  

question. In the same way any decrease in the prices  of   material/wages of labour coming  

into force in excess of 10%, downward adjustment would be made and recovery would be  

affected by the Engineer accordingly.  

 

              The contractor shall for the purpose of this  condition keep such books of account  

and other   documents   as  are   necessary   to show the amount of any increase claimed or  

reduction available and shall allow inspection of the same by a authorized representative of  

the Employer and further shall at the request of the Engineer furnish any documents so kept  

and such other information as the Engineer may require.  

 

              The contractor  shall   within   a   reasonable   time   of  his becoming aware of any  

alteration in the price of any such material and or wages of labour give notice thereof to the  

Engineer  stating   that   the   same   is   given   pursuant   to   this condition together with an  

information relating there to which he may be in a position to supply.  

 

10.5:  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  

   AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS  

 

If the prices of material (not being the material supplied by the Employer in  
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accordance with Clause 10)  and/or wages  of   labour    required  for execution of the work  

increase, the contractor shall be  compensated for such increase  as  per  provisions detailed  

below and the amount of the contract shall accordingly be varied, subject  to  the  condition  

that such compensation for escalation in prices shall be available only for work done during  

the stipulated period of the contract including such period  for  which the contract is validity  

extended under the provisions of Clause 5 of the contract  without any action under clause 2  

and also subject to the condition that no such compensation shall  be  payable for a work for  

which  the   stipulated  period  of  completion is 6 months or less.  Such   compensation  for  

escalation in the prices  of  materials and labour when due, shall be worked out based on the  

following provisions:  

 

1.  The base date for working out such escalation shall be the last date on which tenders  

  were received.  

2.  The cost of work on which escalation will be payable shall be reckoned as 85% of  

the cost of work as per the bills, running or final excluding any work for which payment is  

made at prevailing market rates. From this amount the value  of   material  supplied by the  

Employer under clause 10 and proposed to be recovered   shall   be   deducted   before  the  

amount of compensation for escalation is worked out.   In   the case of materials brought to  

site for which any secured advance is included in the bill the full value of such materials as  

assessed by the Engineer (and not the reduced amount for which secured advance has been  

paid) shall be added to the cost of work  shown  in  the  bill  for   operation   of   this clause.  

Similarly, when such materials are incorporated in the  work  and  the  secured  advance  is  

deducted from the bill, the full assessed value  of  the  materials  originally  considered for  

operation of this clause should be deducted from the cost of the work shown in the bill,  

running or final.  

3.    The components of materials, labour P.O.L etc. shall be predetermined for every  

work and incorporated in  the conditions of contract attached to the Tender papers and the  

decision of the Engineer in working out such percentage shall be binding on the contractor.  

4. The compensation for escalation for materials and P.O.L shall be worked out as per  

formula given below:  

 

(i)  Vm= W x __X__ x ( MI --MIo )  

                     100            MIo  

    Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to  

  be paid or recovered.  

 

  W = Cost of work done worked out as indicated in sub para 2 above.  

 

  X = Component of materials expressed as percent of the total value of work.  

 

  MI & MIo = All India whole sale index for all commodities for the period under  

  reckoning as published by the Economic Advisor to Govt. of India, Ministry of  

  Industry & Commerce, for the period under consideration and the valid at the time  

  of receipt of tenders, respectively.  

 

(ii)  Vf = W  x   Z   x   FI --FIo)  

                   100         FIo  
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Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be  

paid or recovered.  

 

W = Value of work done, worked out indicated in sub para 2 above.  

 

Z = Component of P.O.L expressed as a percent of total value of work as  

indicated under the special conditions of contract.  

 

FI & FIo = Average index number of wholesale price for group (fuel, power  

light and lubricants) as published weekly by the Economic Adviser to Govt.of  

India Ministry of Industry for the period under reckoning and that valid at the  

time of receipt of tenders respectively.  

 

4.  The following principles shall be  followed while working out indices mentioned in  

sub-para 4 above.  

 

a)       The compensation for escalation shall be worked out at quarterly intervals and shall  

be with respect to the cost of work done as per bills paid during the three calendar months  

of said quarter. The first such payment shall be  made   at the end of three months after the  

month (excluding) in which the tender was accepted and thereafter at three months interval.  

At the time of completion of the work, the last period for payment might become less than  

three month, depending on the actual date of completion.  

 

  The index (MI/FI etc.) relevant to any  quarter/period for which such compensation  

is paid shall be the arithmetical average of the indices relevant to the three calendar months.  

If the period up to date of completion after the quarter  covered by the  last  such instalment  

of payment, is less than  three  months, the index  MI  and  FI  shall  be  the  average  of  the  

indices for the moths falling within that period.  

 

6.  The compensation for escalation for labour shall be work out as per the formula  

given below:  

 

  Vl = W   x   Y   x   (LI -LIo)  

                               100          LIo  

 

 

Vl = Variation in labour cost i.e increase or decrease in the amount in rupees to be  

paid or recovered.  

 

W = Value of work done, worked out as indicated in sub para 2 above.  

 

Y = Component of labour expressed as percent of the total value of work.  

 

LI & LIo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed  

under any lawa, statutory rule or order as on the last date of receipt of tender and the quarter  

previous to the one under consideration respectively.  

 

7. The following principles will be followed while working out the compensation as  

per sub para 6 above:  

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above  
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shall be the higher of the wage notified by the Govt. of India, Ministry of Labour  and that  

notified by   the   local   administration both relevant to the place of work and the period of  

reckoning.  

 

b)  The escalation for labour  shall  also  be  paid  at  the same quarterly intervals when  

escalation due to increase in cost of materials and / or   P.O.L  is  paid  under this clause. If  

such revision of  minimum  wages  takes   place  during  any  such  quarterly  intervals, the  

escalation compensation  shall be payable at revised intervals, the escalation compensation  

shall be payable at revised rates only for work done in subsequent quarters.  

 

 

8.  In the event the price of material and/or  wages of  labour required  for  execution of  

the work decreases, there shall be downward adjustment of the cost of the work so that such  

price of materials and/or wages of labour shall  be  deductible  from  the  cost of work under  

this contract and in this regard the formula  herein  before  stated  under this clause 10.5 shall  

mutatis mutandis apply, provided that : 

 

  (i) No such adjustment for the decrease in the price of materials and/or wages of  

       labour aforementioned would be made in case of contracts in which the  

       stipulated period of completion of the work is six months or less.  

 

  (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the  

        provision of this sub clause shall be implemented from time to time and the  

        decision of the Engineer on this behalf shall be final and binding on the contractor.  

 

 

9.  Provided  always  that  the  provisions  of  the  proceeding  clause 10.4 shall not be  

applicable for contracts where  provisions  of  this  clause 10.5 are  applicable. But in cases  

where  provisions  of  this  clause  are  not  applicable   then   provisions in clause 10.4 will  

become applicable.  

 

10.6. DISMANTLED MATERIAL EMPLOYER'S PROPERTY  

 

  The contractor shall treat all materials obtained during dismantling of a structure,  

excavation of the site for a work etc. as Employer's  property and such materials shall be  

disposed off to the best advantage of the Employer.  

 

CLAUSE : 11    WORK TO BE EXECUTED ACCORDING TO SPECIFICATION   

       DRAWINGS, ORDERS ETC.  

 

  The contractor  shall  execute  the  whole  and  every part  of the work  in the most  

substantial and workman like manner and  both as regard materials and otherwise in every  

respect in  strict   accordance  with  the  specifications. The  contractor  shall  also  confirm  

exactly fully and faithfully to the designs, drawings and instructions in writing in respect of  

the work signed by the Engineer and the  contractor  shall  be  furnished  free of charge one  

copy of the such specifications, and of all such designs, drawings and instruction as  are not  

included in the standard specification.  
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  The contractor shall comply with the provisions of the contract and with the care and  

diligence execute  and  maintain  the   works   and  provide all labour and materials, tools and  

plants including for measurements and supervision of all works,  structural   plans   and other  

thinks of temporary or permanent nature required for such execution  and   maintenance in so  

far as the necessity   for   providing   these, is specified  or   is   reasonably   responsibility for  

adequacy, suitability and safety of all the works and methods of construction.  

 

CLAUSE : 12  VALUATION OF DEVIATIONS/VARIATIONS  

 

  The Engineer shall have power (1) to   make   any   alternations  in   omissions from,  

additions to   or   substitutions   for   the   original   specifications,   drawings,   designs  and  

instructions, that may appear to him to be necessary during the progress of the work, and (2)  

to omit a part of the work in case of non availability of a portion of the  site or for  any other  

reasons and the contractor shall be bound to   carry   out   the   work  in accordance with any  

instructions given to him in writing by the Engineer and such alterations omission, additions  

or substitutions shall form part of the contract as   if   originally   provided   therein  and any  

altered, additional or substituted work which the   contractor   may   be directed to do in the  

manner above specified as part of the work, shall be carried   out   the contractor on the same  

conditions in all respect including price on which he agreed  to  do  the  main work. The time  

for the  completion   of   the  work  shall  in  the  proportion   that   the   altered, additional or  

substituted work bears to the original contract work on the request of the contractor  and the  

decision of the Engineer shall be conclusive.  

 

12.1  The rate for  additional  altered  or  substituted  work  referred to in clauses shall be  

worked out in accordance with the following provisions in their respective order 

 

  :i) If the rates for the additional, altered or substituted item of work is specified in  

the contract  for   the   work,   the   contractor   is   bound   to carry out additional, altered  

or substituted work at same rate as are specified in the contract for the work.  

 

  ii) If the rates for the additional or substituted work includes any work for which no  

rate is specified in the contract for work and cannot be derived from similar class of work in  

the contract, then such work shall be carried out as the rates appearing  in  CPWD  Schedule  

of Rates 2002   for   location  of   work   or   state   PWD   rates whichever is less in order of  

preference with  correction  slips  minus/plus  percentage  which  the  total tendered amount  

compares to the estimated cost of the entire work put to tender.  

 

 iii)     If the rates for the altered, additional or substituted work cannot be determined in the  

    manner specified in sub clause (i) to (iii)  above,  then  the rates for such part/parts will be  

    determined by the Engineer on the basis of the prevailing market rates when the work was  

    done.  

 

12.2  The Contractor shall send  to  the  Engineer  once  every three months  an up to date  

account giving   complete   details   of   all   claims   for   additional   payments to which the  

contractor may consider himself entitled and of all additional work ordered by the Engineer  

which he has executed during the preceding   quarter   failing   which  the contractor shall be  

deemed to have waived his right. However, the  Employer  may  authorize  consideration of  

such claims on merits.  
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12.3.      Any operation incidental to or necessarily has to be in contemplation of tendered  

while filing  tender,  or  necessary for proper execution of the item included in the Schedule  

of quantities or in the  schedule  of   rates  mentioned   above, whether   or   not, specifically  

indicated in the description of the item and the relevant specifications, shall be deemed to be  

included in the rates quoted by the tenderer or the rate given in the said schedule of rates, as  

the case may be. Nothing extra shall be admissible for such operations.  

 

CLAUSE : 13       FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR  

         REDUCTION IN SCOPE OF WORK  

 

 

           If at any time after the commencement of the work the Employer shall for any  

reasons decide to abandon or reduce the scope of the works and hence not required the  

whole or part of works to be carried out the Engineer shall give notice in writing to that  

effect to the contractor and the contractor shall act accordingly in the matter. The contractor  

shall have no claim to any payment of compensation whatsoever on account of any profit or  

advantage which he might have derived from the execution of the work in full but which he  

did not derive in consequence of the foreclosure of whole or part of the work.  

 

  The contractor shall be paid at contract rates full amount for the works executed at  

site and in addition, a reasonable amount on account of the items as mentioned here under,  

 

i)  the contractor shall be paid the charges on the cartage only of materials actually and  

bona fide brought to the site of the work by the contractor and rendered surplus as a result  

of the abandonment curtailment of the work or any portion thereof and then taken back by  

the contractor, provided however, that the Engineer shall have in all such cases the option of  

taking over all or any such materials at their purchase price or at local current rates  

whichever may be less.  

 

"In the case of such stores having been issued by the Employer and returned by the  

contractor to the Employer, credit shall be given to him by the Engineer at rates not  

exceeding those at which they were originally issued to him after taking into consideration  

and deduction for claims on account of any deterioration or damage while in the custody of  

the contractor and in this respect the decision of the Engineer shall be final and binding.  

 

CLAUSE : 14.1  CANCELLATION OF CONTRACT IN FULL OR PART  

 

If contractor:  

 

  i) at any time makes  default  in  proceeding  with  the  work  or  any  part  of the  

  work with the due diligence and continuous to do so after a notice in writing of 7  

  days from the Engineer.  

 

  ii) commits default  to  complying  with  any  of  the  terms  &  conditions  of the  

  contract and does not remedy, it or take effective steps to remedy it within 7 days  

  after a notice in writing is given to him in that behalf by the Engineer.  

 

  iii) fails to  complete   the   works  or   items   of work  with individual dates of  

  completion, on or before the date(s) of completion, and does not complete them  
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within the period specified in a notice given in writing in that behalf by the  

Engineer, or  

 

  iv) shall enter into a contract with NSC in connecting with which commission  

  has been paid or agreed to be paid by him or to hi knowledge, unless the  

  particulars of any such commission and the terms of payment thereof have been  

  previously disclosed in writing to the Accepting Authority/Engineer, or  

 

  v) shall obtain  a   contract   with   NSC   as   a   result   of  wrong tendering or other  

  non -bonafide methods of competitive tendering; or being an individual, or if a firm,  

        any partner thereof shall at any time be adjudged insolvent or have a receiving order or  

       order for administration of his estate made  against   him   or shall take any proceedings  

       for liquidation or composition (other than a voluntary   liquidation   for   the  purpose of  

       amalgamation or reconstruction) under any Insolvency Act for the time being in force or  

       make any conveyance or assignment of his effects or composition or arrangement for the  

       benefit of his creditors or purport  so  to  do, or if  any  application  be  made  unde r any  

       Insolvency Act for the time being  in  force for the sequestration of his estate or if a trust  

       deed be executed by him for benefit of his creditors.  

 

  On cancellation of the contract   in full or in part, the Engineer shall determine what  

amount, if any, is recoverable from the contractor for completion of the works or part of the  

works or in case the works or part of the works is  not  to  be completed, the loss or damage  

suffered by Employer.  

 

  Any excess expenditure incurred to be  incurred  by  Employer  in  completing the  

works or part of the works or the excess loss or damages  suffered or  may  be suffered by  

Employer as aforesaid after allowing such credit shall without prejudice to any other right  

or remedy  available  to  Employer  in  law  be  recovered  from   any   moneys due to the  

contractor on any account, and if such moneys  are   not  sufficient  the contractor shall be  

called upon in writing and shall be liable to pay the same within 30 days.  

 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the  

Engineer shall   have   the   right   to   sell   any   or   all  of  the contractors unused materials,  

constructional plant, implements, temporary buildings etc.  

 

14.2  WHEN CONTRACT CAN BE TERMINATED  

  Subject  to   other   provisions  contained   in  this clause the Engineer may, without  

prejudice to his any other rights or remedy against  the  contractor  in  respect  of any delay,  

inferior workmanship, any claims for damages and/or any other  provisions of this contract  

or otherwise, and whether the date of completion has or has not elapsed, by notice in writing  

absolutely terminate the contract in any of the following cases.  

 

  i) If the contractor having been given by the Engineer a notice in writing to rectify,  

  reconstruct or replace any defective work or that the work is being performed in an  

  inefficient or otherwise improper or unworkman like manner shall omit to comply 

  with the requirement of such notice for a period of seven days thereafter.  

 

  ii) If the contractor has, without reasonable cause, suspended the progress of the work  

  or has failed to proceed with the work with due diligence so that in the opinion of the  

       Engineer (which shall be final and binding) he will be unable to secure completion of the  
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work by the date for completion and continues to do so after a notice in writing of seven  

days from the Engineer.  

 

        iii) If the contractor persistently neglects to carry out his obligations under the contract  

and/or commits default in complying with any of the terms in conditions of the contract and  

does not remedy it or take effective steps to remedy it within 7 days after a notice in writing 

 is given to him in that behalf by the Engineer.  

 

  iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the  

contractor has made himself liable for action under any of the cases aforesaid the engineer  

on behalf of employer shall have powers.  

 

     v)  To determine or rescind the contract as aforesaid (of which termination or  rescission  

notice  in writing  to   the   contractor   under   the hand of the Engineer shall be conclusive  

evidence) Upon such determination or rescission the full security deposit recoverable under  

the contract shall be liable to be forfeited and shall be absolutely at the disposal of the NSC  

if any portion of the Security Deposit has not been paid or received it would be called for an  

forfeited.  

 

vi)       After giving notice to the contractor to measure up the work of the contractor and to  

take such whole, or the balance or  part   thereof as shall be un-executed of his hands and to  

give it to another contractor to complete in which case any expenses which may be incurred  

in excess of the sum which would have been paid  to  the  original  contractor  if  the whole  

work has been executed by him (of the amount of which excess the certificate in writing of  

the Engineer shall be final and conclusive) shall be borne and paid by the original contractor  

and may be deducted from any money due  to  him  by  NSC  under  his  contract  or on any  

other account whatsoever or from his security  deposit  or the  proceeds  of sales thereof or a  

sufficient part thereof as the case may be. If the expenses incurred by the Department are  

less than the amount payable to the contractor at his agreement rate, the difference shall not  

be paid to the contractor.  

 

 

CLAUSE : 15        MEASUREMENTS OF WORK BEYOND REACH  

 

  If the contractor shall give, not less than seven days notice in writing to the Engineer  

or his  representative,  before  covering   up   or   otherwise   placing   beyond   the  reach of  

measurements, any work in order that  the  same  may  be  measured and correct dimensions  

thereof be taken  before   the same  is   so   covered  up   or   placed   beyond   the   reach of  

measurement and   shall   not   cover   up   any   work   without  the consent in writing of the  

Engineer or his Representative shall within  the  aforesaid  period  of seven days inspect the  

work, and if any work shall  be  covered  up  or  placed  beyond  the  reach of  measurement  

without such notice having  been  given  or  the  Engineer  consent  being obtained the same  

shall be uncovered at the contractors expense, or in default thereof no payment or allowance  

shall be made for such work or the materials with which the same was executed.  
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 CLAUSE : 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION  

 

  All work under or in course of execution or executed in pursuance of the contract  

shall at all times be open to the inspection and supervision of the Engineer and his  

authorized representative and other superior officers related to Quality Control and of Chief  

Technical Examiner's office and the contractor shall at all times during the usual working  

hours and at all other times at which reasonable notice of the visit of such officers have  

been given to the contractor, either himself be present to receive orders and instructions, or  

have a responsible agent duly accredited in writing, present for that purpose. Orders given  

to the contractor's agent shall be considered to have the same force as if they had been given  

to the contractor himself.  

 

  If it shall appear to the Engineer or his authorized representative at work or to the  

Chief Technical Examiner or his subordinate Officers, that any work has been executed  

with unsound, imperfect, or unskillful workmanship, or with materials or articles provided  

by him for the execution of the work which are unsound or of a quality inferior to that  

contracted or otherwise not in accordance with the contract the contractor shall, on demand  

in writing which shall be made within six months of the completion of the work from the  

Engineer specifying the work, materials or articles complained of notwithstanding that the  

same may have been passed, certified and paid for forthwith rectify, or remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the case  

may be, remove the materials or articles so specified and provide other proper and suitable  

materials or articles at his own charges and cost. In the event of the failing to do so within a  

period specified by the Engineer in his demand aforesaid, then the contractor shall be liable  

to pay compensation at the same rate as under Clause 2 of the contract (for non-completion  

of the work in time) for this default.  

 

  In such case the Engineer may not accept the item of work at the rates applicable the  

item of work at the rates applicable under the contract but may accept such items at reduced  

rates as the  competent  authority   may  consider  reasonable  during  the  preparation  of on  

account bills or  final  bill  if  the  item  is  so acceptable  without  detriment to the safety ad  

utility of the item and the structure or he may reject the work outright without any payment  

and/or get it and other connected and incidental items rectified, or removed and re-executed  

at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in  

respect of the same will be final and binding on the contractor.  

 

CLAUSE : 17  CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING  

    MAIN TENANCE PERIOD  
 

          If the contractor or his working people or servants shall break, deface, injure  or  

destroy and  part  of   building,  in  which  they  may  be  working,  or  any building, main or  

ancillary or other installation fixture etc. or any part of it is being executed or if any damage  

shall happen to the work while in progress,  from  any  cause  whatsoever  or  if any  defect,  

shrinkage or other faults appear in the work within twelve months after a certificate final or  

otherwise of its completion shall have been given by the Engineer as aforesaid arising out of  

defective or improper  materials or  workmanship, the  contractor  shall  upon  a receipt  of a  

notice in writing on that behalf  make  the  same  good  at his own expense, or in default the  

Engineer may cause the same to be made good by other workman and deduct the expense  
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from any sums that may be  due or  at  any time thereafter may become due to the contractor  

or from his security deposit, or the proceeds of sale thereof or of a sufficient portion there of  

from the security deposit of the contractor.  

 

CLAUSE : 18: CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  

 

  The contractor shall provide at  his  own   cost  all  materials (except such special  

materials if any, as may in accordance with the contract  be  supplied  by Employer plant  

tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works  

required for the proper execution of the work. Whether original, altered or substituted and  

whether included in the specification or other  documents  forming  part  of the contract or  

referred to  in  these  conditions or not, or  which  may  be  necessary  for  the  purpose  of  

satisfying or complying  with  the  requirements  of  Engineer as to any matter as to which  

under these  conditions  he  is  entitled  to  be  satisfied, or  which  he  is entitled to require  

together with carriage therefore  to  and  from  the work.  The contractor, shall also supply  

without charge the requisite number of persons with the means and materials, necessary for  

the purpose of setting out works, and counting, weighing and assisting in the measurement  

for examination at any time and from  time  to time of the work or materials. Failing his so  

doing the same may be provided  by  the  Engineer at the expense of the contractor and the  

expense may be deducted, from any money due to the contractor, under the contract and/or  

from his security deposit thereof.  

 

CLAUSE : 18.1: RECOVERY OF COMPENSATION PAID TO WORKMAN  

 

  In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of  

the Workmen's Compensation Act, 1923, Government  is  obliged  to pay compensation to a  

workman employed by the contractor the amount of the compensation so paid; and without  

prejudice to the rights  of  the  Employer  under  Section 12, sub-section (ii) of the said Act.  

Employer shall be at liberty to recover such amount or any part thereof by deducting it from  

the security deposit or from any sum due by Employer  to  the contractor whether under this  

contract or otherwise. Employer  shall not  be  bound  to contest  any  claim made against it  

under   Section 12,  sub-section (i)  of  the   Said  Act, except  on  the  written request of the  

contractor and upon his giving to Employer  full  security  for  all costs for which Employer  

might become liable in consequence such claim.  

 

CLAUSE : 18.2 :  ENSURING PAYMENT AND AMENITIES TO WORKERS IF  

                               CONTRACTOR FAILS  

 

  In every case in which by virtue of the provisions of the contract labour (Regulation  

and Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules  

1971) Employer is obliged to pay any amounts  of  wages  to  a  Workman employed by the  

contractor in execution of the works  or  to  incur  any  expenditure  providing  welfare and  

health amenities required to be provided  under  the  above said  Act  and  the  Rules  under  

Clause 19  and  sanitary   arrangements  for  workers employed  by  Contractors. NSC will  

recover from the contractor  the  amount of wages so paid or the amount of expenditure so  

incurred; and without prejudice to the right of the Employer under, Section 20 Sub section  
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(2)    and Section 21 sub-section (4) of the contractor Labour (Regulation & Aboklition Act  

1970). Employer shall be at liberty to recover such amount or any part thereof by deducting  

it from the  security  deposit  or  from  any  sum  due  to  the  contractor  whether under this  

agreement or otherwise. Employer  shall  not  be  bound  to contest any claim made against  

section 20   sub section (1)   &   Section 21,   sub-section (4)  of  the said Act, except on the  

written request of the contractor and upon his giving to  the  Employer  full  security  for all  

costs for which Employer might become liable in contesting such claim.  

 

CLAUSE : 19 ENGAGEMENT OF STAFF AND LABOUR  

 

  The contractor shall, unless otherwise provided in the contract, make his own  

arrangements for the engagement of all staff and labour, local or other, and for their  

payment housing, feeding and transport.  

 

a)    The Contractor shall, at all times during the continuity of the contract, comply fully  

 with  all   existing  Acts, regulations and by laws including all statutory amendments and  

 reenactment of  Stare  or  Central  Government and other  local  authorities and any other  

enactments, notifications and  acts  that  may be passed in future either by the State or the  

Central Government or local authority, including  Indian Workmen's Compensation  Act,  

Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 1976.  

Factories Act, Minimum Wages Act,  Provident Fund  Regulations, Employees Provident  

Fund Act,  schemes  made  under  the  same   Act  and  also  labour  Regulations  made by  

Government from time to time. Health and Sanitary Arrangement for Workmen, Insurance  

and other benefits and shall keep Employer indemnified in case any action is commenced  

by competent authorities for contravention by the Contractor.  If the Employer is cause to  

pay or reimburse,  such  amounts  as  may  be  necessary  to  cause  or observe, or for non  

observance of the provisions stipulated here forth on the part of the Contractor, the Engineer  

shall have  the  right  to  deduct   from  nay moneys  due  to  the  Contractor, his amount of  

Performance  Security  or  recover  from  the  Contractor  personally  any  sum  required or  

estimated to be required for making  good  the  loss  or  damage  suffered by the Employer.  

Provided, however, the Employer shall have  no  other responsibility in connection with the  

employees of the contractor,  who  shall,  in  no  case, be  treated  as  the  employees  of the  

Employer at any point of time.  

 

19.1  AGE OF LABOUR  

 

No labourer below the age of eighteen years shall be employed on the work.  

 

19.2  FAIR WAGES  

 

  The contractor shall pay the labourers engaged by  him on  the work not less than a  

fair wages, which  expression  shall  mean,  whatever  for time or piecework, the respective  

rates of wages fixed by Govt. Department as fair wages for the area payable to the different  

categories of labourers or those notified under  the  Minimum wages Act for corresponding  

employees, of the Employer/Client, whichever may be higher.  

 

  The Contractor, shall  notwithstanding  the  provisions  to the contrary, cause to the  

paid a fair wage to labourer indirectly engaged on the works, including any labour engaged  
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on the works, including any labour  engaged  by sub-contractor in connection with the said  

works as if the labourer had been directly employed by him.  

 

 

NOTE: 

 

1.        The contractor shall, before he commences the work, display, and correctly  

maintain, in a  clean  and  legible  conditions  at  a  conspicuous place on the site, notices in  

English and in a language spoken by the majority of the workers, stating therein the rate of  

wages which have been fixed as fair wages and the hours of work for which such wages are  

earned and send a copy of such notices to the Engineer.  

 

 

  2. The Contractor shall maintain records of wages and other remuneration paid to his  

employees   in   such   form   as   may   be   convenient   and   as   per the requirements of the  

Employer/Engineer and the conciliation Officer   (Central), Ministry of Labour, Government  

of India or such other authorised person  appointed  by  the Central or State Government and  

the same shall include the following particulars of each worker:  

 

 

  i) Name, worker's number and grade.  

 

  ii) Rate of daily or monthly wage.  

 

  iii) Nature of work on which employed.  

 

  iv) Total number of days worked during each wage period.  

 

  v) Total amount payable for the work during each wage period.  

 

  vi) All deductions made from the wage with details in each case of the ground  

       for which the deduction is made.  

 

  vii) Wage actually paid for each wage period.  

 

 

19.3  SAFETY PROVISIONS  

 

  In respect of labour directly or indirectly employed in the work for the performance  

of the contractor's part of this agreement the contractor shall at his own expense arrange for  

the safety provisions as per Safety code of CPWD.  Safety  code   framed from time to time  

and shall at his own expense provide for all facilities in connection  therewith.  In  case  the  

contractor fails to make arrangement and provide necessary facilities  as  aforesaid  he shall  

be liable to pay a penalty of Rs.200/-for each default and in addition  the  Engineer shall be  

at liberty to make arrangement and  provide  facilities as  aforesaid  and  recover  the  costs  

incurred in that behalf from the contractor.  
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19.5  HEALTH AND SANITATION  

 

                 In respect of all labour directly or indirectly employed in the works for the  

performance of the contractor's part of this agreement,  the   contractor shall comply with or  

cause to be complied with all the rules framed by Govt. from time to time for the protection  

of health and sanitary arrangements for workers employed by Employer and its contractors.  

 

19.6   MATERNITY BENEFITS  

 

Leave and pay during leave shall be regulated as follows:  

 

(1)  

  Leave :  

  (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto  

  and including the day of delivery and 4 weeks following that day.  

  (ii)In the case of miscarriage upto 3 weeks from the date of miscarriage.  

 

 (2) Pay :  

  (i) In the case of delivery leave day during maternity leave will be at the rate of  

  the women's average daily earnings calculated on the total wages earned on the days  

  when full time work was done during a period of 3 months immediately  

  preceding the date on which she gives notice that she expects to be confide  

  or at the rate of Rupees one only a day whichever is greater.  

 

  (ii) In case of miscarriage leave pay at the rate of average daily earning  

  calculated on the total wages earned or the days when full time work was done  

  during a period of 3 months immediately preceding the date of such miscarriage.  

 

 19.7             In the event of the contractor(s) committing a default or breach of any of the  

provisions of the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules  

for the protection of health and sanitary arrangements for the workers as amended from time  

to time or   furnishing   any   information   submitting   or    filling    any statement under the  

provisions of   the  above   Regulation   and   rules which is materially incorrect, he/they shall  

without prejudice to any other liability pay to the Employer a sum not exceeding Rs.200/-  
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for every default breach or furnishing making, submitting, filling such materially incorrect  

statements and in the event of the contractor(s) defaulting continuously in this respect, the  

penalty may be enhanced to Rs.200/-per day for each day of default subject to a maximum  

of 5 percent of the estimated cost of the work put to the tender. The decision of the  

Engineer shall be final and binding on the parties.  

 

  Should it appear to the Engineer that the contractor(s) is/are not properly observing  

and complying with the provisions of the Govt. Contractor Labour Regulations and Model  

Rules and  the   provisions   of   the   Contract   Labour (R&A) Central Rules 1971, for the  

protection  of   health   and   sanitary   arrangements   for   work   people  employed by the  

contractor(s) (hereinafter referred  the   said Rules)  the Engineer  shall have power to give  

notice in writing to the contractor(s) requiring that the said Rules be compiled with and the  

amenities prescribed therein be provided to the work people within a reasonable time to be  

specified in the notice. If the contractor(s) shall fail within the period specified in the notice  

to comply with and observe the said Rules and to provide the amenities to the work people  

as aforesaid, the Engineer shall have  the  power  to  provide  the amenities to herein before  

mentioned at the cost of  the  contractor(s)  shall  erect, make and maintain at his/their own  

expense and to approved standards all necessary as huts and sanitary arrangements required  

for his/their work people if the same shall not have been erected or construction, according  

to approved standard, the Engineer-in charge shall have power to give notice  in writing to  

the contractor(s) requiring that the huts  and  sanitary  arrangements   be  remodeled and/or  

reconstructed according to approved standard and if the contractor(s) shall fail to remodel or  

reconstruct such huts and sanitary arrangement according to approved standards  within  the  

period specified in the notice, the Engineer shall have the  power to remodel  or  reconstruct  

such huts and sanitary  arrangements  according to approved  standards  at  the  cost of  the  

Contracts(s).  

 

4.           The site selected for the camp shall be high ground, removed from jungle.  

 

5.            Disposal of excreta: The contractor(s) shall make necessary arrangements for the  

disposal of excreta from the latrines by transience or incineration which shall be according  

to the requirements laid down by the Local Health Authorities. If trenching or incineration  

is not allowed, the contractor(s) shall  make   arrangements  for  the removal to the excreta  

through the Municipal Committee/Authority and inform it  about  the  number of labourers  

employed so that arrangements may be made by such committee authority for the removal  

of the excreta. All charges on this account shall be borne by  the  contractor and paid direct  

by him to the Municipal Committee/Authority.  The  contractor  shall provide one sweeper  

for every 8 sets in case of dry system.  

 

6.                Drainage : The contractor(s) shall provide sufficient arrangements for draining  

                   away sludge water so as to keep the camp neat and tidy.  

 

7.                 The contractor(s) shall make necessary arrangement of keeping the camp area  

                    sufficiently lighted to avoid accidents to the workers.  

 

8.                  Sanitation : The contractor(s) shall make arrangements for conservancy and  

                     sanitation in the labour camps according to the rules of the Local Public Health  

                     and Medical authorities  

 

19.8              The contractor(s) shall at his/their own cost provide sufficient number of huts  
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(hereinafter referred to as the camp) of the following specifications on a suitable  

plot of land to be approved by the Engineer:  

 

1.  a)             the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  

  the floor area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  

  the worker's family staying with the labourer. 

  

  b)             The contractor(s) shall in  addition   construct suitable cooking places  

                             having a minimum area of 1.80 m x 1.50 m (6'x5') adjacent to the hut.  

 

  c)  The contractor(s) shall also construct temporary latrines and urinals for the use  

                 of the labourers each on the scale of not less than four per each one hundred of  

                 the total strength, separate latrines and urinals being provided for women.  

 

d)      The contractor(s) shall construct sufficient number of bathing & washing  

                  places, one undid for every 25 persons residing in the camp. These bathing and  

                  washing places shall be suitably screened.  

 

2.  a)               All the huts shall have walls of sun dried or burnt bricks laid in mud  

                  mortar or other suitable local materials as may be approved by the Engineer.  

                  The floor may be kutchha but plastered with mud gobri and shall be at least 15 cm                            

                  (6") above the surrounding ground. The roofs shall be laid with thatch or any other  

                  materials as may be approved by the Engineer. The Contractor shall ensure  

                  that throughout the period of their occupation the roof remain water-tight.  

 

             b)               The contractor(s) shall provide each hut with proper ventilation.  

 

             c)              All doors, windows and ventilators shall be provided with suitable leaves  

                              for security purpose.  

 

  d)                There shall be kept an open space of at least 7.2m (8 yards) between the  

               rows of huts which may be reduced to 6 m. (20 ft.) according to the availability of  

               site with construction will be allowed.  

 

3.   WATER SUPPLY :  

 

        The Contractor(s) shall provide adequate supply of water for the use of labourers.  

     The provisions shall not be less than 2 gallons of pure and whole some water per head per  

     day for drinking purposes and 3 gallons of clean water per head per day  for  bathing  and  

      washing purpose. Where piped water supply is available, supply shall be at  shall  pay all  

      fees and charges therefore.  

 

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :  

 

           No maternity leave benefit shall be admissible to a woman unless she has been  

   employed for a total period of not less than 6 months immediately proceedings the date on  

   which she proceeds on leave.  

 

5.          The contractor shall maintain a Register of Maternity (benefit) in the prescribed  

           form as shown below in Annexure I and II the same shall be kept at the place of work.  
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19.9”     The Engineer-in-charge may require the contractor to dismiss or remove from the  

site of the work any person or persons in the contractors employ upon the work who may be  

incompetent or misconduct himself and the contractor should  forthwith  comply  with such  

requirements.  

 

 

19.10::    It shall be the responsibility of the contractor to see that the building under  

construction is not  occupied  by  anybody  unauthorized  during construction and is hander  

over to the Engineer with vacant possession of complete building.  If  such  building though  

completed is occupied illegally, then the Engineer shall have the  option  to refuse to accept  

the said buildings. Any  delay  in  acceptance on  this account  will  be  treated  as  delay  in  

completion and for such delay a levy  up to 5% of  the  estimated cost put to the tender may  

be imposed  by   the   Engineer   whose   decision   shall   be   final  both  with regard to the  

justification and quantum and be binding on the Contractor.  

 

  However, the Employer may require the contractor to remove the illegal occupation  

any time on or before construction and delivery.  

 

 

CLAUSE : 20 MINIMUM WAGES ACT TO BE COMPLETED WITH  

 

      The contractor shall comply with all the provisions of the Minimum Wages Act,  

1948, Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time  

and other Laws affecting contract labour that may be brought into force from time to time. 

 

  

 

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY  

 

          The contract shall not be assigned or sublet without the written approval of the  

Engineer and if the  contractor  shall  assign  or  sublet  his  contract, or attempt to do so, or  

become insolvent or commence any insolvency proceedings or make any  composition with  

his creditors or attempt to do so,  or  if  any  bribe,  gratuity, gift, loan,. perquisite, reward or  

advantage pecuniary or otherwise, shall either directly or  indirectly, be  given  promised  or  

offered by the Contractor or any of his servant or agent to any public officer or person in the  

employ of NSC in any way relating to his office  or  employment, or  if  any  such  officer or  

person shall become if any way directly or indirectly interested in the contract, the Engineer  

on behalf of the Managing Director shall have  power  to  adopt  any of the courses specified  

in Clause 3 as he may deem best  suited  in  the  interest  of  NSC  and in the event of any of  

these courses being adopted the consequences specified in the said Clause 3 shall ensure.  

 

 

 

CLAUSE : 22  

 

         All sums payable by way of compensation under nay of these conditions shall be  

Considered  as  reasonable   compensation   to   be   supplied   to the use of Employer without  

reference to the actual loss or damage sustained and whether or not any damage shall have  

been sustained  
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CLAUSE : 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED  

 

  Where the contractor is a partnership firm, the previous approval in writing of the  

Engineer shall be obtained before any changes  is  made  in  the constitution  of  the  firm.  

Where the contractor is an individual or a Hindu undivided  family business concern such  

approval as aforesaid shall likewise  be  obtained  before  the  contractor  enters  into  any  

partnership agreement where under the partnership firm would have the right to carry out  

the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in  

the contravention of Clause 21 hereof  and  the  same  action  may  be  taken,  and  the same  

consequences shall ensure as provided in the said Clause 21.  

 

CLAUSE : 24  

 

    All works to be executed under the contract shall be executed under the direction  

and subject to the approval in all respect of the Engineer who shall be entitled to directly at  

what point or points and in what manner they are to be commenced, and from time to time  

carried on.  

 

CLAUSE : 25 SETTLEMENT OF DISPUTES AND ARBITRATION  

 

25.1 ENGINEERS' DECISION  

           If a dispute of any kind whatsoever arises between the Employer and the contractor  

in connection with, or arising out of, the contract  or  the  execution of the works, whether  

during the execution of the works or after their  completion  and  whether  before  or after  

repudiation or other termination of the contract, including any dispute  as  to  any  opinion,  

instruction, determination, certificate or valuation of  the Engineer, the  matter  in  dispute  

shall, in the first place, be referred in writing to the Engineer, with a copy to the other party.  

Such reference shall state that it is made pursuant to this clause.  No  letter  than the eighty  

fourth day after the day on which he received such reference the Engineer shall give notice  

of his decision to the employer and the contractor. Such decision shall state that it is made  

pursuant to the Clause.  

 

             Unless the contract has already been repudiated or terminated, the contractor shall,  

in every case, continue to proceed with the works with all due diligence and the contractor  

and the employer shall give effect forthwith to every such decision of  the Engineer unless  

and until the same shall be revised, as hereinafter provided, in an amicable settlement or an  

arbitrator award.  

 

                    If either the Employer or the contractor be dissatisfied with any decision of the  

Engineer or if the Engineer fails to give notice of his decision on or before the eighty fourth  

day after the day on  which  he  received  the  reference,  then  either  the  Employer  or  the  

contractor may, on or before the seventieth day after the day on which he received notice of  

such decision, on or before the seventieth day  after  the day on which the said period of 84  

days expired, as the case may be given notice to the other party, with a copy for information  

to the Engineer, of his intention to commence arbitration, as herein after provided, as to the  

matter in dispute. Such notice shall establish the entitlement of the party giving the same to  

commence arbitration, as hereinafter provided as to such dispute and subject to Sub Clause  

 

25.4 no arbitration in respect thereof may be commenced unless such notice is given.  
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If the Engineer has given notice of his decision as to a matter in dispute to the Employer and  

the Contractor and no notice of intention to  commence  arbitration  as  to  such  dispute  has  

been given by either the Employer or the Contractor on  or before  the  seventieth  day  after  

the day on which the parties received notice as to such decision  from  the Engineer, the said  

decision shall be come final and binding upon the employer and  the contractor.  Request for  

arbitration by the contractor shall be entertained by  the  employer  only  after  completion of  

work.  

 

25.2 AMICABLE SETTLEMENT  

 

             Where notice of intention to commence arbitration as to a dispute has been given in  

accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless  

and attempt has first been made by the   parties  to  settle such  dispute  amicably. Provided  

that, unless the parties otherwise agree, arbitration may be commenced  on  or after the fifty  

sixth day after the day on which notice of intention to commence arbitration of such dispute  

was given, whether or not any attempt at amicable settlement thereof has been made.  

 

25.2 ARBITRATION: 

The arbitration on this tender shall be governed by the following conditions: 

 

 

             Except where otherwise provided for in the sub contract all questions and disputes  

relating to the meaning of instructions herein before mentioned or as to any other  question,  

claim, right matter  of  anything  whatsoever, in  any  arising out of  or  relating  to  the sub  

contract, specification,  estimates,   instructions,   orders  or   these c onditions or otherwise  

concerning the works,   or   the   execution   or   failure   to   execute   the   same    whether  

arising during the progress   of   the   work   or  after   completion  of  abandonment thereof  

or    any     matter     directly    or   indirectly   connected   with   this   agreement   shall   be  

referred to the sole arbitration of the Managing Director of NSC and if the  

 

                M.D is unable or unwilling to act as such, then the matter shall be referred to sole  

arbitration of such other person appointed by the M.D. NSC willing to act as such arbitrator.  

There will be no objection, if the Arbitrator, so appointed is an employee of NSC provided  

that the person shall not have been directly connected with the execution of the work of the  

project. In   case   the   arbitrator   so   appointed  is unable to act for any reasons. Managing  

Director, NSC in the event of such inability shall appoint another person to act as Arbitrator  

in accordance with the terms of the sub contract. Such   person   shall  be entitled to proceed  

with the reference from the stage at which it was left by his predecessor. It is also  a term of  

this contract that no person other than a person appointed  by  Managing  Director,  NSC  as  

aforesaid should act as Arbitrator.  

 

                     Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory  

modification or reenactment thereof  and  the rules made there under and for the time being  

in force shall apply to the arbitration  proceeding under  this  clause. It  is  a term of the sub  

contract that   the  party  seeking  arbitration  shall  specify  the  dispute  to  be  referred  to  

arbitration under this clause  together  with  the  amount  or  amounts  claimed in respect of  

each dispute(s).  The   arbitrator   may   from   time   to  time with the consent of the parties  

enlarge the time   for  making  and   publishing the award. The work under the sub contract  

shall nevertheless   continue   during   the   arbitration/proceedings.  The Arbitrator shall be  

deemed to have entered on the reference on the date he issues notice to both the parties  
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fixing the date of the first hearing. The Arbitrator shall give a separate reasoned award in  

respect of each reference referred to.  

 

25.3.3      The ward of the arbitrator shall be conclusive and binding on all parties to this  

contract.  

 

CLAUSE :  26   CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT  

                            RIGHTS  

 

         The contractor shall fully  indemnify the Employer against any action claim or  

proceeding relating to infringement  or use of any patent or design or any alleged patent or  

design rights and shall pay any   royalties which may be payable in respect of any article or  

part thereof  included   in   the   contract. In  the   event of any claims made under or action  

brought against Employer in respect of any such matters as aforesaid the contractor shall be  

immediately notified thereof  and  the  contractor  shall be at liberty, at his own expenses,to  

settle any dispute or to conduct any litigation that may  arise  there  from. Provided that the  

contractor shall not be liable to indemnify the Employer  if  the  infrigent  of  the  patent  or  

design or any alleged patent  or  design  right  is  the  direct result of an order passed by the  

Engineer in this behalf.  

 

CLAUSE : 27 LUMPSUM PROVISIONS IN THE TENDER  

 

          When the estimate on which a tender is made includes lump sums in respect of parts  

of the work  the   contractor  shall   be   entitled  to  payment  in  respect the items of work  

involved or the part of the work in question at  the  same  rates  as  are  payable  under this  

contract for such items or if the  part  of  the  work  in  question is not, in the opinion of the  

Engineer capable of measurement, the  Engineer  may  at  his  discretion pay the lump sum  

amount entered in the estimates and the certificate in writing  of the Engineer shall be final  

and conclusive against the contractor with regard to any sum or sums payable to his under  

the provisions of the clause.  

 

CLAUSE : 28          ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED  

 

In the case of any class or work for which there is no such specification as is mentioned in  

Clause (1), such work shall be carried out in accordance with the district specification and  

in the  event  of  there being  no  district  specification, then in such case the work shall be  

carried out in  all  respect in accordance  with  the  instructions  and  requirements  of  the  

Engineer.  

 

CLAUSE : 29           WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE  

                                   FROM CONTRACTOR  

 

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under  

the contract against the contractor the Engineer or Employer shall be entitled to withhold  

and also have a lien to retain such sum or sums in whole or in part from the security, if any  

deposited by the Contractor and for the purpose aforesaid, the Engineer or Employer shall  

be entitled to withhold the security deposit, if any, furnished  as  the case may be and also  

have a lien over the same pending finalization or adjudication of  any  such  claim.  In  the  

event of the security being in sufficient to cover the claimed amount  or  amounts or if not  

security has been taken from the contractor the Engineer or Employer shall be  entitled to  
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withhold and have a lien to retain to the extent of such claimed amount or amounts referred  

to above from any sum or sums, found payable  or  which  at  any  time  there-after become  

payable to the contractor under the same contract or any other contract pending finalization  

or adjudication of any such claims.  

 

            It is an agreed terms of the contract that the sum of money or moneys so withhold or  

retained, under the lien referred to above by the Engineer or Employer will be kept withheld  

or retained as such  by  the Engineer/Employer  till  the  claim  arising  out  of  or  under the  

contract is determined  by  the  Arbitrator,  and  that  the  contractor will  have  no claim for  

interest or damages whatsoever on any account in respect  of  such withholding or retention  

under the lien referred to above and duly notified as such to the contractor. For the purpose  

of this clause, where the contractor is a partnership  firm  or  limited company, the Engineer  

or Employer shall be entitled  to  withhold  and  also  have  a  lien  to  retain  towards  such  

claimed amount or  amounts  in  whole  o r   in  part  from  any  sum  found  payable to any  

partner/limited company  as  the  case   may   be,   whether   in   his   individual  capacity or  

otherwise.  

 

 29.2      Employer shall have the right to cause and audit and technical examination of the  

work and the final bills of the contractor including all supporting vouchers, abstract etc. to  

be made after   payment  of  the  final  bill  and if  as  a  result  of such audit and technical  

examination any sum is found to have been over paid in  respect  of  any work done by the  

contractor under the contract or any work claimed by him to have been done by him under  

the contract and found not to have been executed, the contractor shall be liable to refund the  

amount of overpayment and it shall be lawful for the  Employer  to  recover   the same from  

him in the manner prescribed in sub-clause (I) of this clause or in any other  manner  legally  

permissible and if it is found that the contractor was paid less than  what  was  due  to  him  

under it, the   amount   of   such   under   payment   shall   be   duly  made by the Employer.  

Provided that Employer   shall   not   be   entitled   to   recover   any  sum overpaid, nor the  

contractor shall be entitled to payment of any sum paid short where such payment has been  

agreed upon between the Employer or Engineer on the one hand and the contractor on the  

other under any term of the contract permitting payment for work after assessment by the  

Employer or the Engineer.  

 

29.3              LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS  

 

          Any sum of money due and payable to the contractor (including the security deposit  

returnable to him  as  under the  contract)  may  be  withhold or retained by way lien by the  

Engineer or the Employer or any other   contracting  person   or   persons through Engineer  

against any claim of the Engineer or Employer or   such   person   or persons.  In respect of  

payment of a sum money arising out of or under any other contract made by the Contractor  

with the Engineer or the Employer or with such other person or persons.  

It is an agreed term of the contract that the sum of money so withhold or retained under this  

clause by the Engineer or the Employer or till his claim arising out of in the same contract  

or any other contract is either mutually settled or determined by the arbitration clause or by  

the competent court as the case may   be   and   that   the contractor shall have not claim for  

interest or damage whatsoever on this account or on any other ground in respect of any sum  

of money withhold or retained under clause and duly notified as such to the contractor.  
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CLAUSE : 31                  UN-FILTERED WATER SUPPLY  

 

                  The Contractor(s) shall make his/their own arrangements for unfiltered water  

required for the work and nothing extra will be paid for the same. This will be subject to  

the following conditions :  

 

i)      That the water used by the contractor(s) shall be fit for construction purposes to the  

satisfaction of the Engineer.  

 

ii)   The Engineer shall make alternative arrangements for supply of water at the risk and  

cost of contractor(s) if the arrangements   made   by the Contractor(s) for procurement of  

water are in the opinion of the Engineer unsatisfactory.  

 

31.1                  DEPARTMENTAL WATER IF AVAILABLE  

 

                 Unfiltered water if available will be supplied to the Contractor by the Engineer  

subject to the following conditions:  

 

i) The water charges @ 1% shall be recovered on gross amount of the work 

done.  

 

  ii) The Contractor (s) shall make his/their own arrangements of water connection and  

       the laying of pipe lines from existing mains or source of supply.  

 

  iii) The Department do not guarantee to maintain uninterrupted supply of water, and it  

                  will be incumbent on the Contractor(s) to make alternative arrangement of water at             

                   his/their own cost in the event of any temporary break down in water supply of the 

                   employee so that the progress of his/their work is not held up for want of water. 

                   No claim of damage of refund of water charges will be entertained on account of    

                   such break down.  

 

CLAUSE : 32              ALTERNATE WATER ARRANGEMENTS  

 

          Where there is no piped water supply arrangement and the water is taken by the  

Contractor from the wells or hand pump    constructed  by  the Employer no charges shall be  

recovered from the Contractor on that account. The  contractor shall however, draw water at  

such hours of the day that does not interfere with the  normal  use  for  which the hand pump  

and wells are intended. He will also   be   responsible  for   all  damage and abnormal repairs  

arising out of his use, the cost of which shall be recoverable  from  him.  The  Engineer shall  

be the final authority to determine the cost recoverable from the  contractor  on  this account.  

 

                     The Contractor shall be allowed to construct temporary wells in land for taking  

water for construction purposes  only  after  he has got permission of the Engineer in writing.  

No charges shall be recovered from the  Contractor  on  this account  by the Contractor shall  

be required to provide necessary safety arrangements  to  avoid  any  accidents or damage to  

adjacent   building   road   and  service  lines. He shall be  responsible  for  any  accident  or  

damage caused due to  construction   and   subsequent   maintenance  of   the wells and shall  

restore the ground to  its  original  condition after the walls are dismantled on completion of  

the work.  
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CLAUSE : 33                   HIRE OF PLANT AND MACHINERY  

 

i)                The contractor shall arrange at his own expense all tools, plants, machinery and  

equipment (hereinafter referred to as T & P) required for execution of  the  work  except for  

the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the  

contractor requires any item of T & P on hire from the T & P  available  with  the Employer  

over and above the T & P stipulated for issue, the Employer will,  if  such  item  is available,  

hire it to the contractor at rates to be agreed upon between him  and  the  Engineer. In such a  

case all the conditions hereunder for issue of T & P shall also be applicable to such T & P as  

is agreed to be issued.  

 

ii)                     Plant & Machinery when supplied shall be made over and taken back at the  

Departmental equipment shed at __________________ and the  Contractor  shall  bear the  

cost of their carriage from the shed to the site of work and  back.  The  contractors  shall be  

responsible to return the plant & machinery with condition in which it was handed  over to  

him and he shall be responsible for all damage caused to the said plant & machinery at  the  

site of work for elsewhere in operations & otherwise during transit including damage to or  

loss of plants and for    all   losses  due  to  his failure  to  return  the  same  soon  after  the  

completion of the work  for  which  it  was issued.  The  Engineer shall be the sole judge to  

determine the liability of the contractor and its extent  in  this  and  regard and his decision  

shall be final & binding on the contractor.  

 

iii)     The plant & machinery as stipulated above will be issued as & when available and if  

required by the contractor  shall  his  program  of  work  according to the availability of the  

plant & machinery and no claim, whatsoever, will be entertained from him for any delay in  

supply by the Department.  

 

iv.)      The hire charges shall be recovered at the prescribed rates and from inclusive of the  

date of the plant and machinery is made over up to and inclusive of the date of its return in  

good order even though the same may not have working for any cause except for major  

breakdown due to no fault.  

 

v)       Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive  

of one hour lunch break. In  case  of   an   urgent   work, however, the Engineer may at his  

discretion, allow the plant and machinery to be worked for   more  than normal period of 8  

hours a day in that case the hourly hire charges for overtime to be borne by the contractor.  

 

vi)        Log book for recording the hours of daily work for each of the plant and machinery  

supplied to the contractor will be maintained by the Department and will be attested by the  

contractor or his authorized agent daily.  

 

vii)     In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned  

and the drum washed at the close of the work each day or each occasion.  

 

viii)     In case of road rollers for consolidation are employed by the contractor himself, log  

book for such rollers shall be maintained in the same manner as is done in case of  

departmental rollers maximum quantity of any items to be consolidated for each roller day  

shall be also be same as in Annexure.  
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ix)                 For less use of Rollers, recovery for the less rollers days shall be made at the  

stipulated issue rate.  

 

x)                    The contractor shall be responsible to return the plant and machinery in the  

conditions in which it was handed over to him and he shall be responsible for all damages  

caused to the said plant and machinery at the site of work or elsewhere when the operation  

or otherwise or during transit including damage to or loss of parts, and for all losses due to  

his failure and return the same soon after the completion of the work for which it was  

issued. The Engineer shall be the sole authority to determine the liability of the contractor  

and its extent in this regard and his decision shall be final and binding on the contractor.  

 

xi)          The contractor shall have to engage a full time chowkidar to ensure watch & ward  

for the safety of machinery and materials supplied by the employer to the contractor related  

to this contract.  

 

CLAUSE : 35        EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  

             Contractors superintendence, supervision, technical staff and employees.  

 

i.          The contractor shall provide all necessary superintendence during execution of the  

work and as along thereafter as may be necessary   for  proper  fulfilling of the obligations  

under the contract.  

 

             The contractor shall immediately after receiving letter of acceptance of the tender  

and before commencement  of  the  work, intimate  in  writing  to  the  Engineer the name,  

qualifications, experience, age, address and other particulars along with certificates, of the  

principal technical representative to be in   charge  of  the  work.  Such  qualifications and  

experience shall not be lower than specified in schedule 'f'.  The  Engineer  shall within 15  

days of receipt of such communication intimate in writing his approval or otherwise of such  

a representative   according   to   the   provisions   on   the  contractor in this respect. Such a  

principal technical representative shall be appointed  by  the contractor soon after receipt of  

the approval from Engineer and shall be available at site within fifteen days of start of work.  

 

                  If the contractor (or any partner in case of firm/company) who himself has such  

qualifications, it will not be necessary for the said contractor  to  appoint  such  a principal  

technical representative but the contractor shall designate and appoint a responsible agent to  

represent him and to be present at the work whenever the contractor is not in a  position to  

be so present. All the provisions applicable to the principal technical  representative under  

the Clause will also be applicable in such a case to contractor or his responsible agent. The  

principal technical representative and/or the contractor shall on receiving reasonable notice  

from the Engineer or his designated representative(s) in charge of the work in writing or in  

person or otherwise, present himself to the Engineer and/or at the site of work, as required,  

to take instructions.  

 

             Instructions given to the principal technical representative or the responsible agent  

shall be deemed to have the same force as  if  these  have been given to the contractor. The  

principal technical representative and/or the contractor or  his responsible authorized agent  

shall be actually available at site during important stages of execution of work, recording of  

measurement of  works   and   when   ever   so   required   by   the  Engineer, his designated  

representative in the site order book and shall affix his signature in token of noting down the  

instructions and in token of acceptance of measurements.  
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            If the Engineer whose decision in this respect is final and binding on the contractor,  

is convinced that no such technical  representative  or  agent  is  effectively appointed or is  

effectively attending or fulfilling the provision of this clause, a  recovery  shall be effected  

from the contractor as specified in schedule 'f' and the decision of the Engineer as recorded  

in the site order book and measurement   recorded  in  measurement book shall be final and  

binding on the contractor.  Further,   if  the contractor  fails  to  appoint  a suitable technical  

representative or responsible agent and if such appointed persons are not effectively present  

or do not discharge their responsibilities satisfactorily,  the  Engineer shall have full powers  

to suspend the execution of the work until such date as a suitable agent is appointed and the  

contractor shall be held responsible for  the  delay  so  caused to  the  work.  The contractor  

shall submit a certificate of employment of  the  technical  representative/responsible agent  

along with every on account bill/fixed bill  and   shall   produce   evidence  if at any time so  

required by the Engineer.  

 

           The contractor shall provide and employ on the site only such technical assistance as  

are skilled and experienced in their respective fields and such foremen and supervisory staff  

as are competent to give proper supervision to the work.  

 

            The contractor shall provide and employ skilled, semiskilled and unskilled labour as  

is necessary for proper and timely execution of the work.  

 

                 The Engineer shall be at liberty to object to and require the contractor to remove  

from the works any person who in his opinion  misconducts  himself   or  is incompetent or  

negligent in the performance of his duties or whose employment is otherwise considered by  

the Engineer to be undesirable. Such person  shall   not   be   employed   again at works site  

without the written permission of the Engineer and the persons so removed shall be replaced  

as soon as possible by competent substituted.  

 

CLAUSE : 36       APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH  

 

               The contractor shall comply with provisions of the Apprentices Act 1961 and the  

Rules and Orders issued there under from time to time.  If he fails to do so, his failure will  

be a breach of contract and the Engineer may,  in  his   discretion  cancel the contract. The  

Contractor shall also be liable for any pecuniary liability arising on account of any violation  

by him of the provisions of the Act.  

 

CLAUSE : 37  

 

              The whole work, may be spilt up between two or more contractors or accepted in  

part and not in entirely, if considered expedient.  

 

CLAUSE : 38          LEVY/TAXES PAYABLE BY CONTRACTOR  

 

i)        Sales tax or any other tax on material in respect of this contract shall be payable by  

           contractor and Employer shall not entertain any claim whatsoever in this respect.  

 

ii)        The contractor shall obtain necessary permit and have to deposit royalty for supply  

            of the red bajri, stone, moorum etc. from local authorities.  
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iii)           If pursuant to on under any law such notification or order any royalty, or the like  

                becomes payable by the Employer by the contractor to the State Government.  

                Local authorities in respect of any material used by the contractor in the works  

                then in such a case. It shall be lawful to the Employer and it will have the right  

                and be entitled to recover the amount paid in the circumstances as aforesaid from  

                the dues of the contractor.  

 

 

CLAUSE : 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR  

 

                 Without prejudice to any of the rights or remedies under this contract, if the  

Contractor dies, the Engineer on behalf of the Employer shall have the option of terminating  

the contract without compensation to the Contractor.  

 

CLAUSE : 40      IF RELATION WORKING IN NSC THEN THE CONTRACTOR  

                              NOT ALLOWED TO TENDER.  

 

                The contractor shall not be permitted to tender for works in the NSC in which his  

near relative is posted capacity between the grade of superintending Engineer and Assistant  

Engineer (both inclusive)    and   similar cadre   officials   of  other discipline. He shall also  

intimate the   names    of    persons   who   are   working   with   him   in any capacity or are  

subsequently employed by him and who are near relative to any officer in the National Seed  

Corporation. Any breach of this conditions by the Contractor would render him liable to be  

removed from the work of these Corporations.  

NOTE:  

 

                      By the terms 'near relatives' is meant wife, husband, parents and grant parents,  

                children and grand children, brothers and sisters, uncles, aunts and cousins and their  

                 corresponding in laws.  

 

CLAUSE : 41         NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO  

                                YEARS OF RETIREMENT  

 

          No Engineer or other officer of Employer or client is allowed to work   as a contractor  

without   prior  permission   of   Employer.This contract is liable to be cancelled if either the  

contractor or any of his employees  is  found   at   any  time to be such a person who had not  

obtained the   permission of  Employer   aforesaid,   before   submission   of   the   tender or  

engagement in the contractor's service as the case may be.  

 

CLAUSE : 42        RETURN OF MATERIAL AND RECOVERY FOR MATERIAL  

                              ISSUED EXCESS  

i)          After completion of the work and also at any intermediate stage in the event of non- 

             reconciliation of materials issued, consumed and in balance (see Clause 10),  

             theoretical quantity of materials issued by the Employer for use in the work shall be  

             calculated on the basis and method given hereunder.  

 

a)          Quantity of cement & bitumen shall be calculated o the basis of quantity of  

             cement & bitumen required for different items of work as shown in the Schedule of  

    Rates mentioned in Schedule 'F'. In case any item is executed for which standard constant  
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executed for which standard constants for  the  consumption of  cement of  bitumen are  

not available in the above mentioned schedule/statement or can not be derived from the  

same shall be   calculated   on   the   basis   of   standard formula to be laid down by the  

Engineer.  

 

b)               Theoretical quantity of steel reinforcement of structural steel sections shall be  

taken as    the    quantity    required    as   per    design   or  as  authorized by the Engineer,  

including authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such  

theoretical quantity being determined and compared with the  actual issues each  diameter  

wise, section wise and category wise separately.  

 

c)               Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  

lead and GI/MS sheets    shall   be   taken   as  quantity   actually   required and measured  

plus 5% of   wastage   due   to   cutting   into   pieces   (except in the case of GI/MS sheets  

shall be 10%) such determination and comparison being made diameter wise and category  

wise.  

 

e)             For any other material as per actual requirements.  

 

ii)               Over the theoretical quantities of   materials so computed  a variation shall be  

allowed   as   specified    in    Schedule 'F'.    The   difference   in   the   net  quantities  of  

material actually issued   to   the   contractor   and   the   theoretical  quantities   including  

such authorized variation, if not returned by the contractor or if not fully reconciled to the  

satisfaction of the Engineer to this effect  shall  be   recovered   at   the   rates  specified in  

Schedule 'F' without   prejudice   to   the   provision   of  the relevant conditions regarding  

return of materials governing the contract. Decision of   Engineer  in  regard to theoretical  

quantities of materials, which should have been actually used   as   per the Annexure of the  

standard schedule of rates and recovery at rates specified in Schedule 'F', shall be final and  

binding on the contractor.  

 

        For non schedules items, the decision of the Engineer regarding theoretical quantities  

of materials which should have been actually used, shall be final and binding on the  

contractor.  

 

iii)     The said action under this clause is without prejudice to the right of the Employer to  

take action  against the contractor  under any other conditions of contract for not doing the  

work according to the prescribed specifications.  

 

CLAUSE : 43              COMPENSATION DURING WAR LIKE SITUATION  

 

               The work (whether fully constructed or not) and all materials, machines, tools and  

plants, scaffolding, temporary buildings and other things connected therewith shall be at the  

risk of the contractor until, the work has been delivered   to  the  Engineer  and  a certificate  

from him to that effect obtained. In the event of the work or any materials properly brought  

to the site for incorporation in  the  work  being  damaged  or  destroyed  in consequence of  

hostilities or   war   like  operation  the  contract or shall,  when  ordered  in  writing  by  the  

Engineer, remove in store all serviceable materials salvaged from the damaged work and  
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shall be pair at the contract rates in accordance with the provision of this agreement for the  

work of clearing the site of debris,  stacking   removal  of  serviceable materials and for the  

construction of all works ordered   by   the   Engineer   such  payments being in addition to  

compensation up to the value of the work, originally  executed   before   being  damaged or  

destroyed and not paid for. In case of works damaged or destroyed but not already measured  

and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/-and by the  

Employer concerned for a higher amount.  The  contractor   shall   be   paid  for the damage  

destruction suffered and for the restoring the material at the rates based  on  the  analysis of  

rates tendered for in accordance with the provision of this agreement. The certificate of the  

Engineer regarding the qty. &  quality  of   materials  and  the purpose for which they were  

collected shall be final and binding on all parties to this contract.  

 

           Provided always that no compensation shall be payable for any loss in consequence  

of hostilities or war like operations (a) unless the contractor had taken all such precautions  

against air raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for  any  

materials etc. not on the site of the work or for any tools and plant, machinery, scaffolding  

temporary buildings and other things not intended for the work.  

 

            In the event of  the  contractor  having  to carry out  reconstructions  as aforesaid, he  

shall be allowed such extension of time for its completion as is considered reasonable by the  

Engineer.  

 

 

CLAUSE : 46          QUALITY OF MATERIALS, PLANT AND WORKMANSHIP  

 

                     All materials, Plant and Workmanship shall be  

 

a)                   of the respective kinds described in the Contract and in accordance with the  

Engineer's instructions, and  

 

b)        subjected from time to time to such tests as the Engineer may require at the place of  

manufacture, fabrication or on the Site or at such other place or places as maybe specified in  

the Contract or at all or any of such places.  

 

              The contractor shall provide  such   assistance,   labour,  electricity, fuels, stores,  

apparatus and instruments as are normally required for examining, measuring and testing  
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any materials or  Plant  and shall supply samples of  materials,  before  incorporation in the  

works, for testing as may be selected   and   required  by the Engineer. The contractor shall  

bear the cost of samples, testing fee, if tested out side in laboratory for  testing  of  material  

provided in the contract or any other material/test not provided in the contract and Engineer  

feel that the test of this kind is necessary.  

 

 

CLAUSE : 47    OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS  

 

              Some work on the site may be done through other contractors. In the event of any  

such work, the Contractor shall have to work in full cooperation and in close coordination  

with other contractor(s). The contractor shall, in accordance with  the  requirements of the  

Engineer, afford all reasonable opportunities for carrying out the work of other contractors  

employed by the Engineer and their workmen and to the workmen of the Employer and of  

any other duly constituted authorities who may be employed  in  the  execution of near the  

site of any work not included in the contract or any contract which the Employer may enter  

into in connection with or ancillary to the works.  

 

         Any dispute that may arise in this connection will have to be amicably settled by the  

contractors  amongst  themselves. If  they fail to do so, the  matter  shall  be referred to the                   

 Engineer whose decision will  be  final and binding on all the parties, provided that if as a  

 result of such a decision of the Engineer any financial obligations or liabilities arise amongst                                                                    

 the contractors, the same shall be settled between themselves  and   the   Engineer/Employer 

 shall remain indemnified against any claim arising out of his decision.  

 

 

          If however pursuant to Sub-Clause (above) the Contractor shall, on the written  

request of the Engineer.  

 

a)                  make available to any such other contractor, or to the Employer or any such  

authority, any roads or ways for the maintenance of which the Contractor is responsible or  

 

b)      permit the use, by any such, of Temporary works or Contractor's Equipment on the  

Site or.  

 

c)        provide any other  service  of   whatsoever   nature  for any such  the  Engineer shall  

determine an addition to the contract price in accordance with Clause-12 and shall notify the  

contractor accordingly.  

 

d)          The Contractor's attention is directed to the fact that during the contract period,  

other   contractors   and   the   Employer's   departmental   staff   will   be   carrying out  

various   works   and   maintenance   including diversion of drains, roads, rails, oil pipe  

lines, electric   cables   and    other   services   on   and   through   areas   in   which  the  

Contractor   will   be   working.  The   contractor   shall   maintain close liaison with the  

Engineer to   avoid   the   possibility   of   delay   or   inconvenience as  a  result of these  

operations and shall be deemed to have allowed for this in his tender.  
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CLAUSE : 48 DEFAULT OF CONTRACTOR IN COMPLIANCE  

 

 

             In case of default on the part of the contractor in carrying out such instruction within  

the time specified therein or, if none, within a reasonable time, the Engineer shall be entitled  

to employ and pay other persons to carry out the same and  all  costs  consequent  thereon or  

incidental thereto shall, after  due  consultation with  the  Employer  be  determined   by  the  

Engineer and shall be recoverable  from  the  contractor  by the Employer/Engineer and may  

be deducted by the Employer from any moneys due or  to  become due to the contractor and  

the Engineer shall notify the contractor accordingly with a copy of the Employer.  

 

 

CLAUSE : 49               BRIBES/COMMISSION  

 

                Any bribe/commission, gift or advantage given promised by or on behalf of  the  

contractor or his partner, agent or servant or any  one, on  his or  their behalf to any officer,  

servant, representative or agent of the Engineer or to any person on his behalf in relation to  

the obtaining or to the execution of  this  or  any other contract with  the  Employer  shall in  

addition  to  any  criminal  liability which  he  may  incur, subject   to   the contractor to the  

cancellation of this and all other contracts with the Employer and also to the payment of any  

loss or damage resulting  from  any  such  cancellation.  The Employer  shall  be  entitled  to  

deduct the amounts so payable from any money otherwise due to the contractor under this or  

any other contract Any Question  or  dispute  as  to the commission of any offense under the  

present Clause shall be settled  in  accordance  with  the  law for the time being in force and  

applicable in India.  

 

 

CLAUSE : 50        DRAWINGS AND PHOTOGRAPHS OF THE WORKS  

 

           The contractor shall not disclose of drawings furnished to him and works on which  

he is engaged without the prior approval of the Engineer in writing. No photograph of the  

works or any part thereof or plant employed  thereon  shall  be  taken  or permitted by the  

contractor to be taken by any of   his  employees  or  any employees of his sub contractors  

without the prior  approval of  the  Engineer  in  writing  and no such photographs shall be  

published or otherwise circulated without the approval of the Engineer in writing.  
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      SAFETY CODE  

 

              Suitable scaffolds should be provided for workmen for all works that can not safely  

be done from the ground or from solid construction except such short period work as can be  

done safely from ladders. When a  ladder  is used an extra 'Mazdoor'  shall  be  engaged  for  

holding the ladder and if the ladder is used for carrying materials as well suitable footholds  

and handholds shall be provided on the ladder and  the  ladder  shall be given an inclination  

not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)  

 

ii)           Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung  

or suspended from an overhead support of erected with stationery support shall have a guard  

rail properly attached or bolted, braced and  otherwise  secured  at  least  90 cm (3 feet) high  

above the floor or platform of such  scaffolding  or  staging  and extending along with entire  

length of the outside and ends thereof with  only  such  opening  as may be necessary for the  

delivery of materials. Such  scaffolding  or  staging shall  be  fastened  as  to  prevent it from  

swaying from the building or structure.  

 

iii)               Working platform, gangways and stairways should be so constructed that they  

should not sag unduly or unequally and if the height of the platform or the gangway or the  

stairway is more than 3.6 m (12 feet) above ground  level  or   floor   level, they should be  

closely hoarded  and   should  have   adequate   width   land should be suitably fastened as  

described in (ii) above.  

 

iv)           Every opening in the floor of building or in a working platform shall be provided  

with suitable means to prevent the fall of persons or materials by providing suitably fencing  

or railing whose minimum height shall be 90 cm (3 feet).  

 

v)             Safe means of access shall be provided to all working platform and other working  

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30  

feet) in length while the width between side rails rung ladder shall in no case be less than 29  

cam (11-1/2") for ladder up to and including 3m (10 feet) in length. For longer ladders with  

width should be increased at least 1/4" for   each  additional 30cm (12") of  length  uniform  

step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be taken to prevent  

danger from electrical equipment. No materials on any of the site of work  shall be stacked  

or placed as to cause  danger  or inconvenience to any person or the public.   The contractor  

shall provide all necessary fencing and lights to protect the public from accident, and   shall  

be bound to bear the expenses of defence of every suit, action  or  other proceeding  at   law  

that may be brought by any person for injury sustained   owing   to   neglect  of   the   above  

precautions and to pay any damages and cost which may be awarded in any such suit, action  

proceedings to any such person or which may, with the consent of the contractor, be paid to  

compromise any claim by any such person.  

 

vi)       Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all  

times be supplied with at least one ladder for each 30m (100 feet)  in  length  or  fraction  

thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet)  above the  

surface of the ground. The side of the trenches which are 1.5 m (5 feet) or more in depth  

shall be stepped back to give suitable slope or securely held by timber bracing,  so  as  to  

avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5  

m (5 feet) of the edges of  the   trench   or   half  of the depth of trench whichever is more.  

Cutting shall be done from top to bottom. Under no circumstances undermining or  
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undercutting shall be done.  

 

vii)   Demolition : Before demolition work is commenced and also during the process of  

the work:  

a)   All roads and open areas adjacent to the work site shall either be closed or suitably  

protected.  

b)   No electric cable or apparatus which is liable to be a source of danger over a cable or  

apparatus used by the operator shall remain electrically charged.  

 

b)  All practical steps shall be taken to prevent danger to persons employed from risk of  

fire or explosion or flooding. No floor, roof or other part of the building shall be so  

overloaded with debris or materials as to render it unsafe.  

 

viii)     All necessary personal safety equipment as considered adequate by the Engineer  

should be kept available for the use of the person employed on the site and maintained in a  

condition suitable for immediate use, and the contractor should take adequate steps to  

ensure proper use of equipment by those concerned: 

 

a)        Workers employed on mixing asphalt materials, cement and lime mortars shall be  

provided with protective footwear and protective goggles.  

 

b)   Those engaged in white washing and mixing or stacking or cement bags or any  

materials which is injurious to the eyes shall be provided with protective goggles.  

 

c)    Those engaged in welding works shall be provided with welder's protective eye  

shields.  

d)     Stone breakers shall be provided with protective goggles and protective clothing and  

seated at sufficiently safe intervals.  

 

e)            When workers are employed in sewers and manholes, which are in active use, the  

contractor shall ensure that the manhole cover are opened and ventilated at least for an hour  

before the workers are  allowed to get into the manholes, and the manholes so opened shall  

be cordoned off with suitable railing and provided with warning signals or boards to prevent  

accident to the public. In addition, the contractor shall ensure that the following safety  

measures are adhered to : 

 

ix (a) Entry for workers into the line shall not be allowed except under supervision of the  

Engineer or his authorized representative.  

 

b)   At least 5 to 6 manholes upstream and downstream should be kept open for at least 2  

to 3 hours before any man is allowed to enter into the manhole for working inside.  

 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate  

paper which changes colour in the presence of such gases and give indication of their  

presence.  

 

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole  

in case, no Oxygen is found inside the sewer line workers should be sent only with Oxygen  

Kit.  
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e)      Safety belt with rope should be provided to the workers. While working inside the  

manholes such rope should be handled by two man standing outside to enable him to be  

pulled out during emergency.  

 

f)    The area should be barricaded or cordoned of by suitable means to avoid mishaps of  

any kind, proper warning signs should be displayed for the safety of the public whenever  

cleaning works undertaken during night or day.  

 

g)       No smoking or open flames shall be allowed near the blocked manhole being  

cleaned.  

h)      The malba obtained on account of cleaning of blocked manholes and sewer lines  

should be immediately removed to avoid accidents on account of slippery nature of the  

malba.  

 

i)       Workers should not be allowed to work inside the manhole continuously. He should  

be given rest intermittently. The Engineer may decide the time up to which a workers may  

be allowed to work continuously inside the manhole.  

 

j)            Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  

 

k)            Air blowers should be used for flew of fresh air through the manholes. Whenever  

called for. Portable air blowers are recommended for ventilating the manholes. The Motors  

for these shall be vapour proof and of totally enclosed type. Non sparking gas engines also  

could be used but they should be placed at least 2 meters away from the opening and on the  

lowered side protected from wind so that they will not be source of friction on any  

inflammable gas that might by present.  

 

l)           The workers engaged for cleaning the manholes sewers should be properly trained  

before allowing to work in the manholes.  

 

m)                   The workers shall be provided with Gum boots or non sparkling shoes bump  

helmets and gloves non sparkling tools safety lights and gas masks and portable air blowers  

(when necessary). They must be supplied with barrier cream for anointing the lamps before  

working inside the sewer lines.  

 

n)          Workmen descending a manhole shall try each ladder stop or rung carefully before  

putting his full weight on it to guard against insecure fastening due to corrosion of the rung  

fixed to manhole well.  

 

o)           If a man has received a physical injury he should be brought out by the sewer  

immediately and adequate medical aid should be provided to him.  

 

p)       The extent to which these precautions are to be taken depend on individual situation  

but the decision of the Engineer regarding the steps in this regard to be taken in an  

individual case will be final.  

 

x)          The contractor shall not employ men and women below the age of 18 years on the  

work of painting with products containing lead in any form. Wherever ,an above the age of  

18 years are employed on the work of lead painting, the following precautions should be  

taken:  
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a)      No paint containing lead or lead products shall be used except in the form of paste or  

ready made paint.  

 

b)      Suitable face masks should be supplied for use by the workers when paint is applied  

in the form of spray or a surface having lead paint dry rubbed and scraped.  

 

c)       Overalls shall be supplied by the contractor to the workmen and adequate facilities  

shall be provided to enable the working painters to wash during the cessation of work.  

 

xi)         An Additional clause (viii) (i) of NSC safety code in the contract shall not employ  

women and men below the age of 18 on the work of painting with product containing lead,  

in any form wherever men above the age of 18 are employed on the work of lead painting,  

the following principles must be observed for such use:  

 

(a)     White lead, sulphate of lead or product containing there pigment shall not be used in  

painting operation except in the form of pastes or paint ready for use.  

 

(b)     Measures shall be taken, wherever required in order to prevent danger arising from  

the application of paint in the form of spray.  

 

(c)     Measures shall be taken wherever required, to prevent danger arising out of from the  

application of a paint in the form of spray.  

 

(d)      Adequate facilities shall be provided to enable working painters to wash during and  

on cessation of work.  

 

(e)       Over all shall be worn by working painters during the whole of working period.  

 

(f))       Suitable arrangement shall be made to prevent clothing put off during working hours  

being soiled by painting materials.  

 

(g)       Cases of lead poisoning and suspected lead poisoning shall be notified and shall be  

subsequently verified by medical man appointed by Competent Authority.  

 

(h)       Engineer may require when necessary medical examination of workers.  

 

(i)        Instructions with regard to special hygienic precautions to be taken in the painting  

trade shall be distributed to working painters.  

 

xii)     When the work is done near any place where there is risk of drowning, all necessary  

equipment should be provided and kept ready for use and all necessary steps taken for  

prompt rescue of any person in danger and adequate provision should be made for prompt  

first aid treatment of all injuries likely to be sustained during the course of the work.  

 

xiii)         Use of hoisting machines and tackle including their attachments, anchorage and  

supports shall conform to the following standards or conditions:  

 

a. (i)         These shall be  of  a  good  mechanical  construction,  sound   materials and  

adequate strength and free from patent defects and shall be kept in good working order.  

(ii) Every rope used in hoisting or lowering materials or as a means of  
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suspension shall be durable quality and adequate strength, and free from patent defects.  

 

b.         Every crane driver or hoisting appliance operator shall be properly qualified and no  

person under the age of 21 years should be in charge of any hoisting machine including any  

scaffolding winch or give signal to operator.  

 

c.         In case of every hoisting machine and of every chain ring hook, shackle swivel and  

pulley block  used   in   hoisting or as   means  of suspension the safe working load shall be  

ascertained by adequate means. Every hoisting machine and all gear referred to above shall  

be plainly marked   with   the  safe working load each safe working load and the conditions  

under which it is applicable shall be clearly  indicated.   No part of any machine or any gear  

referred to above in this paragraph shall be loaded beyond the safe working load except, for  

the purpose of testing.  

 

d.             In case of departmental machines, the safe working load shall be notified by the  

Elect/. Engineer.  As  regards  contractor's   machine   the   contractor shall notify the safe  

working load of the machine to the Engineer whenever he brings any machinery to site of  

work and get it verified by the Electrical Engineer concerned.  

 

xiv)        Motors, gearing transmission, electric wiring and other dangerous parts of hoisting  

appliances should be   provided   with   efficient   safe guard. Hoisting appliances should be  

provided with such means as shall reduce to the minimum the risk of  accidental descent of  

the load. Adequate precautions should be taken to reduce   to   the  minimum the risk of any  

part of a suspended load becoming  accidentally   displayed.   When workers  employed   on  

electrical installations which are already energized insulating mats, wearing apparel, such as  

gloves, sleeves and boots as may be necessary should be provided.  The workers  should not  

wear any rings, watches and carry keys or other materials which are the good conductors of  

electricity.  

 

xv)          All scaffolds, ladders and other safety devices mentioned or described herein shall  

be maintained in safe   condition   and   no   scaffold  ladder or equipment shall be altered or  

removed while it is in use. Adequate washing facilities should be provided at near places of  

work.  

 

xvi)        These safety provision should be brought to the notice of all concerned by display  

on a notice board at a prominent place at work spot. The person responsible for compliance  

of the safety code shall be named therein by the contractor.  

 

xvii)       To ensure effective enforcement of the rules and regulations relating to safety  

precautions the arrangements made by the contractor shall be open to inspection by the  

Labour Officer, Engineer of the department or their representatives.  

 

xviii)           Notwithstanding the above clauses from (10 to xiv) there is nothing in these to  

exempt the contractor from the operations of any other Act or Rule in force in the Republic  

of India.  
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY  

ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED  

CORPORATION OR ITS CONTRACTOR.  

 

 

1. APPLICATION  
 

  These rules shall apply to all building and construction works in charge of National  

Seeds Corporation  in  which   twenty   or   more workers   are ordinarily   employed or are  

proposed to be employed in any day during the period during which the contract work is in  

progress.  

 

2. DEFINITION  

 

Work place means a place where twenty or more workers are ordinarily employed or  

are proposed to be employed in connection with  construction  work  on  any  day during the  

period during which the contract work is in progress.  

 

3. FIRST AID FACILITIES  

 

(A)               At every work place there shall be provided and maintained so as to be easily  

accessible during working hours first aid boxes at the rate of not less than one box for 150  

contract labour or part thereof ordinarily employed.  

 

(B   )  The first aid box shall be distinctly marked with a red cross on white good and shall  

contain the following equipment namely"  

 

a)  For work places in which the number of contract labour employed does not exceed 50 i)  

5 small sterilized dressings.  

 

ii) 3 medium size sterilized dressings.  

iii)  3 large size sterilized dressing.  

 

iv)  3 large size sterilized burn dressings.  

 

v)      1 (30 ml) bottle containing salvolatile having the dose and mode of administration  

          indicated on the label.  

 

vi)      1 (3o gms.) bottle of potassium permanganates crystals.  

 

vii)     1 pair scissors.  

 

viii)   1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  

and Labour Institutes Government of India.  

 

ix)      1 (30 ml) bottle containing a 2% alcoholic solution of Iodine.  

 

x)        1 snake bite lancet.  

 

xi)       1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  
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xii)  Ointment for burns.  

 

xiii)  A bottle of suitable surgical antiseptic solution.  

 

b)   For work places in which the number of contract is labour exceed 50 Each  

first aid box shall contain the following equipment : 

 

 

i)  12 small sterilised dressings.  

ii)  6 medium size sterilised dressings.  

iii)  6 large size sterilised dressings.  

iv)  6 large size sterilised burn dressings.  

v)  6 (15 gms.) packets sterilised cotton wool.  

vi)  1 (60 ml) bottle containing a two percent alcoholic solution iodine.  

vii)  1 (60 ml) bottle containing salvolatile having the dose and mode of  

  administration indicated on the label.  

viii)  1 roll of adhesive plaster.  

ix)  1 snake bite lancet.  

x)  1 (3o gms.) bottle of potassium permanganate crystals.  

xi)  1 pair scissors.  

xii)  1 copy of the first air leaf let issued by the Director General, Factory  

  Advice Service and Labour Institutes, Government of India.  

xiii)  A bottle containing 100 tables (each of 5 gms.) of aspirin.  

xiv)  Ointment for burns.  

xv)  A bottle of suitable surgical antiseptic solution.  

 

C)  Adequate arrangements shall be made for immediate recoupment of the  

  equipment when necessary.  

D)  Nothing except the prescribed contents shall be kept in the First Aid Box.  

 

E)  The first aid box shall be kept in charge of responsible person who shall always be  

  readily available during the working hours of the work place.  

 

F)  A person-in-charge of the First Aid Box shall be a person trained in First Aid  

  treatment, in work place where the number of contract labour employed is 150 or  

  more.  

 

G)  In work places where the No. of contract labour employed is 500 or more and  

hospital facilities are not available within easy distance of the works, First Aid posts shall  

be established and run by a trained compounder. The compounder shall be on duty and  

shall be available at all hours when the workers are at work.  

 

H)  Where work places are situated in places which are not towns or cities, a suitable  

motor transport shall be kept readily available to carry injured person or persons suddenly  

taken ill to the nearest hospital.  

 

4.  DRINKING WATER  

 

a)  In every work place, there shall be provided and maintained at suitable  
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places, easily accessible to labour a sufficient supply of cold water fit for drinking.  

 

b)  Where drinking water is obtained from an intermittent public water supply,  

each work place shall be provided with storage where such drinking water shall be stored.  

 

c)  Every water supply of storage shall be at a distance of not less than 50 feet  

from any latrine drain or other source of pollution. Where water has to be drawn from the  

existing well which is within such proximity of latrine, drain or any other source of  

pollution, the well shall be properly chlorinated before water is drawn from it for drinking.  

All such wells shall be entirely closed in and be provided with a trap door which shall be  

dust and water proof.  

 

d)  A reliable pump shall be fitted to each covered well, the top door shall be  

kept locked and opened only for cleaning or inspection which shall be done at least once a  

month.  

 

5.  WASHING FACILITIES  

 

i)  In every work place adequate and suitable facilities for washing shall be  

  provided and maintained for the use of contract labour employed therein.  

 

ii)  Separate and adequate cleaning facilities shall be provided for the use of  

  male and female workers.  

 

iii)  Such facilities shall be conveniently accessible and shall be kept in clean and  

  hygienic condition.  

 

6.  LATRINES AND URINALS  

 

A  (i)  Latrines shall be provided in every work place on the following scale  

  namely::- 

  ii) Where female are employed there shall be at least one latrine, for every 25  

       females.  

B  (i)  Where males are employed, there shall be at least one latrine, for every 25  

   males provided that where the number of males or females exceeds 100, it  

   shall be sufficient if there is one latrine for 25 males or females as the case  

   may be, upto the first 100, and one for every 50 thereafter.  

 

  ii)  Every latrine shall be under cover & so partitioned off fastening as to  

   secure privacy, and shall have a proper door and fastenings.  

 

  iii) Construction of latrines: The inside walls shall be constructed of masonry or some  

  suitable heat resisting non absorbent materials and shall be cement washed inside and  

  outside at least once a year. Latrines shall not be of a standard lower than bore hole 

  system.  

 

  iv) (1)      Where workers of both sexes are employed, there shall be displayed outside 

  each block of latrine and urinal, a notice in the language understood by the majority of 

  the workers 'FOR MEN ONLY' or 'FOR WOMEN ONLY' as the case may be.  
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(2)           The notice shall bear the figure of a man or of a woman as the case may be.  

v)       There shall be at least one urinal for male workers up to 50 and one for female  

workers up to fifty employed at a time, provided that where the number of male or female  

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for  

every 50 males or females up to the first 500 and one for every 100 of per thereafter.  

 

vi)    a)      The latrines and urinals shall be adequately lighted and shall be maintained in a  

                  clean land sanitary condition at all times.  

 

         b)       Latrines and urinals other than those connected with a flush sewerage system  

                   shall comply with the requirements and urinals of the Public Health Authorities.  

 

vii)              Water shall be provided by means of a tap or otherwise so as to be conveniently  

                    accessible in or near the latrines and urinals.  

 

viii)          Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,  

arrangements for proper disposal of excreta by incineration at the work place shall be made  

by means  of  a  suitable  incinerator. Alternately  excreta  may be disposed  of by  putting a  

layer of night soil at the bottom of  a pucca  tank  prepared for  the purpose  and  covering it  

with a 15 cm layer of waste or   refuse  and  then  covering it  with   a   layer  of   earth for a  

fortnight (when it will turn to manure).  

 

ix)        The contractor shall at his own expense, carry out all instructions issued to him by  

the Engineer to effect proper disposal of soil and other conservancy work in respect of the  

contractor's workmen or employees on  the  site. The  contractor  shall be  responsible for  

payment of any charges which may be levied by Municipal or  Cantonment Authority for  

execution of such work on his behalf.  

 

7.         PROVISION OF SHELTER DURING REST  

 

        At every place shall be provided, free of cost, four suitable sheds, two for meals and  

the other two for rest separately for the use of men and women labour. The height of each  

shelter shall not be less than 3 metres from the floor level to  the   lowest   part of the roof.  

These shall be kept clean and the space provided shall be on the basis of 0.6 sqm. per head.  

 

Provided that the Engineer may permit subject to his satisfaction, a portion of the building  

under construction of other alternative accommodation to be used for the purpose.  

 

8. CRECHES  

 

a)                      At every work place, at which 20 or more women are ordinarily employed,  

there shall be provided  two   room of    reasonable dimensions for the use of their children  

under the age of six years. One room shall be used as a play rooms for the children and the  

other as their bed room. The rooms shall be constructed, with specifications similar to those  

given in Clause 19-H.  

 

b) The rooms shall be provided with suitable and sufficient openings for light  

and ventilation. There shall be adequate provision of sweepers to keep the place clean.  
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c)  The contractor shall supply adequate number of toys and games in the play  

room and sufficient number of cots ad bedding in the bed room.  

 

d)  The contractor shall provide one ayaa to look after the children in the crech  

when the number of women workers does not exceed 50 and two ayaa when the number of  

women workers exceed fifty.  

 

9.             CANTEEN  

a.  In every work place where the work regarding the employment of contract labour is  

likely to continue for six months and wherein  contract  labour numbering one hundred or  

more are ordinarily employed on adequate canteen shall be provided by the contractor for  

the use of such contract labour.  

 

b.  The canteen shall be maintained by the contractor in an efficient manner.  

 

c.  The canteen shall consist of at least dining hall, kitchen store room, pantry and  

washing places separately for workers and utensils.  

 

d.  The canteen shall be sufficiently lighted at all times when any person has access to it.  

 

e.  The floor shall be made of smooth and impervious material and inside walls shall be  

lime washed or colour washed at least once in each year. Provided that the inside walls of  

the kitchen shall be lime washed every four months.  

 

f.  The premises of the canteen shall be maintained in a clean and sanitary condition.  

 

g.  Waste water shall be carried away in suitable covered drains and shall not be  

allowed to accumulate so as to cause a nuisance.  

 

h.  Suitable arrangements shall be made for the collection and disposal of garbage.  

 

i.  The dining hall shall accommodate at a time 30 percent of contract labour working  

at a time.  

j.  The floor area of the dining hall, excluding the area occupied by the service  

counter and any furniture except tables and chairs shall not be less than one square meter  

(10 sqft.) per diner to be accommodated as prescribed in sub Rule 9.  

 

k.    (i)  A portion of the dining hall and service counter shall be partitioned off and  

reserved for women workers in proportion to their number.  

 

       (ii) Washing places for woman shall be separate and screened to secure privacy.  

 

l.     Sufficient table stools, chair or benches shall be available for the number of diners to  

be accomodate as prescribed in sub Rule 9.  

 

.      (i)               There shall be provided and maintained sufficient utensils, crockery,  

furniture and any other equipments necessary for the efficient running of the canteen.  

 

        (ii)  The furniture utensils and other equipments shall be maintained in a clean and  

               hygienic condition.  
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(iii)    Suitable clean clothes for the employees serving in the canteen shall be provided and  

          maintained.  

(iv)    A service counter, if provided, shall have top or smooth and impervious material.  

 

(v)      Suitable facilities including an adequate supply of hot water shall be provided for  

the cleaning of utensils and equipments.  

 

n.        The food stuffs and other items to be served in the canteen shall be in conformity  

with the normal habits of the contract labour.  

 

o.      The charges for food stuffs, beverages and any other items served in the canteen  

shall be based on 'No profit No loss' and shall be conspicuously display in the canteen.  

 

p.   In arriving at the price of the food stuffs, and other articles served in the canteen, the  

      following items shall not be taken into consideration as expenditure namely  

 

:i)      The rent of land and building.  

 

ii)      The depreciatio and maintenance charges for the building and equipment provided  

for the canteen.  

 

iii)      The cost of purchase, repairs and replacement of equipment including furniture,  

crockery, cutlery and utensils.  

 

iv)       The water charges and other charges incurred for lighting and ventilation.  

 

v)         The interst and amount spent on the provision land maintenance and equipment  

provided for in the canteen.  

 

q.        The accounts pertaining to the canteen shall be audited once every 12 months by  

registered accountants and auditors.  

 

10.   ANTI MALARIAL PRECAUTIONS  

 

      The contractor shall at his own expense, conform to all anti-malarial instructions given to  

him by the Engineer including the filing up of any borrow pits which may have been dug by  

him.  

 

11.         The above rules shall be incorporated in the contract and in notices inviting tenders  

and shall from an integral part of the contracts.  

 

12. AMENDMENTS  

 

    Employer may from time to time, add to or amend these rules and issue such directions as it  

may consider necessary for the purpose of removing any difficulty which may arise in the  

administration thereof.  
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   NATIONAL SEEDS CORPORATION LIMITED  

   CONTRACTOR LABOUR REGULATION  

 

SHORT TITLE  

 

1.  These regulations may be called the National Seeds Corporation Limited, Contractor  

Labour Regulations.  

 

2. DEFINITIONS: 

i)          'Workman' means any person employed by NSC or its contractor directly or  

indirectly through a sub-contractor with or without the knowledge of the National Seeds  

Corporation to do any skilled, semi-skilled or unskilled manual supervisory, technical or  

electrical work for hire or reward whether the terms of employment are expressed or  

implied but does not include any person:  

 

  a)      Who is employed mainly in a managerial or administrative capacity : or  

 

  b)     Who, being employed in a supervisory capacity drawn wages exceeding five  

hundred rupees per mensem for exercised either by the nature of the duties attached to the  

office or by reason of powers vested in him, functions mainly of managerial nature.  

 

  c)              Who is an out worker, that is to say a person to whom, any articles or  

materials are given out by or on behalf of the principal employer to be made up, cleaned,  

washed, altered, ornamental finished, repaired, adopted or otherwise processed for sale for  

the purpose of the trade or business of the principal employer and the process is to be  

carried out either in the home of the out worker or in some other premises, not principal  

employer.  

ii)  Fair Wages shall include every person who undertake whether for time or  

piece work fixed & notified under the provisions of the Minimum Wages Act from time to  

time.  

iii)  'Contractors' shall include every person who undertake to produce a given  

result other than a more supply of goods or articles of manufacture through contract labour  

or who supplied contract labour for any work and includes a sub-contractor.  

 

iv) ' Wages' shall have the same meaning as defined in the payment of Wages Act.  

3. a)              Normally working hours of an adult employee should not exceed 9 hours a  

day & in case of child 4-1/2 hours a day.   The   working   day   shall   be  so arranged that  

inclusive of interval for rest, if any, it shall not spread over more than 12 hours on one day.  

 

c)                  When an adult worker is made to work for more than 9 hours on any day or  

for more than 48 hours in any week he shall be paid overtime for the extra hours put in by  

him at double the ordinary rate of wages. Children shall not be made to work extra hours.  

 

c) i)                     Every worker shall be given a weekly holiday normally on a Sunday in  

accordance with the provisions of   the  minimum wages (Central) Rules 1960 as amended  

from time to time irrespective of whether such worker is governed by the Minimum Wages  

Act or not.  

ii)                    Where the Minimum wages prescribed by the National Seeds Corporation  

under the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest,  

the worker shall be entitled to rest day wages at the rate applicable to the next proceeding  
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day, provided he had worked under the same contractor for a continuous period of not less  

than 6 days.  

iii)       Where a contractor is permitted by the Engineer to allow a worker to work  

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day on  

one of the five days immediately before or after the normal weekly holiday and pay wages  

to such worker for the work performed on the normal weekly holiday at overtime rate.  

 

3. DISPLAY OF NOTICE REGARDING WAGES ETC.  

 

      The contractor shall before be commences his work on contract, display and  

correctly maintain and continue to display and correctly maintain in a clean and legible  

condition in conspicuous places on the work, notices in English and in the local Indian  

Languages spoken by the majority of the workers, giving the minimum rates of wages fixed  

under the Minimum Wages Act, the actual wages being paid, the hours of work for which  

such wages are earned, wage periods, date of payments of wages and other relevant  

informations as per Appendix 'A'.  

 

5. PAYMENT OF WAGES  

 

i)               The contractor shall fix wage period in respect of which wages shall be  

                  payable.  

ii)               No wage period shall exceed one month.  

 

iii)                 The wages of every person employed as contract labour in an establishment  

or by a contractor where less than one thousand, such persons are employed shall be paid  

before the expiry of seventh day and in other cases before the expiry of tenth day after the  

last day of the wage period in respect of which the wages are payable.  

 

iv)                    Where the employment of any worker is terminated by or on behalf of the  

contractor the wages earned by him shall be paid before the expiry of the second working  

day from the date on which his employment is terminated.  

 

v)               All payments of wages shall be made on a working day at the work premises  

and during  the   working   time   and   on   a   date   notified  in advance and in case the  

work is   completed   before   the expiry of the wage period, final payment shall be made  

within 48 hours of the last working day.  

 

vi)               Wages due to every worker shall be paid to him direct or to other person  

authorized by him in this behalf.  

vii)              All wages shall be paid in current coin or currency or in both.  

viii)            Wages shall be paid without any deductions of any kind except those  

specified by the National Seeds Corporation by general or special order in this behalf of  

permissible under the payment of wages Act, 1956.  

 

ix)               A notice showing the wages period and the place and time of disbursement  

of wages shall be displayed at the place of work and a copy sent by the contractor to the  

Engineer under acknowledgment.  

 

x)                       It shall be the duty of the contractor to ensure the disburse of wages in the  

presence of the Engineer or any other authorized representative of the Engineer who will be  
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required to be present at place and time of disbursement of wages by the contractor to  

workman.  

xi)            The  contractor  shall   obtain   from   the   Engineer   or   any   other   authorized  

representative of the Engineer as the case may be, a certificate, under his signature at end of  

the entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the case may be  

in the following form: 

 

                   "Certified that the amount shown in Column No.  

                     ____________________________ has been paid  

                    to the workman concerned in my presence on  

 

6.                 FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES  

 

  i)      The wages of a worker shall be paid to him without any deductions of any  

           kind except the following"  

 

a. Fines  

  b.      Deductions for absence from duty i.e. from the place or the places where by  

  the terms of his employment he is required work. The amount of deduction shall be in  

  proportion to the period for which he was absent.  

 

  c.      Deduction for damage to or loss of goods expressly entrusted to the  

  employed person for custody, or for loss of money or any other deduction which he is  

            required to account, where such damage or loss is directly attributable to his neglect or  

           default.  

  d.       Deduction for recovery of advances or for adjustment of over-payment of  

  wages,advances granted shall be entered in a register.  

 

  e. i)     Any other deduction which the National Seeds Corporation may from time to  

              time allow.  

 

     ii)        No fines should be imposed on any worker save in respect of such acts and  

  omissions on his part as have been approved of any the Chief Labour Commissioner.  

 

NOTE :  

             An approved list of Acts and Omissions for which fines can be imposed is enclosed  

as Appendix -1.  

 

iii)  No fine shall be imposed on any worker and no  deduction  for  damage or loss  

shall be made from his wage until the worker has been given an opportunity of showing  

cause against such fines or deductions.  

 

iv)  The total amount of fine which  may  be  imposed   in any wage period on a  

worker shall not exceed an amount equal to three paise in a rupee of the total wages,  

payable to him in respect of that wage period.  

 

v)   No fine imposed on any worker shall be recovered from him by instalment,  

or after the expiry of sixty days from the date on which it was imposed.  
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vi)  Every fine shall be deemed to have been imposed on the day of the act of  

omission in respect of which it was imposed.  

 

7.  LABOUR RECORDS  

 

i)  The contractor shall maintain a "Register of persons Employed" on work on  

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix -IV)  

 

ii)  The contractor shall maintain a 'Muster Roll' Register in respect of all  

workmen employed by him on the work under contractor in Form XVI of the CL (R&A)  

Rules 1971 (Appendix -V).  

 

iii)  The Contractor shall maintain a wage register in respect of all workmen  

employed by him on the work under Contract in Form XVII of the CL (R&A) Rules 1971  

(Appendix V).  

 

iv)  Register of Accidents: "The contractor shall maintain a register of accidents  

in such form as may be convenient at the work placed but the same shall include the  

following particulars".  

  a)  Full particulars of the labourers who met with accident.  

  b)  Rate of wages.  

  c)  Sex.  

  d)  Age.  

  e)  Nature of accident and cause of accident.  

  f)  Time and date of accident.  

  g)  Date & time when admitted in Hospital.  

  h)  Date of discharge from the Hospital.  

  i)  Period of treatment and result of treatment.  

  j)  Percentage of loss of earning capacity and disability as assessed by Medical  

              Officer.  

  k)  Claim required to be paid under Workmen's Compensation Act.  

  l)  Date of payment of compensation.  

  m)  Amount paid with details of the person to whom the same was paid.  

  n)  Authority by whom the compensation was assessed.  

  o)  Remarks.  

  v)  Register of Fines Contractor shall maintain a "Register of Fines" in the form 

                         XXII   of C1 (R&A) Rules 1971 (Appendix -XII).  

 

           The contractor shall display in a good condition and in a conspicuous place of work  

the approved list of Acts and Omissions for which fines can be imposed (Appendix -X).  

 

vi)       Register of Deductions : The contractor shall maintain a Register of deductions for  

damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix -XII)  

 

vii)       Register of Advance : The contractor shall maintain a 'Register of Advances' in  

form XXII of the CL (R&A) Rules 1971 (Appendix XIII).  

 

viii)      Register of overtime : The contractor shall maintain a Register of Overtime in Form  

XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) .  
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8.  ATTENDANCE CARD-CUM-WAGE SLIP  

i)  The contractor shall issue an attendance Card-cum-Wage slip to each workmen  

employed by him in the specimen form at (Appendix VII).  

 

ii)  The card shall be valid for each wage period.  

 

iii)  The contractor shall mark the attendance of each workmen on the card twice eacgh  

day, once at the commencement of the day and again after the rest interval, before the  

actually starts work.  

The card shall remain in possession of the worker during the wage period under reference.  

v)  The contractor shall complete the wage slip portion on the reverse of the card at  

least a day prior to the disbursement of wages in respect of the wage period under reference.  

vi) The contractor shall obtain the signature or thumb impression of the worker on the  

wage slip at the time of disbursement of wages and retain the card with himself.  

 

9.  EMPLOYMENT CARD ;  

  The contractor shall issue an Employment Card in Form XIV of the CL(R&A)  

Central Rules 1971 to each worker within three days of the employment of the worker  

(Appendix-VIII).  

 

10.  SERVICE CERTIFICATE:  

  On termination of employment for any reason whatsoever, the contractor shall issue  

to the workman whose services have been terminated, a service certificate in Form XV of  

the CL(R&A) Central Rules, 1971 (Appendix-IX).  

 

11.  PRESERVATION OF LABOUR RECORDS  

All records required to be maintained under regulations Nos. 6 & 7 shall be  

preserved in original for a period of three years from the date of last entries made available  

for inspection by the Engineer or Labour Officer or any other officers authorized by the  

Department of works and Housing in this behalf.  

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

 

  The Labour Officer or any other person authorized by National Seeds Corporation  

on their behalf shall have power to make inquiries with a view to ascertaining and enforcing  

due and proper observance of the Fair Wage Clauses and the Provision of Regulations. He  

shall investigate into any complaint regarding the default made by the Contractor or 

 subcontractor in regard to such provisions.  

 

  The labour officer or other person authorized as fore said shall submit a report of  

result of his investigations or inquiry to the Engineer concerned indicating the extent, if any,  

to which the default has been committed with a note that necessary deductions from the  

contractor's bill be made and the wages and other dues be paid to the labourers concerned.  

In case an appeal is made by the contractor under Clause of these regulations, actual  

payment to labourers will be made by the Engineer after the Superintending Engineer has  

given his decision on such appeal.  

 

The Engineer shall arrange payments to the Labour concerned within 45 days from  

the receipt of the report from the Labour Officer or the Superintending Engineer as the case  

may be.  
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13.  REPORT OF LABOUR OFFICER  

 

  The Labour Officer or other persons authorized as aforesaid shall submit a report of 

 result of his investigation or enquiry to the Engineer concerned indicating the extent, if any, 

 to which the default has   been   committed   with a note   that  necessary deductions from the  

contractor"s bill be made and the wages  and   other   dues  to paid to the labourers concerned.  

In case any appeal is made by  the   contractor   under  clause 13  of   these regulations, actual  

payment to labourers will be made by   the   Engineer   after  the   Superinteding Engineer has  

given his decision on such appeal.  

  The Engineer shall arrange payments to the labour concerned within 45 days from the  

receipt of  the  report   from  the   Labour   Officer or the Superintending Engineer as the case  

may be.  

 

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER  

 

  Any person agreed by the decision and recommendation of the Labour Officer or  

other person so authorized may appeal such decision to the Engineer concerned within 30  

days from the date of decision, forwarding simultaneously a copy of his appeal to the  

Superintending Engineer concerned but subject to such appeal, the decision of the Officer  

shall be final and binding upon the contractor.  

 

15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  

i)  A workman shall be entitled to be represented in any investigation or an  

  enquiry under these regulations by :- 

a)  An Officer of a registered trade union or which he is a member.  

b)  An Officer or a federation of trade unions referred to in clause (a) is affiliated.  

c)  Where the employer is not a member of any registered trade union, by an  

  officer of a registered trade union, connected with, the industry in which  

  the worker is employed.  

ii)  An employer shall be entitled to be represented in any investigation or  

  enquiry under these regulations by – 

  :a)  An Officer of an association of employers of which he is a member.  

   b)  An Officer of federation of associations of employers to which  

   association referred to in clause (A) is affiliated.  

c)  Where the employer is not a member of any association of employers by  

  an officer of association of employer, connected with industry or by any  

  other employer, engaged in the industry in which the employer is engaged.  

iii)  No party shall be entitled to be represented by a legal partitioner in any  

  investigation or enquiry under these regulations.  

 

16.   INSPECTIONS OF BOOKS AND SLIPS  

  The contractor shall allow inspection of all the prescribed labour recorded to any of  

his workers to his agent at a convenient time and place after due notice is received or to the  

Labour Officer or any other person, authorized by the National Seeds Corporation on his  

behalf.  

 

17.   SUBMISSION OF RETURNS  

  The contractor shall submit periodical returns as may be specified from time to time.  
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18.   AMENDMENTS  

 

  The National  Seeds  Corporation may from time to time and to or amend the  

regulations and on any question as to the application, interpretation or effect of those  

regulations the decision of the Engineer concerned in this behalf shall be final.  

 

 

 

 

  LIST OF PROFORMA FOR REGISTERS ( Appendix-I to XIII)  

 

 

1  Appendix-I Register of maternity benefits.  

2  Appendix-ii Maternity benefit admissible to the Contractor’s in  

  National Seeds Corporation Limited.  

3  Appendix-iii Labour Board  

4  Appendix-iv Register of workman employed by Contractor  

5  Appendix-v Muster Roll  

6  Appendix-vi Register of wage  

7  Appendix-vii Wage Card & Wages slip  

8  Appendix-viii Employment Card  

9  Appendix-ix Service certificate  

10  Appendix--x Register of fines  

11  Appendix-xi Register of deduction for damage or loss  

12  Appendix-xii Register of advance.  

13  Appendix-xiii Register of over time.  
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         LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED  

 

 

  In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be  

displayed prominently at the site of work both in English & local language.  

 

1 Willful insubordination or disobedience, whether alone or in combination with other.  

 

2  Theft fraud or dishonesty in connection with the contractors beside a business or  

  property of NSC.  

 

3  Taking or giving bribes or any illegal gratification’s.  

4  Habitual late attendance.  

5  Drunkenness, fighting, riotous or disorderly or indifferent behavior.  

6  Habitual negligence.  

7  Smoking near or around the area where combustible or other materials are locked  

8  Habitual in-discipline.  

9  Causing damage to work in the progress or to property of the NSC or of the  

  contractor  

 

10  Sleeping on duty  

 

11  Malingering or slowing down work.  

12  Giving of false information regarding name, age, father’s name etc.  

13  Habitual loss of wage cards supplied by the employers.  

 

14  Unauthorized use of employer’s property of manufacturing or making of  

  unauthorized particle at the work place.  

 

15  Bad workmanship in construction and maintenance by skilled workers which is  

  not approved by the department and for which the contractors are compelled to  

  undertake rectifications.  

 

16  Making false complaints and /or misleading statements.  

 

17  Engaging on trade within the premises of the establishments.  

18  Any unauthorized divulgence of business affairs of the employees  

 

19  Collection or canvassing for the collection of any money within the premises of an  

  establishment unless authorized by the employer.  

 

20  Holding meeting inside the premises without prior sanction of the employer.  

 

21  Threatening or intimidating any workman or employer during the working hours  

  within the premises.  
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    PROFORMA OF SCHEDULE  

 

 

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)  

 

SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.  

 

 

 

SCHEDULE ‘ C’:-Tools and plants to be hired to the Contractor.  

 

SN Description  Hire charges/day Place of issue  

1 2 3full  

    

    

    

    

 

 

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any  

 

SCHEDULE ‘ E’:-        Reference to general conditions of contract:Name  

       of work :--------------------------------- 

        Estimated cost of work:- Rs.-------- 

        Earnest money :-             Rs. ------------ 

        Performance  Guarantee: -   5 % of accepted value  

        Security Deposit:-   5 % value of work done.  

 

CLAUSE 10.5 :-Schedule of basic rate of Materials, Labour and POL etc. at FOR .  

Components of materials -Expressed as per cent of total value of work:- 55 % .  

 

Component of Labour :- Expressed as per cent of total value of work:-  25 %  

 

Component of P.O.L.-  Expressed as per cent of total value of work:-   5 % .  

 

CLAUSE-1   Furnishing Performance Guarantee :-  5 % of accepted value  

 

CLAUSE-1-A  Recovery of security deposit :-  5 % value of work done subject to a  

            maximum of Rs. 5.00 lakhs  

CLAUSE-2 Authority of fixing compensation under clause-2:-____________________  

 

CLAUSE-5   Time allowed for execution of work. _____________________  

    Authority to give fair and reasonable _____________________  

    extension of time for completion  

 

SN Description of item Qty. Rate in figures and works 

at which the material will 

be charged to the contractor 

Place of issue  

 

 1 OPC-43 Grade Cement full 

 

 

------------------------------- 

FOR Destination 

 ( at work site)  
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CLAUSE-7 : Gross work to be done together with net  _____________________  

   Payment/adjustment of advances   _____________________  

   for materials collected, if any, since the  _____________________  

   last such payment for being eligible to   _____________________   

   interim payment.  

 

CLAUSE-11  Specifications to be followed for   ____________________  

    execution of work     ____________________  

 

CLAUSE-12  Deviations/variations extent & pricing  

12,1(ii)   Schedule of rates for determining rates for  ____________________  

   additional, altered or substituted items that  ____________________  

   can not be determined under 12.1   ___________________  

 

12.1(iii)  Plus/minus the % over the rate   ___________________  

   entered in the schedule of rates   ___________________  

 

12.1(iv)A  Deviation limit beyond which   ___________________  

    sub clauses (i) to (iii) shall not apply and  ___________________  

    clauses 12.2 & 12.3 shall apply.   ___________________  

 

12.1 (iv) B  (a) Limit for value of any item   _________________  

   of any individual trade    __________________  

   beyond which sub-clauses (i) to (v)   __________________  

   shall not apply and clauses 12.2 & 12.3 shall apply  

 

CLAUSE-16  Competent authority for    _____________________  

   deciding reduced rates .   _____________________  

 

CLAUSE-35  Minimum qualifications and  

   experienced required for Principal  

   Technical Representative.  

  a)  For works with estimated cost  

   put to tender more than.  

  i) Rs 10 lakhs for civil work     Graduate or retired Engineer  

  ii) Rs 5 lakhs for Elect./Mech. Works    possessing at least recognized  

          diploma.  

  b)  For works with estimated cost  

   put to tender  

  More than 5 lakhs but less     Recognized diploma holder  

  than Rs 10 lakhs for civil work.  

  More than Rs 1 lakhs but less than  

  Rs 5 lakhs for Elect./Mech. works  

  c)  Discipline to which Principal Technical   Civil/Elect./Mech.  

       Representative should belong  

  d) Minimum experience of works --------------years.  

 

  e)  Recovery to be effected from          Rs. 4,000/-p.m.for Graduate  

   for the contractor in the event of not fulfilling     Rs 2000/-for diploma holder.  

   Provision of clause 36 (i)  
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CLAUSE-42  

 

i)  Schedule/ statement for determining theoretical  

  of cement & bitumen on the basis of Delhi- 

  Schedule of Rates  

 

ii)  Variations permissible on theoretical quantity.  

 

a)   (i)  Cement for works with estimated cost put to   5 % plus/minus  

   Tender not more than Rs, 5 lakhs  

  (ii)  Works with estimated cost put to tender  

   more than Rs. 5 lakhs      3 % plus/minus  

b)  Bitumen all works 2.5% plus only & nil on  

  minus side.  

b)   Steel reinforcement and structural steel  

  Sections for each diameter, section and category   3% plus/minus  

c)  All other materials       Nil  

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION  

 

SN Description of item Rate in figures and words at which recovery shall be  

made form the contractor.  

Excess beyond                                Less use beyond the  

Permissible variation                      permissible variation  

 Cement Double the rate quoted in schedule ‘ E ‘. 

 Steel reinforcement                               -do- 

 Structural Sections                               -do- 

 

 

SCHEDULE ‘F’  

 

Reference to general rules & guidance for inviting of tender: 

 

 

Name of work:    __________________________________________  

Estimated cost of work :  Rs.        ________________________________________  

Earnest money :    Rs.         _________________________________________  

Performance Guarantee   5 % of accepted value.  

Security deposit:    5 % value of work done subject to a maximum of Rs. 5 lakhs .  

 

Clause 1: 

  i)  Time allowed for submission of performance guarantee.  

   from the date of issue of letter of acceptance. :  15days  

 

  ii)  Maximum allowable extension beyond the period provided  

   in (i) above:       10 days.  

Clause:-5  

 

Number of days from the date of issue of letter of acceptance for  

reckoning date of start 15 days mile stone as per table given below: 
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     Table of Mile stone  

 

SN SN Description of milestone  

(physical)  

Time allowed in days  

(from date of start)  

Amount to be with-held in case  

of non achievement of milestone  

1 2 3 4 

    

 

Time allowed for execution of work:-________________  

 

Authority to decide:  

 

i) Extension of time    _____________  

ii) Rescheduling of milestone  ---------------------------- 

 

 

GENERAL RULES:  Officer inviting tender__________ Maximum percentage  

& DIRECTIONS :   for quantity of items of work to be executed beyond which  

     rates are to be determined in accordance with clause 12.1  

 

DEFINITIONS:  

 

  2(e)    Engineer :-_________________  

 

  6    Accepting Authority :-   CMD, N.S.C.  

 

  2(k)    Percentage on cost of materials &  

     labour to cover all over heads and profits :-15%  

 

  2(i)    Department/Employer:-__________________  

 

  2(L)    Standard schedule of Rates: -DSR-2007.  

 

  6(ii)    Standard NSC contract form  

     Modified & corrected up to the date stipulated in schedule  

 

  3    Works to be carried out: 

 

  4    Sufficiency of tender: 

 

  5   Discrepancies and adjustment of errors: 

 

  6    Signing of contract: 
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   FORM OF PERROMANCE SECURITY (GUARANTEE)  

     BANK GUARANTEE BOND  

 

 

  In   consideration   of     the     National     Seeds   Corporation     (hereinafter   called  

Corporation) to accept the terms and conditions of the proposed agreement between ----------- 

and --------------(hereinafter called” the Contractor)   for   the  work---------------  (hereinafter 

called the said agreement) having agreed to production of an irrevocable Bank Guarantee for 

Rs.---------(Rs.---------) as a security/guarantee   from   the   contractor   for compliance of his 

obligations in accordance with the terms and conditions in the said agreement.  

 

  We---------(hereinafter referred to as the ‘the Bank) hereby undertake to pay the  

Corporation an amount not exceeding Rs.--------(Rs.---------) on demand by the  

Corporation.  

 

2  We,---------------------do hereby   undertake   to   pay  the  amounts  due and payable  

under this guarantee without any demure, merely on a demand from the Corporation stating  

that the amount claimed as required to meet the recoveries due or likely  to  be due from the  

said contractor. Any such demand made on  the  bank shall be  conclusive  as   regards   the  

amount due and payable by the  bank  under  this  guarantee.  However,  our  liability under  

this guarantee shall be restricted to an amount not exceeding Rs.------(Rs.---------------only.)  

 

3  We, the said bank further undertake to pay the Corporation any money so demanded  

notwithstanding any dispute or disputes raised by  the  contractor  in   any  suit or proceeding  

pending before any count or Tribunal relating thereto, our  liability  under  this present being  

absolute and unequivocal.  

 

  The payment so  made   by   us   under  this   bond  shall  be a valid discharge of our  

liability for payment there under and the contractor shall have no claim against us for  

making such payment.  

 

4  We-------------further agree that the guarantee herein contained shall remain in full  

force and effect during the period that would be  taken   for   the  performance  of  the said  

agreement and that it shall continue to be enforceable till all the dues   of   the Corporation  

under or by virtue of the said agreement have been fully paid  and   its   claims satisfied or  

discharged or till Engineer on behalf of   the  Corporation  certified  that   the   terms   and  

conditions of the said agreement   have   been   fully  and   properly carried out by the said  

contractor and accordingly discharges this guarantee.  

 

5  We----------(indicate the name of bank) further   agree   that   the  Corporation shall  

have fullest liberty without our consent and without affecting in any manner our obligation  

hereunder to vary any of the terms and conditions of the said agreement  or  to  extend time  

of performance by the said contractor from time to time or to postpone for any time or from  

time to time any of the powers exercisable by the Corporation against   the  said  contractor  

and to forbear or enforce any of the terms and conditions relating to the said agreement and  

we shall not be relieved from our liability   by   reason  of   any  such variation or extension  

being granted to the said contractor or for any forbearance, act of omission.  
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  On the part of the Corporation any indulgence by the Corporation to the said  

contractor or by any such matter or thing whatsoever which under the law relating to  

sureties would, but for this provision, have effect of so relieving us.  

 

 

6  This guarantee will not be discharged due to the change in the constitution of the  

Bank or the contractor.  

 

 

7  We---------(indicate the name of bank) lastly undertake not to revoke this guarantee  

except with the previous consent of the Corporation in writing.  

 

 

8  This guarantee shall be valid up to ------------unless extended on demand by  the  

Corporation. Notwithstanding anything   mentioned   above, our   liability   against   this  

guarantee is restricted to Rs.--------(Rs._------------) and unless a claim in writing is lodged  

with us within six months of  the   date   of   expiry or the extended date  of expiry of  this  

guarantee all our liabilities under this guarantee shall stand discharged.  

 

 

 

 

Dated the -----------------day of ----------for -------------------(indicate the name of bank)  

 

.  
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    FORMAT OF AGREEMENT  

 

 

Contract no. …………       . Dated ………….…  

 

 

 

         This agreement is made between National Seeds Corporation Limited, Regional  

Office .--------------------------having its registered office  at   Beej   Bhawan,  Pusa complex,  

New Delhi-110012 as the first part, referred here after as corporation and M/S or  

Sh……………………………………………………………………………….. , the party as  

the second part, referred as contractor for at------------------------------------------------------------

 --------------------------------------------------------------------------------------------.  

 

 

  Whereas the Corporation being desirous of   having   performing   the   provision of  

works mentioned above, enumerated    or  referred   in   Notice   inviting   Tender,   General  

conditions of contract, specifications, Drawing and other documents constituting the tender  

and acceptance thereof,   copy  hereto  annexed,  all  of   which are designed in form of this  

contract and are included in the term ‘CONTRACT’ when ever here in used.  

 

  And where as the Corporation accepted the tender of   contractor   for  the provision  

and the execution of the said work upon the terms and conditions as contained in the tender  

documents submitted by the contractor form in part of the contract.  

 

  Now this agreement witnessed and it is hereby agreed and declared as follows:  

 

1  The consideration of the payment to be made to the   contractor   for the works to be  

executed by him the contractor hereby covenant with the corporation of contractor shall and  

will duly provide, execute and complete the said works in ----….months as  per the terms of  

the contract and maintain the same at his own cost during the maintenance period,  

“…………………………………………………………………….. ”,.there after , perform  

all other acts and things in the contract mentioned or described or which are to  be implied  

there from or may be reasonable necessary for the completion of the said works and at the  

times and in the manner and subject to the terms and conditions or stipulations  mentioned  

in the contract.  

 

2  In consideration of the due provision, execution and completion of the said works,  

the corporation does hereby agree to pay to the contractor for the works actually  done by  

him at the rates quoted by the contractor against the bill of quantities forming  part  of the  

tender documents and accepted by the corporation or at Agreed Rates and such other sums  

are may become payable to the contractor under   the   provision  of  the   contractor  such  

payments to be made at such time and in such manner as provided for in the contract.  

 

 

3  And in consideration of the above, the contractor does hereby agree to pay to the  

Corporation the sums as may be due to the corporation for the services, if any, rendered by  
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the corporation to the   contractor   and   such   other   sum  or sums as may become payable  

to the corporation as per the terms and conditions of contractor, such payment to be made at  

such manner as it provided in the contract.  

 

4. Notwithstanding the execution of this   agreement   at any  place other than Delhi the  

parties expressly agree that this Agreement shall be deemed   to   have   been signed at Delhi  

and the courts at Delhi alone shall have jurisdiction in respect of this contract  and dispute if  

any. The parties shall not take any proceedings in any other court having concurrent  

jurisdiction in the matter.  

 

 In witness where of the parties hereto have signed on the date respectively set under their  

signatures.  

 

 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT  

 

 

 

In the presence of : 

 

 

Witness  

 

1______________________.  

 

 

 

2______________________.  

 

 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT  

 

In the presence of : 

 

 

Witness  

 

1______________________.  

 

 

 

2______________________.  
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   SPECIFICATIONS & CONDITIONS FOR MODIFICATION  

     & DISMANTLING WORKS  

 

 

(A)   Dismantling  

  The term dismantling implies carefully separating the parts without damage and  

removing. This may consist of dismantling one or more parts of the building as specified  

or shown on the drawing.  

 

(B)   Demolition  

  The term Demolition implies breading up. This shall consist of demolishing whole  

or part of work including all relevant items as specified or shown on the drawing.  

 

   Precautions  

 

  All materials obtained from dismantling or demolition shall be the property of the  

Government unless otherwise specified and shall be kept in safe custody until they are  

handed over to the Engineer-in-charge before starting the work.  

 

  The demolition shall always be well planned before hand and shall generally be  

done in reverse order of the one in which the structure was constructed. The operations  

shall be got approved from the Engineer-in-charge before starting the work.  

 

  Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and  

safety code of terms and conditions.  

 

  Necessary propping, shoring and or under pinning shall be provided to ensure the  

safety of the adjoining work or property before dismantling and demolishing is taken up and  

the work shall be carried out in such a way that no damage is caused to the adjoining work  

or property. Wherever specified, temporary enclosures or partitions shall also be provided,  

as directed by the Engineer-in-Charge.  

 

  Necessary precautions shall be taken to keep down the dust nuisance to the  

minimum.  

 

  Dismantling shall be done is a systematic manner. All materials which are likely to  

be damaged by dropping   from   a   height or   by demolishing roofs, masonry etc. shall be  

carefully removed first. The dismantled articles  shall   be  removed manually or otherwise,  

lowered to the ground (and not thrown)   and   then   property   stacked  as directed by the  

Engineer-in-Charge.  

 

  Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall  

be done by taking out the fixing with proper tools and not by tearing or ripping off.  

 

  Any serviceable material, obtained during dismantling or demolition, shall be  

separated out and stacked properly as directed by the by the Engineer-in-Charge.  

 

  All unserviceable materials rubbish etc. shall be disposed off as directed by the  

Engineer-in-Charge.  
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  The contractor shall maintain/disconnect existing services, whether temporary or  

permanent.  

 

  Measurements  

 

  All work shall be measured net in the decimal system, as fixed in its place, subject to  

the following limits, unless otherwise started hereinafter.  

 

  (a)  Dimensions shall be measured correct to a cm.  

  (b)  Areas shall be worked out in sqm. correct to two places of decimal.  

  (c )  Cubicala contents shall be worked out to the nearest 0.01 cum.  

   Parts of work required to be dismantled and those required to be demolished  

   shall be measured separately.  

 

 

  Measurements of all work except hidden work shall be taken before demolition or  

dismantling and no allowance for increase in bulk shall be allowed.  

 

  Specifications for deduction for voids, opening etc. shall be on the same basis as that  

adopted for new construction of the work.  

 

  Work executed in the following conditions shall be measured separately.  

 

(a)  Work in or under water and /or liquid mud.  

 

(b)  Work in or under foul positions.  

 

 

Rates:      The rate shall included the cost of all labour involved and tools used in  

demolishing and dismantling including scaffolding. The rate shall also included the charges  

for separating out and stacking the serviceable material properly and disposing off  

unserviceable materials as directed by the by the Engineer-in-Charge.  

 

  The rate shall also include for   temporary   shoring  for  the safety of portions not  

required to be pulled down, or of adjoining properly, and providing temporary, enclosures  

or partitions, where considered necessary.  
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 SCHEDULE OF QUNTITY. 

Name of work :- Making Reservoir of NSC, Salt Lake Campus, Kolkata. 
Item 

No. 

Description Unit Quantity Rate Amount 

1 

Reinforced cement concrete work in  beams, 

suspended floors, roofs having slope upto 15°, 

landings, balconies, shelves, chajjas, lintels, bands, 

plain window sills, staircases and spiral stair cases 

upto floor five level excluding the cost of centring, 

shuttering, finishing and reinforcement with  1:2:4 

(1 Cement : 2 coarse sand : 4 graded stone aggregate 

20mm nominal size) 

Cum 
 
 

4.20 
 
 

    

2 
Centring and shuttering including strutting, propping etc. and  
removal of form for removal of form for:         

a 

Suspended floors, roofs, landings, balconies and access 
platform. 

sqm 38.00     

3 

Reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding all complete up to 
plinth level. .         

a 
Thermo-Mechanically Treated bars. Kilo 

gram 504.00     

4 

Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate) finished with a floating coat of neat 
cement including cement slurry, but excluding the cost of 
nosing of steps etc. complete.         

a 
40mm thick with 20mm nominal size stone aggregate 
 sqm 32.00     

5 

15 mm cement plaster on rough side of single or half brick wall 
finished with a floating coat of neat cement of mix :         

a 1:4 (1 cement : 4 fine sand) sqm 100.00     

6 

Demolishing cement concrete manually/ by mechanical means 
including disposal of material within 50 metres lead as per 
direction of Engineer-in-charge.         

a 
1:3:6 or richer mix 

cum 1.60     

7 

Dismantling old plaster or skirting raking out joints and cleaning 
the surface for plaster including disposal of rubbish to the 
dumping ground within 50 metres  lead. sqm 56.00     

8 

Providing and fixing G.I. pipes complete with G.I. fittings and 
clamps,including cutting and making good the walls etc.          

  Internal work - Exposed on wall         

a 40mm dia. nominal bore metre 10.00     

9 
Providing and fixing gun metal gate valve with C.I. wheel of 
approved quality(screwed end )         

a 40mm dia. nominal bore each 1.00     
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10 

Providing and fixing G.I. Union in G.I. pipe including cutting and 
threading the pipe and making long screws etc. complete (new 
work)         

a 40mm dia. nominal bore each 1.00     

11 

S/F C.I. cover   with   frame   for   manholes : 455x610   mm 
rectangular C.I. cover (light duty) the weight of the cover to be 
not less than 23 kg and weight of the frame to be not less than 
15 kg, total 38 kg.                                                                                                                  each 2.00     

            

  Add cost index @ 31.54%         

            

12 

Application of   bonding  coat  based   on  polymer    modified 
cementicious materials (anti corrosive)     TAPECTETE P-151 
SIKA LATEX or equivalent chemical of approved make as per 
manufacturer's specification as a bonding agent between old 
and new concrete/ plaster including materials and labour as per 
direction of Engineer in charge. including scaffolding form wirk 
(cement required @ 1.60 kg/ sqm of surface area.). {As per 
manufactue's specification proportion of chemcal is 1 part 
chemical : 6 part cement}. 

Sqm 90.00 

    

13 

Providing and fixing 1.00 Horse Power Submersible Pump with 
pannel board i/c necessary electrical wiring etc. complete. each 1.00 
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     SCHEDULE-‘E’  

 

               Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site.  

 

SN Particulars Qty Unit   Rate  Amount  

1 MATERIAL     

a) Cement   50 kg Bag   

i) OPC 43/53 grade     

ii) P.P.C. 33 grade     

b) Twisted steel/deformed bars   Qtls.   

c) Bricks as per availability   Thousand   

i) 50kg/cm 2      

ii) 75 kg /cm 2      

iii) 30/35 kg /cm 2 , local     

d) Steel tubes.   Kgs   

i) Electric resistance welded (ERW)     

ii) Hot finished welded (HFW)      

iii) Hot finished seamless (HFS)     

e) Steel for general structure-Angle, Tee &  

flat etc.  

 Qtl   

f)  6mm thick non Asbestos Cement  

corrugated sheets.  

 Sqm   

g) Stone grit   Cum   

i) Below 12.5 mm nominal size     

ii) Above 12.5 mm nominal size     

iii) Stone ballast 25 to 40 mm nominal size.   Cum   

iv) Stone ballast 40 mm – 60 mm nominal 

size  

 Cum   

h) Coarse sand   Cum   

i) Local sand   Cum   

j) Moorum   Cum   

k) Good earth   Cum   

2 Labours   Per day   

i) Mason (Average)     

ii) Carpenter/black smith (average)      

iii) Beldar     

3 P.O.L.   Litre.   

i) Diesel      

ii) Petrol      

iii) Lubricant      
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   SUMMARY/ CHECK LIST OF TENDER  

 

SN Particulars  Details  

1 Tender Cost by mode of cash/DD of Scheduled Bank.   

2 Deposit of EMD by DD of Scheduled Bank only.   

3 Copy of registration for :   

(i) Registered with CPWD/PWD etc.   

(ii) EPF   

(iii) ESI   

(iv) Labour License   

(v) NSIC certificate with proper validity of time and item.   

4(i) PAN.  

(ii) TAN/TIN   

(iii) VAT/CST/SST   

5 Affidavit/ certificate that not black listed and no arbitration  

case pending in this office.  

 

6 Partner ship Deed ,if Partnership firm.   

7 Authorization for signing if it is limited company or  

partnership firm.  

 

8 An affidavit of ownership if proprietary firm/sole traders.  

9  If representative participating, letter of authorization to  

participate in the tender while opening/ negotiation of rate.  

 

10 

(i) 

(ii) 

(iii) 

(iv) 

(v) 

Annual Return:- 

Current year  

Previous 2 years  

Name and addresses of the Bank,  

Account No.,  

IFC Code  

 

11 Performance / experience certificate of Department for 

quality  

and timely supply/ completion of work.  

 

12 Other document if any in support of the tender.   

13 Each and every page of tender document should be signed  

with stamp of authorized signatory of tenderer.  

 

   

 

 

          (Signature of Contractor)  
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