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GENERAL DIRECTIONS FOR TENDERER 
 
 
 
 
1 This book of general conditions of contract is applicable for item rate tenders.  
 The general rules and guidelines are given in the document.  
 
 
2 Schedule of A to F, special conditions/specifications and drawings only will be 
 issued to intending bidders.  The standard form will not be issued along with the 
 tender documents but the same shall form part of the agreement to be drawn and 
 signed by both parties after acceptance of tender. 
 
 
3 All blanks are confined to Notice Inviting Tender and Schedule A to F. 
 
 
4 Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in 
 NIT and in schedules B to F before issue of tender documents. 
 
 
5 The intending bidders shall quote their rates in Schedule’A’ and ‘E’. 
 
 
6 Listed Proforma for registers (Appendix I to XIII) are only for information and 
 guidance, these are not to be filled in the standard form.  Listed proforma are to be 
 obtained by contractor at the time of acceptance of work order. 
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NATIONAL SEEDS CORPORATION LIMITED 
( A GOVERNMENT OF INDIA UNDERTAKING) 
Chomu House (Tabela), Sardar Patel Marg, 

C-Scheme, Jaipur-302001 
 
No.    04/ENGG/KOTA-CIVIL/2013-14/                                                                    Dt: 31.12.2013 

NOTICE INVITING TENDER 

 

 National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders from reputed Contractors 
registered with CPWD/PWD/Municipal Authorities/Semi Govt. Organization and having executed the similar 
kind of work and who is having EPF & ESI registration for labourers. 
              

          Name of work Estimated cost   
(Rs. in lakhs) 

Period of 
completion 

Earnest 
money  (Rs.) 

Cost of tender 
document  

(Rs.) 
2.  Construction of seed store of 
capacity 5,300 qtls. Including 
road    & electrical                                   
work at Kota (Rajasthan.). 

Based on DSR-2012   
Civil         =   46.17  
Elect.       =      1.36 
      Total   =    47.53 

 
6 months 

 
1,00,000/-  

 
1,000/- 

 
1        While applying for issue of tender document, valid income tax clearance certificate and Registration    
certificate with attested copies as applicable along with application on their printed letter heads and a list of 
works executed with their value and period of construction should be given.  Tender document will be issued 
to experienced parities having executed work of similar magnitude.  
2          Tender document may be obtained from the ,  General Manager (Engg.), NSC, Beej Bhawan, Pusa  
Complex N. Delhi-12, Regional Manager, Chomu House (Tabela), Sardar Patel Marg, C-Scheme, 
Jaipur- 302001 and Area Manager, NSC, A-12-13, Industrial Area, Bharatpur -321001and   Area Manager, 
NSC, Indraprastha Industrial Area, Kota-324005 on any working day on payment of cost of tender (non 
refundable) on or before 22.01.2014 through cash/Nationalized or Scheduled Bank draft in favour of NSC Ltd, 
New Delhi/Jaipur.  Tender document may also be down loaded from the web site-www.indiaseeds.com.   
However, in this case the cost of tender will have to be deposited in cash or Bank Draft in favour of NSC, Ltd, 
Delhi/Jaipur. 
3 Earnest money mentioned above should be accompanied with the tender in the shape of DD payable 
at NSC, Delhi/Jaipur.  . 
4  Tender shall be received on 23.01.2014 up to 13 hours at  the office of Regional Manager, Chomu 
House (Tabela), Sardar Patel Marg, C-Scheme, Jaipur-302001  and shall be opened on the same day at 15.30 
hours in  presence of  tenderer who wish to attend.  
5 Change in terms and conditions or the specifications or schedule of completion shall not be  accepted.  
Such conditional tender are liable for rejection. 
6 The Corporation reserves the right to accept or reject any/all tenders without assigning any reason 
What so ever and decision of the Corporation shall be final and binding on tenderer. 
                                                                                                                                              Sd/- 
 
                                                                                                                                   Regional  Manager  
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CONDITIONS OF CONTRACT 
 
DEFINITIONS 
 
1 The contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
National Seeds Corporation Ltd,  and the Contractor, together with the documents 
referred to therein including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Engineer and all these documents 
taken together, shall be deemed to form the contract and shall be complementary to 
one another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman 
cum Managing Director including his authorized representative(s) who will employ 
the contractor and legal successor(s) in title and permitted assigns. 
 

2 In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assignees to them:- 

 
a) The expression ‘works’ or ‘work’ shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 
the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 

 
b) The ‘Site’ shall mean the land and/or other places on, into or through which work to 

be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which 
may allotted or used for the purpose of carrying out the contract. 

 
c) The ‘Contractor shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include the legal personal representative or 
such individual or the person composing such firm or company, or the successors of 
such firm or company and the permitted assignees or such individual, firm or 
company. 

 
d) The Corporation or NSC means the National Seeds Corporartion Ltd. 
 
e) The ‘Engineer’ means the Engineer and includes the project Manager/Incharge who 

shall supervise and be in charge of the work or any other designation authorised by 
the Employer for the purpose of operating the contract. 

 
f) Where the context requires, words imparting the singular only also include the plural 

number and vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any 
modification there of or addition there to as may from time to time be furnished 
approved in writing by Engineer. 
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h) ‘District specification’ means the specifications followed by the State Govt. in the 
area where the work is to be executed.  

 
(i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
 
j) Tendered value means the value of the entire work as stipulated in the letter of award 

. 
 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of 

the materials and labour at the site where the work is is to be executed plus the 

percentage mentioned in the schedule “F” to cover all over heads and profits. 

 
l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) 

annexed to the tender papers or the standard schedule of Rates of the government 

mentioned in Schedule “F” hereunder, with the amendments thereto issued upto the 

date of receipt of the tender. 

 
WORK TO BE CARRIED OUT: 

 
3 The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, material, tool, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution 

and completion of the works.  The descriptions given in the Schedule of Quantities 

(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 

fixing in position and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance with good practice 

and recognised principles. 

SUFFICIENCY OF TENDER: 
 
4  The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of quantities, which rates and prices shall, except as 

otherwise provided, over all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 

  
 
DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 
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5 The  several documents forming the contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale 

drawing and figure dimensions in preference to scale and the special conditions in 

preference to general conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or 
the Drawings, the following order of preference shall be observed:- 

 
a) Description of Schedule of Quantities. 
 
b) Particular Specification and Special Condition as per manufacturer. 
 
c) Drawings 
 
d) C.P.W.D. specifications 
 
e) Indian standard specification of B.I.S. 
 
f) If there are varying or conflicting provisions made  in any one document forming 

part of the contract, the Acceptance Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding on 

the contractor. 

g) Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 
SIGNING OF CONTRACT 
 
6    The successful contractor, on acceptance of office tender by the accepting  Authority 

shall, within 15 days form the stipulated date of start of the work sign  the contract 
consisting of:  

 
 (I) The notice inviting tender, all the documents including drawings, if any forming the 

tender as issued at the time of invitation of tender and acceptance there of together 
with any correspondence leading there to. 

(II) Various standard clauses with corrections up to the date stipulated in schedule “F” 
along with annexure there to. 

(a) Model rules for the protection for the health, sanitary arrangements for workers 
employed by NSC or its contractors (refer page no. 51) 

(b)  Contractor’s labor regulations (refer page no. 57) 
(c) List of act and omissions for which fines can be imposed (refer page no. 64). 
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ITEM RATE TENDER 

 

 I/We    hereby tender for the execution of the work for National Seeds Corporation, 

(A Govt. of India Undertaking) -------------- specified in the under written memorandum 

within the time specified in such memorandum at the rates specified therein, and in 

accordance in all respect with the specifications, designs, drawings and instructions in 

written referred to rule of General Rule and Guidance and with such materials as are 

provided for by and in all respect in accordance with such conditions so far as applicable. 

Memorandum 

 a) General description                                                                                                    

 b) Estimated cost  

 c) Earnest money                                    AS PER NOTICE 

 d) Performance Guarantee               

e) Security deposit  

      

I/We have read and examined the Notice schedules, specifications applicable, 

general rules and directions, conditions, schedule of rates and other documents and rules 

referred to in the tender document for the work. 

 

The validity of the tender is for 90 days from the date of opening of tender. 

 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of 

accepted value of work with in 15 days of letter issued in this regard.  The performance 

guarantee shall be kept valid   and will be refundable to us soon after the completion of 

work and recording of the completion certificate.  

A sum of Rs --------------- is hereby forwarded in the shape of cash/DD as earnest 

money.   

The security deposit will be collected through deductions from the bills  @ 5 % of 

work done  till the sum along with earnest money deposited amount to 5 % of value of 

contract and that  will be treated as security deposit. 

 The tender be accepted in whole or in part, I/We hereby agree (1)  to abide by and 

fulfill all the terms & provisions of the said conditions annexed here to and all the terms and 
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provision contained in the notice inviting tender so far as applicable, and or in default there 

of to forfeit and pay to the Corporation or their successors, the sum of money mentioned in 

the said conditions. 

I/We agree that the said Corporation or their successor in office shall without prejudice to 

any other right or remedy, be at liberty to forfeit the said  Performance Guarantee, other 

wise the said Performance Guarantee shall be retained for performance  of contract onward 

for a period up to two months from the date of completion of work.  Earnest money shall be 

retained by them towards security deposit mentioned against clause (e). 

( ii) to execute all the works referred to in the tender documents upon the terms & 

conditions contained or referred to therein, and to carry out such deviations as may be 

ordered, upto a maximum of 100 % at the rates quoted  in the tender documents and those in 

excess of that limit at the rates to be determined in accordance with the provisions mutually 

agreed. 

Dated………… 
      Signature of Contractor 
       Postal Address 
            
       ……………………………. 
       …………………………….. 
       ……………………………..  
                             …………………………….. 
Witness:- 
 
Address………… 
 
Occupation………… 
 
Witness:-……………… 
Address:-……………. 
 
Occupation………… 
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GENERAL RULES AND GUIDANCE OF  TENDER 
 

1 The tenders are being invited by Regional Manager, National Seeds Corporation Ltd, Jaipur 

2 The contractor should read the specifications carefully before submitting  tender. 

3 If the tender has been down loaded from web-site, the cost of tender shall be deposited or else it 

will be rejected. 

4 The earnest money as per Notice should accompany the tender in the shape of DD drawn on 

Nationalized or Scheduled Banks payable in favour of NSC Limited, Jaipur.   Tenders without   

EMD except the party who registered with NSIC, will be rejected.  

5 (a) The tenderer   will be required to furnish annual Return for the current & previous two years, 

Registration of SST/CST/VAT. 

(b)   The contractor will have to give an undertaking that he will submit the proof of remittance 

of PF/ESI through challans at the time of final bill.  

 In case of non furnishing if such proof, 4.70 % (four point seventy percent) of the value 

of the bill amount of work shall be with held by NSC which can be released only after 

production of the required challans.  If it is incumbent upon NSC to deposit withhold amount 

with EPF authorities, the same shall be deposited by NSC with EPF authorities.  After deposition 

of the amount, NSC shall not refund this to the contractor even on production of EPF Challans. 

(c)       NSC shall also recover labour Cess @ 1 % from each RA bill and shall be deposited with 

the labour Board of the concerned state.  In case the Labour Board is not established in the state, 

recovery made by NSC shall be retained under suspense and will be deposited with the Labour 

Board as & when established in the state. 

6 Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other  tax on material in 

respect of this contract shall be payable by the contractor and no claim whatsoever in this respect 

will be entertained 

7 The rates quoted by the contractor is item rate tender and the same will be taken as correct and 

not the  amounts worked out by them. 

8 The contractor should quote the rates in figures as well as in words and  amount tendered by him.  

The amount for each item should be worked out and the requisite total  given.  Rates should be 

written in words closely followed by figures and it should not be written in the next line. 

 9 Time allowed for carrying out the work will be 06 months-. 

 10 Tenders shall be received up to 13.00 hours on 23.01.2014 and will be opened at 15.30 hours on 

same day at above mentioned address in presence of tenderer who wish to attend. 

11 Tender should remain open for acceptance for a period of 90 days from the date of receipt of              

tender.  If any tenderer withdraws his tender before the said period or makes any 

modification in the terms and conditions of the tender which are not acceptable to the 

department, then the corporation shall without prejudice to any other right or remedy , be at  
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liberty to   forfeit the earnest money as aforesaid . 

12 Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any 

respect are liable to be summarily rejected.  

13  The un sealed tenders  or with  any additional conditions are  liable to be  summarily 

rejected. 

14  Mobilization  advance shall not be  applicable. 

15     Certificate of financial soundness issued by the bankers with the complete address be 

submitted along with the tender. 

16       In the case of any tender where unit rate of any item /items appear  unrealistic and  imbalance 

and in case the tenderer is unable to provide satisfactory explanation,  such a tender will be 

liable for rejection. 

17        The contractor should visit the site and  shall satisfy himself to the conditions, the 

accessibility of site, the full extent and character of operation , the nature of the   ground and 

supply conditions  affecting lay out execution of the contract  generally.  No claim  on the 

ground  for want of knowledge in such respect will be entertained. 

18       Water & Electricity for work of what so ever purpose related to the work will be arranged by 

the contractor.  Where ever the same is provided by the Department consumption charges 

shall be borne by the contractor @ 1.5 % of the work value. 

19    Change in the terms and condition or the specifications, or schedule of completion shall not 

be accepted such conditional tenders shall be liable for rejection. 

20     Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.  

However in the case of any cutting, it should be authenticated by signature of the tenderer 

concerned. 

21      The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes   etc. 

as per site condition. 

22 The payments will be released on submission of  bill of  work   done valuing not less than of 

Rs.50,000/- but not more than one bill in a month. 

23 The memorandum of work tendered for and the schedule of materials to be supplied by the 

NSC and their issue rates, shall be filled in and completed in the office of the RM, NSC, 

Jaipur before the tender form is issued.  If form is issued to an intending tender without 

having been so filled in and complete, he shall request the officer to have this done before he 

completes and delivers his tender. 

24 Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.  

The cement concrete laid shall be mechanically vibrated by means of mechanically operated 

vibrators.  The rates quoted shall be inclusive of these operations and no extra payments 
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shall be made. 

25 The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement or payment to the National Seeds Corporation and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly 

authorized Cashier. 

26 The contractor shall give a list of NSC employees related to him. 

27 The contractor should verify all elevations shown in the drawings and in case of doubt, 

obtain required particulars which may in any way influence his tender from the Engineer as 

no allowance whatsoever will be made beyond the contract for any alleged ignorance 

thereof.  

28 The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, 

rubbish of all kind.  All holes of hollows whether originally existing or produced during 

clearance shall be carefully filled up with earth, well rammed, leveled off, as directed. 

29      The successful tenderer shall deposit performance Bank guarantee @ 5 % of   accepted value 

of work  within 15 days of letter issued in this regard.  

30 The performance guarantee shall be refunded to the contractor soon after the    completion of 

work and recording of the completion certificate. 

31 The security deposit shall be deductible @ 5 % from the bills and will remains as 

 such for a period of defect liability from the date of completion of work.  

32 Defects arising during the defect liability guarantee period if any  shall be  rectified by the 

party free of cost with in fortnight  as and when  brought to the notice in writing or 

telephonically. 

33   The contractor’s responsibility for this contract shall commence from the date of issue of  

order of acceptance of tender. 

34 The contractor shall comply with the clause no. 44  to  furnish labour clearance certificate 

for refund of security  and it  shall be governed as per  CPWD guidelines. 

35 The contractor shall maintain and produces all records when called for, related to  relevant   
 Acts concerning   labour engaged and construction. 
 
36  ‘No’ negotiation is envisages  even with a lowest party except under exceptional  situations. 
 
37      The Corporation shall have the right to reject all or any of the tender without assigning any 

reason whatsoever and will not be bound to accept the lowest tender or any of the tender.  
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CLAUSES OF CONTRACT 

 
 
CLAUSE- 1                           PERFORMANCE GUARANTEE  
 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the 
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper 
performance of the contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter of 
acceptance.  This period can be further extended by the Engineer up to maximum period as specified 
in schedule “F” on written request of the contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Engineer.  This guarantee shall be in the form of 
Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order of 
any schedule bank (in case guarantee amount is less than 1,00,000/-only).   
 This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as 
per proforma attached of the tender document.  The Bank Guarantee shall be issued by and Schedule 
Bank in favour of National Seeds Corporation.  The Bank Guarantee should be accompanied by a 
forwarding letter of the banker on their letter head  
 
(ii) The performance guarantee shall be initially valid up to the stipulated date of completion plus 
60 days beyond that.  In case the time for completion of work gets enlarged, the contractor shall get 
the validity of performance guarantee extended to cover such enlarged time for completion of work.  
After recording of the completion of certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. 
 
(iii) The Engineer shall not make a claim under the performance guarantee except for amounts to 
which the Corporation is entitled under the contract ( not withstanding and/or with out prejudice to 
any other provisions in the contract agreement) in the event of: 
 
a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the performance guarantee. 
 
b) Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or 
determined under any of the Clauses/conditions of the agreement, within 30 days of the service of the 
notice to this effect by Engineer. 
 
(iv)    In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Chairman-cum-Managing Director. 
 
CLAUSE  1-A                                  RECOVERY OF SECURITY DEPOSIT 
 
 The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall 
permit National Seeds Corporation (hereinafter called the employer) at the time of making any 
payment to him for work done under the contract to deduct at the rate of 5 % of the gross amount of 
each running bill till the sum along with the sum already deposited as earnest money,  will amount to 
security deposit of  5 % of the tendered value of the work subject to maximum of Rs. 5,00,000/- 
(Rupees five lakhs only).   
 
 All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
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interest arising there from or from any sums which may be due or may become due to the contractor or any 
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions or 
sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security deposit 
shall be collected from running bills of the contractor at the rates mentioned above and the Earnest money if 
deposited in cash at the time of tenders will be treated as part of the Security deposit. 
 
Note – 1 
 
 Govt. papers tendered as security will be taken  @ 5% (five percent) below its market price or at its 
face value, whichever is less.  The market price of Govt. papers would be ascertained by the Engineer at the 
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. paper, 
will be with held, if necessary. 
 
Note No.2 
 
 Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except 
fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each 
form of security. 
 
 
CLAUSE   2   LIQUIDATED DAMAGES FOR DELAY   
   
 If the contractor fails to comply with the time for completion in accordance with clause 5 or required 
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear the 
site, the contractor shall pay to the employer an amount equal to 10% or such smaller amount, the employer 
may decide on the amount of estimated cost of the whole work as shown in the tender as compensation as 
liquidated damage for such default and not as a penalty (which sum shall be the only money due from the 
contractor for such default) for every day or part of the day which shall elapse between the relevant time for 
completion and the date stated in completion certificate of the whole of the works or the relevant section, 
subject to the applicable limit of 10% of the contract price.  The employer may, without prejudice to any other 
method of recovery, deduct the amount of such damages from any money due or to become due to the 
contractor.  The payment of deduction of such damages shall not relieve the contractor from his obligation to 
complete the works, or from any other of his obligations and liabilities under the contract. 
 
 
 Reduction of liquidated damages shall be considered by the employer if, before the time of completion 
of the whole of the works, if applicable, any section, a taking over certificate has been issued for any part of 
the works or of a section, the liquidated damages for delay in completion of the remainder of the works or of 
that section shall, for any period of delay after the date stated in such taking over certificate, and in the absence 
of alternative provisions in the contract be reduced in the proportion which the value of the part so certified 
bears to the value of the whole of the Works or Section, as applicable.  The provisions of this Sub-Clause shall 
only apply to the rate of liquidated damages and shall not affect the limit thereof. 
 
CLAUSE  3.1   SUSPENSION OF WORK 
 
 The contractor shall, on the instructions of the engineer suspend the progress of the works or any part 
thereof for such time and in such manner as the Engineer may consider necessary and shall during such 
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion of 
the Engineer unless such suspension is; 
 
a) Otherwise provided for in the contract, or 
b) Necessary by reason of some default or of breach of contract by the contractor of  which  he is 
responsible, or 
c) Necessary by reason of climatic conditions on the site,  or 
 
d) Necessary for the proper execution of the works or for the safety of the works or  any part thereof 
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(save to the extent that such necessity arises from any act or  default by the Engineer or the Employer or 
from any of the risks defined in the  sub clause 3.1) Sub clause-3.2 shall apply. 
 
 3.2   DETERMINATION FOLLOWING SUSPENSION 
 
 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with the 
Employer determine; 
 
a) Any extension of time to which the contractor is entitled under clause 5, and 
 
b) The amount which shall be added to the contract price, in respect of the cost  incurred by the 
contractor by reason of such suspension and shall notify the  contractor with a copy to the Employer. 
 
 
CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  
   ACTION NOT TAKEN UNDER CLAUSE -  3 
 
 In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof 
shall have become exercisable and the same shall not be exercised, the non exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for damages shall remain unaffected.  In the event of the Engineer putting in force all or 
any of the powers vested in him under the preceding clause, he may if he so desired after giving a 
notice in writing to the contractor take possession of (or at the sole discretion of the Engineer which 
shall be final and binding on the contractor) use on as hire (the amount of the hire money being also 
in the final determination of the Engineer) all or any tools, plant material and stores in or upon the 
works, or the site thereof, belonging to the contractor or procured by the contractor and intended to be 
used for execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates or in the case of these not being applicable, at current market rate to be certified by the 
Engineer whose certificate thereof shall be final and binding on the contractor otherwise the Engineer 
by notice in writing may order the contractor, foreman or other authorized agent to remove such 
tools, plant materials or stores from the premises (within the time specified in the notice) and in event 
the contractor failing to comply with any such requisition, the Engineer may remove them at the 
contractor's expense or sell them by auction or private sale on account of the contractor and his risk in 
all respects and the certificate of the Engineer as to the expense of any such removal and amount of 
the proceed and expense of any such sale shall be final and conclusive against the contractor. 
 
CLAUSE  : 5                     EXTENSION OF TIME FOR COMPLETION 
 
1. In the event of : 
 
 a) The amount or nature of extra or additional work or 
 
 b) exceptionally adverse climatic conditions, or  
 
 c) any delay, impediment or prevention by the Employer, or 
 
 d) other special circumstances which may occur, other than through a default or breach of 
contract by the Contractor or for which he is responsible being such as fairly to entitle the Contractor 
to an extension of the Time for Completion of the works, or any section or part thereof, the Engineer 
shall determine the amount of such extension and shall notify the Contractor accordingly, with a copy 
to the Employer. 
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2. Contractor to provide notification and detailed particulars. 
 Provided that the Engineer is not bound to make any determination unless the Contractor has 
 
a)  within 28 days after such even has first arisen notified the Engineer with a copy  to the 
Employer, and 
 
b)  within 28 days, or such other reasonable time as may be agreed by the  Engineer, after 
such notification submitted to the Engineer detailed particulars of  any extension of time to which he 
may consider himself entitled in order that such  submission may be investigated at the time. 
 
CLAUSE     6   MEASUREMENTS OF WORK DONE  
 
 The quantities set out in the Bill of Quantities are the estimated quantities for the works, and 
they are not to be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfillment of his obligation under the Contract. 
 
 The Engineer shall, except as otherwise stated ascertain and determine, by measurement the 
value of the works in accordance with Clause 7.  The Engineer shall, when he requires any part of the 
works to be measured, give reasonable notice to the Contractor's authorized agent, who shall: 
 
a)  forthwith attend or send a qualified representative to assist the Engineer in  making 
such measurement and 
b) supply all particulars required by the Engineer. 
 
 Should the Contractor not attend, or neglect or omit to send such representative, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct measurement 
of such part of the works.  For the purpose of measuring such permanent works as are to be measured 
by records and drawings, the Engineer shall prepare records and drawings as the work proceeds and 
the Contractor, as and when called upon to do so in writing, shall, within 14 days, attend    to examine 
and agree such records and  drawing with the   Engineer and  shall sign the same   when so agreed.  If 
the   contractor does  not attend to  examine and  agree such  records and drawing, they  shall   betaken to be 
correct.  If, after examination of such records and drawing, the contractor does not agree the same or 
does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor 
within 14 days of such examination, lodges with the Engineer notice of the respect in which such 
records and drawing are claimed by him to be incorrect.  On receipt of such notice, the Engineer shall 
review the records and drawings and either confirm or vary them. 
 
 The works shall be measured net, notwithstanding any general or local custom, except where 
otherwise provided for the Contract. 
 
CLAUSE    7   PAYMENT ON INTERMEDIATE CERTIFICATE TO BE 
    REGARDED AS ADVANCE 
 
 No payment shall be made for a work estimated to cost rupees fifty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given.  But in the case 
of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the 
bill be entitled to receive a monthly payment as interim or running account bill then executed to the 
satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or before every 
month on date fixed by the Engineer.  But all such intermediate payments shall be regarded as 
payments by way of advance against the final payment only and not as payment for work actually 
done and completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled work 
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to be removed and taken away and reconstructed or re-erected or be considered as an admission of 
the due performance of the contract or any part thereof in any respect or the accruing of any claim nor 
shall its conclude, determine or effect in any way the powers of the Engineer, Under these conditions 
or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 
way vary or effect the contract. 
 
 Whenever there is likely to be delay in recording detailed measurements for making running 
payment in the case of residential buildings, advance payments without detailed measurements for 
work done (other then foundation and finishing items) up to (a) lintel level (including sun shades etc.) 
and (b) slab level, for each floor worked out at 75% of the tendered rates may be made in running 
account bills by the Engineer at his discretion on the basis that the work has been completed up to the 
level in question. 
 
 The advance payments so allowed shall be adjusted in the subsequent running bill by taking 
detailed measurements thereof.  Final payment shall be made only on the running basis of detailed 
measurements. 
CLAUSE : 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 
 
 Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall 
inspect the work and if there is no defect in the work shall furnish the  
contractor with a certificate of physical completion otherwise a provisional certificate of completion 
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at 
reduced rates, shall be issued but no certificate of completion, provisional or otherwise shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed from 
the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all 
huts and sanitary arrangement required for his/their work people on the site in connection with the 
execution of the  
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all 
wood work, doors, windows, walls, floors or other part of any building, in upon or about which the 
work is to be executed or of he may have had possession for the purpose of the execution thereof and 
not until the work shall have been measured by the Engineer/.  If the contractor shall fail to comply 
with the requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of work the Engineer may at the expense of the contractor remove such scaffolding, 
surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as 
aforesaid, and the contractor shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
 
8.2 CONTRACTOR TO KEEP SITE CLEAN 

 
 The asplashes and droppings from white washing, colour washing, painting etc. on walls, 
floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises etc. where the work 
is done without waiting for the actual completion of all the other items of work in the contract.  In 
case the contractor fails to comply with the requirements of this clause, Engineer shall have the right 
to get this work done at the cost of the contractor either departmentally or through another agency.  
Before taking such action, the Engineer shall give two days notice in writing to the contractor. 
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8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 
 
 
 The contractor on completion of the work shall submit to the employer's three bound sets of 
all "As constructed" drawing for every component of the work at his own cost and plan as required 
vide General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as 
applicable within thirty days of the completion of the work. 
 
 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay 
a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen 
thousand  only) as may be fixed by the Engineer shall be final and binding on the contractor. 
  

PAYMENT OF BILLS 
CLAUSE :9 
 
9.1 RUNNING BILLS 
 
 A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer for all works executed in the previous months and the Engineer shall take or cause to be 
taken the requisite measurement for the purpose of having the same verified and the claim as far as 
admissible, adjusted as far as possible,  before the expiry of ten days from the presentation of the bill.  
If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may depute 
within seven days of the date fixed as aforesaid, a subordinate to measure up the said work in the 
presence of the contractor whose countersignature to the measurement list will be sufficient warrant 
and the Engineer may prepare a bill from such list.  Engineer's consent for release of running bill 
shall be linked with the satisfactory progress of the work. 
 
9.2 FINAL BILL 
 
 The final bill shall be submitted by the contractor in the same manner as specified in running 
bills within one month from the date of the final certificate of completion furnished by the Engineer.  
No further claims shall be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished.  Payments off those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer, 
will, as far as possible be made within the period specified herein under, the period being reckoned 
from the date of receipt of the bill by the Engineer or his authorized Officer, complete with account 
of materials, issued by the Corporation and dismantled materials. 
 
 i) If the Tendered value of work is up to Rs. 5 lakhs    : 3 months 
 
          ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 
 
CLAUSE :10.1  MATERIAL SUPPLIED BY EMPLOYER 
 
 
 Material which Employer will supply are shown in schedule 'B'.  The same will be supplied 
by the employer for the purpose of the contract only and for that contractor shall give his requirement 
on the basis of drawings or schedule of quantities of the work in writing at least 7 days in advance, 
which shall be issued to him keeping in view progress of work.  For storage of such issued material, 
the contractor will make his own arrangement of storage space at site under double lock locking 
arrangement operable jointly by the engineer and the contractor.  Contractor shall be responsible to 
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take delivery of the material from local supply place of employer as per direction of Engineer and no 
extra payment will be admissible for this. The value of the full quantity of material so supplied at the 
rates specified in the said schedule of materials shall be set off or deducted from any sum due or 
thereafter to become due to the contractor under the contract or otherwise against or from the security 
deposit.  At the time of submission of bills the contractor shall supply statement of material issued, 
material consumed and the material balance at site in original good condition. 
 
 Notwithstanding anything to the contrary contained in any other clause of contract, all 
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the 
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials 
shall not be removed/disposed off from the site of the work on any Account and shall be at all times 
open to inspection by Engineer.  Any such stores/materials remaining unused shall be returned to the 
Engineer at a place, directed by him.  But in case it is decided no to take back the stores/materials the 
contractor shall have no claim for compensation on any account of such stores/materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to him on such 
stores/materials. 
 
 On being required to return the stores/materials, the contractor shall hand over the 
stores/materials, on being paid or credited such price as the Engineer shall determine, having due 
regard to the condition of the stores/materials.  The price allowed for credit to the contractor, 
however, shall be at the prevailing market rate not exceeding the amount charged to him excluding 
the storage charge, if any.  The decision of the Engineer shall be final and conclusive.  In the event of 
breach of the aforesaid condition, the contractor shall in addition to throwing himself open to account 
of contravention of the terms of the licenses or permit and/or fro criminal breach of trust, be liable to 
Government for all advantages or profits resulting or which in the usual course would have resulted 
to him by reason of such breach.  Provided that the contractor shall in no case be entitled to any 
compensation or damages on account of any delay in supply of non supply thereof at all or any such 
materials and stores provided further that the contractor shall be in no case entitled to supply thereof 
at all or any such materials and stores provided further that the contractor shall be bound to execute 
the entire work. 
 
10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 
 The contractor shall at his own expense provide all materials, required for the works other 
than those which are stipulated to be supplied by the employer. 
 
 The contractor shall, at his own expense and without delay; supply to the engineer samples of 
materials to be used on the work and shall get these approved in advance.  All such materials to be 
provided by the contractor shall be in conformity with the specifications laid down or referred in the 
contract.  The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the 
Engineer that the materials so comply. 
 
 The Engineer shall have full powers to require the removal from the premises of all materials 
which in his opinion are not in accordance with the specifications and in case of default the Engineer 
shall be at liberty to employ other persons to remove the same without being answerable or 
accountable or any loss or damage that may happen or arise to such materials.  The Engineer shall 
also have full powers to require other proper materials to be substituted thereof and in case of default 
the Engineer may cause the same to be supplied and all costs which may be involved due to such 
removal and substitution are to be borne by the contractor.  
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10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
 
 The contractor on signing an indenture in the form to be specified by the Engineer shall be 
entitled to be paid during the progress of the execution of the work up to 75% of the value of 
materials which are in the opinion of the Engineer non-perishable and or in accordance with the 
contract and which have been brought on the site in connection therewith and are adequately stored 
and/or protected against damage by weather or other causes but which have at the time of advance 
been incorporated in the works.  When materials on account of which an advance has been made 
under this sub-clauses are incorporated in the work the amount of such advance shall be deducted 
from the next payment made under any of the clause or clauses of this contractor. 
 

10.4  PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 
PRICES/WAGES DUE TO STATUTORY ORDERS. 

 
If during the progress of works the price of any material incorporated in the works (not being a 
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour 
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but not 
due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price and/or 
wages prevailing at the time of receipt of the tender for the work and the contractor thereupon 
necessarily and properly pays in respect of that material (incorporated in the works) such 
increased/decreased price and/or in respect of labour engaged on the execution of the work such 
increased/decreased wages, then the amount of the contract shall accordingly be varied provided 
always that any increase so payable is not in the opinion of the Engineer (whose decision shall be 
final and binding) attributable to delay in the execution of the contract within the control of the 
contractor. 
 
 Provided however, no reimbursement shall be made if the increase is not more than 10% of 
the said prices/wages and if so the reimbursement shall be made only on the excess over 10% and 
provided further that any such increase shall not be payable if such increase has become operative 
after the contract or extended date of completion of the work in question.  In the same way any 
decrease in the prices of material/wages of labour coming into force in excess of 10%, downward 
adjustment would be made and recovery would be affected by the Engineer accordingly. 
 
 The contractor shall for the purpose of this condition keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available and 
shall allow inspection of the same by a authorized representative of the Employer and further shall at 
the request of the Engineer furnish any documents so kept and such other information as the Engineer 
may require. 
 
 The contractor shall within a reasonable time of his becoming aware of any alteration in the 
price of any such material and or wages of labour give notice thereof to the Engineer stating that the 
same is given pursuant to this condition together with an information relating there to which he may 
be in a position to supply. 
   
10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  
  AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS   
 If the prices of material (not being the material supplied by the Employer in accordance with 
Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall be 
compensated for such increase as per provisions detailed below and the amount of the contract shall 
accordingly be varied, subject to the condition that such compensation for escalation in prices shall 
be available only for work done during the stipulated period of the contract including such period for 
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which the contract is validity extended under the provisions of Clause 5 of the contract without any 
action under clause 2 and also subject to the condition that no such compensation shall be payable for 
a work for which the stipulated period of completion is 6 months or less.  Such compensation for 
escalation in the prices of materials and labour when due, shall be worked out based on the following 
provisions: 
 
1. The base date for working out such escalation shall be the last date on which tenders were 
received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 
work as per the bills, running or final excluding any work for which payment is made at prevailing 
market rates.  From this amount the value of material supplied by the Employer under clause 10 and 
proposed to be recovered shall be deducted before the amount of compensation for escalation is 
worked out.  In the case of materials brought to site for which any secured advance is included in the 
bill the full value of such materials as assessed by the Engineer (and not the reduced amount for 
which secured advance has been paid) shall be added to the cost of work shown in the bill for 
operation of this clause.  Similarly, when such materials are incorporated in the work and the secured 
advance is deducted from the bill, the full assessed value of the materials originally considered for 
operation of this clause should be deducted from the cost of the work shown in the bill, running or 
final. 
 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
incorporated in the conditions of contract attached to the Tender papers and the decision of the 
Engineer in working out such percentage shall be binding on the contractor. 
 
4. The compensation for escalation for materials and P.O.L shall be worked out as per formula 
given below: 
 
(i) Vm= W      x     __X__   x      ( MI   --  MIo ) 
        100                     MIo             
 Vm =  Variation in material cost i.e increase or decrease in the amount in Rupees  to be paid 
or recovered. 
 
 W    =  Cost of work done worked out as indicated in sub para 2 above. 
 
 X    =   Component of materials expressed as percent of the total value of work. 
 
 MI & MIo =   All India whole sale index for all commodities for the period under  reckoning 
as published by the Economic Advisor to Govt. of India, Ministry of  Industry & Commerce, for 
the period under consideration and the valid at the time  of receipt of tenders, respectively. 
 
(ii) Vf  =  W    x      Z        x     FI   --   FIo) 
                        100   FIo 
   
 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to  be paid or 
recovered. 
 
 W   =   Value of work done, worked out indicated in sub para 2 above. 
 
 Z    =    Component of P.O.L expressed as a percent of total value of work as  indicated  
under the special conditions of contract. 
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 FI & FIo   =    Average index number of wholesale price for group (fuel, power  light and 
lubricants) as published weekly by the Economic Adviser to Govt.of  India  Ministry of Industry 
for the period under reckoning and that valid at the  time of receipt of tenders respectively. 
 
5. The following principles shall be followed while working out indices mentioned in sub-para 4 
above. 
a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of said quarter.  
The first such payment shall be made at the end of three months after the month (excluding) in which 
the tender was accepted and thereafter at three months interval.  At the time of completion of the 
work, the last period for payment might become less than three month, depending on the actual date 
of completion. 
 
 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the three calendar months.  If the period up 
to date of completion after the quarter covered by the last such installment of payment, is less than 
three months, the index MI and FI shall be the average of the indices for the moths falling within that 
period. 
 
6. The compensation for escalation for labour shall be work out as per the formula given below: 
 
 Vl   =   W     x     Y x    (LI  -  LIo)  
     100          LIo        
 
 Vl  =  Variation in labour cost i.e increase or decrease in the amount in rupees to  be paid or 
recovered. 
 
 W   =   Value of work done, worked out as indicated in sub para 2 above. 
 
 Y   =    Component of labour expressed as percent of the total value of work. 
 
LI & LIo  = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any 
lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the one 
under consideration respectively. 
 
7. The following principles will be followed while working out the compensation as per sub para 
6 above: 
 
 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be 
the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local 
administration both relevant to the place of work and the period of reckoning. 
 
 b) The escalation for labour shall also be paid at the same quarterly intervals when escalation 
due to increase in cost of materials and / or P.O.L is paid under this clause.  If such revision of 
minimum wages takes place during any such quarterly intervals, the escalation compensation shall be 
payable at revised intervals, the escalation compensation shall be payable at revised rates only for 
work done in subsequent quarters. 
 
8. In the event the price of material and/or wages of labour required for execution of the work 
decreases, there shall be downward adjustment of the cost of the work so that such price of materials 
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and/or wages of labour shall be deductible from the cost of work under this contract and in this regard 
the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, provided that 
 
(i) No such adjustment for the decrease in the price of materials and/or wages of  labour 

aforementioned would be made in case of contracts in which the stipulated  period of 
completion of the work is six months or less. 

 
 
 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the 
 provision of this sub clause shall be implemented from time to time and the  decision of 
the Engineer on this behalf shall be final and binding on the contractor. 
 
9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for 
contracts where provisions of this clause 10.5 are applicable.  But in cases where provisions of this 
clause are not applicable then provisions in clause 10.4 will become applicable. 
 
10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 
 The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work etc. as Employer's property and such materials shall be disposed off to the best 
advantage of the Employer. 
 
CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION     
 DRAWINGS, ORDERS ETC. 
 
 The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regard materials and otherwise in every respect in strict accordance 
with the specifications.  The contractor shall also confirm exactly fully and faithfully to the designs, 
drawings and instructions in writing in respect of the work signed by the Engineer and the contractor 
shall be furnished free of charge one copy of the such specifications, and of all such designs, 
drawings and instruction as are not included in the standard specification. 
 
 The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other thinks of 
temporary or permanent nature required for such execution and maintenance in so far as the necessity 
for providing these, is specified or is reasonably responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 
 
CLAUSE  :  12 VALUATION OF DEVIATIONS/VARIATIONS 
 
 The Engineer shall have power (1) to make any alternations in omissions from, additions to or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to 
him to be necessary during the progress of the work, and (2) to omit a part of the work in case of non 
availability of a portion of the site or for any other reasons and the contractor shall be bound to carry 
out the work in accordance with any instructions given to him in writing by the Engineer and such 
alterations omission, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to do in 
the manner above specified as part of the work, shall be carried out the contractor on the same 
conditions in all respect including price on which he agreed to do the main work.  The time for the 
completion of the work shall in the proportion that the altered, additional or substituted work bears to 
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the original contract work on the request of the contractor and the decision of the Engineer shall be 
conclusive. 
 
 12.1    The rate for additional altered or substituted work referred to in clauses shall be worked out in 
accordance with the following provisions in their respective order:- 
 
i) If the rates for  the additional, altered or substituted item of work is specified in the contract 

for the work, the contractor is bound to carry out additional, altered or substituted work at 
same rate as are specified in the contract for the work. 

ii) If the rates for the additional or substituted work includes any work for which no rate is 
specified in the contract for work and cannot be derived from similar class of work in the contract, 
then such work shall be carried out as the rates appearing in CPWD Schedule of Rates 2002 for 
location of work or state PWD rates whichever is less in order of preference with correction slips min 
us/plus percentage which the total tendered amount compares to the estimated cost of the entire work 
put to tender. 
iv) If the rates for the altered, additional or substituted work cannot be determined in the manner 
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the 
Engineer on the basis of the prevailing market rates when the work was done. 
12.2 
 The Contractor shall send to the Engineer once every three months an up to date account 
giving complete details of all claims for additional payments to which the contractor may consider 
himself entitled and of all additional work ordered by the Engineer which he has executed during the 
preceding quarter failing which the contractor shall be deemed to have waived his right.  However, 
the Employer may authorize consideration of such claims on merits. 
12.3 
 Any operation incidental to or necessarily has to be in contemplation of tendered while filing 
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the 
schedule of rates mentioned above, whether or not, specifically indicated in the description of the 
item and the relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be.  Nothing extra shall be 
admissible for such operations. 
 
CLAUSE : 13   FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT  OR     
  REDUCTION IN SCOPE OF WORK 
 
 If at any time after the commencement of the work the Employer shall for any reasons decide 
to abandon or reduce the scope of the works and hence not required the whole or part of works to be 
carried out the Engineer shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly in the matter.  The contractor shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not derive in consequence of the foreclosure of 
whole or part of the work. 
 The contractor shall be paid at contract rates full amount for the works executed at site and in 
addition, a reasonable amount on account of the items as mentioned here under, 
 
i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment 
curtailment of the work or any portion thereof and then taken back by the contractor, provided 
however, that the Engineer shall have in all such cases the option of taking over all or any such 
materials at their purchase price or at local current rates whichever may be less. 
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"In the case of such stores having been issued by the Employer and returned by the contractor to the 
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they 
were originally issued to him after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in this respect the decision of 
the Engineer shall be final and binding. 
 
CLAUSE: 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 
   
 If contractor: 
i) at any time makes default in proceeding with the work or any part of the  work with the due 
diligence and continuous to do so after a notice in writing of 7  days from the Engineer. 
ii) commits default to complying with any of the terms & conditions of the  contract and does 
not remedy, it or take effective steps to remedy it within 7 days  after a notice in writing is given 
to him in that behalf by the Engineer. 
 
iii) fails to complete the works or items of work with individual dates of  completion, on or 
before the date(s) of completion, and does not complete them  within the period specified in a 
notice given in writing in that behalf by the  Engineer, or 
 
iv) shall enter into a contract with NSC in connecting with which commission  has  been 
paid or agreed to be paid by him or to hi knowledge, unless the  particulars of any such 
commission and the terms of payment thereof have been  previously disclosed in writing to the 
Accepting Authority/Engineer, or 
 
v) shall obtain a contract with NSC as a result of wrong tendering or other  non -bonafide 
methods of competitive tendering; or being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving order or order for administration of his  estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or composition or arrangement 
for the benefit of his creditors or purport so to do, or if any application be made under any Insolvency 
Act for the time being in force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors. 
 
 On cancellation of the contract in full or in part, the Engineer shall determine what amount, if 
any, is recoverable from the contractor for completion of the works or part of the works or in case the 
works or part of the works is not to be completed, the loss or damage suffered by Employer. 

Any excess expenditure incurred to be incurred by Employer in completing the works or part 
of the works or the excess loss or damages suffered or may be suffered by Employer as aforesaid 
after allowing such credit shall  without prejudice to any other right or remedy available to Employer 
in law be recovered from any moneys due to the contractor on any account, and if such moneys are 
not sufficient the contractor shall be called upon in writing and shall be liable to pay the same within 
30 days. 
 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer shall have the right to sell any or all of the contractors unused materials, constructional 
plant, implements, temporary buildings etc. 
 
  14.2 WHEN CONTRACT CAN BE TERMINATED 
 
 Subject to other provisions contained in this clause the Engineer may, without prejudice to his 
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any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any 
claims for damages and/or any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely terminate the contract in any of the 
following cases. 
 
i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct 
or replace any defective work or that the work is being performed in an inefficient or otherwise 
improper or unworkman like manner shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 
 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which shall 
be final and binding) he will be unable to secure completion of the work by the date for completion 
and continues to do so after a notice in writing of seven days from the Engineer. 
 

iii)    If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms in conditions of the contract and does not remedy it 
or take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by 
the Engineer. 

 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has 
made himself liable for action under any of the cases aforesaid the engineer on behalf of employer 
shall have powers. 
 
v) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer shall be conclusive evidence)  Upon such 
determination or rescission the full security deposit recoverable under the contract shall be liable to 
be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit 
has not been paid or received it would be called for an forfeited. 
 
vi) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work has been executed by him (of the 
amount of which excess the certificate in writing of the Engineer shall be final and conclusive) shall 
be borne and paid by the original contractor and may be deducted from any money due to him by 
NSC under his contract or on any other account whatsoever or from his security deposit or the 
proceeds of sales thereof or  a sufficient part thereof as the case may be.  If the expenses incurred by 
the Department are less than the amount payable to the contractor at his agreement rate, the 
difference shall not be paid to the contractor. 
 
CLAUSE  :  15    MEASUREMENTS OF WORK BEYOND REACH 
 
 If the contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering up or otherwise placing beyond the reach of measurements, any work 
in order that the same may be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up any work without the 
consent in writing of the Engineer or his Representative shall within the aforesaid period of seven 
days inspect the work, and if any work shall be covered up or placed beyond the reach of 
measurement without such notice having been given or the Engineer consent being obtained the same 
shall be uncovered at the contractors expense, or in default thereof no payment or allowance shall be 
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made for such work or the materials with which the same was executed. 
 
CLAUSE  : 16   ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 
 
 All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and his authorized representative and 
other superior officers related to Quality Control and of Chief Technical Examiner's office and the 
contractor shall at all times during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers have been given to the contractor, either himself be present to 
receive orders and instructions, or have a responsible agent duly accredited in writing, present for that 
purpose.  Orders given to the contractor's agent shall be considered to have the same force as if they 
had been given to the contractor himself. 
 
 If it shall appear to the Engineer or his authorized representative at work or to the Chief 
Technical Examiner or his subordinate Officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the execution 
of the work which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract the contractor shall, on demand in writing which shall be made within 
six months of the completion of the work from the Engineer specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require 
or as the case may be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charges and cost.  In the event of the failing to do so within a 
period specified by the Engineer in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under Clause 2 of the contract (for non-completion of the work in 
time) for this default. 
  

In such case the Engineer may not accept the item of work at the rates applicable the item of 
work at the rates applicable under the contract but may accept such items at reduced rates as the 
competent authority may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety ad utility of the item and the structure or he 
may reject the work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor.  Decision of the 
Engineer to be conveyed in writing in respect of the same will be final and binding on the contractor. 
 
CLAUSE:  17 CONTRACTORS LIABLE FOR DAMAGES, DEFECTS DURING   
             MAIN TENANCE PERIOD 
 
 If the contractor or his working people or servants shall break, deface, injure or destroy and 
part of building, in which they may be working, or any building, main or ancillary or other 
installation fixture etc. or any part of it is being executed or if any damage shall happen to the work 
while in progress, from any cause whatsoever or if any defect, shrinkage or other faults appear in the 
work within twelve months after a certificate final or otherwise of its completion shall have been 
given by the Engineer as aforesaid arising out of defective or improper materials or workmanship, the 
contractor shall upon a receipt of a notice in writing on that behalf make the same good at his own 
expense, or in default the Engineer may cause the same to be made good by other workman and 
deduct the expense from any sums that may be due or at any time thereafter may become due to the 
contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient portion there 
of from the security deposit of the contractor. 
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CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC.  
 
 The contractor shall provide at his own cost all materials (except such special materials if any, 
as may in accordance with the contract be supplied by Employer plant tools, appliances, implements, 
ladders, cordage, tackle, scaffolding and temporary works required for the proper execution of the 
work.  Whether original, altered or substituted and whether included in the specification or other 
documents forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of Engineer as to any 
matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work.  The contractor shall also supply 
without charge the requisite number of persons with the means and materials, necessary for the 
purpose of setting out works, and counting, weighing and assisting in the measurement for 
examination at any time and from time to time of the work or materials.  Failing his so doing the 
same may be provided by the Engineer at the expense of the contractor and the expense may be 
deducted, from any money due to the contractor, under the contract and/or from his security deposit 
thereof. 
 
CLAUSE : 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN  
 
 In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the 
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a workman 
employed by the contractor the amount of the compensation so paid; and without prejudice to the 
rights of the Employer under Section 12, sub-section (ii) of the said Act.  Employer shall be at liberty 
to recover such amount or any part thereof by deducting it from the security deposit or from any sum 
due by Employer to the contractor whether under this contract or otherwise.  Employer shall not be 
bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, except 
on the written request of the contractor and upon his giving to Employer full security for all costs for 
which Employer might become liable in consequence such claim. 
 
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF   
  CONTRACTOR FAILS 
 
 In every case in which by virtue of the provisions of the contract labour (Regulation and 
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) 
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in 
execution of the works or to incur any expenditure providing welfare and health amenities required to 
be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements for 
workers employed by Contractors.  NSC will recover from the contractor the amount of  wages so 
paid or the amount of expenditure so incurred; and without prejudice to the right of the Employer 
under, Section 20 Sub section (2) and Section 21 sub-section (4) of the contractor Labour (Regulation 
& Aboklition Act 1970).  Employer shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due to the contractor whether under this 
agreement or otherwise.  Employer shall not be bound to contest any claim made against section 20 
sub section (1) & Section 21, sub-section (4) of the said Act, except on the written request of the 
contractor and upon his giving to the Employer full security for all costs for which Employer might 
become liable in contesting such claim. 
 
CLAUSE: 19 ENGAGEMENTS OF STAFF AND LABOUR 
 
 The contractor shall, unless otherwise provided in the contract, make his own arrangements 
for the engagement of all staff and labour, local or other, and for their payment housing, feeding and 
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transport. 
 
a) The Contractor shall, at all times during the continuity  of the contract, comply fully with all 
existing Acts, regulations and by laws including all statutory amendments and re-enactment of Stare 
or Central Government and other local authorities and any other enactments, notifications and acts 
that may be passed in future either by the State or the Central Government or local authority, 
including Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 
1970 and Equal Remuneration Act 1976.  Factories Act, Minimum Wages Act, Provident Fund 
Regulations, Employees Provident Fund Act, schemes made under the same Act and also labour 
Regulations made by Government from time to time.  Health and Sanitary Arrangement for 
Workmen, Insurance and other benefits and shall keep Employer indemnified in case any action is 
commenced by competent authorities for contravention by the Contractor.  If the Employer is cause 
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance of 
the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right to 
deduct from nay moneys due to the Contractor, his amount of Performance Security or recover from 
the Contractor personally any sum required or estimated to be required for making good the loss or 
damage suffered by the Employer.  Provided, however, the Employer shall have no other 
responsibility in connection with the employees of the contractor, who shall, in no case, be treated as 
the employees of the Employer at any point of time. 
 
19.1 AGE OF LABOUR  
 
 No labourer  below the age of eighteen years shall be employed on the work. 
 
19.2 FAIR WAGES 
 
 The contractor shall pay the labourers engaged by him on the work not less than a fair wages, 
which expression shall mean, whatever for time or piecework, the respective rates of wages fixed by 
Govt. Department as fair wages for the area payable to the different categories of labourers or those 
notified under the Minimum wages Act for corresponding employees, of the Employer/Client, 
whichever may be higher. 
                           
 The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair 
wage to labourer indirectly engaged on the works, including any labour engaged on the works, 
including any labour engaged by sub-contractor in connection with the said works as if the labourer 
had been directly employed by him. 
 
NOTE:- 
 
1. The contractor shall, before he commences the work, display, and correctly maintain, in a 
clean and legible conditions at a conspicuous place on the site, notices in English and in a language 
spoken by the majority of the workers, stating therein the rate of wages which have been fixed as fair 
wages and the hours of work for which such wages are earned and send a copy of such notices to the 
Engineer.  
 
2. The Contractor shall maintain records of wages and other remuneration paid to his employees 
in such form as may be convenient and as per the requirements of the Employer/Engineer and the 
conciliation Officer (Central), Ministry of Labour, Government of India or such other authorised 
person appointed by the Central or State Government and the same shall include the following 
particulars of each worker: 
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 i) Name, worker's number and grade. 
 ii) Rate of daily or monthly wage. 
 iii) Nature of work on which employed. 
 iv) Total number of days worked during each wage period. 
 v) Total amount payable for the work during each wage period. 
 vi) All deductions made from the wage with details in each case of the ground  
 for which the deduction is made. 
 vii) Wage actually paid for each wage period. 
 
3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 
 
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last 
entry. 
 
19.3  SAFETY PROVISIONS  
 
 In respect of labour directly or indirectly employed in the work for the performance of the 
contractor's part of this agreement the contractor shall at his own expense arrange for the safety 
provisions as per Safety code of CPWD.  Safety code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith.  In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.  
 
19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true 
statement showing, in respect  of the second, half of the preceding month and the first half of the 
current month respectively:- 
 
(1) the number of labourers employed by him on the work. 
 
(2) their working hours. 
 
(3) the wages paid to them. 
 
(4) the accidents that occurred during the said fortnight showing the circumstances  under 
which they happened and the extent of damage and injury caused by them,    
 
(5) the number of female workers who have been allowed Maternity Benefit  according to 
Clauses and amount paid to them. 
 
 Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement.  The decision of the Engineer shall be final in 
deducting from any bill due to the contractor amount levied as fine and be binding on the contractor. 
 

19.5 HEALTH AND SANITATION 
 

 In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all 
the rules framed by Govt. from time to time for the protection of health and sanitary arrangements for 
workers employed by Employer and its contractors. 
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19.6 MATERNITY BENEFITS  
 
 Leave and pay during leave shall be regulated as follows: 
 
(1) Leave : 
 (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto  and 
including the day of delivery and 4 weeks following that day. 
 (ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
(2) Pay : 
 
 (i) In the case of delivery leave day during maternity leave will be at the rate  of the  
women's average daily earnings calculated on the total wages earned on  the days when full time 
work was done during a period of 3 months immediately 
  preceding the date on which she gives notice that she expects to be confide 
  or at the rate of Rupees one only a day whichever is greater. 
 
 (ii) In case of miscarriage leave pay at the rate of average daily earning  calculated 
on the total wages earned or the days when full time work was done  during a period of 3 
months immediately preceding the date of such miscarriage. 
 
19.7   In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of 
health and sanitary arrangements for the workers as amended from time to time or furnishing any 
information submitting or filling any statement under the provisions of the above Regulation and 
rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the 
Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, submitting, 
filling such materially incorrect statements and in the event of the contractor(s) defaulting 
continuously in this respect, the penalty may be  enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 percent of the estimated cost of the work put to the tender.  The decision 
of the Engineer shall be final and binding on the parties. 
 
 Should it appear to the Engineer that the contractor(s) is/are not properly observing and 
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the 
provisions of the Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred the said 
Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring that the 
said Rules be compiled with and the amenities prescribed therein be provided to the work people 
within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within the period 
specified in the notice to comply with and observe the said Rules and to provide the amenities to the 
work people as aforesaid, the Engineer shall have the power to provide the amenities to herein before 
mentioned at the cost of the contractor(s) shall erect, make and maintain at his/their own expense and 
to approved standards all necessary as huts and sanitary arrangements required for his/their work 
people if the same shall not have been erected or construction, according to approved standard, the 
Engineer-in charge shall have power to give notice in writing to the contractor(s) requiring that the 
huts and sanitary arrangements be remodeled and/or reconstructed according to approved standard 
and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement 
according to approved standards within the period specified in the notice, the Engineer shall have the 
power to remodel or reconstruct such huts and sanitary arrangements according to approved standards 
at the cost of the Contracts(s). 
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4. The site selected for the camp shall be high ground, removed from jungle. 
 
5. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the disposal of 
excreta from the latrines by transience or incineration which shall be according to the requirements 
laid down by the Local Health Authorities.  If trenching or incineration is not allowed, the 
contractor(s) shall make arrangements for the removal to the excreta through the Municipal 
Committee/Authority and inform it about the number of labourers employed so that arrangements 
may be made by such committee authority for the removal of the excreta.  All charges on this account 
shall be borne by the contractor and paid direct by him to the Municipal Committee/Authority.  The 
contractor shall provide one sweeper for every 8 sets in case of dry system. 
  
6. Drainage : The contractor(s) shall provide sufficient arrangements for draining  away 
sludge water so as to keep the camp neat and tidy. 
 
7. The contractor(s) shall make necessary arrangement of keeping the camp area  sufficiently 
lighted to avoid accidents to the workers. 
 
8.  Sanitation : The contractor(s) shall make arrangements for conservancy and  sanitation 
in the labour camps according to the rules of the Local Public Health  and Medical authorities 
 
19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts  (hereinafter 
referred to as the camp) of the following specifications on a suitable  plot of land to be 
approved by the Engineer: 
 
1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the floor 
area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  the worker's family 
staying with the labourer. 
 
 b) The contractor(s) shall in addition construct suitable cooking places  having a 
minimum area of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use 
 of the labourers each on the scale of not less than four per each one hundred of 
 the total strength, separate latrines and urinals being provided for women. 
 
 d) The contractor(s) shall construct sufficient number of bathing & washing  places, one 
undid for every 25 persons residing in the camp.  These bathing and  washing places shall be 
suitably screened.  
 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud  mortar or 
other suitable local materials as may be approved by the Engineer.  The  floor may be kutchha but 
plastered with mud gobri and shall be at least 15 cm (6")  above the surrounding ground.  The roofs 
shall be laid with thatch or any other  materials as may be approved by the Engineer.  The Contractor 
shall ensure  that throughout the period of their occupation the roof remain water-tight. 
 
 b) The contractor(s) shall provide each hut with proper ventilation. 
 
 c) All doors, windows and ventilators shall be provided with suitable leaves  for security 
purpose. 
 
 d) There shall be kept an open space of at least 7.2m (8 yards) between the  rows of 
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huts which may be reduced to 6 m. (20 ft.) according to the availability of  site with construction will 
be allowed. 
 

3. WATER SUPPLY : 
 
 The Contractor(s) shall provide adequate supply of water for the use of labourers. The 
provisions shall not be less than 2 gallons of pure and whole some water per head per day for 
drinking purposes and 3 gallons of clean water per head per day for bathing and washing purpose.  
Where piped water supply is available, supply shall be at  shall pay all fees and charges therefore. 
 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :   
 
 No maternity leave benefit shall be admissible to a woman unless she has been employed for 
a total period of not less than 6 months immediately proceedings the date on which she proceeds on 
leave. 
 
5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as 
shown below in Annexure I and II the same shall be kept at the place of work. 
 
19.9 
 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors employ upon the work who may be incompetent or 
misconduct himself and the contractor should forthwith comply with such requirements. 
 
19.10 
 It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorized during construction and is hander over to the Engineer with 
vacant possession of complete building.  If such building though completed is occupied illegally, then 
the Engineer shall have the option to refuse to accept the said buildings.  Any delay in acceptance on 
this account will be treated as delay in completion and for such delay a levy up to 5% of the 
estimated cost put to the tender may be imposed by the Engineer whose decision shall be final both 
with regard to the justification and quantum and be binding on the Contractor. 
 
  However, the Employer may require the contractor to remove the illegal occupation any time 
on or before construction and delivery. 
 
CLAUSE: 20  MINIMUM WAGES ACT TO BE COMPLETED WITH  
 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws 
affecting contract labour that may be brought into force from time to time. 
 
CLAUSE : 21 WORK NOT  TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 
 The contract shall not be assigned or sublet without the written approval of the Engineer and 
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to do 
so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given promised or offered by the Contractor or any of his servant or 
agent to any public officer or person in the employ of NSC in any way relating to his office or 
employment, or if any such officer or person shall become if any way directly or indirectly interested 
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in the contract, the Engineer on behalf of the Managing Director shall have power to adopt any of the 
courses specified in Clause 3 as he may deem best suited in the interest of NSC and in the event of 
any of these courses being adopted the consequences specified in the said Clause 3 shall ensure. 
 
CLAUSE: 22  
  
 All sums payable by way of compensation under nay of these conditions shall be considered 
as reasonable compensation to be supplied to the use of Employer without reference to the actual loss 
or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE: 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 
 Where the contractor is a partnership firm, the previous approval in writing of the Engineer 
shall be obtained before any changes  is made in the constitution of the firm.  Where the contractor is 
an individual or a Hindu undivided family business concern such approval as aforesaid shall likewise 
be obtained before the contractor enters into any partnership agreement where under the partnership 
firm would have the right to carry out the work as aforesaid is not obtained, the contract shall be 
deemed to have been as singed in the contravention of Clause 21 hereof and the same action may be 
taken, and the same consequences shall ensure as provided in the said Clause 21. 
 
CLAUSE:  24 
 
 All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respect of the Engineer who shall be entitled to directly at what point or points 
and in what manner they are to be commenced, and from time to time carried on. 
 
CLAUSE:  25  SETTLEMENTS OF DISPUTES AND ARBITRATION 
 
25.1 ENGINEERS' DECISION 
 
 If a dispute of any kind whatsoever arises between the Employer and the contractor in 
connection with, or arising out of, the contract or the execution of the works, whether during the 
execution of the works or after their completion and whether before or after repudiation or other 
termination of the contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 
writing to the Engineer, with a copy to the other party.  Such reference shall state that it is made 
pursuant to this clause.  No letter than the eighty fourth day after the day on which he received such 
reference the Engineer shall give notice of his decision to the employer and the contractor.  Such 
decision shall state that it is made pursuant to the Clause. 
 
 Unless the contract has already been repudiated or terminated, the contractor shall, in every 
case, continue to proceed with the works with all due diligence and the contractor and the employer 
shall give effect forthwith to every such decision of the Engineer unless and until the same shall be 
revised, as hereinafter provided, in an amicable settlement or an arbitrator award. 
 
 If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if 
the Engineer fails to give notice of his decision on or before the eighty fourth day after the day on 
which he received the reference, then either the Employer or the contractor may, on or before the 
seventieth day after the day on which he received notice of such decision,  on or before the seventieth 
day after the day on which the said period of 84 days expired, as the case may be given notice to the 
other party, with a copy for information to the Engineer, of his intention to commence arbitration, as 
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herein after provided, as to the matter in dispute.  Such notice shall establish the entitlement of the 
party giving the same to commence arbitration, as hereinafter provided as to such dispute and subject 
to Sub Clause 25.4 no arbitration in respect thereof may be commenced unless such notice is given. 
 
 If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 
the Contractor and no notice of intention to commence arbitration as to such dispute has been given 
by either the Employer or the Contractor on or before the seventieth day after the day on which the 
parties received notice as to such decision from the Engineer, the said decision shall be come final 
and binding upon the employer and the contractor.  Request for arbitration by the contractor shall be 
entertained by the employer only after completion of work. 
 
25.2    AMICABLE SETTLEMENT 
 
 Where notice of intention to commence arbitration as to a dispute has been given in 
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and 
attempt has first been made by the parties to settle such dispute amicably.  Provided that, unless the 
parties otherwise agree, arbitration may be commenced on or after the fifty sixth day after the day on 
which notice of intention to commence arbitration of such dispute was given, whether or not any 
attempt at amicable settlement thereof has been made. 
 
25.2 ARBITRATION:- 
 
 The arbitration on this tender shall be governed by the following conditions:- 
 
 Except where otherwise provided for in the sub contract all questions and disputes relating to 
the meaning of instructions herein before mentioned or as to any other question, claim, right matter of 
anything whatsoever, in any arising out of or relating to the sub contract, specification, estimates, 
instructions, orders or these conditions or otherwise concerning    the works, or the execution or 
failure to     execute the same    whether     arising during the     progress   of the    work or after 
completion of    abandonment   thereof or any    matter     directly or    indirectly connected    with 
this    agreement    shall   be   referred    to the    sole    arbitration   of the    Managing   Director of     
NSC   and    if    the 
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such 
other person appointed by the M.D. NSC willing to act as such arbitrator.  There will be no objection, 
if the Arbitrator, so appointed is an employee of NSC provided that the person shall not have been 
directly connected with the execution of the work of the project.  In case the arbitrator so appointed is 
unable to act for any reasons.  Managing Director, NSC in the event of such inability shall appoint 
another person to act as Arbitrator in accordance with the terms of the sub contract.  Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.  
It is also a term of this contract that no person other than a person appointed by Managing Director, 
NSC as aforesaid should act as Arbitrator. 
 
 Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification 
or reenactment thereof and the rules made there under and for the time being in force shall apply to 
the arbitration proceeding under this  clause.It is a term of the sub contract that the party seeking 
arbitration shall specify the dispute to be referred to arbitration under this clause together with the 
amount or amounts claimed in respect of  each dispute(s).  The arbitrator may from time to time with 
the consent of the parties enlarge the time for making and publishing the award.  The work under the 
sub contract shall nevertheless continue during the arbitration/proceedings.  The Arbitrator shall be 
deemed to have entered on the reference on the date he issues notice to both the parties fixing the date 
of the first hearing.  The Arbitrator shall give a separate reasoned award in respect of each reference 
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referred to. 
 
25.3.3 The ward of the arbitrator shall be conclusive and binding on all parties to this contract. 
 
CLAUSE : 26  CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT    
 RIGHTS   
 
 The contractor shall fully indemnify the Employer against any action claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall 
pay any royalties which may be payable in respect of any article or part thereof included in the 
contract.  In the event of any claims made under or action brought against Employer in respect of any 
such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall 
be at liberty, at his own expenses, to settle any dispute or to conduct any litigation that may arise 
there from.  Provided that the contractor shall not be liable to indemnify the Employer if the infrigent 
of the patent or design or any alleged patent or design right is the direct result of an order passed by 
the Engineer in this behalf. 
 
CLAUSE :  27  LUMPSUM PROVISIONS IN THE TENDER 
 

When the estimate on which a tender is made includes lump sums in respect of parts of the 
work the contractor shall be entitled to payment in respect the items of work  
 
involved or the part of the work in question at the same rates as are payable under this contract for such 
items or if the part of the work in question is not, in the opinion of the Engineer capable of 
measurement, the Engineer may at his discretion pay the lump sum amount entered in the estimates 
and the certificate in writing of the Engineer shall be final and conclusive against the contractor with 
regard to any sum or sums payable to his under the provisions of the clause. 
 
CLAUSE : 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
In the case of any class or work for which there is no such specification as is mentioned in Clause (1), 
such work shall be carried out in accordance with the district specification and in the event of there 
being no district specification, then in such case the work shall be carried out in all respect in 
accordance with the instructions and requirements of the Engineer. 
 
CLAUSE :  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE   
  FROM CONTRACTOR 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor the Engineer or Employer shall be entitled to withhold and also have a 
lien to retain such sum or sums in whole or in part from the security, if any deposited by the 
Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim.  In the event of the security being in sufficient to cover 
the claimed amount or amounts or if not security has been taken from the contractor the Engineer or 
Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount 
or amounts referred to above from any sum or sums, found payable or which at any time there-after 
become payable to the contractor under the same contract or any other contract pending finalization 
or adjudication of any such claims. 
 
It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, under 
the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by 
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the Engineer/Employer till the claim arising out of or under the contract is determined by the 
Arbitrator, and that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above and duly notified 
as such to the contractor.  For the purpose of this clause, where the contractor is a partnership firm or 
limited company, the Engineer or Employer shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or otherwise. 
 
29.2 Employer shall have the right to cause and audit and technical examination of the work and 
the final bills of the contractor including all supporting vouchers, abstract etc. to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is found to 
have been over paid in respect of any work done by the contractor under the contract or any work 
claimed by him to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of overpayment and it shall be lawful for the 
Employer to recover the same from him in the manner prescribed in sub-clause (I) of this clause or in 
any other manner legally permissible and if it is found that the contractor was paid less than what was 
due to him under it, the amount of such under payment shall be duly made by the Employer. 
 
 Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor 
shall be entitled to payment of any sum paid short where such payment has been agreed upon 
between the Employer or Engineer on the one hand and the contractor on the other under any term of 
the contract permitting payment for work after assessment by the Employer or the Engineer. 
 
29.3        LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 
 Any sum of money due and payable to the contractor (including the security deposit 
returnable to him as under the contract) may be withhold or retained by way lien by the Engineer or 
the Employer or any other contracting person or persons through Engineer against any claim of the 
Engineer or Employer or such person or persons.  In respect of payment of a sum money arising out 
of or under any other contract made by the Contractor with the Engineer or the Employer or with 
such other person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by 
the Engineer or the Employer or till his claim arising out of in the same contract or any other contract 
is either mutually settled or determined by the arbitration clause or by the competent court as the case 
may be and that the contractor shall have not claim for interest or damage whatsoever on this account 
or on any other ground in respect of any sum of money withhold or retained under clause and duly 
notified as such to the contractor. 
 
CLAUSE: 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA  
   MINING LABOUR NOT PERMISSIBLE. 
 The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a radius of 
32 km (20 miles of the controlled area).  Subject as above the Contractor shall employ imported 
labour on i.e deposit imported labour or labours imported by the Contractor from area from which 
import is permitted. 
 
 Where ceiling price for imported labour has been fixed by state or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the Contractor. 
 
 The Contractor shall immediately remove any labourer who may be pointed out by the 
Engineer being a coal mining or controlled area labourer.  Failure to do so shall render the Contractor 
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liable to pay to employer a sum calculated at the rate of Rs.10 per labourer.  The certificate of the 
Engineer about the number of causal mining or controlled area labour and the number of days which 
they worked shall be final and binding on the contractor. 
 
 It is declared and agreed between the parties that the aforesaid stipulation in this clauses is 
one in which the public are interested within the meaning of the exception of Section 74 of Indian 
Contract Act 1872. 
 
Explaination - Controlled Area means the following areas -  Districts of Dhanbad, Hazaribagh, 
Jamtra- a sub-division under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum, 
Bardwan district of Bilaspur. 
 
 Any other area which may be declared as controlled Area by or with the approval of the 
Central Government. 
 
CLAUSE : 31  UN-FILTERED WATER SUPPLY 
 
 The Contractor(s) shall make his/their own arrangements for unfiltered water required for the 
work and nothing extra will be paid for the same.  This will be subject to the following conditions : 
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer. 
 
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the 
opinion of the Engineer unsatisfactory. 
 
31.1 DEPARTMENTAL WATER IF AVAILABLE   
  
 Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the 
following conditions: 
 
i) The water charges @ 1% shall be recovered on gross amount of the work done. 
ii) The Contractor (s) shall make his/their own arrangements of water connection and  the 
laying of pipe lines from existing mains or source of supply. 
 
iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be 
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the 
event of any temporary break down in water supply of the employee so that the progress of his/their 
work is not held up for want of water.  No claim of damage of refund of water charges will be 
entertained on account of such break down. 
 
CLAUSE : 32  ALTERNATE WATER ARRANGEMENTS 
 
 Where there is no piped water supply arrangement and the water is taken by the Contractor 
from the wells or hand pump constructed by the Employer no charges shall be recovered from the 
Contractor on that account.  The contractor shall however, draw water at such hours of the day that 
does not  interfere with the normal use for which the hand pump and wells are intended.  He will also 
be responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him.  The Engineer shall be the final authority to determine the cost recoverable 
from the contractor on this account. 
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 The Contractor shall be allowed to construct temporary wells in land for taking water for 
construction purposes only after he has got permission of the Engineer in writing.  No charges shall 
be recovered from the Contractor on this account by the Contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent building road and service 
lines.  He shall be responsible for any accident or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the walls are 
dismantled on completion of the work.   
 
CLAUSE:  33  HIRE OF PLANT AND MACHINERY 
 
i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & 
Machinery listed in Schedule 'C' and stipulated for issue to the contractor.  If the contractor requires 
any item of T & P on hire from the T & P available with the Employer over and above the T & P 
stipulated for issue, the Employer will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer. In such a case all the conditions hereunder for issue of T 
& P shall also be applicable to such T & P as is agreed to be issued. 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental 
equipment shed at Kota and the Contractor shall bear the cost of their carriage from the shed to the 
site of work and back.  The contractors shall be responsible to return the plant & machinery with 
condition in which it was handed over to him and he shall be responsible for all damage caused to the 
said plant & machinery at the site of work for elsewhere in operations & otherwise during transit 
including damage to or loss of plants and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued.  The Engineer shall be the sole judge to 
determine the liability of the contractor and its extent in this and regard and his decision shall be final 
& binding on the contractor. 
iii) The plant & machinery as stipulated above will be issued as & when available and if required 
by the contractor shall his program of work according to the availability of the plant & machinery and 
no claim, whatsoever, will be entertained from him for any delay in supply by the Department. 
 
iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of 
the plant and machinery is made over up to and inclusive of the date of its return in good order even 
though the same may not have working for any cause except for major breakdown due to no fault. 
 
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 
hour lunch break.  In case of an urgent work, however, the Engineer may at his discretion, allow the 
plant and machinery to be worked for more than normal period of 8 hours a day in that case the 
hourly hire charges for overtime to be borne by the contractor. 
 
vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to 
the contractor will be maintained by the Department and will be attested by the contractor or his 
authorized agent daily. 
 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the 
drum washed at the close of the work each day or each occasion. 
 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book for 
such rollers shall be maintained in the same manner as is done in case of departmental rollers 
maximum quantity of any items to be consolidated for each roller day shall be also be same as in 
Annexure. 
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ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue 
rate. 
 
x) The contractor shall be responsible to return the plant and machinery in the conditions in 
which it was handed over to him and he shall be responsible for all damages caused to the said plant 
and machinery at the site of work or elsewhere when the operation or otherwise or during transit 
including damage to or loss of parts, and for all losses due to his failure and return the same soon 
after the completion of the work for which it was issued.  The Engineer shall be the sole authority to 
determine the liability of the contractor and its extent in this regard and his decision shall be final and 
binding on the contractor. 
 
xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the 
safety of machinery and materials supplied by the employer to the contractor related to this contract. 
 
CLAUSE: 34 CONDITIONS RELATING TO USE OF ASPHALT MATERIALS 
 
i) The contractor undertakes to make arrangements for the supervision of the work by the firm 
supplying the tar or bitumen used. 
 
ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formulas before the process of the painting is started and shall hypothecate it to the 
Engineer.  If ay bitumen or tar remains unused on completion of the work on account of lesser use of 
materials in actual execution for reasons other than authorised changes of specification & 
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer shall be made and the materials returned to the contractors. 
Although the materials are hypothecated to employer the contractor undertakes the responsibility for 
their proper watch safe custody and protection against all risks.  The materials shall not be removed 
from site of work without the consent of the Engineer in writing. 
 
iii) The contractor shall be responsible for rectifying defects noticed within a year from the date 
of completion of the work and the portion of the security deposit relating to asphaltic work shall be 
refunded after the expiry of this period. 
 
CLAUSE : 35  EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  
 
 Contractors superintendence, supervision, technical staff and employees. 
 
i. The contractor shall provide all necessary superintendence during execution of the work and 
as along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
 The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, 
age, address and other particulars along with certificates, of the principal technical representative to 
be in charge of the work.  Such qualifications and experience shall not be lower than specified in 
schedule 'f'.  The Engineer shall within 15 days of receipt of such communication intimate in writing 
his approval or otherwise of such a representative according to the provisions on the contractor in this 
respect.  Such a principal technical representative shall be appointed by the contractor soon after 
receipt of the approval from Engineer and shall be available at site within fifteen days of start of 
work.  
 
 If the contractor (or any partner in case of firm/company) who himself has such qualifications, 
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it will not be necessary for the said contractor to appoint such a principal technical representative but 
the contractor shall designate and appoint a responsible agent to represent him and to be present at the 
work whenever the contractor is not in a position to be so present.  All the provisions applicable to 
the principal technical representative under the Clause will also be applicable in such a case to 
contractor or his responsible agent.  The principal technical representative and/or the contractor shall 
on receiving reasonable notice from the Engineer or his designated representative(s) in charge of the 
work in writing or in person or otherwise, present himself to the Engineer and/or at the site of work, 
as required, to take instructions.  
 
  Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor.  The principal technical 
representative and/or the contractor or his responsible authorized agent shall be actually available at 
site during important stages of execution of work, recording of measurement of works and when ever 
so required by the Engineer, his designated representative in the site order book and shall affix his 
signature in token of noting down the instructions and in token of acceptance of measurements. 
 
 If the Engineer whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative or agent is effectively appointed or is effectively 
attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor as 
specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and 
measurement recorded in measurement book shall be final and binding on the contractor.  Further, if 
the contractor fails to appoint a suitable technical representative or responsible agent and if such 
appointed persons are not effectively present or do not discharge their responsibilities satisfactorily, 
the Engineer shall have full powers to suspend the execution of the work until such date as a suitable 
agent is appointed and the contractor shall be held responsible for the delay so caused to the work.  
The contractor shall submit a certificate of employment of the technical representative/responsible 
agent along with every on account bill/fixed bill and shall produce evidence if at any time so required 
by the Engineer. 
 
 The contractor shall provide and employ on the site only such technical assistance as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 
 
 The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 
 The Engineer shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer to be 
undesirable.  Such person shall not be employed again at works site without the written permission of 
the Engineer and the persons so removed shall be replaced as soon as possible by competent 
substituted.  
 
CLAUSE : 36  APPRENTICES ACT  PROVISIONS TO BE COMPLIED WITH   
 The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and 
Orders issued there under from time to time.  If he fails to do so, his failure will be a breach of 
contract and the Engineer may, in his discretion cancel the contract.  The Contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of the 
Act. 
 
CLAUSE :  37 
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 The whole work, may be spilt up between two or more contractors or accepted in part and not 
in entirely, if considered expedient. 
 
CLAUSE  :  38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 
i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor 
and Employer shall not entertain any claim whatsoever in this respect. 
 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red 
bajri, stone, moorum etc. from local authorities. 
 
ii) If pursuant to on under any law such notification or order any royalty, or the like becomes 

payable by the Employer by the contractor to the State Government.  Local authorities in 
respect of any material  used by the contractor in the works then in such a case.   It shall be 
lawful to the Employer and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from the dues of the contractor. 

 
 
CLAUSE :  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
 Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, 

the Engineer on behalf of the Employer shall have the option of terminating the contract without 

compensation to the Contractor. 

CLAUSE  :  40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR  

  NOT ALLOWED TO TENDER. 

 The contractor shall not be permitted to tender for works in the NSC in which his near relative 

is posted capacity between the grade of superintending Engineer and Assistant Engineer (both 

inclusive) and similar cadre officials of other discipline.  He shall also intimate the names of persons 

who are working with him in any capacity or are subsequently employed by him and who are near 

relative to any officer in the National Seed Corporation.  Any breach of this conditions by the 

Contractor would render him liable to be removed from the work of these Corporations. 

NOTE: 
 By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 

 

CLAUSE :  41  NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO    
            YEARS OF RETIREMENT 
 No Engineer or other officer of Employer or client is allowed to work as a contractor without 
prior permission of Employer.  This contract is liable to be cancelled if either the contractor or any of 
his employees is found at any time to be such a person who had not obtained the permission of 
Employer aforesaid, before submission of the tender or engagement in the contractor's service as the 
case may be. 
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CLAUSE  :  42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 
   ISSUED EXCESS 
i) After completion of the work and also at any intermediate stage in the event of non-
 reconciliation of materials issued, consumed and in balance (see Clause 10),  theoretical 
quantity of materials issued by the Employer for use in the work shall be  calculated on the basis  
and method given hereunder. 
 
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of  cement & 
bitumen required for different items of work as shown in the Schedule  of Rates mentioned in 
Schedule 'F'.  In case any item is executed for which  standard constant executed for which 
standard constants for the consumption of  cement of  bitumen are not available in the above 
mentioned schedule/statement  or can not be derived from the same shall be calculated on the 
basis of standard  formula to be laid down  by the Engineer.  
 
b) Theoretical quantity of steel reinforcement of structural steel sections shall be  taken  as 
the quantity required as per design or as authorized by the  Engineer, including authorized lappages, 
chairs etc. plus 3% wastage due to  cutting into pieces, such theoretical quantity being determined 
and compared with the actual issues each  diameter wise, section wise and category wise 
 separately. 
 
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead  and 
GI/MS sheets shall be taken as quantity actually required and  measured plus 5% of wastage due 
to cutting into pieces (except in the case of  GI/MS sheets shall be 10%) such determination and 
comparison being made diameter wise and category wise. 
 
d) For any other material as per actual requirements. 
 
ii) Over the theoretical quantities of materials so computed a variation shall be  allowed 
 as specified in Schedule 'F'.  The difference in the net quantities of  material actually 
 issued to the contractor an the theoretical quantities  including such authorized variation, if not 
returned by the contractor or if not fully reconciled to the satisfaction of the Engineer to this effect 
shall be  recovered at the rates   specified in  Schedule  'F'  without     prejudice  to  the  
provision of the relevant  conditions regarding return of materials governing the contract.  Decision 
of Engineer in regard to theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates specified in Schedule 'F', 
shall be final and binding on the contractor. 
 
For non schedules items, the decision of the Engineer regarding theoretical  quantities of 
materials which should have been actually used, shall be final and  binding on the contractor. 
 
iii) The said action under this clause is without prejudice to the right of the Employer to take 
action against the contractor under any other conditions of contract for not doing the work according 
to the prescribed specifications. 
 
CLAUSE  :  43 COMPENSATION DURING WAR LIKE SITUATION 
 
 The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until, the work has been delivered to the Engineer and a certificate from him to that effect 
obtained.  In the event of the work or any materials properly brought to the site for incorporation in 
the work being damaged or destroyed in consequence of hostilities or war like operation the 
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contractor shall, when ordered in writing by the Engineer, remove in store all serviceable materials 
salvaged from the damaged work and shall be pair at the contract rates in accordance with the 
provision of this agreement for the work of clearing the site of debris, stacking removal of serviceable 
materials and for the construction of all works ordered by the Engineer such payments being in 
addition to compensation up to the value of the work, originally executed before being damaged or 
destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid 
for the compensation shall be assessed by the Engineer up to Rs.5,000/- and by the Employer 
concerned for a higher amount.  The contractor shall be paid for the damage destruction suffered and 
for the restoring the material at the rates based on the analysis of rates tendered for in accordance 
with the provision of this agreement.  The certificate of the Engineer regarding the qty. & quality of 
materials and the purpose for which they were collected shall be final and binding on all parties to 
this contract. 
 
 Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or war like operations (a) unless the contractor had taken all such precautions against air 
raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on 
the site of the work or for any tools and plant, machinery, scaffolding temporary buildings and other 
things not intended for the work. 
 
 In the event of the contractor having to carry out reconstructions as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer. 
 
CLAUSE :  44  RELEASE OF SECURITY DEPOSIT AFTER LABOUR     
             CLEARANCE 
 
 Security deposit will be refunded on furnishing labour  clearance certificate from Labour 
Officer   by the contractor as per CPWD guidelines. 
 
CLAUSE :  45  MONTHLY PROGRESS REPORT 
 
 The contractor shall submit in quadruplicate a monthly progress report to the Engineer before 
the second day of every month.  The format of the report shall be decided in  consultation with the 
Engineer, to meet the work schedule requirement. 
 
CLAUSE:  46   QUALITIES OF MATERIALS, PLANT AND WORKMANSHIP 
 
 All materials, Plant and Workmanship shall be 
 
a) of the respective kinds described in the Contract and in accordance with the Engineer's 
instructions, and 
b) subjected from time to time to such tests as the Engineer may require at the place of 
manufacture, fabrication or on the Site or at such other place or places as maybe specified in the 
Contract or at all or any of such places. 
 
 The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 
instruments as are normally required for examining, measuring and testing any materials or Plant and 
shall supply samples of materials, before incorporation in the works, for testing as may be selected 
and required by the Engineer.  The contractor shall bear the cost of samples, testing fee, if tested out 
side in laboratory for testing of material provided in the contract or any other material/test not 
provided in the contract and Engineer feel that the test of this kind is necessary. 
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CLAUSE :  47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 
 
 Some work on the site may be done through other contractors.  In the event of any such work, 
the Contractor shall have to work in full cooperation and in close coordination with other 
contractor(s).  The contractor shall, in accordance with the requirements of the Engineer, afford all 
reasonable opportunities for carrying out the work of other contractors employed by the Engineer and 
their workmen and to the workmen of the Employer and of any other duly constituted authorities who 
may be employed in the execution of near the site of any work not included in the contract or any 
contract which the Employer may enter into in connection with or ancillary to the works. 
 
 Any dispute that may arise in this connection will have to be amicably settled by the contractors 
amongst themselves.  If they fail to do so, the matter shall be referred to the Engineer whose decision will be 
final and binding on all the parties, provided that if  as a result of such a decision of the Engineer any 
financial obligations or liabilities arise amongst the contractors, the same shall be settled between 
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his 
decision. 
 
 If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the 
Engineer. 
 
a) make available to any such other contractor, or to the Employer or any such authority, any 
roads or ways for the maintenance of which the Contractor is responsible or 
 
b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or. 
 
c) provide any other service of whatsoever nature for any such the Engineer shall determine an 
addition to the contract price in accordance with Clause-12 and shall notify the contractor 
accordingly. 
 
d) The Contractor's attention is directed to the fact that during the contract period, 
 other contractors and the Employer's departmental staff will be carrying out 
 various works and maintenance including diversion of drains, roads, rails, oil pipe 
 lines, electric cables and other services on and through areas in which the  Contractor will be 
working.  The contractor shall maintain close liaison with the 
 Engineer to avoid the possibility of delay or inconvenience as a result of these 
 operations and shall be deemed to have allowed for this in his tender. 
 
CLAUSE  :  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 
 
 In case of default on the part of the contractor in carrying out such instruction within the time 
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and 
pay other persons to carry out the same and all costs consequent thereon or incidental thereto shall, 
after due consultation with the Employer be determined by the Engineer and shall be recoverable 
from the contractor by the Employer/Engineer and may be deducted by the Employer from any 
moneys due or to become due to the contractor and the Engineer shall notify the contractor 
accordingly with a copy of the Employer. 
 
CLAUSE  :  49 BRIBES/COMMISSION 
 

  Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or 
his partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or 
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agent of the Engineer or to any person on his behalf in relation to the obtaining or to the execution of 
this or any other contract with the Employer shall in addition to any criminal liability which he may 
incur, subject to the contractor to the cancellation of this and all  other contracts with the Employer and 
also to the payment of any loss or damage resulting from any such cancellation.  The Employer shall be 
entitled to deduct the amounts so payable from any money otherwise due to the contractor under this or 
any other contract Any Question or dispute as to the commission of any offense under the present 
Clause shall be settled in accordance with the law for the time being in force and applicable in India.  

 
CLAUSE :  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 
 The contractor shall not disclose of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing.  No photograph of the works or any 
part thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by 
any of his employees or any employees of his sub contractors without the prior approval of the 
Engineer in writing and no such photographs shall be published or otherwise circulated without the 
approval of the Engineer in writing.  

 
SAFETY CODE 

 
 Suitable scaffolds should be provided for workmen for all works that can not safely be done 
from the ground or from solid construction except such short period work as can be done safely from 
ladders.  When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well suitable footholds and handholds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 
vertical) 
 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 
suspended from an overhead support of erected with stationery support shall have a guard rail 
properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor 
or platform of such scaffolding or staging and extending along with entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials.  Such 
scaffolding or staging shall be fastened as to prevent it from swaying from the building or structure. 
 
iii) Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 
m (12 feet) above ground level or floor level, they should be closely hoarded and should have 
adequate width land should be suitably fastened as described in (ii) above. 
 
iv) Every opening in the floor of building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing 
whose minimum height shall be 90 cm (3 feet). 
 
v) Safe means of access shall be provided to all working platform and other working places.  
Every ladder shall be securely fixed.  No portable single ladder shall be over 9m (30 feet) in length 
while the width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for 
ladder up to and including 3m (10 feet) in length.  For longer ladders with width should be increased 
at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm 
(12").  Adequate precaution shall be taken to prevent danger from electrical equipment.  No materials 
on any of the site of work shall be stacked or placed as to cause danger or inconvenience to any 
person or the public.  The contractor shall provide all necessary fencing and lights to protect the 
public from accident, and shall be bound to bear the expenses of defence of every suit, action or other 
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proceeding at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any such suit, action 
proceedings to any such person or which may, with the consent of the contractor, be paid to 
compromise any claim by any such person. 
 
vi) Excavation & Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all times be 
supplied with at least one ladder for each 30m (100 feet) in length or fraction  
thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet) above the surface of 
the ground.   The side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back 
to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing.  The excavated materials shall not be placed within 1.5 m (5 feet) of the edges of the 
trench or half of the depth of trench whichever is more.  Cutting shall be done from top to bottom.  
Under no circumstances undermining or undercutting shall be done. 
 
vii) Demolition : Before demolition work is commenced and also during the process of the work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with debris 
or materials as to render it unsafe. 
 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for the use of the person employed on the site and maintained in a condition suitable 
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment 
by those concerned:- 
 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 
 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 
 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in active use, the contractor 
shall ensure that the manhole cover are opened and ventilated at least for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to the public.  In addition, the 
contractor shall ensure that the following safety measures are adhered to :-  
 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer 
or his authorized representative. 
 
b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 
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c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and give indication of their presence. 
 
d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no 
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
 
e) Safety belt with rope should be provided to the workers.  While working inside the manholes 
such rope should be handled by two man standing outside to enable him to be pulled out during 
emergency. 
 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind, 
proper warning signs should be displayed for the safety of the public whenever cleaning works 
undertaken during night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
 
i) Workers should not be allowed to work inside the manhole continuously.  He should be given 
rest intermittently.  The Engineer may decide the time up to which a workers may be allowed to work 
continuously inside the manhole. 
 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k) Air blowers should be used for flew of fresh air through the manholes.  Whenever called for.  
Portable air blowers are recommended for ventilating the manholes.  The Motors for these shall be 
vapour proof and of totally enclosed type.  Non sparking gas engines also could be used but they 
should be placed at least 2 meters away from the opening and on the lowered side protected from 
wind so that they will not be source of friction on any inflammable gas that might by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before 
allowing to work in the manholes. 
 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and 
gloves non sparkling tools safety lights and gas masks and portable air blowers (when necessary).  
They must be supplied with barrier cream for anointing the lamps before working inside the sewer 
lines. 
 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole 
well. 
 
o) If a man has received a physical injury he should be brought out by the sewer immediately 
and adequate medical aid should be provided to him.  
 
p) The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be 
final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form.  Wherever ,an above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken: 
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a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 
 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and 
men below the age of 18 on the work of painting with product containing lead, in any form wherever 
men above the age of 18 are employed on the work of lead painting, the following principles must be 
observed for such use: 
 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting 
operation except in the form of pastes or paint ready for use. 
 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 
 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the 
application of paint in the form of spray. 
 
(d) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
 
(e) Over all shall be worn by working painters during the whole of working period. 
 
(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being 
soiled by painting materials. 
 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by Competent Authority.  
 
(h) Engineer may require when necessary medical examination of workers. 
 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters. 
 
xii) When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for prompt rescue 
of any person in danger and adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 
 
a. (i) These shall be of a good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept in good working order. 
 
 (ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength, and free from patent defects. 
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b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signal to operator. 
 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension the safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load each safe working load and the conditions under which it is applicable shall be 
clearly indicated.  No part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except, for the purpose of testing. 
 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. 
Engineer.  As regards contractor's machine the contractor shall notify the safe working load of the 
machine to the Engineer whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safe guard.  Hoisting appliances should be provided with such 
means as shall reduce to the minimum the risk of accidental descent of the load.  Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displayed.  When workers employed on electrical installations which are 
already energized insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided.  The workers should not wear any rings, watches and carry keys or 
other materials which are the good conductors of electricity. 
 
xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while it 
is in use.  Adequate washing facilities should be provided at near places of work. 
 
xvi) These safety provision should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot.  The person responsible for compliance of the safety code 
shall be named therein by the contractor. 
 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of 
the department or their representatives. 
 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR. 
 
1. APPLICATION 
 
 These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in progress. 
 
 
2. DEFINITION 
 
 Work place means a place where twenty or more workers are ordinarily employed or are 
proposed to be employed in connection with construction work on any day during the period during 
which the contract work is in progress. 
 
3. FIRST AID FACILITIES 
 
 (A) At every work place there shall be provided and maintained so as to be easily accessible 
during working hours first aid boxes at the rate of not less than one box for 150 contract labour or 
part thereof ordinarily employed. 
 
 (B) The first aid box shall be distinctly marked with a red cross on white good and shall contain 
the following equipment namely" 
 
a) For work places in which the number of contract labour employed does not exceed 50 - 
 
i) 6 small sterilized dressings. 
 
ii) 3 medium size sterilized dressings. 
 
iii) 3 large size sterilized dressing. 
 
iv) 3 large size sterilized burn dressings. 
 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration  indicated on 
the label. 
 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
 
vii) 1 pair scissors. 
 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and Labour 
Institutes Government of India. 
 
ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 
x) 1 snake bite lancet. 
 
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
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xii) Ointment for burns. 
 
xiii) A bottle of suitable surgical antiseptic solution. 
 
b) For work places in which the number of contract is labour exceed 50 - 
 
  Each first aid box shall contain the following equipment :- 
 
 i) 12 small sterilised dressings. 
 ii) 6 medium size sterilised dressings. 
 iii) 6 large size sterilised dressings. 
 iv) 6 large size sterilised burn dressings. 
 v) 6 (15 gms.) packets sterilised cotton wool. 
 vi) 1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 
 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of   
 administration indicated on the label. 
 viii) 1 roll of adhesive plaster. 
 ix)  1 snake bite lancet. 
 x) 1 (3o gms.) bottle of potassium permanganate crystals. 
 xi) 1 pair scissors. 
 xii) 1 copy of the first air leaf let issued by the Director General, Factory   
 Advice Service and Labour Institutes, Government of India.  
 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 xiv) Ointment for burns. 
 xv) Aottle of suitable surgical antiseptic solution. 
 
C) Adequate arrangements shall be made for immediate recoupment of the  equipment when 
necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
 
E) The first aid box shall be kept in charge of responsible person who shall always  be readily 
available during the working hours of the work place. 
 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid  treatment, 
in work place where the number of contract labour employed is 150 or  more. 
 
G) In work places where the No. of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance of the works, First Aid posts shall be established and 
run by a trained compounder.  The compounder shall be on duty and shall be available at all hours 
when the workers are at work. 
 
H) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or persons suddenly taken ill to the 
nearest hospital. 
 
4. DRINKING WATER 
 
 a) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour a sufficient supply of cold water fit for drinking. 
 
 b) Where drinking water is obtained from an intermittent public water supply, each work 



53   

place shall be provided with storage where such drinking water shall be stored. 
 
 c) Every water supply of storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution.  Where water has to be drawn from the existing well which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking.  All such wells shall be entirely closed in and 
be provided with a trap door which shall be dust and water proof. 
 
 d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 
 
5. WASHING FACILITIES 
 
 i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein. 
 
 ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 
 
 iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 
 
6. LATRINES AND URINALS 
 
A (i) Latrines shall be provided in every work place on the following scale    
 namely:- 
  (ii) Where female are employed there shall be at least one latrine, for every 25  
 females. 
B (i) Where males are employed, there shall be at least one latrine, for every 25   
 males provided that where the number of males or females exceeds 100, it  
  shall be sufficient if there is one latrine for 25 males or females as the case  
 may be, upto the first 100, and one for every 50 thereafter. 
 
 ii) Every latrine shall be under cover & so partitioned off  fastening as to  secure 
privacy, and shall have a proper door and fastenings. 
 
iii) Construction of latrines:  The inside walls shall be constructed of masonry or some suitable 
heat resisting non absorbent materials and shall be cement washed inside and outside at least once a 
year.  Latrines shall not be of a standard lower than bore hole system. 
 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN 
ONLY' or  'FOR WOMEN ONLY' as the case may be. 
 
 (2) The notice shall bear the figure of a man or of a woman as the case may be. 
 
v) There shall be at least one urinal for male workers up to 50 and one for female workers up to 
fifty employed at a time, provided that where the number of male or female workmen, as the case 
may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the 
first 500 and one for every 100 of per thereafter. 
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vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land 
sanitary condition at all times. 
 
 b) Latrines and urinals other than those connected with a flush sewerage system shall comply 
with the requirements and urinals of the Public Health Authorities. 
 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in 
or near the latrines and urinals. 
 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made by means 
of a suitable incinerator.  Alternately excreta may be disposed of by putting a layer of night soil at the 
bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse 
and then covering it with a layer of earth for a fortnight (when it will turn to manure). 
  
 ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer to effect proper disposal of soil and other conservancy work in respect of the contractor's 
workmen or employees on the site.  The contractor shall be responsible for payment of any charges 
which may be levied by Municipal or Cantonment Authority for execution of such work on his 
behalf. 
 
7. PROVISION OF SHELTER DURING REST 
 
 At every place shall be provided, free of cost, four suitable sheds, two for meals and the other 
two for rest separately for the use of men and women labour.  The height of each shelter shall not be 
less than 3 metres from the floor level to the lowest part of the roof.  These shall be kept clean and the 
space provided shall be on the basis of 0.6 sqm. per head. 
 
Provided  that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 
 
8. CRECHES 
 a) At every work place, at which 20 or more women are ordinarily employed, there shall 
be provided two room of reasonable dimensions for the use of their children under the age of six 
years.  One room shall be used as a play rooms for the children and the other as their bed room.  The 
rooms shall be constructed, with specifications similar to those given in Clause 19-H. 
 
 b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.  There shall be adequate provision of sweepers to keep the place clean. 
 
 c) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots ad bedding in the bed room. 
 
 d) The contractor shall provide one ayaa to look after the children in the crech when the 
number of women workers does not exceed 50 and two ayaa when the number of women workers 
exceed fifty. 
9. CANTEEN 
 
a. In every work place where the work regarding the employment of contract labour is likely to 
continue for six months and wherein contract labour numbering one hundred or more are ordinarily 
employed on adequate canteen shall be provided by the contractor for the use of such contract labour. 
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b. The canteen shall be maintained by the contractor in an efficient manner. 
 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places 
separately for workers and utensils. 
 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 
 
e. The floor shall be made of smooth and impervious material and inside walls shall be lime 
washed or colour washed at least once in each year.  Provided that the inside walls of the kitchen 
shall be lime washed every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 
 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
 
i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 
 
j. The floor area of the dinning hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be 
accommodated as prescribed in sub Rule 9. 
 
k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. 
 
 (ii) Washing places for woman shall be separate and screened to secure privacy. 
 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be 
accomodate as prescribed in sub Rule 9. 
 
m.  (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any 
other equipments necessary for the efficient running of the canteen. 
 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic 
condition. 
 
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
 (iv) A service counter, if provided, shall have top or smooth and imprevious material. 
 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning 
of utensils and equipments. 
 
n. The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 
 
o. The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on 'No profit No loss' and shall be conspicuously display in the canteen. 
 
p. In arriving at the price of the food stuffs, and other articles served in the canteen, the 
following items shall not be taken into consideration as expenditure namely :- 
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i) The rent of land and building. 
 
ii) The depreciatio and maintenance charges for the building and equipment provided for the 
canteen. 
 
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 
cutlery and utensils. 
 
iv) The water charges and other charges incurred for lighting and ventilation. 
 
v) The interst and amount spent on the provision land maintenance and equipment provided for 
in the canteen. 
 
q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 
 
10. ANTI MALARIAL PRECAUTIONS 
 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer including the filing up of any borrow pits which may have been dug by him. 
 
11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall 
from an integral part of the contracts. 
 
12. AMENDMENTS 
 
Employer may from time to time, add to or amend these rules and issue such directions as it may 
consider necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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NATIONAL SEEDS CORPORATION LIMITED 
CONTRACTOR LABOUR REGULATION 

SHORT TITLE 
 
1. These regulations may be called the National Seeds Corporation Limited, Contractor Labour 
Regulations. 
 
2. DEFINITIONS:- 
 i) 'Workman' means any person employed by NSC or its contractor directly or indirectly 
through a sub-contractor with or without the knowledge of the National Seeds Corporation to do any 
skilled, semi-skilled or unskilled manual supervisory, technical or electrical work for hire or reward 
whether the terms of employment are expressed or implied but does not include any person: 
 
 a) Who is employed mainly in a managerial or administrative capacity : or 
 
 b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred 
rupees per mensem for exercised either by the nature of the duties attached to the office or by reason 
of powers vested in him, functions mainly of managerial nature. 
 
 c) Who is an out worker, that is to say a person to whom, any articles or materials are 
given out by or on behalf of the principal employer to be made up, cleaned, washed, altered, 
ornamental finished, repaired, adopted or otherwise processed for sale for the purpose of the trade or 
business of the principal employer and the process is to be carried out either in the home of the out 
worker or in some other premises, not principal employer. 
 
 ii) Fair Wages shall include every person who undertake whether for time or piece work 
fixed  & notified under the provisions of the Minimum Wages Act from time to time. 
 iii) 'Contractors' shall include every person who undertake to produce a given result other 
than a more supply of goods or articles of manufacture through contract labour or who supplied 
contract labour for any work and includes a sub-contractor. 
 
 iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 
 
3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in 
case of child 4-1/2 hours a day.  The working day shall be so arranged that inclusive of interval for 
rest, if any, it shall not spread over more than 12 hours on one day. 
 b) When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages.  Children shall not be made to work extra hours. 
 
 c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance 
with the provisions of the minimum wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
   ii) Where the Minimum wages prescribed by the National Seeds Corporation under the 
Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be 
entitled to rest day wages at the rate applicable to the next proceeding day, provided he had worked 
under the same contractor for a continuous period of not less than 6 days. 
 
  iii) Where a contractor is permitted by the Engineer to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the 
five days immediately before or after the normal weekly holiday and pay wages to such worker for 
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the work performed on the normal weekly holiday at overtime rate. 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 
 The contractor shall before be commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clean and legible condition in 
conspicuous places on the work, notices in English and in the local Indian Languages spoken by the 
majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, 
the actual wages being paid, the hours of work for which such wages are earned, wage periods, date 
of payments of wages and other relevant informations as per Appendix 'A'. 
 
5. PAYMENT OF WAGES 
 
 i) The contractor shall fix wage period in respect of which wages shall be    
 payable. 
 ii) No wage period shall exceed one month. 
 
 iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand, such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage period in 
respect of which the wages are payable. 
 iv) Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day from the date on 
which his employment is terminated. 
  
 v) All payments of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the 
 work is completed before the expiry of the wage period, final payment shall be made within 48 hours 
of the last working day. 
 
 vi) Wages due to every worker shall be paid to him direct or to other person authorized by 
him in this behalf. 
 
 vii) All wages shall be paid in current coin or currency or in both. 
 
 viii) Wages shall be paid without any deductions of any kind except those specified by the 
National Seeds Corporation by general or special order in this behalf of permissible under the 
payment of wages Act, 1956. 
 
 ix) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the Engineer under 
acknowledgment. 
 
 x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of 
the Engineer or any other authorized representative of the Engineer who will be required to be 
present at place and time of disbursement of wages by the contractor to workman. 
 xi) The contractor shall obtain from the Engineer or any other authorized representative of 
the Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register 
of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-  
  
   "Certified that the amount shown in Column No. 
   ____________________________ has been paid 
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   to the workman concerned in my presence on 
   _______________________________________ 
 
6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
 i) The wages of a worker shall be paid to him without any deductions of any kind except 
the following" 
 a. Fines 
 
 b. Deductions for absence from duty i.e. from the place or the places where by the terms 
of his employment he is required work.  The amount of deduction shall be in proportion to the period 
for which he was absent. 
 
 c. Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or for loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to his neglect or default. 
  
 d. Deduction for recovery of advances or for adjustment of over-payment of 
wages,advances granted shall be entered in a register. 
 
 e. i) Any other deduction which the National Seeds Corporation may from time to time 
allow. 
 
 ii) No fines should be imposed on any worker save in respect of such acts and omissions 
on his part as have been approved of any the Chief Labour Commissioner. 
 
NOTE :  
 An approved list of Acts and Omissions for which fines can be imposed is enclosed as 
Appendix - 1. 
 
 iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be 
made from his wage until the worker has been given an opportunity of showing cause against such 
fines or deductions. 
 
 iv) The total amount of fine which may be imposed in any wage period on a worker shall 
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 
that wage period. 
 
 v) No fine imposed on any worker shall be recovered from him by installment, or after 
the expiry of sixty days from the date on which it was imposed. 
 
 vi) Every fine shall be deemed to have been imposed on the day of the act of omission in 
respect of which it was imposed. 
 
7. LABOUR RECORDS 
 
 i) The contractor shall maintain a "Register of persons Employed" on work on contract 
in Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV) 
 
 ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen 
employed by him on the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix 
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- V). 
 
 iii) The Contractor shall maintain a wage register in respect of all workmen employed by 
him on the work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
 
 iv) Register of Accidents: "The contractor shall maintain a register of accidents in such 
form as may be convenient at the work placed but the same shall include the following particulars". 
a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 
  
c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date & time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical  Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
v) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII  of 
C1 (R&A) Rules 1971 (Appendix - XII). 
 
 The contractor shall display in a good condition and in a conspicuous place of  work the 
approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 
 
vi) Register of Deductions : The contractor shall maintain a Register of  deductions for damage or 
loss in form XX of the CL (R&A) Rules 1971 (Appendix - XII) 
 
vii) Register of Advance :  The contractor shall maintain a 'Register of Advances' in form XXII of 
the CL (R&A) Rules 1971 (Appendix XIII). 
 
viii) Register of overtime : The contractor shall maintain a Register of Overtime in Form XXXIII 
of the CL (R&A) Rules 1971 (Appendix XIV) . 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by 
him in the specimen form at (Appendix VII). 
 
ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once 
at the commencement of the day and again after the rest interval, before the actually starts work. 
The card shall remain in possession of the worker during the wage period under reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 
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9. EMPLOYMENT CARD  ; 
 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
10. SERVICE CERTIFICATE: 
 On termination of employment for any reason whatsoever, the contractor shall issue to the 
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) 
Central Rules, 1971 (Appendix-IX). 
 
11. PRESERVATION OF LABOUR RECORDS 
 All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made available for inspection by the 
Engineer or Labour Officer or any other officers authorized by the Department of works and Housing 
in this behalf. 
 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 The Labour Officer or any other person authorized by National Seeds Corporation on their 
behalf shall have power to make inquiries with a view to ascertaining and enforcing due and proper 
observance of the Fair Wage Clauses and the Provision of Regulations.  He shall investigate into any 
complaint regarding the default made by the Contractor or sub-contractor in regard to such 
provisions. 
 The labour officer or other person authorized as fore said shall submit a report of result of his 
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default 
has been committed with a note that necessary deductions from the contractor's bill be made and the 
wages and other dues be paid to the labourers concerned.  In case an appeal is made by the contractor 
under Clause of these regulations, actual payment to labourers will be made by the Engineer after the 
Superintending Engineer has given his decision on such appeal. 
 The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt 
of the report from the Labour Officer or the Superintending Engineer as the case may be. 
13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default 
has been committed with a note that necessary deductions from the contractor"s bill be made and the 
wages and other dues to paid to the labourers concerned.  In case any appeal is  made by the 
contractor under clause 13 of these regulations, actual payment to labourers will be made by the 
Engineer after the Superinteding Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the 
report from the Labour Officer or the Superintending Engineer as the case may be. 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person agreed by the decision and recommendation of the Labour Officer or other person 
so authorized may appeal such decision to the Engineer concerned within 30 days from the date of 
decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned 
but subject to such appeal, the decision of the Officer shall be final and binding upon the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 
 i) A workman shall be entitled to be represented in any investigation or an   
 enquiry under these regulations by :- 
 a) An Officer of a registered trade union or which he is a member. 
 b) An Officer or a federation of trade unions referred to in clause (a) is   
 affiliated. 
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 c) Where the employer is not a member of any registered trade union, by an   
 officer of a registered trade union, connected with, the industry in which    the 
worker is employed. 
 ii) An employer shall be entitled to be represented in any investigation or   
 enquiry under these regulations by :- 
 a) An Officer of an association of employers of which he is a member. 
 b) An Officer of  federation of associations of employers to which    
 association referred to in clause (A) is affiliated. 
 c) Where the employer is not a member of any association of employers by   
 an officer of association of employer, connected with industry or by any   
 other employer, engaged in the industry in which the employer is engaged. 
 
iii) No party shall be entitled to be represented by a legal partitioner in any  investigation or 
enquiry under these regulations. 
 
16. INSPECTIONS OF BOOKS AND SLIPS 
 
 The contractor shall allow inspection of all the prescribed labour recorded to any of his 
workers to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorized by the National Seeds Corporation on his behalf. 
 
17. SUBMISSION OF RETURNS 
 
 The contractor shall submit periodical returns as may be specified from time to  time. 
18. AMENDMENTS 
 The National Seeds Corporation may from time to time and to or amend the regulations and 
on any question as to the application, interpretation or effect of those regulations the decision of the 
Engineer concerned in this behalf shall be final.   
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 
 
 
1 Appendix-I  Register of maternity benefits. 

2 Appendix-ii  Maternity benefit admissible to the Contractor’s in  

                                                National  Seeds Corporation Limited. 

3 Appendix-iii  Labour Board 

4 Appendix-iv             Register of workman employed by Contractor 

5 Appendix-v  Muster Roll 

6 Appendix-vi   Register of wage 

7 Appendix-vii   Wage Card & Wages slip 

8 Appendix-viii   Employment Card 

9 Appendix-ix  Service certificate 

10 Appendix--x  Register of fines 

11 Appendix-xi  Register of deduction for damage or loss 

12 Appendix-xii  Register of advance. 

13 Appendix-xiii  Register of over time.  
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
 
 In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 
prominently at the site of work both in English &  local language. 
 
1 Willful insubordination or disobedience, whether alone or in combination with other. 
2 Theft fraud or dishonesty in connection with the contractors beside a business or  property of 
NSC. 
3 Taking or giving bribes or any illegal gratification’s. 
4 Habitual late attendance. 
5 Drunkenness, fighting, riotous or disorderly or indifferent behavior. 
6 Habitual negligence. 
7 Smoking near or around the area where combustible or other materials are locked 
8 Habitual  in-discipline. 
9 Causing damage to work in the progress or to property of the NSC or of the  contractor 
10 Sleeping on duty 
11 Malingering or slowing down work. 
12 Giving of false information regarding name, age, father’s name etc. 
13 Habitual loss of wage cards supplied by the employers. 
14 Unauthorized use of employer’s property of manufacturing or making of  unauthorized 
particle at the work place.  
15 Bad workmanship in construction and maintenance by skilled workers which is  not 
approved by the department and for which the contractors are compelled to  undertake 
rectifications. 
16 Making false complaints and /or misleading statements. 
17 Engaging on trade within the premises of the establishments. 
18 Any unauthorized divulgence of business affairs of the employees 
19 Collection or canvassing for the collection of any money within the premises of  an 
 establishment unless authorized by the employer. 
20 Holding meeting inside the premises without prior sanction of the employer. 
21 Threatening or intimidating any workman or employer during the working hours  within the 
premises. 
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PROFORMA OF SCHEDULE 
 
SCHEDULE ‘A’:-    Schedule of quantities (as per Annex-3) 
 
SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement.         
 
SN Description of item  Qty. Rate in figures and works 

at which the material will 
be charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  
-------------------------------- 

FOR  
Destination ( at 
work site) 

 
SCHEDULE ‘ C’:- Tools and plants to be hired to the Contractor. 
 
SN Description Hire charges/day Place of issue 
1 2 3 4 

    
    
    
 
 SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 
 
SCHEDULE ‘ E’:-    Reference to general conditions of contract:-  
   Name of work     :-                  --------------------------------- 
   Estimated cost of work:-       Rs.--------- 
   Earnest  money :-                  Rs. ------------- 
   Performance Guarantee: -     5 % of accepted value  
   Security Deposit:-                 5 %  value of work done. 
 
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 
Components of materials - Expressed as per cent of total value of  work:-  55 % . 
 
Component of Labour :-    Expressed as per cent of total value of work:-    25 % 
 
Component of  P.O.L.-      Expressed as per cent of total value of work:-      5 % . 
 
CLAUSE-1    Furnishing   Performance Guarantee :-  5 % of accepted value 
 
CLAUSE-1-A   Recovery of  security deposit :-          5 % value of work done subject to a 
                                                                                      maximum of Rs. 5.00 lakhs   
CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 
                                                                                                                                            
CLAUSE-5 Time allowed for execution of work.                 _____________________ 
   Authority  to  give fair and reasonable                 _____________________ 
  extension of time for completion  
 
CLAUSE-7 Gross work to be done together with net           _____________________ 
   Payment/adjustment of advances                         _____________________ 
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   for materials collected, if any, since the            _____________________ 
   last such payment for being eligible to             _____________________ 
    interim payment.  
 
CLAUSE-11 Specifications to be followed for                          ____________________ 
  execution of work                                                  ____________________ 
 
CLAUSE-12 Deviations/variations extent & pricing 
12,1(ii)  Schedule of rates for determining rates for          ____________________ 
   additional, altered or substituted items that         ____________________ 
  can not be determined under 12.1                          ___________________ 
12.1(iii) Plus/minus the % over the rate                               ___________________ 
  entered in the schedule of rates                              ___________________ 
       
12.1(iv)  A Deviation limit beyond which                                ___________________ 
   sub clauses (i) to (iii) shall not apply and               ___________________ 
  clauses 12.2 & 12.3 shall apply.                             ___________________  
 
12.1 (iv) B (a)  Limit for value of any item                                 _________________ 
  of any individual trade                                               __________________ 
  beyond which sub-clauses (i) to (v)                          __________________ 
  shall not apply and clauses 12.2 & 12.3 shall apply  
CLAUSE-16 
  Competent authority for                                       _____________________ 
  deciding reduced rates                                         ._____________________ 
CLAUSE-35 
            Minimum qualifications and  
                  experienced required for Principal 
                  Technical Representative. 
a)  For works with estimated cost  
  put to tender more than. 
   i) Rs 10 lakhs for civil work                               Graduate or retired Engineer 
   ii)      Rs 5 lakhs for Elect./Mech. Works   possessing at least recognized                                                
                                                                                      diploma. 
 
b) For works with estimated cost  
            put to tender 
 
 More than 5 lakhs but less                                   Recognized diploma holder 
             than Rs 10 lakhs for civil work.                                                      
 More than Rs 1 lakhs but less than   
            Rs 5 lakhs for Elect./Mech. works 
c) Discipline to which Principal Technical         Civil/Elect./Mech. 
 Representative should belong    
d) Minimum experience of works --------------years. 
e) Recovery to be effected from                                    Rs. 4,000/-p.m.for  Graduate              
 for the contractor in the event of not fulfilling          Rs 2000/- for diploma holder.          
            Provision of clause 36 (i)                                               
 
CLAUSE-42 
i)  Schedule/ statement for determining  theoretical 
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 of cement & bitumen on the basis of Delhi- 
 Schedule of Rates 
ii) Variations permissible on theoretical quantity.      
a) (i)       Cement for works with estimated cost put to                5 % plus/minus          
                       Tender not more than Rs, 5 lakhs 
 (ii)     Works with estimated cost put to tender 
                       more than Rs. 5 lakhs                                                  3 % plus/minus 
b) Bitumen all works                                                                    2.5% plus only & nil  - 
          on minus side. 
c) Steel reinforcement and structural steel 
 Sections for each diameter, section and category    3% plus/minus 
d) All other materials              Nil 
 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
SN 
 1 

Description of item Rate in figures and words at which recovery shall be 
made form the contractor. 
 
Excess beyond                      Less use beyond the  
Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 
2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
  
SCHEDULE ‘F’ 
 
Reference to general rules & guidance for inviting of tender:- 
 
Name of work:                                __________________________________________                                                                  
Estimated cost of work :              Rs. ________________________________________ 
Earnest money :                           Rs._________________________________________ 
Performance Guarantee             5 % of accepted value.  
Security deposit:                        5 %  value of work done subject to a maximum   
                                                   of Rs. 5 lakhs . 
Clause 1:- 
 i) Time allowed for submission of performance guarantee. 
   from the date of issue of letter of acceptance. :-                           15 days  
 ii) Maximum allowable extension beyond the period provided 
   in (i) above:-                          10 days. 
 
Clause:- 5  
 
 Number of days from  the date   of issue of letter of acceptance for 
             reckoning date of start  15  days mile stone as per table given below:- 

 
Table of Mile stone 

 
SN Description of milestone 

(physical) 
Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of milestone 

1 2 3 4 
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 Time allowed for execution of work:-    ________________ 
 
Authority to decide: 
 
 i) Extension of time _____________ 
 ii) Rescheduling of milestone ----------------------------- 
   
GENERAL RULES:            Officer inviting tender__________ Maximum percentage 
&  DIRECTIONS :                for quantity  of items of work to be executed beyond which 
                                               rates are to be determined in accordance with clause 12.1 
 
DEFINITIONS: 
 2(e)    Engineer   :-                                       _________________ 
 
 6   Accepting Authority  :-                        CMD, N.S.C.  
 
 2(k)   Percentage on cost of  materials  & 
     labour to cover  all over heads and profits :-      15% 
 
 2(i)   Department/Employer:-                      __________________ 
 
 2(L)   Standard schedule of Rates: -              DSR-2007. 
 
 6(ii)   Standard NSC contract form                                                   
                                                Modified & corrected up to the date stipulated in schedule  
            3   Works to be carried out:- 
 4   Sufficiency of tender:-   
 5   Discrepancies and adjustment of errors:- 
 6   Signing of contract:- 
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FORM OF PERROMANCE SECURITY (GUARANTEE) 
 BANK GUARANTEE BOND 

 
 In consideration of the National Seeds Corporation (hereinafter called  Corporation) to 
accept the terms and conditions of the proposed agreement between ------------------ and -------------- 
(hereinafter called” the Contractor) for the work----------------(hereinafter called the said agreement) 
having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a 
security/guarantee from the contractor for compliance of his obligations in accordance with the terms 
and conditions in the said agreement. 
 
 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation 
an amount not exceeding Rs.--------  (Rs.---------) on demand by the Corporation. 
 
2 We,--------------------- do hereby undertake to pay the amounts due and payable under this 
guarantee without any demure, merely on a demand from the Corporation stating that the amount 
claimed as required to meet the recoveries due or likely to be due from the said contractor.  Any such 
demand made on the bank shall be conclusive as regards the amount due  and  payable by the bank 
under this guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.------(Rs.--------------- only.) 
 
3 We, the said bank further undertake to pay the Corporation any money so demanded 
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending 
before any count or Tribunal relating thereto, our liability under this present being absolute and 
unequivocal. 
 
  The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor shall have no  claim against us for making such payment. 
 
4  We-------- ----- further agree that the guarantee herein contained shall  remain in full force 
and effect during the period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the  Corporation under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged or till Engineer on behalf of the 
Corporation  certified  that the terms and conditions of the said agreement have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee. 
 
5 We---------- (indicate the name of bank) further agree that the Corporation  shall have fullest 
liberty without our consent and without affecting in any manner our obligation hereunder to vary any 
of the terms and conditions of the said agreement or to  extend time of performance by the said 
contractor from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Corporation against the said contractor and to forbear or enforce any of the terms 
and conditions relating to the said agreement and we shall not be relieved from our liability by reason 
of any such variation or extension being granted to the said contractor or for any forbearance, act of 
omission. 
 
 On the part of the Corporation any indulgence by the Corporation to the said contractor or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 
6 This guarantee will not be discharged due to the change in  the constitution of the Bank or the 
contractor. 
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7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except 
with the previous consent of the Corporation in writing. 
 
8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation.  
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.-----
--- (Rs._------------) and unless a claim in writing is lodged with us within six months of the date of 
expiry or the extended date of expiry of this guarantee all our liabilities under this guarantee shall 
stand discharged. 
 
 
 
Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORMAT OF AGREEMENT 
 
Contract no. ………… 
.         Dated ………….… 
 
 

This agreement is made between National Seeds Corporation Limited, Regional Office --------
------------------ having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012  as the 
first part,  referred here after as corporation and M/S  or  
Sh……………………………………………………………………………….. , the party as the 
second part, referred as contractor for  at-------------------------------------------------------------------------
--------------------------------------------------------------------------------. 
 

Whereas the Corporation being desirous of having performing the provision of works 
mentioned above, enumerated or referred in Notice inviting Tender, General conditions of contract, 
specifications, Drawing and other documents constituting the tender and acceptance thereof, copy 
hereto annexed, all of which are designed in form of this contract and are included in the term 
‘CONTRACT’ when ever here in used. 
 

And where as the Corporation accepted the tender of contractor for the provision and the 
execution of the said work upon the terms and conditions as contained in the tender documents 
submitted by the contractor form in part of the contract. 
 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
 
1 The consideration of the payment to be made to the contractor for the works to be executed by 
him the contractor hereby covenant with the corporation of contractor shall and will duly provide, 
execute and complete the said works in ----….months  as per the terms of the contract and maintain 
the same at his own cost during the maintenance period, 
“…………………………………………………………………….. ”,.there  after , perform all other 
acts and things in the contract mentioned or described or which are to be implied  there from or may 
be reasonable necessary for the completion of the said works and at the times and in the manner and 
subject to the terms and conditions or stipulations mentioned  in the  contract. 
 
2 In consideration of the due provision, execution and completion of the said works, the 
corporation does hereby agree to pay to the contractor for the works actually done by him at the rates 
quoted by the contractor against the bill of quantities forming part of the tender documents and 
accepted by the corporation or at Agreed Rates and such other sums are may become payable to the 
contractor under the provision of the contractor such payments to be made at such time and in such 
manner as provided for in the contract. 
 
 
 
3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation 
the sums as may be due to the corporation for the services, if any, rendered by the corporation to the 
contractor and such other sum or sums as may become payable  
to the corporation as per the terms and conditions of contractor, such payment to be made at such 
manner as it provided in the contract. 
 
 4          Notwithstanding the execution of this agreement at any place other than Delhi the parties      
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at 
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Delhi alone shall have jurisdiction in respect of this contract and dispute if any.  The parties shall not 
take any proceedings in any other court having concurrent jurisdiction  in the matter. 
 
In witness where of the parties hereto have signed on the date respectively set under their signatures. 
 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
      2______________________. 
 

 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
      2______________________. 
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SPECIFICATIONS  & CONDITIONS FOR MODIFICATION  
& DISMANTLING WORKS 

 
 
(A) Dismantling 
 
 The term dismantling implies carefully separating the parts without damage and removing.  
This may consist of dismantling one  or more parts of the building as specified or shown on the 
drawing. 
 
(B) Demolition 
 
 The term Demolition implies breading up.  This shall consist of demolishing whole or part of 
work including all relevant items as specified or shown on the drawing. 
 
 Precautions 
 
 All materials obtained from dismantling or demolition shall be the property of the 
Government unless otherwise specified and shall be kept in safe custody until they are handed over to 
the Engineer-in-charge before starting the work. 
 The demolition shall always be well planned before hand and shall generally be done in 
reverse order of the one in which the structure was constructed.  The operations shall be got approved 
from the Engineer-in-charge before starting the work. 
 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code 
of terms and conditions. 
  
 Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the 
adjoining work or property before dismantling and demolishing is taken up and the work shall  be 
carried out in such a way that no damage is caused to the adjoining work or property.  Wherever 
specified, temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-
Charge. 
 
 Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
 
 Dismantling shall be done is a systematic manner.  All materials which are likely to be 
damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed 
first.  The dismantled articles shall be removed manually or otherwise, lowered to the ground (and 
not thrown) and then property stacked as directed by the Engineer-in-Charge. 
 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by 
taking out the fixing with proper tools and not by tearing or ripping off. 
 
 Any serviceable material, obtained during dismantling or demolition, shall be separated out 
and stacked properly as directed by the by the Engineer-in-Charge. 
 
    All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge. 
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 The contractor shall maintain/disconnect existing services, whether temporary or permanent. 
 
 Measurements 
 
 All work shall be measured net in the decimal system, as fixed in its place, subject to the 
following limits, unless otherwise started hereinafter. 
 
 (a) Dimensions shall be measured correct to a cm. 
 (b) Areas shall be worked out in sqm. correct to two places of decimal. 
 (c ) Cubicala contents shall be worked out to the nearest 0.01 cum. 
 
 Parts of work required to be dismantled and those required to be demolished shall be 
measured separately. 
 
 Measurements of all work except hidden work shall be taken before demolition or dismantling 
and no allowance for increase in bulk shall be allowed. 
 
 Specifications for deduction for voids, opening etc. shall be on the same basis as that adopted 
for new construction of the work. 
 
 Work executed in the following conditions shall be measured separately. 
 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
 
 Rates:  The rate shall included the cost of all labour involved   and tools used in demolishing 
and dismantling including scaffolding.  The rate shall also included the charges for separating out and 
stacking the serviceable material properly and disposing off unserviceable materials as directed by 
the by the Engineer-in-Charge. 
 
 The rate shall also include for temporary shoring for the safety of portions not required to be 
pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where  
considered necessary.  
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ADDITIONAL SPECIFICATION  FOR ELECTRICAL WORK 

 
1 The work shall be carried out as pr CPWD specifications 1972, 1974, amended  upto date 

and Indian Electricity Rules 1956 amended up-to-date. 

2 The contractor shall obtain prior approval from the Engineer-in –charge for the  material to 

be used at site of work. 

3 The contractor shall have to submit the completion plan in triplicate along with  one set of 

tracing cloth/paper, failing which Rs. ------------ will be deducted from the  final bill as per clause 1.39 

of CPWD specifications, 1972 as amended upto-date. 

4 The work shall be carried out in full co-operation with the other contractors  working at 

site. 

5 All inter connection shall be carried out with suitable lengths of cables,  commensurate 

with current carrying capacity with solderless thimbler, All earth  connections with metal boards 

shall be made only with soldered thimbles lugs.   Nothing extra shall be paid to the contractor on 

these accounts.  

6 Piano type switches & sockets of Anchor/Bajaj (ISI) make shall only be used with 

 suitable colour Hylam sheet cover with full “HYLAM” inscription on it.  Nothing extra paid 

on this account.  Colour of the sheet shall be got approved from the  Engineer-in-charge. 

7 The route of conduits are to be got approved from the Engineer-in-charge. 

8 The drawing showing the arrangement of switches gears and dimensions for iron  or 

 sheet metal boards shall have to be got approved from the Engineer-in- charge  before 

fabrication and installation at site of work. 

9 Farthing shall be carried out I presence of Engineer-in-charge or his authorized 

 representative. 

10 All damages done to the building during the executing shall have to be made good  by  

the electrical contractor at his own cost and risk for which nothing extra shall  be  paid. 

11 The contractor will have to arrange the removal of the Malba/debris etc. to the site 

 decided by the Engineer-in-charge after each days work and nothing extra will be  paid on this 

account.  It will be the contractor’s responsibility to keep the site neat  

 and clean after completion of the work other wise the site shall be got clear at the  risk and 

cost of the contractor. 

12 The contractor will make his own arrangements for watch & ward of the materials  and 

electrical installations until the work is completed and handed over to the  department in full.  No 

extra payment will be made to the contractor for the same. 
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13 The check nuts are to be provided on both ends of the conduits whenever it enters  any 

metallic box, frame etc. 

14 The contractor is bound to sign the site order book as and when reuired by the  Engineer-

in-charge or his authorized representative. 

15 Persons expecting the work should have electrical licence as required according to  the 

Indian Electricity Act. 

16 The contractor will have to submit the completion certificate as per Annexure “E”  of 

General specifications for electrical work, 1972.  The prescribed test shall have  to be conducted in 

the presence of Engineer-in-charge. 

17 All AC switches & SDB’s shall be numbered and other lettering work done on  SDB’s and 

main board as required by the Engineer-in-charge. Nothing extra shall  be    

             paid on this account. 

18 Completed portion of the work shall not be taken over in parts unless otherwise  agreed over 

by the Engineer-in-charge. 
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 RECOMMENDED MAKES OF ELECTRICL EQUIPMENTS. 

 

1 Transformer  a) Siemens India Ltd. 
  b) NGEF Ltd 
  c) Crompton Greaves Ltd. 
  d) GEC Ltd 
  e) Jyoti Ltd. 
  f) Kasun (Madras) 
  g) NEI   Ltd. 
  h) ITE Hyderabad 
  i) BHEL 
2 HT Circuit breaker and fuse switch 

units. 
a) Siemens India Ltd. 

  b) NGEF Ltd 
  c) GEC Ltd 
  d) MET Ltd. 
  e) Jyoti Ltd. 
  f) Crompton Greaves Ltd. 
  g) Allind 
  h) Kirloskar 
  i) Voltas 
  J BHEL 
3 LT switch gear (PCC) and motor 

control centre (MCC) 
a) Larsen  &  Tubro) 

  b) Siemens India Ltd. 
  c) Bhartia Cutler Hammper 
  d) English Electric company 
4 Cables a) Cable Corporation of India 
  b) Fort Gloster 
  c) TCC 
  d) NICCO 
  e) Grandlay 
  f) Universal 
  g) Asian cables 
  h) Industrial cable 
5 Ceiling fans a) GEC Ltd 
  b) Bajaj 
  c) Usha 
  d) Crompton 
  e) Orient 
  f) Cool home 
6 Exhaust fans a) GEC Ltd 
  b) Bajaj 
  c) Usha 
  d) Crompton 
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  e) Cool home 
7 Lighting fixtures a) Incandesocent  fixtures.  
  b) GEC Ltd 
  c) Bajaj 
  d) Deccon 
  e) Crompton 
  f)  
II   Flourescent and HPMV fixtures. 
    
  a) Philips 
  b) GEC 
  c) Crompton 
  d) Bajaj 
  e) Mysore Lamps 
  f) Best & Crompton Ltd. 
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SCHEDULE-‘E’ 
 
Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site. 
 
 

SN Particulars  Qty. Unit Rate Amount 
      
1 MATERIAL     
a) Cement  50 kg  Bag   
i) OPC  43/53  grade     
ii) P.P.C.    33   grade     
b) Twisted steel/deformed bars  Qtls.   
c) Bricks as per availability  Thousand   
i) 50kg/cm 2     
ii) 75 kg /cm 2      
iii) 30/35 kg /cm 2 ,  local     
d) Steel tubes  Kgs.   
i) Electric resistance welded (ERW)     
ii) Hot finished welded (HFW)     
iii) Hot finished seamless (HFS)     
e) Steel for general structure-Angle, Tee & 

flat etc. 
 Qtls   

f) 6mm thick non Asbestos Cement 
corrugated sheets. 

 Sqm   

g) Stone grit   Cum   
i) Below 12.5 mm nominal size     
ii) Above 12.5 mm nominal size     
iii) Stone ballast 25 to 40 mm nominal size.  Cum   
iv) Stone ballast 40 mm – 60 mm nominal size  Cum   
h) Coarse sand   Cum   
i) Local sand  Cum   
j) Moorum  Cum   
k) Good earth  Cum   
2 Labours   Per day   
i) Mason (Average)     
ii) Carpenter/black smith (average)     
iii) Beldar     
3 P.O.L.  Litre.   
i) Diesel     
ii) Petrol     
iii) Lubricant     
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SUMMARY/ CHECK LIST OF TENDER 
 

S. N Particulars Details 
1.   Tender Cost  by mode of  cash/DD of Scheduled Bank.   
2.   Deposit of EMD by  DD of Scheduled Bank only.  
3. 
(i) 
(ii) 
(iii) 
(iv) 
(v) 

    Copy of registration for :-   
    Registered  with  CPWD/PWD etc.                                    
    EPF  
    ESI  
    Labour License 
    NSIC certificate with proper validity of time and item. 

 

4 (i) 
(ii) 
(iii) 

    PAN.   
    TAN/TIN 
    VAT/CST/SST  

 

5 *  Affidavit/ certificate that not black listed and no arbitration     
   case pending in this office. 

 

6     Partner ship Deed ,if Partnership firm.  
7 Authorization for signing if it is limited company or     

    partnership firm. 
 

8 An affidavit of ownership if proprietary firm/sole traders.  
9  If representative participating, letter of authorization to   

    participate in the tender while opening/ negotiation of rate. 
 

10   
(i) 
(ii) 
(iii) 
(vi) 
(v) 

  Annual Return:- 
Current year 
Previous 2  years 
Name and addresses of the Bank,  
Account No.,  
IFC Code   

 

11 
 
 

Performance / experience certificate of Department for quality 
and timely supply/ completion of work.        

 

12. Other document if any in support of the tender.  
13 Each and every page of tender document should be signed 

with stamp of authorized signatory of tenderer. 
 

   
                                                                                                             
 
                                                                                                                (Signature of Contractor)
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                         SCHEDULE OF QUANTITY     
 Name of work: Construction of seed store complex of capacity 5,300 qtls (15 m x 25 
m) including road & electrification work at   KOTA. 

SN Description Qty Unit Rate in 
figures 

Amount 
(Rs.) 

1 EARTH WORK (including local sand under floors & Anti Termite 
treatment). 

 

1 Clearing jungle including uprooting of rank 
vegetation grass, brush wood, trees and sapling of 
girth up to 30 cm measured at a height of 1 m. 
above ground level and removal of rubbish upto a 
distance of 50 m. out side the periphery of the area 
cleared. 

600  sqm   

2             
a 

Earth work in excavation by mechanical means 
(Hydraulic excavator)/manual means in foundation  
trenches or drains( not exceeding 1.5 m in width or 
10 sqm on plan)  including dressing of sides and 
ramming of bottoms, lift up to 1.5 m  including 
getting out the excavated soil and disposal of 
surplus excavated soil as directed with in lead of 50 
meter.    (a) All kind of soils. 

80 cum   

b Earth work in excavation by mechanical means 
(Hydraulic excavator)/manual means  over areas 
(exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) including disposal of excavated 
earth, lead upto 50 m and lift upto 1.5 m, disposed 
earth to be levelled and neatly dressed.  Hard rock ( 
blasting prohibited). 

62 cum   

3 Filling available excavated earth (excluding rock) in 
trenches, plinth sides of foundations etcl in layers 
not exceeding 20 cm in depth, consolidating  each 
deposited layer by ramming and watering, lead upto 
50 m and lift upto 1.5 m. 

50 cum   

4 Supplying and filling   good earth. 262 cum   
5 Supply and filling in plinth with local sand under 

floors including watering, ramming, consolidating 
and dressing complete (stone dust prohibited). 

72 cum   

6 supplying  chemical emulsion in sealed containers 
including delivery as specified.  (a) 
Chlorpyriphos/Lindane of 20 % EC (43 drums in 20 
litre each). 

100 litre   

7 Diluting and injecting chemical emulsion as per 
specification for PRE-CONSTRUCTIONAL anti-
termite treatment (excluding the cost of chemical 
emulsion). (a)  With chlorpyripos/Lindane EC 20 % 
with 1 % concentration. 

383 sqm   

 Sub total     
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2 PLAIN AND REINFORCED CEMENT CONCRETE    
8                               
a 

P & L in position in cement concrete of specified 
grade excluding the cost of centring shuttering- All 
work up to plinth level. 1:5:10 (1cement:5coarse 
sand and 10 graded stone aggregate 40 mm 
nominal size. 

35.7 cum   

b   P&L in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All 
work up to plinth level.  1:4:8 ( 1cement:4  coarse  
sand : 8 graded stone aggregate 40 mm nominal 
size) 

50 cum   

9  RR masonry with hard stone in foundation and 
plinth including leveling up with cement concrete 
1:6:12 (1cement:6 coarse sand: 12 graded stone 
aggregate 20 mm nominal size) up to plinth level 
with cement mortar 1:6 (1cement:6  coarse sand) 

60 sqm   

10 Reinforced cement concrete work with 1:1.5:3 (1 
cement:1.5 coarse sand: 3 graded stone aggregate 
20 mm nominal size ) in columns, pillars, beams , 
slab and  cantilever etc.  excluding the cost of 
centering, shuttering, finishing and reinforcement  
upto plinth level. 

29.98 cum   

11   
a 

Reinforced cement concrete work with 1:1.5:3 (1 
cement:1.5 coarse sand: 3 graded stone aggregate 
20 mm nominal size ) in columns, pillars, beams , 
slab and  cantilever etc.  excluding the cost of 
centering, shuttering, finishing and reinforcement 
above plinth. 

62 cum   

b Making plinth protection 50 mm thick of cement 
concrete 1:3:6 ( 1 cement: 3 coarse sand: 6 graded 
stone aggregate 20 mm nominal size) over 75 mm 
thick bed of dry brick ballast 40 mm nominal size, 
well rammed and consolidated and grouted with 
fine sand, including finishing the top  smooth. 

60 sqm   

12 Steel reinforcement for RCC work including 
straightening, cutting bending, placing in position 
and binding all complete  up to floor V level .  a) 
Cold twisted bars. 

9000 kg   

13 Centering and shuttering including strutting, 
propping etc. and removal of form for columns, 
beams, footings, slab, lintel and cantilever etc. up to 
plinth work. 

    

a Foundation & footings 135 sqm   
b columns, piers, abutments, pillars, posts and struts 

above plinth 
300 sqm   

14 Add or deduct for plaster drip course/groove in 
plastered surface of moulding to RCC projections. 

500 RM   

 sub total     
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3 

 
RANDOM RUBBLE MASONRY   

    

15 Random rubble masonry with hard stone in super 
structure above plinth level and up to floor five 
level, including leveling up with cement concrete 
1:6:12 ( 1 cement: 6 coarse sand: 12 graded stone 
aggregate 20 mm nominal size at window sills, 
ceiling level and the like. a) Cement mortar 1:6 ( 
1cement: 6 coarse sand). 

123.84 cum   

 sub total     
4 STEEL WORKS      

16 Supplying and fixing rolling shutters of approved 
make, made of required size MS laths interlocked 
together through their entire length and jointed 
together at the end by end locks, mounted on 
specially designed pipe shaft with brackets, side 
guides and arrangements for inside and out side 
locking with  push and pull operation  complete 
including the cost of providing and fixing necessary 
27.5 cm long wire spring manufactured from high 
tensile steel wire of adequate strength conforming 
to IS: 4454-part 1 and  MS top cover of required 
thickness for rolling shutter. (a)  80 x 0.90 mm MS 
lath with 0.90 mm thick top cover. 

36 sqm   

17 Providing and fixing ball bearings for rolling shutter. 12 each   
18 Providing and fixing factory made ISI marked  

STEEL  glazed  doors, windows and ventilators  
side/top/centre hung, with beading and all members 
such as F7D, F4B, K11 B and K 12 B  etc. 
complete of standard rolled steel sections, joints 
mitered and flash butt welded  and sash bars 
tenoned and riveted, including providing and fixing 
of hinges, pivots, including priming coat of 
approved steel primer , but excluding the cost of 
other fittings such as glass panes etc. complete all 
as per approved design, (sectional weight of only 
steel  member will be measured for payment and 
glass panes and other fittings will be paid 
seperately). (a)    fixing with 15x3 mm lugs 10 cm 
long embedded in cement concrete block 15x10x10 
cm of CC 1:3:6 ( 1 cement: 3:coarse sand: 6 
graded stone aggregate 20 mm nominal size. 

500 kg   

19  P & F MS grill of required pattern in frames of windows 
etc. with MS flate, square or round bars etc. including 
priming coat with approve steel primer all complete.  
Fixed to steel windows by welding. 

300 kg   

20 Providing and fixing  ISI marked oxidised MS handles 
conforming to IS:4992 with necessary screws etc. 
complete. 

    

 a)   125 mm HANDLE  20 each   
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 b)    250 mm   casement stay 20 nos   
 sub total     

5 ROOFING      

21 P & F glass panes with putty and glazing clips in 
steel doors, windows, clerestory windows, all 
complete with: 4.0 mm thick glass panes. 

15 sqm   

a Supplying, erection of self supported arch type roof 
with galvolume 1.07 mm thick sheet (BMT) up to 25 
meter span. 

450 sqm   

b Supplying and fixing of skylight ( poly carbonate 2 
mm thick) size 2' x 10'  in the  curved roof  with 24  
aluminum Turbo ventilators over self supported 
arch sheeting roof . 

2 each   

c P & installation of hanger clamp. 20 each   
d Supplying and installation of 0.5 mm thick colour 

galvolume sheet flushing hood ridges triangular 
portion closed to required shape with self threaded 
screws etc. completed as directed. (Cladding). 

50 sqm   

e P & F of wall face un plasterized- rigid PVC rain 
water pipes conforming to 1359 to type -A including 
jointing with seal rings conforming to IS:5382 
leaving 10 mm gap of thread expansion including 
required fittings. Such as socket, bend, head rest, 
stop ends etc. complete. ( a) 110 mm dia. 

66 mtr   

 sub total     
6 FLOORING     

22             
a 

40 mm thick fine dressed stone flooring over 20 mm 
(average) thick base of cement mortar 1:5 
(1cemnt:5 coarse sand) including pointing  with 
cement mortar 1:2 (1cement:2 stone dust) with and 
admixture of pigment to the shade of stones.  Red 
/white sand Stone. 

407 sqm   

 sub total     
7 FINISHING     

23 6 mm cement plaster of mix 1:3 (1cement:3 fine 
sand). 

306 sqm   

24 15 mm cement plaster of mix 1:6 (1cement:6 fine 
sand) on RR masonary. 

909 sqm   

25 18   MM cement plaster two coats, under layers 12 
mm thick C:M  1:5 (1 cement:5 coarse sand) 
finished with a top layer 6 mm thick cement plaster 
1:6 (1cement:6 fine sand).. 

125 sqm   

26 Add for plaster drip course/groove in plastered 
surface or moulding to RCC projections. 

80 metrs   

27 White washing with  lime to give an even shade (a) 
New work (three or more coats) 

450 sqm   

28 Painting with synthetic enamel paint of approved 
brand and manufacturer to an even smooth shade.  
( 2 or more coats on new work) 

106 sqm   
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29 Applying priming coat with ready mixed red oxide 
zinc chromate primer of approved brand and 
manufacture on steel galvanised iron/steel works. 

87 sqm   

30 Finishing walls with water proofing cement paint of 
required shade: New work ( two or more coats 
applied @ 3.28 ltrs/10 sqm) 

500 sqm   

31 Applying one coat of water thinnable cement primer 
of approved brand and manufacturer  on wall 
surface.  (a) Water thinnable cement primer. 

87 sqm   

32 Applying priming coat with ready mix red oxide 
primer on steel work. 

30 sqm   

                                                                sub total    
8 ROAD WORK     

33 Preparation and consolidation of sub grade with 
power road roller of 8 to 12 ton capacity after 
excavating earth to an average of 45  cm depth, 
dressing to camber and consolidating with road 
roller including making good the undulations etc. and 
re-rolling the sub grade and disposal of surplus earth 
lead up to 50 meter. 

550 sqm   

34 Providing  laying, spreading and compacting stone 
aggregate of specified sizes to WBM specifications 
including spreading in uniform thickness, hand 
picking, rolling with 3 wheeled road/ vibratory roller 
8-10 ton in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/binding material to fill up interstices of 
coarse aggregate, watering and compacting to the 
required density.     (a)  1st layer 10 cm thick 
compacted, 90 mm to 45 mm size stone aggregate.   
(b)   2nd layer 10 cm thick compacted,  63 mm to 45 
mm size stone aggregate.   (c)   3rd layer 10 cm 
thick compacted , 53 mm to 22.4 mm size stone 
aggregate. 

200 cum   

35 Supplying at stacking at site     
A 90 mm to 45 mm size stone aggregate 110 cum   
B 63 mm to 45 mm size stone aggregate 41.25 cum   
C 53 mm to 22.4 mm size stone aggregate 41.25 cum   
d Providing  laying, spreading and compacting stone 

aggregate of specified sizes to WBM specifications 
including spreading in uniform thickness, hand 
picking, rolling with 3 wheeled road/ vibratory roller 
8-10 ton in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/binding material to fill up interstices of 
coarse aggregate, watering and compacting to the 
required density.     

192 cum   
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36 2.5cm premix carpet surfacing with 2.25cum & 
1.12cum of stone chippings of 13.2mm & 11.2mm 
size respectively per 100 sq.mm & 52kg & 56kg of 
hot bitumen per cum of stone chipping of 13.2mm & 
111.2 mm size respectively including a tack coat 
with hot straight run bitumen including consolidation 
with road roller of 6 to 9 tonne capacity etc 
complete(tack coat to be paid for separately) 
(16.33.1) with paving asphalt grade VG-10 heated 
and then mixed with solvent at the rate of 70gm/kg 
of asphalt 

1052 sqm   

37 Providing and laying seal coat of pre-mixed fine 
aggregate (passing 2.36mm & retained on 
180micron sieve) with bitumen using 128kg of 
bitumen of grade VG-10 bitumen/cum of fine 
aggregate and 0.6 cum of fine aggregate per 
100sqm of road surface including rolling and 
finishing with road roller all complete. 

1052 sqm   

 Sub total     
 Grand total     

 
 
 
 

                                                  Signature of the Contractor with address 
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PROVIDING ELECTRICAL INSTALLATION FOR ADDITIONAL   SEED 
STORE  AT  NSC, KOTA 

S. DESCRIPTION OF ITEMS 
 

QTY UNIT RATE 
(Rs.) 

AMOUNT 
(Rs.) 

1. Wiring for light point/fan point/exhaust fan 
point/call bell point with 1.5 sqmm  FRPVC 
insulated copper conductor single core 
cable in surface/recessed steel conduit 
with piano type switch, phenolic laminated 
sheet, suitable size MS box and earthing 
the points with 1.5 sq.mm. FR PVC 
insulated copper conductor single core 
cable etc. as required group " C" 

20 
Nos. 

Per point   

2. Supply  and  fixing  following piano  type 
switch /   socket on the existing switch 
box/cover including connections etc as 
required. 
(1) Switch  5 Amp. (ii)  3 pin 5/6 Amp. 
socket out let. 

4 Sets E.set   

3. Wiring for light power plug with 2x4 sqmm 
FR PVC insulated copper conductor single 
core cable in surface/recessed steel 
conduit along with 1 no. 4 sq.mm FR PVC 
insulated copper conductor single core 
cable for loop earthing as required. 

      55 
       mtrs 

Per meter   

4. Supplying and fixing metal box of 
180x100x60mm deep size (nominal size) 
on surface or in recess with suitable size of 
phenolic laminated sheet cover in front 
including painting etc. as required. 

2 Nos Each   

5. Supplying and fixing following piano type 
switch/socket on the existing switch box/ 
cover including connections etc. as 
required. 
(1) Switch  15 Amps   ii)  6 Pin socket out 
let 15 A                                      

2 No Each   

6. Wiring for circuit/sub main wiring along 
with earth wire with the following sizes of 
FR PVC insulated copper conductor, single 
core cable in surface/ recessed steel 
conduit as required (i)   2X 2.5 sqmm + 
1x2.5 sqmm earth wire. 

150 
meter 

Per meter   

7. Installation of exhaust fan upto 450 mm 
sweep in the existing opening, including 
making the hole to suit the size of the 
above fan, making good the damage, 
connection, testing, commissioning etc. as 
required. 

3 Nos each   
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8. Extra for fixing the louvers/shutters 
complete with frame for a exhaust fan of 
all sizes. 

3 Nos each   

9. Supplying and fixing 8 way, single pole 
and neutral, sheet steel, MCB distribution 
board , 240 voltls, on surface/recess, 
complete with tinned copper busbar, 
neutral busbar, earth bar, din bar, 
interconnections, powder painted including 
earthing etc. as required. (but without 
MCB/RCCB/Isolator).  2+8way DB. (Havels 
or L/T make) 

1 No. 
 
 

each   

 
 
 

10. Supplying and fixing 5 amps to 32 amps 
rating, 240/415 volts, 'C' curve, 
miniature circuit breaker suitable for 
inductive load of single pole in the 
existing MCB DB complete with 
connections, testing and commissioning 
etc. as required.(single pole) 

8 Nos each   

11. Supplying and fixing 40 Amp rating, 
double pole, 240 volts, isolator in the 
existing MCB DB complete with 
connections, testing and commissioning 
etc. as required.       (1 no. for 
Distribution board )  

1 No. each   

12. Supplying and fixing 40 amps rating, 
240/415 volts, 'C' curve, miniature circuit 
breaker suitable for inductive load of 
single pole with neutral in the existing 
MCB DB/box complete with suitable 
cover  connections, testing and 
commissioning etc. as required.  

1 No. each   

 13. Supply of Polycarbonate Flood light 
luminaire for twin high wattage retrofit 
CFL with 2x65 Watt Retro CFL (FU), 
Code no. LHFC01265099 complete as 
required Havells/Phillips  make 

2 nos. Each   

14.   Installation, testing and commissioning 
of Polycarbonate Flood light luminaire for 
twin high wattage retrofit CFL with 2x65 
Watt Retro CFL on wall  at  4 mtrs 
height. 

2 nos. Each   

15. Supplying HMVP street light fitting with 
transparent, acrylic diffuser and 
aluminum canopy complete with copper 
ballast duly wired and including supply of 

4 nos. each   
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1 No. 250 watt HMVP   lamp etc. as 
required.  Category ‘B’ Crompton/Phillips 
SGP-401. 

16. Supplying and fixing of 32 mm dia x 2 
mtr.  Long GI pipe (medium class) 
bracket for mounting of 
fluorescent/HPMV/HPSV street light 
fitting on pole /wall including bending 
the pipe to the required shape, 2nos. 40 
mm x 3 mm flat iron clamp and wiring 
with 1.5 sqmm PVC/WP wiring and 
painting the flat iron with primer and 
finishing paint as required. 

4 Nos each   

17. Supply, installation, testing & 
commissioning CFL lamp of 20 watt 
complete with all accessories including 
fixing of brass batten holder connections 
etc. as requiredPhllips/Osram (i) on 
trusses at height of 5 meters.  

12 Nos each   

18. Supply of 18"-1400 RPM exhaust fan 
complete with blades, frame and 
shutters etc. complete as required (GEC, 
Crompton/USHA make.). 

3 Nos each   

19. Supplying of the following size of PVC 
insulated, PVC sheathed 1.1 KV grade 
aluminium conductor armoured cable ISI 
mark. 
 (a) 2 X 16 sqmm 

100  
meters 

Per meter   

20. Laying of 1 no. PVC insulated & PVC  
sheated/ XLPE aluminium power cable of 
1.1 KV grade of size not exceeding 25 
sqmm direct in ground including 
excavation sand cushioning, protective 
covering & refilling the trench etc. as 
required. 

90 
mtrs 

Per mtr.   

 
 

21. Laying of 1 no. PVC insulated & PVC  
sheated/ XLPE aluminium power cable of 
1.1 KV grade of size not exceeding 25 
sqmm direct on wall/surface.  (i)  2X16 
sqmm. 

10 
mtrs 

Per mtr.   

22. Supplying and making end termination 
with brass compression gland and 
aluminium lugs for following size of PVC 
insulated & PVC sheathed/XLPE 
aluminium conductor cable of 1.1 KV 
grade as required .  (a) 2x16 sqmm. 

2 sets Each set   
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23. Providing and fixing 6 SWG dia GI.  Wire 
on surface or in recess for loop earthing 
along with existing surface/recessed 
conduit/submain wiring/cable from main 
board(office block) to 8 way Distribution 
Board(seeds store) as required. 

100 
 

mtrs. 

Per mtr.   

24. Providing and fixing 5 kg capacity dry 
type fire extinguisher of ISI mark.- 

2 nos Each   

 
 

 GRAND TOTAL   

 
 
 
 
 

 
Signature of the Contractor with address 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


