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TERMS & CONDITIONS OF TENDER/ CONTRACT
FOR

Name of work: - Construction of Seed Processing Plant, Seed Store, Sale Counter,
Office Block and boundary wall including electrical installation etc at
Raichur-584102

Contact details:

Particulars Telephone E-mail Fax
H.O. New Delhi | 011-25842209 gme@nsc.gov.in 011- 25841337
R.O. Bangalore | 080-23415816 rm.bangal ore@nsc.gov.in | 080-23410328
A.O. Raichur 08532-233924 raichur@nsc.gov.in 08532-235062
Web Site www.indiaseeds.com
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GENERAL DIRECTIONSFOR TENDERER

1 Thisbook of genera conditions of contract is applicable for item rate tenders. The general rules and
guidelines are given in the document.

2 Scheduleof A to F, special conditions/specifications and drawings only will be issued to intending
bidders. The standard form will not be issued along with the tender documents but the same shall
form part of the agreement to be drawn and signed by both parties after acceptance of tender.

3 All blanks are confined to Notice Inviting Tender and Schedule A to F.

4  Authority approving the Notice Inviting Tender (NIT) shall fill up al blanksin NIT and in schedules B
to F beforeissue of tender documents.

5 Intending bidders shall quote their ratesin Schedule ’A’ and ‘E’.

6 Listed Performafor registers (Appendix | to XI11) are only for information and guidance, these are not
to befilled inthe standard form. Listed Performa are to be obtained by contractor at the time of

acceptance of work order



NATIONAL SEEDS CORPORATION LIMITED
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)
REGIONAL OFFICE, UAS CAMPUS, HEBBAL
BANGAL ORE-560024
(CIN NO: U 74899 DL 1963 PLC 003913)

NOTICE INVITING TENDER

No. ENGG 1(8) /CONST-RCR / NSC-BNG/ 2014-15 Dt. 28.07.2014

National Seeds Corporation Ltd. (NSC) , Regiona Office, Bangalore invites item rate sealed
tenders, from reputed Contractors Registered in appropriate class with CPWD/PWD/Municipa
Authorities/Semi Govt. Organization and having executed the similar kind of work & who is having EPF &
ESI Registration for Laborersfor :-

1 NAME OF WORK . Construction of Seed Processing Plant, Seed Store, Sale Counter,
Office Block and boundary wall including electrical work etc.

2 LOCATION : PREMISES PLOT NO. A WARD NO 12APMC COMPLEX
COTTON MARKET ABUTTING TO RAICHUR -
HYDERABADHIGH WAY
RAICHUR-584102

3. COMPLETION PERIOD . Eight Months
4 EARNEST MONEY . Rs.527260/- (Rupees Five lakhs Twenty Seven thousand Two
hundred Sixty only)
5 LAST DATE & TIME FOR :
SUBMISSION OF TENDER. : 22.08.2014 up to 15.00 hours.
6 DATE & TIME FOR :
OPENINF OF TENDER : 22.08.2014 at 15.30 hours

1. Tender document may be obtained from the Regiona Office, located at above mentioned Address and
the Area Manager NSC, Gunj Road , Raichur-584102 on any working days on payment of cost of tender
Rs. 3000/- (non refundable) on or before 22.08.2014 through cash/Bank draft in favor of NSC Ltd.,
Bangalore. Notice Inviting Tender Document may be down loaded from the web site-
www.indiaseeds.com. . However, in this case, the cost of tender document will have to be deposited at the
time of submission of tender through DD.

2. While applying for issue of tender documents, valid Income Tax Clearance Certificate and Registration
certificate with attested copies as applicable along with application on their printed letter heads and a list of
works executed with their value and period of construction should be given. Tender document will be
issued to experienced parties having executed work of similar magnitude.

3. Sale of tender document will be closed two days before the scheduled date of opening the tender.

4. Earnest money mentioned above should be accompanied with the tender in the shape of DD drawn on
SBI or any Nationalized Bank payable at NSC, Bangalore.

5. Tender shall be received on 22.08.2014 up to 15.00 hours at office of Regiona Manager, NSC, Ltd,
Bangalore and shall be opened on the same day at 15.30 hours in presence of tenderer who wish to attend.
6. Change in terms and conditions or the specifications or schedule of completion shall not be  accepted.
Such conditional tenders are liable for rejection.

7. The Corporation reserves the right to accept or reject any/all tenders without assigning any reason
whatsoever and decision of the Corporation shall be final and binding on tenderer.

-Sd/-
Regional Manager



CONDITIONS OF CONTRACT

DEFINITIONS

1

b)

f)

9)

h)

)

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds Corporation
Ltd, and the Contractor, together with the documents referred to therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by the Engineer and
all these documents taken together, shall be deemed to form the contract and shal be
complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum Managing
Director including his authorized representative(s) who will employ the contractor and legal
successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original, atered,
substituted or additional.

The *Site’ shall mean the land and/or other places on, into or through which work to be executed
under the contract or any adjacent land, path or street through which work is to be executed under
the contract or any adjacent land, path or street which may allotted or used for the purpose of
carrying out the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individua or the
person composing such firm or company, or the successors of such firm or company and the
permitted assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.
The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall supervise
and be in charge of the work or any other designation authorized by the Employer for the purpose of

operating the contract.

Where the context requires, words imparting the singular only also include the plural number and
vice-versa

‘Specification’ means the specification referred to in the tender and any modification there of or
addition there to as may from time to time be furnished approved in writing by Engineer.

‘District specification’ means the specifications followed by the State Govt. in the area where the
work isto be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.

Tendered value means the value of the entire work as stipulated in the letter of award.

5



K)

Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and
labor at the site where is the work is to be executed plus the percentage mentioned in the schedule

“ F” to cover all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the
tender papers or the standard schedule of Rates of the government mentioned in Schedule “F”

hereunder, with the amendments thereto issued upto the date of receipt of the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be required
in preparation of and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held
to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting,
setting, fitting and fixing in position and all other labors necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice and recognized

principles.

SUFFICIENCY OF TENDER:

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
guantities, which rates and prices shall, except as otherwise provided, over al his obligations under
the Contract and all matters and things necessary for the proper completion and maintenance of the

works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figure dimensionsin
preference to scale and the specia conditionsin preference to general conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings,
the following order of preference shall be observed:-

Description of Schedule of Quantities.
Particular Specification and Specia Condition as per manufacturer.

Drawings



d)

f)

9)

(1)

(I

@

(b)
(©

C.P.W.D. specifications
Indian standard specification of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Acceptance Authority shall be the deciding authority with regard to the intention of the
document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole or any part of the
works comprised therein according to drawings and specifications or from any of his obligations

under the contract.

SIGNING OF CONTRAC

The successful contractor, on acceptance of office tender by the accepting Authority shall, within
15 daysfrom the stipulated date of start of the work sign  the contract consisting of :

The notice inviting tender, al the documents including drawings, if any forming the tender asissued
at the time of invitation of tender and acceptance thereof together with any correspondence leading
there to.

Various standard clause with corrections up to the date stipulated in schedule “F” along with
annexure there to.

Modé rules for the protection for the health, sanitary arrangements for workers employed by NSC

or its contractors (refer page no. ------- )
Contractor’s labor regulations (refer page no. ------- )
List of act and omissions for which fines can be imposed (refer page no.------ ).



ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of
India Undertaking) New Delhi specified in the underwritten memorandum within the time specified in such
memorandum at the rates specified therein, and in accordance in al respect with the specifications, designs,
drawings and instructions in written referred to rule of General Rule and Guidance and with such materials
as are provided for by and in al respect in accordance with such conditions so far as applicable.
Memorandum

a) Genera description

b) Estimated cost

c) Earnest money T~ ASPERNOTICE

d) Performance Guarantee

€) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general rules and
directions, conditions, schedule of rates and other documents and rules referred to in the tender document
for the work.

The validity of the tender isfor 90 days from the date of opening of tender.

We aso undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value
of work within 15 days of letter issued in thisregard. The performance guarantee shall be kept valid and
will be refundable to us soon after the completion of work and recording of the completion certificate.

A sum of RS --------------- is hereby forwarded in the shape of cash/DD as earnest money.

The security deposit will be collected through deductions from the bills @ 5 % of work done till
the sum along with earnest money deposited amount to 5 % of value of contract and that will be treated as
security deposit.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill al the
terms & provisions of the said conditions annexed here to and all the terms and provision contained in the

notice inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or
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their successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to any other
right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance
Guarantee shall be retained for performance of contract onward for a period up to two months from the
date of completion of work. Earnest money shall be retained by them towards security deposit mentioned
against clause (e).

(i1) to execute all the works referred to in the tender documents upon the terms & conditions
contained or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of
100 % at the rates quoted in the tender documents and those in excess of that limit at the rates to be

determined in accordance with the provisions mutually agreed.

Dated............
Signature of Contractor

Postal Address

Witness:-

Address............

Occupation............

Witness:-.......cccevin...

Address-................

Occupation............



GENERAL RULESAND GUIDANCE FOR INVITING OF TENDER

The tenders are being invited by Regional Office, National Seeds Corporation, Bangalore
The contractor should read the specifications carefully before submitting tender.
(If the tender has been downloaded from the web-site the cost of tender shall be deposited or else
tender shall be rejected.)
The earnest money as per Notice should accompany the tender in the shape of DD drawn on SBI or
any Nationalized Banks payable in favors of NSC Limited, Bangalore. Tenders without EMD
areliable for rejection.
(a) Thetenderer will be required to furnish Income Tax Return for the last 2 year and Registration
No. of SST/CST/VAT, ESI and PF before the work is allotted to him.
(b) The contractor will have to give an undertaking that he will submit the proof of remittance of
PF/ESI through challan at the time of bill payment. In case of non furnishing if such proof, 4.7%
(four point seven percent) of the value of the bill amount of work shall be withheld by NSC which
can be released only after production of the required

If it isincumbent upon NSC to deposit withhold amount with EPF authorities, the same shall
be deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund
thisto the contractor even on production of EPF Challans.
(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the Labor
Board of the concerned state. In case the Labor Board is not established in the state, recovery made
by NSC shall be retained under suspense and will be deposited with the Labor Board as & when
established in the state.
Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax applicable on
materia in respect of this contract shall be payable by the contractor and no clam whatsoever in
this respect will be entertained
The rates quoted by the contractor is item rate tender and the same will be taken as correct and not
the amounts worked out by them.
The contractor should quote the rates in figures as well as in words and amount tendered by him.
The amount for each item should be worked out and the requisite the total given. Rates should be

written in words closely followed by figures and it should not be written in the next line.

Time allowed for carrying out the work will be

Tenders shall be received up to and will be opened at hours on same

day at above mentioned address in presence of tenderer who wish to attend.
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Tender should remain open for acceptance for a period of 90 days from the date of receipt of tender.
If any tenderer withdraws his tender before the said period or makes any modification in the
terms and conditions of the tender which are not acceptable to the department, then the corporation
shall, without prejudice to any other right or remedy, be at liberty to forfeit the earnest money as
aforesaid.
Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any respect
areliable to be summarily rejected.
The tenders containing unsealed remarks or any additional conditions are liable to summarily
rejection.
Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete address be submitted
along with the tender.
In the case of any tender where unit rate of any item /items appear unrealistic and imbalance and in
case the tenderer is unable to provide satisfactory explanation, such atender will beliable for
rejection.
The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of
site, the full extent and character of operation, the nature of the ground and supply conditions
affecting lay out execution of the contract generally. No claim on the ground for want of
knowledge in such respect will be entertained.

Water & Electricity for work of what so ever purpose related to the work will be arranged by the
contractor. Where ever the same is provided by the Department consumption charges shall be borne
by the contractor @ 1.5 % of the work value.

Change in the terms and condition or the specifications, or schedule of completion shall not be
accepted such conditional tenders shall beliablefor rejection.

Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.
However in the case of any cutting, it should be authenticated by signature of the tenderer
concerned.

The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc. as per
site condition.

The payments will be released on submission of bill of work done valuing not less than of
Rs.35,00,000/-.

The memorandum of work tendered for and the schedule of materials to be supplied by the NSC
and their issue rates, shall be filled in and completed in the office of the RM, NSC, Bangalore
before the tender form is issued. If form is issued to an intending tender without having been so
filled in and complete, he shall request the officer to have this done before he completes and
delivers histender.
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Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The
cement concrete laid shall be mechanically vibrated by means of mechanically operated vibrators.
The rates quoted shall be inclusive of these operations and no extra payments shall be made.

The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.

The contractor shall give alist of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no allowance
whatsoever will be made beyond the contract for any alleged ignorance thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, rubbish
of al kind. All holes of hollows whether originally existing or produced during clearance shall be
carefully filled up with earth, well rammed, leveled off, as directed.

The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted value of
work within 15 days of letter issued in this regard.

The performance guarantee shall be refunded to the contractor soon after the  completion of work
and recording of the completion certificate.

The security deposit shall be dubitable @ 5 % from the bills and will remainsas such for a
period of defect liability from the date of completion of work.

Defects arising during the defect liability guarantee period if any shall be rectified by the party free
of cost with in fortnight as and when brought to the notice in writing or telephonically.

The contractor’s responsibility for this contract shall commence from the date of issue of order of
acceptance of tender.

The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for refund
of security and it shall be governed as per CPWD guidelines.

The contractor shall maintain and produces all records when called for, related to relevant

Acts concerning labour engaged and construction.

‘NO’ negotiation is envisages even with alowest party except under exceptional  situations

The Corporation shall have the right of rejecting all or any of the tender without assigning any reason

whatsoever and will not be bound to accept the lowest tender or any of the tender.

12



CLAUSES OF CONTRACT

CLAUSE-1 PERFORMANCE GUARANTEE

i.  The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter of
acceptance. This period can be further extended by the Engineer up to maximum period as
specified in schedule “F” on written request of the contractor stating the reason for delays in
procuring the Performance Guarantee, to the satisfaction of the Engineer. This guarantee shall bein
the form of Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/
pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-only).

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee
as per proforma attached of the tender document. The Bank Guarantee shall be issued by
and Schedule Bank in favour of National Seeds Corporation. The Bank Guarantee should be
accompanied by aforwarding letter of the banker on their |etter head

ii.  The performance guarantee shall be initialy valid up to the stipulated date of completion plus 60
days beyond that. In case the time for completion of work gets enlarged, the contractor shall get the
validity of performance guarantee extended to cover such enlarged time for completion of work.
After recording of the completion of certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.

iii.  The Engineer shall not make a claim under the performance guarantee except for amounts to which
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any
other provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the performance
guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the
service of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall
be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor’) shall
permit National Seeds Corporation (hereinafter called the employer) at the time of making any payment to
him for work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill
till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5 %
of the tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupeesfive lakhs only).

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor or any
account whatsoever and in the event of his security deposit being reduced by reason of any such deductions
or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof the security
deposit shall be collected from running bills of the contractor at the rates mentioned above and the Earnest
money if deposited in cash at the time of tenders will be treated as part of the Security deposit.

13



Note-1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its
face value, whichever isless. The market price of Govt. papers would be ascertained by the Engineer at the
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt.
paper, will be with held, if necessary.

Note No.2

Govt. securities will include al form of securities mentioned in Rule No.274 of the G.F. Rules
except fidelity bond. This will be subject to the observance of the condition mentioned under the rule
against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or
required progress for the whole of the work or if applicable any section within the relevant time prescribed
and clear the site, the contractor shall pay to the employer an amount equal to 10% or such smaller amount,
the employer may decide on the amount of estimated cost of the whole work as shown in the tender as
compensation as liquidated damage for such default and not as a penalty (which sum shall be the only
money due from the contractor for such default) for every day or part of the day which shall elapse between
the relevant time for completion and the date stated in completion certificate of the whole of the works or
the relevant section, subject to the applicable limit of 10% of the contract price. The employer may,
without prejudice to any other method of recovery, deduct the amount of such damages from any money
due or to become due to the contractor. The payment of deduction of such damages shall not relieve the
contractor from his obligation to complete the works, or from any other of his obligations and liabilities
under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued
for any part of the works or of a section, the liquidated damages for delay in completion of the remainder of
the works or of that section shall, for any period of delay after the date stated in such taking over certificate,
and in the absence of aternative provisions in the contract be reduced in the proportion which the value of
the part so certified bears to the value of the whole of the Works or Section, as applicable. The provisions
of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer may consider necessary and shall during such
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion
of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which heis
responsible, or

¢) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of theworksor any part thereof
(save to the extent that such necessity arises from any act or default by the Engineer or the
Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply.

14



3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with
the Employer determine;
a) Any extension of time to which the contractor is entitled under clause 5, and

b) The amount which shall be added to the contract price, in respect of the cost incurred by the
contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.
CLAUSE 4 CONTRACTOR LIABLETO PAY DAMAGESEVEN IF

ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall
have become exercisable and the same shall not be exercised, the non exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event of
any future case of default by the contractor and the liability of the contractor for damages shall remain
unaffected. In the event of the Engineer putting in force al or any of the powers vested in him under the
preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession of
(or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire
(the amount of the hire money being also in the final determination of the Engineer) al or any tools, plant
material and stores in or upon the works, or the site thereof, belonging to the contractor or procured by the
contractor and intended to be used for execution of the work or any part thereof, paying or allowing for the
same in account at the contract rates or in the case of these not being applicable, at current market rate to be
certified by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the
Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove such
tools, plant materials or stores from the premises (within the time specified in the notice) and in event the
contractor failing to comply with any such requisition, the Engineer may remove them at the contractor's
expense or sell them by auction or private sale on account of the contractor and hisrisk in al respects and
the certificate of the Engineer as to the expense of any such removal and amount of the proceed and
expense of any such sale shall be final and conclusive against the contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

1. In the event of :

a) The amount or nature of extra or additional work or

b) exceptionally adverse climatic conditions, or

c) any delay, impediment or prevention by the Employer, or

d) other specia circumstances which may occur, other than through a default or breach of contract
by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an
extension of the Time for Completion of the works, or any section or part thereof, the Engineer shall
determine the amount of such extension and shall notify the Contractor accordingly, with a copy to the
Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the Contractor has
a) within 28 days after such even hasfirst arisen notified the Engineer with acopy to the Employer,
and
b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such
notification submitted to the Engineer detailed particulars of any extension of time to which
he may consider himself entitled in order that such submission may be investigated at the time.
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CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they
are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in
fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value
of the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be
measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in making such
measurement and
b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of
such part of the works. For the purpose of measuring such permanent works as are to be measured by
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and the
Contractor, as and when called upon to do so in writing, shal, within 14 days, attend to examine and
agree such records and drawing with the Engineer and shall sign the same when so agreed. If the
contractor does not attend to examine and agree such records and drawing, they shall be taken to be correct. If,
after examination of such records and drawing, the contractor does not agree the same or does not sign the
same as agreed, they shall nevertheless be taken to be correct, unless the Contractor within 14 days of such
examination, lodges with the Engineer notice of the respect in which such records and drawing are claimed
by him to be incorrect. On receipt of such notice, the Engineer shall review the records and drawings and
either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where

otherwise provided for the Contract.

CLAUSE: 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE
REGARDED ASADVANCE

No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case of awork
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to
receive a monthly payment as interim or running account bill then executed to the satisfaction of the
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by the
Engineer. But all such intermediate payments shall be regarded as payments by way of advance against the
final payment only and not as payment for work actually done and completed, and shall not preclude the
requiring of bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or
re-erected or be considered as an admission of the due performance of the contract or any part thereof in
any respect or the accruing of any claim nor shall its conclude, determine or effect in any way the powers
of the Engineer, Under these conditions or any of them as to the final settlement and adjustment of the
accounts or otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making running
payment in the case of residential buildings, advance payments without detailed measurements for work
done (other then foundation and finishing items) up to (a) lintel level (including sun shades etc.) and (b)
dab level, for each floor worked out at 75% of the tendered rates may be made in running account bills by
the Engineer at his discretion on the basis that the work has been completed up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by taking detailed
measurements thereof. Final payment shall be made only on the running basis of detailed measurements.
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CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and
if thereis no defect in the work shall furnish the
contractor with a certificate of physical completion otherwise a provisiona certificate of completion
indicating defects (@) to be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued but no certificate of completion, provisiona or otherwise shall be issued, nor shall the
work be considered to be complete until the contractor shall have removed from the premises on which the
work shall be executed al scaffolding, surplus materials, rubbish and all huts and sanitary arrangement
required for his/their work people on the site in connection with the execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood
work, doors, windows, walls, floors or other part of any building, in upon or about which the work is to be
executed or of he may have had possession for the purpose of the execution thereof and not until the work
shall have been measured by the Engineer/. If the contractor shall fail to comply with the requirements of
this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as
aforesaid and cleaning off dirt on or before the date fixed for the completion of work the Engineer may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off
the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

82 CONTRACTORTOKEEPSITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls, floors,
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc. where the work is done without waiting for
the actual completion of all the other items of work in the contract. In case the contractor fails to comply
with the requirements of this clause, Engineer shall have the right to get this work done at the cost of the
contractor either departmentally or through another agency. Before taking such action, the Engineer shall
give two days notice in writing to the contractor.

8.3 COMPLETION PLANSTO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of al "As
constructed” drawing for every component of the work at his own cost and plan as required vide General
specifications for Electrical Works (Part-1 Internal) 1972 & (Part-11 External) 1974 as applicable within
thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a
sum equivaent to 2.5% of the value of the work subject to a celling of Rs.15,000/- (Rupees fifteen
thousand only) as may be fixed by the Engineer shall be final and binding on the contractor.

PAYMENT OFBILLS

CLAUSE: 9

9.1 RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer
for all works executed in the previous months and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far
as possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as
aforesaid, a subordinate to measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a hill
from such list. Engineer's consent for release of running bill shall be linked with the satisfactory progress
of the work.
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9.2 FINALBILL

The final bill shall be submitted by the contractor in the same manner as specified in running bills
within one month from the date of the final certificate of completion furnished by the Engineer. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments off those items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as approved by Engineer, will, as far as possible be made
within the period specified herein under, the period being reckoned from the date of receipt of the bill by
the Engineer or his authorized Officer, complete with account of materials, issued by the Corporation and
dismantled materials.

i) If the Tendered value of work isup to Rs. 5lakhs 3 months
i) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be supplied by the
employer for the purpose of the contract only and for that contractor shall give his requirement on the basis
of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be
issued to him keeping in view progress of work. For storage of such issued material, the contractor will
make his own arrangement of storage space at site under double lock locking arrangement operable jointly
by the engineer and the contractor. Contractor shall be responsible to take delivery of the material from
local supply place of employer as per direction of Engineer and no extra payment will be admissible for
this. The value of the full quantity of material so supplied at the rates specified in the said schedule of
materials shall be set off or deducted from any sum due or thereafter to become due to the contractor under
the contract or otherwise against or from the security deposit. At the time of submission of bills the
contractor shall supply statement of material issued, material consumed and the material balance at site in
original good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall not
be removed/disposed off from the site of the work on any Account and shall be at al times open to
inspection by Engineer. Any such stores/materials remaining unused shall be returned to the Engineer at a
place, directed by him. But in case it is decided no to take back the stores/materias the contractor shall
have no claim for compensation on any account of such stores/materials so supplied to him as aforesaid and
not used by him or for any wastage in or damage to him on such stores/materials.

On being required to return the storessmaterials, the contractor shall hand over the storesmaterials,
on being paid or credited such price as the Engineer shall determine, having due regard to the condition of
the stores/materials. The price alowed for credit to the contractor, however, shall be at the prevailing
market rate not exceeding the amount charged to him excluding the storage charge, if any. The decision of
the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to account of contravention of the terms of the licenses or permit
and/or fro criminal breach of trust, be liable to Government for al advantages or profits resulting or which
in the usua course would have resulted to him by reason of such breach. Provided that the contractor shall
in no case be entitled to any compensation or damages on account of any delay in supply of non supply
thereof at al or any such materials and stores provided further that the contractor shal be in no case
entitled to supply thereof at al or any such materials and stores provided further that the contractor shall be
bound to execute the entire work.

18



10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide al materias, required for the works other than
those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materialsto be provided
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default the Engineer shall be at
liberty to employ other persons to remove the same without being answerable or accountable or any loss or
damage that may happen or arise to such materials. The Engineer shall also have full powers to require
other proper materials to be substituted thereof and in case of default the Engineer may cause the same to
be supplied and all costs which may be involved due to such removal and substitution are to be borne by
the contractor.

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled
to be paid during the progress of the execution of the work up to 75% of the value of materials which arein
the opinion of the Engineer non-perishable and or in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/or protected against damage by
weather or other causes but which have at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clauses are incorporated in the
work the amount of such advance shall be deducted from the next payment made under any of the clause or
clauses of this contractor.

104 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES'WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a materials
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases
as aresult of any fresh law or statutory rule or order coming into force (but not due to any changesin Sales
tax) and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of
receipt of the tender for the work and the contractor thereupon necessarily and properly pays in respect of
that materia (incorporated in the works) such increased/decreased price and/or in respect of 1abour engaged
on the execution of the work such increased/decreased wages, then the amount of the contract shall
accordingly be varied provided always that any increase so payable is not in the opinion of the Engineer
(whose decision shall be final and binding) attributable to delay in the execution of the contract within the
control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of the said
prices/'wages and if so the reimbursement shall be made only on the excess over 10% and provided further
that any such increase shal not be payable if such increase has become operative after the contract or
extended date of completion of the work in question. In the same way any decrease in the prices of
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and
recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and shall
allow inspection of the same by a authorized representative of the Employer and further shall at the request
of the Engineer furnish any documents so kept and such other information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price of
any such material and or wages of labor give notice thereof to the Engineer stating that the same is given
pursuant to this condition together with an information relating thereto which he may be in a position to
supply.
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10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES'WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with Clause
10) and/or wages of labour required for execution of the work increase, the contractor shall be compensated
for such increase as per provisions detailed below and the amount of the contract shall accordingly be
varied, subject to the condition that such compensation for escalation in prices shal be available only for
work done during the stipulated period of the contract including such period for which the contract is
validity extended under the provisions of Clause 5 of the contract without any action under clause 2 and
also subject to the condition that no such compensation shall be payable for a work for which the stipul ated
period of completion is 6 months or less. Such compensation for escalation in the prices of materials and
labour when due, shall be worked out based on the following provisions:

1 The base date for working out such escalation shall be the last date on which tenders were received.

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work
as per the bills, running or fina excluding any work for which payment is made at prevailing market rates.
From this amount the value of material supplied by the Employer under clause 10 and proposed to be
recovered shall be deducted before the amount of compensation for escalation is worked out. In the case of
materials brought to site for which any secured advance is included in the bill the full value of such
materials as assessed by the Engineer (and not the reduced amount for which secured advance has been
paid) shall be added to the cost of work shown in the bill for operation of this clause. Similarly, when such
materials are incorporated in the work and the secured advance is deducted from the bill, the full assessed
value of the materials originally considered for operation of this clause should be deducted from the cost of
the work shown in the bill, running or final.
3. The components of materials, labour P.O.L etc. shal be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer in
working out such percentage shall be binding on the contractor.
4, The compensation for escalation for materials and P.O.L shall be worked out as per formula given
below:

i) Vm=W x _X__ x (Ml --Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Cost of work done worked out as indicated in sub para 2 above.

X = Component of materials expressed as percent of the total value of work.

MI & Mlo = All Indiawhole saleindex for all commodities for the period under reckoning as
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period
under consideration and the valid at the time of receipt of tenders, respectively.

@i Vvi=W x Z x FlI -- Flo)
100 Flo

Vf = Variation in cost of fuel, oil and lubricant, increase or decreasein rupeesto be  paid or
recovered.

W = Vaue of work done, worked out indicated in sub para 2 above.

Z = Component of P.O.L expressed as a percent of total value of work as indicated  under
the specia conditions of contract.
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FI & Flo = Averageindex number of wholesale price for group (fuel, power light and
lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry of Industry for
the period under reckoning and that valid at the time of receipt of tenders respectively.

5. Thefollowing principles shall be followed while working out indices mentioned in sub-para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect
to the cost of work done as per bills paid during the three calendar months of said quarter. The first such
payment shall be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months interval. At the time of completion of the work, the last period for
payment might become less than three month, depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be
the arithmetical average of the indices relevant to the three calendar months. If the period up to date of
completion after the quarter covered by the last such installment of payment, is less than three months, the
index M1 and FI shall be the average of the indices for the moths falling within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:
VI =W x Y x (LI -Llo)
100 Llo

VI = Variation in labour cost i.eincrease or decrease in the amount inrupeesto be  paid or
recovered.

W = Vaue of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.

LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any lawa,
statutory rule or order as on the last date of receipt of tender and the quarter previous to the one under
consideration respectively.

7. The following principles will be followed while working out the compensation as per sub para 6
above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local
administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due to
increase in cost of materials and / or P.O.L is paid under this clause. If such revision of minimum wages
takes place during any such quarterly intervals, the escalation compensation shall be payable at revised
intervals, the escalation compensation shall be payable at revised rates only for work done in subsequent
quarters.

8. In the event the price of material and/or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of the work so that such price of materials and/or
wages of labour shall be deductible from the cost of work under this contract and in this regard the formula
herein before stated under this clause 10.5 shall mutatis mutandis apply, provided that

(1) No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipul ated period of completion of
the work is six months or less.

(i)  The Engineer shall otherwise be entitled to lay down the procedure by which the
provision of this sub clause shall be implemented from time to time and the decision of the
Engineer on this behalf shall be final and binding on the contractor.

0. Provided aways that the provisions of the proceeding clause 10.4 shall not be applicable for

contracts where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause
are not applicable then provisionsin clause 10.4 will become applicable.
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10.6 DISMANTLED MATERIAL EMPLOY ER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the
site for awork etc. as Employer's property and such materials shall be disposed off to the best advantage of
the Employer.

CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION

DRAWINGS, ORDERSETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict accordance with
the specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings
and instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of al such
designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materias, tools and plants including for
measurements and supervision of all works, structural plans and other thinks of temporary or permanent
nature required for such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to
be necessary during the progress of the work, and (2) to omit a part of the work in case of non availability
of a portion of the site or for any other reasons and the contractor shall be bound to carry out the work in
accordance with any instructions given to him in writing by the Engineer and such aterations omission,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner above specified as
part of the work, shall be carried out the contractor on the same conditions in all respect including price on
which he agreed to do the main work. The time for the completion of the work shall in the proportion that
the altered, additional or substituted work bears to the original contract work on the request of the
contractor and the decision of the Engineer shall be conclusive.

12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out in
accordance with the following provisions in their respective order:-

)] If the rates for the additional, altered or substituted item of work is specified in the contract for the
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are
specified in the contract for the work.

i) If the rates for the additional or substituted work includes any work for which no rate is specified in
the contract for work and cannot be derived from similar class of work in the contract, then such work shall
be carried out as the rates appearing in CPWD Schedule of Rates 2013 for location of work or state PWD
rates whichever is less in order of preference with correction slips min us/plus percentage which the total
tendered amount compares to the estimated cost of the entire work put to tender.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner

specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the
Engineer on the basis of the prevailing market rates when the work was done.
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12.2

The Contractor shall send to the Engineer once every three months an up to date account giving
complete details of al claims for additional payments to which the contractor may consider himself entitled
and of all additional work ordered by the Engineer which he has executed during the preceding quarter
failing which the contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.
12.3

Any operation incidental to or necessarily hasto be in contemplation of tendered while filing tender,
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of
rates mentioned above, whether or not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the
said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations.

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide to
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried
out the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation whatsoever
on account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,

)] the contractor shall be paid the charges on the cartage only of materials actualy and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment
curtailment of the work or any portion thereof and then taken back by the contractor, provided however,
that the Engineer shal have in all such cases the option of taking over all or any such materias at their
purchase price or at local current rates whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were
originally issued to him after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of the
Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

i) at any time makes default in proceeding with the work or any part of the work with the
due diligence and continuous to do so after anotice in writing of 7 days from the Engineer.

i) commits default to complying with any of the terms & conditions of the contract and does
not remedly, it or take effective stepsto remedy it within 7 days  after a notice in writing is given to him
in that behalf by the Engineer.

iii) fails to complete the works or items of work with individual dates of completion, on or
before the date(s) of completion, and does not complete them within the period specified in a notice
given in writing in that behalf by the Engineer, or
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iv) shall enter into a contract with NSC in connecting with which commission has been
paid or agreed to be paid by him or to hi knowledge, unlessthe  particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to the Accepting
Authority/Engineer, or

V) shall obtain a contract with NSC as aresult of wrong tendering or other  non -bonafide
methods of competitive tendering; or

Vi) being an individual, or if afirm, any partner thereof shall at any timebe  adjudged
insolvent or have areceiving order or order for administration of his estate made against him or shall
take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be
made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any,

is recoverable from the contractor for completion of the works or part of the works or in case the works or
part of the worksis not to be completed, the loss or damage suffered by Employer.
Any excess expenditure incurred to be incurred by Employer in completing the works or part of the works
or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to Employer in law be recovered from
any moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall
be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall
have the right to sell any or al of the contractors unused materias, constructional plant, implements,
temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has
or has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases.

)] If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven
days thereafter.

i) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and
binding) he will be unable to secure completion of the work by the date for completion and continues to do
so after anotice in writing of seven days from the Engineer.

i)  If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms in conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer.
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iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made
himself liable for action under any of the cases aforesaid the engineer on behaf of employer shall have
powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such
determination or rescission the full security deposit recoverable under the contract shall be liable to be
forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not
been paid or received it would be called for an forfeited.

Vi) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof as shal be un-executed of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work has been executed by him (of the amount
of which excess the certificate in writing of the Engineer shall be final and conclusive) shall be borne and
paid by the origina contractor and may be deducted from any money due to him by NSC under his contract
or on any other account whatsoever or from his security deposit or the proceeds of sales thereof or a
sufficient part thereof as the case may be. If the expenses incurred by the Department are less than the
amount payabl e to the contractor at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering up or otherwise placing beyond the reach of measurements, any work in
order that the same may be measured and correct dimensions thereof be taken before the sameis so covered
up or placed beyond the reach of measurement and shall not cover up any work without the consent in
writing of the Engineer or his Representative shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of measurement without such notice
having been given or the Engineer consent being obtained the same shall be uncovered at the contractors
expense, or in default thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and his authorized representative and other
superior officers related to Quality Control and of Chief Technical Examiner's office and the contractor
shall at all times during the usual working hours and at all other times at which reasonable notice of the
visit of such officers have been given to the contractor, either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing, present for that purpose. Orders given
to the contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief Technical
Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the execution of the work which
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract the
contractor shall, on demand in writing which shall be made within six months of the completion of the
work from the Engineer specifying the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own charges and cost. In the
event of the failing to do so within a period specified by the Engineer in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under Clause 2 of the contract (for non-
completion of the work in time) for this default.
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In such case the Engineer may not accept the item of work at the rates applicable the item of work at
the rates applicable under the contract but may accept such items at reduced rates as the competent
authority may consider reasonable during the preparation of on account bills or fina bill if the item is so
acceptable without detriment to the safety ad utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and part of
building, in which they may be working, or any building, main or ancillary or other installation fixture etc.
or any part of it is being executed or if any damage shall happen to the work while in progress, from any
cause whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising
out of defective or improper materials or workmanship, the contractor shall upon a receipt of a notice in
writing on that behalf make the same good at his own expense, or in default the Engineer may cause the
same to be made good by other workman and deduct the expense from any sums that may be due or at any
time thereafter may become due to the contractor or from his security deposit, or the proceeds of sae
thereof or of asufficient portion there of from the security deposit of the contractor.

CLAUSE: 18 CONTRACTOR TO SUPPLY TOOLS & PLANTSETC.

The contractor shall provide at his own cost al materials (except such specia materials if any, as
may in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether
original, altered or substituted and whether included in the specification or other documents forming part of
the contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of Engineer as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to
and from the work. The contractor, shall also supply without charge the requisite number of persons with
the means and materias, necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement for examination at any time and from time to time of the work or materials.
Failing his so doing the same may be provided by the Engineer at the expense of the contractor and the
expense may be deducted, from any money due to the contractor, under the contract and/or from his
security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the Workmen's
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the
contractor the amount of the compensation so paid; and without prejudice to the rights of the Employer
under Section 12, sub-section (ii) of the said Act. Employer shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or
from any sum due by Employer to the contractor whether under this contract or otherwise. Employer shall
not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, except
on the written request of the contractor and upon his giving to Employer full security for al costs for which
Employer might become liable in consequence such claim.
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CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition)
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to
pay any amounts of wages to a Workman employed by the contractor in execution of the works or to incur
any expenditure providing welfare and health amenities required to be provided under the above said Act
and the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour (Regulation & Aboklition Act 1970). Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due to the
contractor whether under this agreement or otherwise. Employer shall not be bound to contest any claim
made against section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written
request of the contractor and upon his giving to the Employer full security for al costs for which Employer
might become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport.

a) The Contractor shall, at all times during the continuity of the contract, comply fully with all
existing Acts, regulations and by laws including al statutory amendments and re-enactment of Stare or
Central Government and other local authorities and any other enactments, notifications and acts that may be
passed in future either by the State or the Centra Government or local authority, including Indian
Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equd
Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees
Provident Fund Act, schemes made under the same Act and also labour Regulations made by Government
from time to time. Health and Sanitary Arrangement for Workmen, Insurance and other benefits and shall
keep Employer indemnified in case any action is commenced by competent authorities for contravention by
the Contractor. If the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non observance of the provisions stipulated here forth on the part of the Contractor, the
Engineer shall have the right to deduct from nay moneys due to the Contractor, his amount of Performance
Security or recover from the Contractor personally any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

Provided, however, the Employer shall have no other responsibility in connection with the employees of
the contractor, who shall, in no case, be treated as the employees of the Employer at any point of time.

191 AGEOF LABOUR
No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIRWAGES

The contractor shall pay the labourers engaged by him on the work not less than afair wages, which
expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt.
Department as fair wages for the area payable to the different categories of labourers or those notified under
the Minimum wages Act for corresponding employees, of the Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid afair wage to
labourer indirectly engaged on the works, including any labour engaged on the works, including any labour
engaged by sub-contractor in connection with the said works as if the labourer had been directly employed
by him.
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NOTE:-

1 The contractor shall, before he commences the work, display, and correctly maintain, in a clean and
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the hours
of work for which such wages are earned and send a copy of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees in
such form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation
Officer (Central), Ministry of Labour, Government of India or such other authorised person appointed by
the Central or State Government and the same shall include the following particulars of each worker:

)] Name, worker's number and grade.

i) Rate of daily or monthly wage.

i) Nature of work on which employed.

iv) Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

Vi) All deductions made from the wage with details in each case of the ground for which the
deduction is made.

vii)  Wage actually paid for each wage period.

3. The Contractor shall provide aWage Slip for each worker employed on the Works.
4, The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry.
19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall a his own expense arrange for the safety provisions
as per Safety code of CPWD. Safety code framed from time to time and shall at his own expense provide
for al facilities in connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in
addition the Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover
the costs incurred in that behalf from the contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement
showing, in respect of the second, half of the preceding month and the first half of the current month
respectively:-

Q) the number of |abourers employed by him on the work.

2 their working hours.

3 the wages paid to them.

4 the accidents that occurred during the said fortnight showing the circumstances  under which they
happened and the extent of damage and injury caused by them,

5 the number of female workers who have been allowed Maternity Benefit according to Clauses and
amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for

each default or materially incorrect statement. The decision of the Engineer shall be final in deducting
from any bill due to the contractor amount levied as fine and be binding on the contractor.
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195 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for workers
employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:
Q) Leave:
() In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including the

day of delivery and 4 weeks following that day.

(i) In the case of miscarriage upto 3 weeks from the date of miscarriage.
(2 Pay:

() In the case of delivery leave day during maternity leave will be at therate of the women's
average daily earnings calculated on the tota wages earned on the days when full time work was done
during a period of 3 months immediately

preceding the date on which she gives notice that she expects to be confide
or at the rate of Rupees one only aday whichever is greater.

(i) In case of miscarriage leave pay at the rate of average daily earning calculated on the
total wages earned or the days when full time work was done during a period of 3 months
immediately preceding the date of such miscarriage.

19.7

1. In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Pub. Works Depitt., Contractor(s) Labour Regulations Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time or furnishing any
information submitting or filling any statement under the provisions of the above Regulation and
rules which is materialy incorrect, he/they shall without prejudice to any other liability pay to the
Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, submitting,
filling such materially incorrect statements and in the event of the contractor(s) defaulting
continuoudly in this respect, the penalty may be enhanced to Rs.200/- per day for each day of
default subject to a maximum of 5 percent of the estimated cost of the work put to the tender. The
decision of the Engineer shall be final and binding on the parties.

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying
with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions
of the Contract Labour (R&A) Centra Rules 1971, for the protection of health and sanitary
arrangements for work people employed by the contractor(s) (hereinafter referred the said Rules)
the Engineer shall have power to give notice in writing to the contractor(s) requiring that the said
Rules be compiled with and the amenities prescribed therein be provided to the work people within
a reasonable time to be specified in the notice. If the contractor(s) shal fail within the period
specified in the notice to comply with and observe the said Rules and to provide the amenities to the
work people as aforesaid, the Engineer shall have the power to provide the amenities to herein
before mentioned at the cost of the contractor(s) shall erect, make and maintain at his/their own
expense and to approved standards all necessary as huts and sanitary arrangements required for
his/their work people if the same shall not have been erected or construction, according to approved
standard, the Engineer-in charge shall have power to give notice in writing to the contractor(s)
requiring that the huts and sanitary arrangements be remodeled and/or reconstructed according to
approved standard and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangement according to approved standards within the period specified in the notice, the Engineer
shall have the power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the Contracts(s).
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3. Thesite selected for the camp shall be high ground, removed from jungle.

4. Disposal of excretas The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by transience or incineration which shall be according to the requirements
lad down by the Local Health Authorities. If trenching or incineration is not allowed, the
contractor(s) shall make arrangements for the removal to the excreta through the Municipal
Committee/Authority and inform it about the number of labourers employed so that arrangements
may be made by such committee authority for the remova of the excreta. All charges on this
account shal be borne by the contractor and paid direct by him to the Municipd
Committee/Authority. The contractor shall provide one sweeper for every 8 sets in case of dry
system.

5. Drainage: The contractor(s) shall provide sufficient arrangementsfor draining ~ away sludge
water so as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping thecamp area  sufficiently
lighted to avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical authorities

19.8 The contractor(s) shall at his'their own cost provide sufficient number of huts (hereinafter referred to
as the camp) of the following specifications on asuitable plot of land to be approved by the Engineer:

1 a) the minimum height of each the eaves level shall be 2.10m (7 ft.) andto  the floor area to
be provided at the rate of 2.7 Sgm. (30 Sq.ft.) for each member of the worker's family staying with the
labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area
of 1.80 m x 1.50 m (6'x5") adjacent to the hut.

C) The contractor(s) shall also construct temporary latrines and urinalsfor theuse  of the labourers
each on the scale of not less than four per each one hundred of the total strength, separate latrines and
urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places, one undid
for every 25 persons residing in the camp. These bathing and washing places shal be suitably
screened.

2. a) All the huts shall have walls of sun dried or burnt brickslaid in mud mortar or other
suitable local materials as may be approved by the Engineer. The floor may be kutchha but plastered with
mud gobri and shall be at least 15 cm (6")

above the surrounding ground. The roofs shall be laid with thatch or any other

materials as may be approved by the Engineer. The Contractor shall ensure

that throughout the period of their occupation the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.

C) All doors, windows and ventilators shall be provided with suitable leaves for security
purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) betweenthe rows of huts

which may be reduced to 6 m. (20 ft.) according to the availability of site with construction will be
allowed.
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3. WATER SUPPLY':

The Contractor(s) shal provide adequate supply of water for the use of labourers. The provisions
shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3
galons of clean water per head per day for bathing and washing purpose. Where piped water supply is
available, supply shall be at shall pay all fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to awoman unless she has been employed for atotal
period of not less than 6 months immediately proceedings the date on which she proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown
below in Annexure | and Il the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors employ upon the work who may be incompetent or misconduct
himself and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant
possession of complete building. [If such building though completed is occupied illegaly, then the
Engineer shall have the option to refuse to accept the said buildings. Any delay in acceptance on this
account will be treated as delay in completion and for such delay a levy up to 5% of the estimated cost put
to the tender may be imposed by the Engineer whose decision shall be final both with regard to the
justification and quantum and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE: 20 MINIMUM WAGESACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting
contract labour that may be brought into force from time to time.

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given promised or offered by the Contractor or any of his servant or agent to any public
officer or person in the employ of NSC in any way relating to his office or employment, or if any such
officer or person shall become if any way directly or indirectly interested in the contract, the Engineer on
behalf of the Managing Director shall have power to adopt any of the courses specified in Clause 3 as he
may deem best suited in the interest of NSC and in the event of any of these courses being adopted the
consequences specified in the said Clause 3 shall ensure.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be considered

as reasonable compensation to be supplied to the use of Employer without reference to the actual loss or
damage sustained and whether or not any damage shall have been sustained.
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CLAUSE: 23 CHANGESIN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall be
obtained before any changes is made in the congtitution of the firm. Where the contractor is an individual
or a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before
the contractor enters into any partnership agreement where under the partnership firm would have the right
to carry out the work as aforesaid is not obtained, the contract shall be deemed to have been as singed in the
contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall
ensure as provided in the said Clause 21.

CLAUSE: 24 All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respect of the Engineer who shall be entitled to directly at what point or points and in
what manner they are to be commenced, and from time to time carried on.

CLAUSE: 25 SETTLEMENT OF DISPUTES AND ARBITRATION

25.1 ENGINEERS DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in connection
with, or arising out of, the contract or the execution of the works, whether during the execution of the
works or after their completion and whether before or after repudiation or other termination of the contract,
including any dispute as to any opinion, instruction, determination, certificate or valuation of the Engineer,
the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other
party. Such reference shall state that it is made pursuant to this clause. No letter than the eighty fourth day
after the day on which he received such reference the Engineer shall give notice of his decision to the
employer and the contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has aready been repudiated or terminated, the contractor shall, in every case,
continue to proceed with the works with al due diligence and the contractor and the employer shall give
effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as
hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the
Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he
received the reference, then either the Employer or the contractor may, on or before the seventieth day after
the day on which he received notice of such decision, on or before the seventieth day after the day on
which the said period of 84 days expired, as the case may be given notice to the other party, with a copy for
information to the Engineer, of his intention to commence arbitration, as herein after provided, as to the
matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in
respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either
the Employer or the Contractor on or before the seventieth day after the day on which the parties received
notice as to such decision from the Engineer, the said decision shall be come final and binding upon the
employer and the contractor. Request for arbitration by the contractor shall be entertained by the employer
only after completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance with
Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been made
by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree, arbitration
may be commenced on or after the fifty sixth day after the day on which notice of intention to commence
arbitration of such dispute was given, whether or not any attempt at amicable settlement thereof has been
made.
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25.3 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and disputes relating to the
meaning of instructions herein before mentioned or as to any other question, claim, right matter of anything
whatsoever, in any arising out of or relating to the sub contract, specification, estimates, instructions, orders
or these conditions or otherwise concerning the works, or the execution or failureto  execute the same
whether  arising during the  progress of the work or after completion of  abandonment thereof or
any matter directly or indirectly connected with this agreement shall be referred to the
sole arbitration of the Managing Directorof NSC and if the
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such other
person appointed by the M.D. NSC willing to act as such arbitrator. There will be no objection, if the
Arbitrator, so appointed is an employee of NSC provided that the person shall not have been directly
connected with the execution of the work of the project. In case the arbitrator so appointed is unable to act
for any reasons. Managing Director, NSC in the event of such inability shall appoint another person to act
as Arbitrator in accordance with the terms of the sub contract. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor. It is also aterm of this contract that no
person other than a person appointed by Managing Director, NSC as aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or
reenactment thereof and the rules made there under and for the time being in force shal apply to the
arbitration proceeding under this clause.lt is a term of the sub contract that the party seeking arbitration
shall specify the dispute to be referred to arbitration under this clause together with the amount or amounts
claimed in respect of each dispute(s). The arbitrator may from time to time with the consent of the parties
enlarge the time for making and publishing the award. The work under the sub contract shall nevertheless
continue during the arbitration/proceedings. The Arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties fixing the date of the first hearing. The Arbitrator
shall give a separate reasoned award in respect of each reference referred to.

The ward of the arbitrator shall be conclusive and binding on all partiesto this contract.

CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding relating to
infringement or use of any patent or design or any aleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. In the
event of any claims made under or action brought against Employer in respect of any such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expenses, to settle any dispute or to conduct any litigation that may arise there from. Provided that the
contractor shall not be liable to indemnify the Employer if the infringe of the patent or design or any
alleged patent or design right isthe direct result of an order passed by the Engineer in this behalf.

CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the work the
contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for such items
or if the part of the work in question is not, in the opinion of the Engineer capable of measurement, the
Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in
writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums
payable to his under the provisions of the clause.
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CLAUSE: 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such
work shall be carried out in accordance with the district specification and in the event of there being no
district specification, then in such case the work shall be carried out in all respect in accordance with the
instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor the Engineer or Employer shall be entitled to withhold and also have alien to retain
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the
purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being in sufficient to cover the claimed amount or amounts or if not
security has been taken from the contractor the Engineer or Employer shall be entitled to withhold and have
alien to retain to the extent of such claimed amount or amounts referred to above from any sum or sums,
found payable or which at any time there-after become payable to the contractor under the same contract or
any other contract pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, under
the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by the
Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator, and
that the contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer or
Employer shall be entitled to withhold and also have a lien to retain towards such clamed amount or
amounts in whole or in part from any sum found payable to any partner/limited company as the case may
be, whether in hisindividual capacity or otherwise.

29.2 Employer shall have the right to cause and audit and technical examination of the work and the fina
bills of the contractor including al supporting vouchers, abstract etc. to be made after payment of the finad
bill and if as aresult of such audit and technical examination any sum is found to have been over paid in
respect of any work done by the contractor under the contract or any work claimed by him to have been
done by him under the contract and found not to have been executed, the contractor shall be liable to refund
the amount of overpayment and it shal be lawful for the Employer to recover the same from him in the
manner prescribed in sub-clause (1) of this clause or in any other manner legally permissible and if it is
found that the contractor was paid less than what was due to him under it, the amount of such under
payment shall be duly made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment has been agreed upon between the
Employer or Engineer on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Employer or the Engineer.

29.3 LIEN IN RESPECT OF CLAIMSIN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to

him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any
other contracting person or persons through Engineer against any claim of the Engineer or Employer or
such person or persons. In respect of payment of a sum money arising out of or under any other contract
made by the Contractor with the Engineer or the Employer or with such other person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the
Engineer or the Employer or till his claim arising out of in the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the competent court as the case may be and
that the contractor shall have not claim for interest or damage whatsoever on this account or on any other
ground in respect of any sum of money withhold or retained under clause and duly notified as such to the
contractor.
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CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coa mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20
miles of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit
imported labour or labours imported by the Contractor from area from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not
more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer
being a coal mining or controlled area labourer. Failureto do so shall render the Contractor liable to pay to
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the
number of causal mining or controlled area labour and the number of days which they worked shall be final
and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act
1872.

Explaination - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a
sub-division under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of
Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the Central
Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make hig/their own arrangements for unfiltered water required for the work
and nothing extrawill be paid for the same. Thiswill be subject to the following conditions :

)] That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of
the Engineer.

i) The Engineer shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of
the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

)] The water charges @ 1% shall be recovered on gross amount of the work done.
i) The Contractor (s) shall make hig/their own arrangements of water connection and the laying
of pipe lines from existing mains or source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be
incumbent on the Contractor(s) to make aternative arrangement of water at his/their own cost in the event
of any temporary break down in water supply of the employee so that the progress of his/their work is not
held up for want of water. No claim of damage of refund of water charges will be entertained on account of
such break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS
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Where there is no piped water supply arrangement and the water is taken by the Contractor from the
wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on that
account. The contractor shall however, draw water at such hours of the day that does not interfere with the
normal use for which the hand pump and wells are intended. He will also be responsible for all damage
and abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The Engineer
shall be the final authority to determine the cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges shall be
recovered from the Contractor on this account by the Contractor shall be required to provide necessary
safety arrangements to avoid any accidents or damage to adjacent building road and service lines. He shall
be responsible for any accident or damage caused due to construction and subsequent maintenance of the
wells and shall restore the ground to its original condition after the walls are dismantled on completion of
the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

i) The contractor shall arrange at his own expense al tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery
listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires any itemof T & P
on hire from the T & P available with the Employer over and above the T & P stipulated for issue, the
Employer will, if such item is available, hireit to the contractor at rates to be agreed upon between him and
the Engineer. In such a case al the conditions hereunder for issue of T & P shall also be applicable to such
T & Pasisagreed to be issued.

i) Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage from the
shed to the site of work and back. The contractors shall be responsible to return the plant & machinery
with condition in which it was handed over to him and he shall be responsible for all damage caused to the
said plant & machinery at the site of work for elsewhere in operations & otherwise during transit including
damage to or loss of plants and for al losses due to his failure to return the same soon after the completion
of the work for which it was issued. The Engineer shall be the sole judge to determine the liability of the
contractor and its extent in this and regard and his decision shall be final & binding on the contractor.

i) The plant & machinery as stipulated above will be issued as & when available and if required by the
contractor shall his program of work according to the availability of the plant & machinery and no claim,
whatsoever, will be entertained from him for any delay in supply by the Department.

iv.)  Thehire charges shall be recovered at the prescribed rates and from inclusive of the date of the plant
and machinery is made over up to and inclusive of the date of its return in good order even though the same
may not have working for any cause except for mgjor breakdown due to no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour
lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the plant and
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges
for overtime to be borne by the contractor.

Vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the
contractor will be maintained by the Department and will be attested by the contractor or his authorized
agent daily.

vii)  Inthe case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum
washed at the close of the work each day or each occasion.

viii)  In case of road rollers for consolidation are employed by the contractor himself, log book for such
rollers shall be maintained in the same manner asis donein case of departmenta rollers maximum quantity
of any itemsto be consolidated for each roller day shall be also be same asin Annexure.

iX) For less use of Rollers, recovery for the lessrollers days shall be made at the stipulated issue rate.
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X) The contractor shall be responsible to return the plant and machinery in the conditions in which it
was handed over to him and he shall be responsible for all damages caused to the said plant and machinery
a the site of work or elsewhere when the operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure and return the same soon after the completion of the work
for which it was issued. The Engineer shall be the sole authority to determine the liability of the contractor
and its extent in this regard and his decision shall be final and binding on the contractor.

Xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of
machinery and materials supplied by the employer to the contractor related to this contract.

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS

)] The contractor undertakes to make arrangements for the supervision of the work by the firm
supplying the tar or bitumen used.

i) The contractor shall collect the total quantity of tar or bitumen required for the work as per standard
formulas before the process of the painting is started and shall hypothecate it to the Engineer. If ay bitumen
or tar remains unused on completion of the work on account of lesser use of materials in actual execution
for reasons other than authorised changes of specification & abandonment of portion of work, a
corresponding deduction equivaent to the cost of unused materials as determined by the Engineer shall be
made and the materials returned to the contractors. Although the materials are hypothecated to employer
the contractor undertakes the responsibility for their proper watch safe custody and protection against all
risks. The materials shall not be removed from site of work without the consent of the Engineer in writing.

i) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded
after the expiry of this period.

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractors superintendence, supervision, technical staff and employees.

i The contractor shall provide all necessary superintendence during execution of the work and as
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shal immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age,
address and other particulars along with certificates, of the principal technical representative to be in charge
of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The
Engineer shall within 15 days of receipt of such communication intimate in writing his approva or
otherwise of such a representative according to the provisions on the contractor in this respect. Such a
principal technical representative shall be appointed by the contractor soon after receipt of the approval
from Engineer and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it
will not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the work
whenever the contractor is not in a position to be so present. All the provisions applicable to the principal
technical representative under the Clause will also be applicable in such a case to contractor or his
responsible agent. The principal technical representative and/or the contractor shall on receiving
reasonabl e notice from the Engineer or his designated representative(s) in charge of the work in writing or
in person or otherwise, present himself to the Engineer and/or at the site of work, as required, to take
instructions.

Instructions given to the principal technical representative or the responsible agent shall be deemed
to have the same force as if these have been given to the contractor. The principal technical representative
and/or the contractor or his responsible authorized agent shall be actually available at site during i mportant
stages of execution of work, recording of measurement of works and when ever so required by the
Engineer, his designated representative in the site order book and shall affix his signature in token of noting
down the instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced
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that no such technical representative or agent is effectively appointed or is effectively attending or fulfilling
the provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f* and
the decision of the Engineer as recorded in the site order book and measurement recorded in measurement
book shall be final and binding on the contractor. Further, if the contractor fails to appoint a suitable
technical representative or responsible agent and if such appointed persons are not effectively present or do
not discharge their responsibilities satisfactorily, the Engineer shall have full powers to suspend the
execution of the work until such date as a suitable agent is appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of
the technical representative/responsible agent along with every on account bill/fixed bill and shall produce
evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer shal be at liberty to object to and require the contractor to remove from the works any
person who in his opinion misconducts himself or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer and the persons so
removed shall be replaced as soon as possible by competent substituted.

CLAUSE: 36 APPRENTICESACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders
issued there under from time to time. If he fails to do so, his failure will be a breach of contract and the
Engineer may, in his discretion cancel the contract. The Contractor shall aso be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the Act.

CLAUSE: 37 The whole work, may be spilt up between two or more contractors or accepted in
part and not in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXESPAYABLE BY CONTRACTOR
)] Sales tax or any other tax on material in respect of this contract shall be payable by contractor and
Employer shall not entertain any claim whatsoever in this respect.

i) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri,
stone, moorum etc. from local authorities.

i) If pursuant to on under any law such notification or order any royalty, or the like becomes payable
by the Employer by the contractor to the State Government. Loca authorities in respect of any material
used by the contractor in the works then in such acase. It shall be lawful to the Employer and it will have
the right and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the
contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
Engineer on behalf of the Employer shall have the option of terminating the contract without compensation
to the Contractor.

CLAUSE: 40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR

NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which his near relative is
posted capacity between the grade of superintending Engineer and Assistant Engineer (both inclusive) and
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similar cadre officials of other discipline. He shall aso intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near relative to any officer in
the National Seed Corporation. Any breach of this condition by the Contractor would render him liable to
be removed from the work of these Corporations.

NOTE:
By the terms 'near relatives is meant wife, husband, parents and grant parents, children and grand

children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT
No Engineer or other officer of Employer or client is allowed to work as a contractor without prior
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of Employer
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be.

CLAUSE: 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS
i) After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materialsissued, consumed and in balance (see Clause 10), theoretical

quantity of materials issued by the Employer for use in the work shall be calculated on the basis and
method given hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement &
bitumen required for different items of work as shown in the Schedule of Rates mentioned in Schedule
'F. Incaseany itemis executed for which standard constant executed for which standard constants for
the consumption of  cement of bitumen are not available in the above mentioned schedule/statement  or
can not be derived from the same shall be calculated on the basis of standard formula to be laid down
by the Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the
quantity required as per design or as authorized by the Engineer, including authorized lappages,
chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined and
compared with the actual issues each diameter wise, section wise and category wise separately.

C) Theoretical quantity of GI & CI or other pipes, conduits, wiresand cables, pig lead and
GI/MS sheets shall be taken as quantity actually required and measured pluss% of wastage due to

cutting into pieces (except in the case of GI/MS sheets shall be 10%) such determination and
comparison being made diameter wise and category ~ wise.

d) For any other material as per actual requirements.

i) Over the theoretical quantities of materials so computed a variation shall be alowed as

specified in Schedule 'F. The differencein the net quantitiesof ~ materia actually issued to the
contractor an the theoretical quantities including such authorized  variation, if not returned
by the contractor or if not ~ fully reconciled to the satisfaction of the Engineer to this effect shall

be recovered at therates specifiedin  Schedule 'F without preudice to the provison of the

relevant conditions regarding return of materials governingthe contract.  Decision of Engineer in

regard to theoretical quantities of materials, which should have been actually used as per the
Annexure of the standard schedule of rates and recovery at rates specified in Schedule 'F,
shall befinal and binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical guantities
of materials which should have been actually used, shall be final and binding on the contractor.

i) The said action under this clause is without prejudice to the right of the Employer to take action
against the contractor under any other conditions of contract for not doing the work according to the
prescribed specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION
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The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor
until, the work has been delivered to the Engineer and a certificate from him to that effect obtained. Inthe
event of the work or any materials properly brought to the site for incorporation in the work being damaged
or destroyed in consequence of hostilities or war like operation the contractor shall, when ordered in
writing by the Engineer, remove in store all serviceable materials salvaged from the damaged work and
shall be pair at the contract rates in accordance with the provision of this agreement for the work of clearing
the site of debris, stacking removal of serviceable materials and for the construction of all works ordered by
the Engineer such payments being in addition to compensation up to the value of the work, originally
executed before being damaged or destroyed and not paid for. In case of works damaged or destroyed but
not already measured and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/- and
by the Employer concerned for a higher amount. The contractor shall be paid for the damage destruction
suffered and for the restoring the material at the rates based on the analysis of rates tendered for in
accordance with the provision of this agreement. The certificate of the Engineer regarding the qty. &
quality of materials and the purpose for which they were collected shall be fina and binding on all parties
to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war like operations (a) unless the contractor had taken al such precautions against air raid as are deemed
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer.

CLAUSE: 4 RELEASE OF SECURITY DEPOSIT AFTER LABOUR
CLEARANCE

Security deposit will be refunded on furnishing labour clearance certificate from Labour Officer
by the contractor as per CPWD guidelines.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the
second day of every month. The format of the report shall be decided in consultation with the Engineer, to
meet the work schedul e requirement.

CLAUSE: 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP

All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the Engineer's instructions,
and
b) subjected from time to time to such tests as the Engineer may require at the place of manufacture,

fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any
of such places.

The contractor shall provide such assistance, labour, eectricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant and shall
supply samples of materials, before incorporation in the works, for testing as may be selected and required
by the Engineer. The contractor shall bear the cost of samples, testing fee, if tested out side in laboratory
for testing of material provided in the contract or any other material/test not provided in the contract and
Engineer fed that the test of thiskind is necessary.

CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such work, the
Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities
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for carrying out the work of other contractors employed by the Engineer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who may be employed in the
execution of near the site of any work not included in the contract or any contract which the Employer may
enter into in connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors amongst
themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be final and binding
on al the parties, provided that if as a result of such a decision of the Engineer any financial obligations or
liabilities arise amongst the contractors, the same shall be settled between themselves and the
Engineer/Employer shall remain indemnified against any claim arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) make available to any such other contractor, or to the Employer or any such authority, any roads or
ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

C) provide any other service of whatsoever nature for any such the Engineer shall determine an
addition to the contract price in accordance with Clause-12 and shall notify the contractor accordingly.

d) The Contractor's attention is directed to the fact that during the contract period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil pipe
lines, electric cables and other services on and through areasin which the Contractor will be
working. The contractor shall maintain close liaison with the
Engineer to avoid the possibility of delay or inconvenience as aresult of these
operations and shall be deemed to have allowed for thisin histender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay
other persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due
consultation with the Employer be determined by the Engineer and shall be recoverable from the contractor
by the Employer/Engineer and may be deducted by the Employer from any moneys due or to become due
to the contractor and the Engineer shall notify the contractor accordingly with a copy of the Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent of
the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any other
contract with the Employer shall in addition to any crimina liability which he may incur, subject to the
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of
any loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the
amounts so payable from any money otherwise due to the contractor under this or any other contract Any
Question or dispute as to the commission of any offense under the present Clause shall be settled in
accordance with the law for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or
plant employed thereon shall be taken or permitted by the contractor to be taken by any of his employees or
any employees of his sub contractors without the prior approval of the Engineer in writing and no such
photographs shall be published or otherwise circulated without the approval of the Engineer in writing.

]
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that can not safely be done from
the ground or from solid construction except such short period work as can be done safely from ladders.
When aladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)

i) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended
from an overhead support of erected with stationery support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such
scaffolding or staging and extending along with entire length of the outside and ends thereof with only such
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be fastened as
to prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12
feet) above ground level or floor level, they should be closely hoarded and should have adequate width land
should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum
height shall be 90 cm (3 feet).

V) Safe means of access shall be provided to al working platform and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the
width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder up to and
including 3m (10 feet) in length. For longer ladders with width should be increased at least 1/4" for each
additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate
precaution shall be taken to prevent danger from electrical equipment. No materials on any of the site of
work shall be stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide al necessary fencing and lights to protect the public from accident, and shall be
bound to bear the expenses of defence of every suit, action or other proceeding at law that may be brought
by any person for injury sustained owing to neglect of the above precautions and to pay any damages and
cost which may be awarded in any such suit, action proceedings to any such person or which may, with the
consent of the contractor, be paid to compromise any claim by any such person.

Vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from
bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches
which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or undercutting shall be done.

vii)  Demoalition : Before demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which isliable to be a source of danger over a cable or apparatus used
by the operator shall remain electrically charged.

C) All practical steps shall be taken to prevent danger to persons employed from risk of fire or

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or
materials as to render it unsafe.
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viii)  All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those
concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materialswhich is
injurious to the eyes shall be provided with protective goggles.
C) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

€) When workers are employed in sewers and manholes, which are in active use, the contractor shall
ensure that the manhole cover are opened and ventilated at |east for an hour before the workers are allowed
to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and
provided with warning signals or boards to prevent accident to the public. In addition, the contractor shall
ensure that the following safety measures are adhered to :-

ix (@) Entry for workersinto the line shall not be allowed except under supervision of the Engineer or his
authorized representative.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

C) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no
Oxygen isfound inside the sewer line workers should be sent only with Oxygen Kit.

€) Safety belt with rope should be provided to the workers. While working inside the manholes such
rope should be handled by two man standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind,
proper warning signs should be displayed for the safety of the public whenever cleaning works undertaken
during night or day.

0) No smoking or open flames shall be alowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

)] Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer may decide the time up to which a workers may be alowed to work
continuously inside the manhole.

i) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour
proof and of totally enclosed type. Non sparking gas engines also could be used but they should be placed
a least 2 meters away from the opening and on the lowered side protected from wind so that they will not
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be source of friction on any inflammable gas that might by present.
)] The workers engaged for cleaning the manholes sewers should be properly trained before allowing
to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves
non sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the lamps before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

0) If a man has received a physical injury he should be brought out by the sewer immediately and
adequate medical aid should be provided to him.

9)] The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the stepsin this regard to be taken in an individual case will befinal.

X) The contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever ,an above the age of 18 years are employed on the
work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or ready made
paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scraped.

C) Ovedls shal be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

Xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men
below the age of 18 on the work of painting with product containing lead, in any form wherever men above
the age of 18 are employed on the work of lead painting, the following principles must be observed for such
use:

€) White lead, sulphate of lead or product containing there pigment shall not be used in painting
operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the application
of paint in the form of spray.

(c) Measures shall be taken wherever required, to prevent danger arising out of from the application of
a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

(e Over al shall be worn by working painters during the whole of working period.

(f))  Suitable arrangement shall be made to prevent clothing put off during working hours being soiled
by painting materials.

(9) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.
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() Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

xii)  When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any personin
danger and adequate provision should be made for prompt first aid treatment of al injuries likely to be
sustained during the course of the work.

xiii)  Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

a () These shall be of a good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept in good working order.

(i) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give
signal to operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load
each safe working load and the conditions under which it is applicable shall be clearly indicated. No part of
any machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load
except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer.
As regards contractor's machine the contractor shall notify the safe working load of the machine to the
Engineer whenever he brings any machinery to site of work and get it verified by the Electrical Engineer
concerned.

Xiv)  Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safe guard. Hoisting appliances should be provided with such means as
shall reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed.
When workers employed on electrical installations which are already energized insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The workers should
not wear any rings, watches and carry keys or other materials which are the good conductors of electricity.

xv)  All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold ladder or equipment shall be altered or removed whileit isin use. Adeguate
washing facilities should be provided at near places of work.

xvi)  These safety provision should be brought to the notice of all concerned by display on a notice board
at aprominent place at work spot. The person responsible for compliance of the safety code shall be named
therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the
department or their representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rulein force in the Republic of India
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MODEL RULESFOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR.

1 APPLICATION

These rules shall apply to all building and construction worksin charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed in
any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are proposed
to be employed in connection with construction work on any day during the period during which the
contract work isin progress.

3. FIRST AID FACILITIES

(A) Atevery work place there shall be provided and maintained so as to be easily accessible during
working hoursfirst aid boxes at the rate of not |ess than one box for 150 contract labour or part thereof
ordinarily employed.

(B) Thefirst aid box shall be distinctly marked with ared cross on white good and shall contain the
following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -
i) 6 small sterilized dressings.
i) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

V) 1 (30 mil) bottle containing salvolatile having the dose and mode of administration indicated on the
label.
Vi) 1 (30 gms.) bottle of potassium permanganates crystals.

vii) 1 pair scissors.

viii) 1 copy of thefirst aid leaf |et issued by the Director General, Factory Advice Service  and Labour
Institutes Government of India.

iX) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.
X) 1 snake bite lancet.

Xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
xii)  Qintment for burns.

xiii) A bottle of suitable surgical antiseptic solution.
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b) For work places in which the number of contract islabour exceed 50 -
Each first aid box shall contain the following equipment :-

)] 12 small sterilised dressings.

i) 6 medium size sterilised dressings.

iii) 6 large size sterilised dressings.

iv) 6 large size sterilised burn dressings.

V) 6 (15 gms.) packets sterilised cotton wool.

Vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

viii)  1roll of adhesive plaster.

iX) 1 snake bite lancet.

X) 1 (30 gms.) bottle of potassium permanganate crystals.

Xi) 1 pair scissors.

xii) 1 copy of thefirst air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv)  Ointment for burns.

xv)  Aottle of suitable surgical antiseptic solution.

C) Adequate arrangements shall be made for immediate recoupment of the  equipment when
necessary.
D) Nothing except the prescribed contents shall be kept in the First Aid Box.

E) Thefirst aid box shall be kept in charge of responsible person who shall always be readily
available during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be aperson trained in First Aid treatment, in
work place where the number of contract labour employed is 150 or more.

G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are

not available within easy distance of the works, First Aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

H) Where work places are situated in places which are not towns or cities, a suitable motor transport
shall be kept readily availableto carry injured person or persons suddenly taken ill to the nearest hospital.

4, DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

C) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from the existing well which is within
such proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated
before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a
trap door which shall be dust and water proof.
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d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and
opened only for cleaning or inspection which shall be done at |east once a month.

5. WASHING FACILITIES

)] In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

i) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

A () Latrines shall be provided in every work place on the following scale
namely:-
(i)  Wherefemale are employed there shall be at least one latrine, for every 25
females.
B () Where males are employed, there shall be at least one latrine, for every 25
males provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case
may be, upto the first 100, and one for every 50 thereafter.

i) Every latrine shall be under cover & so partitioned off fastening asto secure  privacy,
and shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat
resisting non absorbent materials and shall be cement washed inside and outside at least once a year.
Latrines shall not be of a standard lower than bore hole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the mgority of the workers'FOR MEN ONLY"' or
'FOR WOMEN ONLY" as the case may be.

(2) The notice shall bear the figure of aman or of awoman as the case may be.

V) There shall be at least one urina for male workers up to 50 and one for female workers up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and
one for every 100 of per thereafter.

Vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with
the requirements and urinals of the Public Health Authorities.

vii)  Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

viii)  Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
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incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca
tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and then covering it
with alayer of earth for afortnight (when it will turn to manure).

iX)  The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to
effect proper disposal of soil and other conservancy work in respect of the contractor's workmen or
employees on the site. The contractor shall be responsible for payment of any charges which may be levied
by Municipa or Cantonment Authority for execution of such work on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meas and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less than 3
metres from the floor level to the lowest part of the roof. These shall be kept clean and the space provided
shall be on the basis of 0.6 sgm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other aternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall be
provided two room of reasonable dimensions for the use of their children under the age of six years. One
room shall be used as a play rooms for the children and the other as their bed room. The rooms shall be
constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the place clean.

C) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the
number of women workers does not exceed 50 and two ayaa when the number of women workers exceed
fifty.

9. CANTEEN

a In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed on adequate canteen shall be provided by the contractor for the use of such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places
separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has accessto it.

e The floor shall be made of smooth and impervious material and inside walls shall be lime washed or
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed
every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

0. Waste water shall be carried away in suitable covered drains and shall not be alowed to accumulate
SO as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.
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i The dining hall shall accommodate at atime 30 percent of contract labour working at atime.

J. The floor area of the dinning hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square meter (10 sgft.) per diner to be
accommodated as prescribed in sub Rule 9.

k. (1) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
(i)  Washing places for woman shall be separate and screened to secure privacy.

l. Sufficient table stools, chair or benches shall be available for the number of dinersto be accomodate
as prescribed in sub Rule 9.

m) () There shall be provided and maintained sufficient utensils, crockery, furniture and any other
eguipments necessary for the efficient running of the canteen.

(i)  Thefurniture utensils and other equipments shall be maintained in a clean and hygienic condition.
(i)  Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
(iv) A service counter, if provided, shall have top or smooth and imprevious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.

0) The charges for food stuffs, beverages and any other items served in the canteen shall be based on
'No profit No loss' and shall be conspicuously display in the canteen.

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

)] The rent of land and building.
i) The depreciatio and maintenance charges for the building and equipment provided for the canteen.

iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery
and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.
V) The interst and amount spent on the provision land maintenance and equipment provided for in the
canteen.

g. The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malaria instructions given to him by the
Engineer including the filing up of any borrow pits which may have been dug by him.

11.  The above rules shall be incorporated in the contract and in notices inviting tenders and shall from
an integral part of the contracts.

12.  AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.
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CONTRACTOR LABOUR REGULATION
SHORT TITLE
1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations.

2. DEFINITIONS:-

1) "Workman' means any person employed by NSC or its contractor directly or indirectly through a
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of
employment are expressed or implied but does not include any person:

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees per
mensem for exercised either by the nature of the duties attached to the office or by reason of powers vested
in him, functions mainly of managerial nature.

¢) Who is an out worker, that is to say a person to whom, any articles or materials are given out by
or on behaf of the principal employer to be made up, cleaned, washed, altered, ornamental finished,
repaired, adopted or otherwise processed for sale for the purpose of the trade or business of the principal
employer and the process is to be carried out either in the home of the out worker or in some other
premises, not principa employer.

ii) Fair Wages shall include every person who undertake whether for time or piece work fixed &
notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors shall include every person who undertake to produce a given result other than a
more supply of goods or articles of manufacture through contract labour or who supplied contract |abour
for any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours aday & in case of child
4-1/2 hours aday. The working day shall be so arranged that inclusive of interval for rest, if any, it shall
not spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate of
wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or not.

i) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next proceeding day, provided he had worked under the same contractor
for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately
before or after the normal weekly holiday and pay wages to such worker for the work performed on the
normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before be commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in conspicuous places on the
work, notices in English and in the local Indian Languages spoken by the majority of the workers, giving
the minimum rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the hours
of work for which such wages are earned, wage periods, date of payments of wages and other relevant
informations as per Appendix 'A’.

5. PAYMENT OF WAGES
i) The contractor shall fix wage period in respect of which wages shall be payable.

i) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day and
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in other cases before the expiry of tenth day after the last day of the wage period in respect of which the
wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of
the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the National
Seeds Corporation by general or specia order in this behalf of permissible under the payment of wages Act,
1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the
Engineer or any other authorized representative of the Engineer who will be required to be present at place
and time of disbursement of wages by the contractor to workman.

Xi) The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of
Wages' or the "Wages-cum-Muster Roll" as the case may bein the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES
i) The wages of aworker shall be paid to him without any deductions of any kind except the following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required work. The amount of deduction shall be in proportion to the period for which
he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for custody,
or for loss of money or any other deduction which he is required to account, where such damage or loss is
directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wages,advances
granted shall be entered in aregister.

e. i) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of any the Chief Labour Commissioner.
NOTE :
An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -
iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made from
his wage until the worker has been given an opportunity of showing cause against such fines or deductions.
iv) The total amount of fine which may be imposed in any wage period on aworker shall not exceed
an amount equal to three paise in arupee of the total wages, payable to him in respect of that wage period.
V) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.
vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of
which it was imposed.
1. LABOUR RECORDS
i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XI11 of the
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CL (R&A) Centra Rules 1971 (Appendix - 1V)
ii) The contractor shall maintain a'Muster Roll' Register in respect of al workmen employed by him on the
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).
iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work
under Contract in Form XV1I of the CL (R&A) Rules 1971 (Appendix V).
iv) Register of Accidents: "The contractor shall maintain aregister of accidents in such form as may be
convenient at the work placed but the same shall include the following particulars’.

a) Full particulars of the labourers who met with accident.
b) Rate of wages.

C) Sex.

d) Age.

€) Nature of accident and cause of accident.

f) Time and date of accident.

0) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.
)] Period of treatment and result of treatment.
)] Percentage of 1oss of earning capacity and disability as assessed by Medical Officer.
k) Claim required to be paid under Workmen's Compensation Act.
)] Date of payment of compensation.
m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.
0) Remarks.
9)] Register of Fines Contractor shall maintain a "Register of Fines' in the form XXII of C1 (R&A)
Rules 1971 (Appendix - XI1).
The contractor shall display in a good condition and in a conspicuous place of work the approved
list of Acts and Omissions for which fines can be imposed (Appendix - X).
vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in
form XX of the CL (R&A) Rules 1971 (Appendix - XII)
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of the CL
(R&A) Rules 1971 (Appendix X111).
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII of the CL
(R&A) Rules 1971 (Appendix X1V) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an attendance Card-cum-Wage dlip to each workmen employed by him in the
specimen form at (Appendix VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the
commencement of the day and again after the rest interval, before the actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

V) The contractor shall complete the wage dlip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage dlip at the time
of disbursement of wages and retain the card with himself.

0. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971
to each worker within three days of the employment of the worker (Appendix-VII1).
10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the workman
whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central Rules,
1971 (Appendix-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in origina for
aperiod of three years from the date of last entries made available for inspection by the Engineer or Labour
Officer or any other officers authorized by the Department of works and Housing in this behalf.
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12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of
the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding
the default made by the Contractor or sub-contractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractor's bill be made and the wages and
other dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause of
these regulations, actual payment to labourers will be made by the Engineer after the Superintending
Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.

13.  REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractor”s bill be made and the wages and
other duesto paid to the labourers concerned. In case any appeal is made by the contractor under clause 13
of these regulations, actual payment to labourers will be made by the Engineer after the Superinteding
Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the report
from the Labour Officer or the Superintending Engineer as the case may be.

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision,
forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to
such appeal, the decision of the Officer shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or an enquiry under these regulations
by :-

a) An Officer of aregistered trade union or which he isamember.

b) An Officer or afederation of trade unions referred to in clause (@) is affiliated.

¢) Where the employer is not amember of any registered trade union, by an officer of aregistered

trade union, connected with, the industry in which the worker is employed.
i) An employer shall be entitled to be represented in any investigation or enquiry under these regulations
by :-

a) An Officer of an association of employers of which he isamember.

b) An Officer of federation of associations of employersto which

association referred to in clause (A) is effiliated.

¢) Where the employer is not amember of any association of employers by an officer of association
of employer, connected with industry or by any other employer, engaged in the industry in which the
employer is engaged.
iii) No party shall be entitled to be represented by alegal partitioner in any investigation or enquiry under
these regulations.
16. INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of hisworkersto
his agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorized by the National Seeds Corporation on his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified fromtimeto time.

18. AMENDMENTS

The Nationa Seeds Corporation may from time to time and to or amend the regulations and on any
guestion as to the application, interpretation or effect of those regulations the decision of the Engineer
concerned in this behalf shall be final.
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11

12

13

LIST OF PROFORMA FOR REGISTERS (Appendix- | to XI11)

Appendix-I

Appendix-ii

Appendix-iii
Appendix-iv
Appendix-v
Appendix-vi
Appendix-vii
Appendix-viii
Appendix-ix
Appendix--x
Appendix-xi
Appendix-xii

Appendix-xiii

Register of maternity benefits.

Maternity benefit admissible to the Contractor’s in
National Seeds Corporation Limited.

Labour Board

Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages dlip

Employment Card

Service certificate

Register of fines

Register of deduction for damage or loss
Register of advance.

Register of over time.
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LIST OF ACTSAND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed
prominently at the site of work both in English & local language.

1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC.

3) Taking or giving bribes or any illegal gratification’s.

4) Habitua late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7) Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor

10) Sleeping on duty

11) Mdingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized particle at
the work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the
department and for which the contractors are compelled to undertake rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.

18) Any unauthorized divulgence of business affairs of the employees

19) Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening or intimidating any workman or employer during the working hours within the

premises.
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PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Ratein figuresand works | Place of issue
at which the material will
be charged to the contractor

1 | OPC-43 Grade Cement full FOR
-------------------------------- Destination ( at
work site)

SCHEDULE * C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place of issue

1 2 3 4

SCHEDULE *D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE * E’:- Referenceto general conditions of contract:-
Nameof work - = e
Estimated cost of work:- RS.---------

Earnest money :- RS. ~-~—mmmoee-
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.

CLAUSE 10.5 ;- Schedule of basic rate of Materials, Labour and POL etc. at FOR .

Components of materials: - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L..- Expressed as per cent of total value of work:- 5%.

CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value

CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a

maximum of Rs. 5.00 lakhs
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CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Timedlowed for execution of work.

Authority to givefair and reasonable
extension of time for completion

CLAUSE-7 Grosswork to be done together with net

Payment/adjustment of advances

for materials collected, if any, since the

last such payment for being eligible to

interim payment.

CLAUSE-11 Specificationsto be followed for

execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for

additional, altered or substituted items that

can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate

entered in the schedule of rates

12.1(iv) A Deviation limit beyond which

sub clauses (i) to (iii) shall not apply and

clauses 12.2 & 12.3 shall apply.

121 (iv)B (@ Limit for value of any item
of any individua trade
beyond which sub-clauses (i) to (v)
shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16
Competent authority for

deciding reduced rates

CLAUSE-35

Minimum qualifications and
experienced required for Principal
Technical Representative.
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a) For works with estimated cost
put to tender more than.

)] Rs 10 lakhsfor civil work Graduate or retired Engineer
i)  Rsb5lakhsfor Elect./Mech. Works possessing at |east recognized
diploma.

b) For works with estimated cost
put to tender

More than 5 lakhs but less Recognized diploma holder
than Rs 10 lakhs for civil work.

More than Rs 1 lakhs but less than

Rs 5 lakhs for Elect./Mech. Works

C) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong

d) Minimum experience of works -------------- years.

€) Recovery to be effected from Rs. 4,000/-p.m.for Graduate
for the contractor in the event of not fulfilling Rs 2000/- for diploma holder.

Provision of clause 36 (i)

CLAUSE-42

)] Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates

i) Variations permissible on theoretical quantity.
a) ) Cement for works with estimated cost put to 5 % plus/minus

Tender not more than Rs, 5 lakhs
(i)  Workswith estimated cost put to tender

more than Rs. 5 lakhs 3 % plus/minus
b) Bitumen all works 2.5% plusonly & nil -
on minus side.
C) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
d) All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SN | Description of item Rate in figures and words at which recovery shall be
1 made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation
1 | Cement Double the rate quoted in schedule “ E *.
2 | Sted reinforcement | - do------
3 | Structural Sections @ | - do------
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SCHEDULE ‘F’

Reference to general rules & guidance for inviting of tender:-

Name of work:

Estimated cost of work : Rs.
Earnest money : Rs.
Performance Guarantee 5 % of accepted value.
Security deposit: 5% vaue of work done subject to a maximum
of Rs. 5lakhs.
Clause 1:-
)] Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
i) Maximum allowable extension beyond the period provided
in (i) above:- 10 days.
Clause:- 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:-

Tableof Milestone

SN | Description of milestone | Timeallowed in days | Amount to bewith-held in case
(physical) (from date of start) of non achievement of milestone
1 2 3 4
Time allowed for execution of work:-
Authority to decide:
i) Extension of time
i) Rescheduling of milestone --------------------=------
GENERAL RULES Officer inviting tender Maximum percentage
& DIRECTIONS: for quantity of items of work to be executed beyond which

rates are to be determined in accordance with clause 12.1
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DEFINITIONS:

2(e)

2(k)

2(i)

2(L)

6(ii)

o O1

Engineer :-

Accepting Authority :- CMD, N.S.C.

Percentage on cost of materials &
labour to cover all over heads and profits:-  15%

Department/Employer:-

Standard schedule of Rates: - DSR-2013.
Standard NSC contract form

Modified & corrected up to the date stipulated in schedule
Works to be carried out:-

Sufficiency of tender:-

Discrepancies and adjustment of errors:-
Signing of contract:-
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FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Cor poration (hereinafter called Corporation) to accept the

terms and conditions of the proposed agreement between ------------------ and -------------- (hereinafter
called” the Contractor) for the work---------------- (hereinafter called the said agreement) having agreed to
production of an irrevocable Bank Guarantee for Rs.--------- (Rs.--------- ) as a security/guarantee from the

contractor for compliance of his obligations in accordance with the terms and conditions in the said

agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an
amount not exceeding Rs.-------- (Rs.--------- ) on demand by the Corporation.
2 We,---------m-mmmmeme- do hereby undertake to pay the amounts due and payable under this guarantee

without any demure, merely on a demand from the Corporation stating that the amount claimed as required
to meet the recoveries due or likely to be due from the said contractor. Any such demand made on the bank
shall be conclusive as regards the amount due and payable by the bank under this guarantee. However, our
liability under this guarantee shall be restricted to an amount not exceeding Rs. ------ (Rs. ---------------
only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending before
any count or Tribunal relating thereto, our liability under this present being absolute and unequivocal .

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under and the contractor shall have no claim against us for making such payment.

4 We-------- ----- further agree that the guarantee herein contained shal remain in full force and
effect during the period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the Corporation under or by virtue of the said agreement have
been fully paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified
that the terms and conditions of the said agreement have been fully and properly carried out by the said

contractor and accordingly discharges this guarantee.

5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty
without our consent and without affecting in any manner our obligation hereunder to vary any of the terms

and conditions of the said agreement or to extend time of performance by the said contractor from time to
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time or to postpone for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or extension being

granted to the said contractor or for any forbearance, act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have

effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with the

previous consent of the Corporation in writing.
8 This guarantee shall be vaid up to ------------ unless extended on demand by the Corporation.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.--------

(Rs._------------ ) and unless a claim in writing is lodged with us within six months of the date of expiry or
the extended date of expiry of this guarantee al our liabilities under this guarantee shall stand discharged.

Dated the ----------------- day of ---------- for --------e-eeemeeeee (indicate the name of bank)
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FORMAT OF AGREEMENT

Contractno. ............

This agreement is made between National Seeds Corporation Limited, Regional Office .--------------
------------ having its registered office at Begy Bhawan, Pusa complex, New Delhi-110012 asthefirst part,
referred here after as corporation and M/S or
Sh.. ., the party as the second
part, referred ascontractor for at ------------------------------------------------------------------------------------------

Whereas the Corporation being desirous of having performing the provision of works mentioned
above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications,
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all of
which are designed in form of this contract and are included in the term ‘CONTRACT” when ever here in
used.

And where as the Corporation accepted the tender of contractor for the provision and the execution
of the said work upon the terms and conditions as contained in the tender documents submitted by the
contractor form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be executed by him
the contractor hereby covenant with the corporation of contractor shall and will duly provide, execute and
complete the said worksin ---- months as per the terms of the contract and maintain the same at his own
cost during the maintenance perlod .

”,.there after , perform all other acts and thmgs in the contract mentloned or descrlbed or WhICh are to be
implied there from or may be reasonable necessary for the completion of the said works and at the times
and in the manner and subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the corporation
does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the
contractor against the bill of quantities forming part of the tender documents and accepted by the
corporation or at Agreed Rates and such other sums are may become payable to the contractor under the
provision of the contractor such payments to be made at such time and in such manner as provided for in
the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the
sums as may be due to the corporation for the services, if any, rendered by the corporation to the contractor
and such other sum or sums as may become payable
to the corporation as per the terms and conditions of contractor, such payment to be made at such manner as
it provided in the contract.

4 Notwithstanding the execution of this agreement at any place other than Delhi the parties
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi
alone shall have jurisdiction in respect of this contract and dispute if any. The parties shall not take any
proceedings in any other court having concurrent jurisdiction in the matter.
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In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and removing. This
may consist of dismantling one or more parts of the building as specified or shown on the drawing.
(B) Demoalition

The term Demoalition implies breading up. This shall consist of demolishing whole or part of work
including al relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the Government
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-
charge before starting the work.

The demolition shall always be well planned before hand and shall generaly be done in reverse
order of the one in which the structure was constructed. The operations shall be got approved from the
Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in |S; 4130 and safety code of
terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the
adjoining work or property before dismantling and demolishing is taken up and the work shall be carried
out in such a way that no damage is caused to the adjoining work or property. Wherever specified,
temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and
then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by
taking out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out and
stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.

M easur ements

All work shall be measured net in the decimal system, as fixed in its place, subject to the following
[imits, unless otherwise started hereinafter.

@ Dimensions shall be measured correct to acm.

(b) Areas shall be worked out in sgm correct to two places of decimal.

(c)  Cubica contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured separately.

Measurements of all work except hidden work shall be taken before demolition or dismantling and
no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc.
shall be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

@ Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates. The rate shall include the cost of al labour involved and tools used in demolishing and
dismantling including scaffolding. The rate shall also included the charges for separating out and stacking
the serviceable material properly and disposing off unserviceable materials as directed by the by the
Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be pulled
down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered
necessary.
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1) Thework shall be carried out as pr CPWD Specifications 2005, amended up to date
a. and Indian Electricity Rules 1956 amended up-to-date.

2) The contractor shall obtain prior approval from the Engineer-in —chargefor the material to be
used at site of work.

3) The contractor shall have to submit the completion plan in triplicate along with  one set of tracing
cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the
contract .

4) Thework shall be carried out in full co-operation with the other contractors working at site.

5) All inter connection shall be carried out with suitable lengths of cables,  commensurate with
current carrying capacity with solderless thimbler, All earth connections with metal boards
shall be made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on
these accounts.

6) Piano type switches & sockets of Anchor/Cona (1SI) make shall only be used with suitable
colour Hylam sheet cover with full “HYLAM?” inscription on it. Nothing extra paid on this
account. Colour of the sheet shall be got approved from the Engineer-in-charge.

7) Theroute of conduits & cables are to be got approved from the Engineer-in-charge.

8) The drawing showing the arrangement of switches gears and dimensions for angle iron or sheet
metal boards shall have to be got approved from the Engineer-in-charge  before fabrication and
installation at site of work.

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized representative.

10) All damages done to the building during execution of the work shall have to be made

a. good by the electrical contractor at his own cost and risk for which nothing extra
b. shal be paid.

11) The contractor will have to arrange the removal of the Malba/debris etc. to the site decided

by the Engineer-in-charge after each days work and nothing extrawill be paid on this account. It

will be the contractor’s responsibility to keep the site neat

a. and clean after completion of the work other wise the site shall be got clear at the risk  and
cost of the contractor.

12) The contractor will make his own arrangements for watch & ward of the materials and
electrical installations until the work is completed and handed over to the department in full. No
extra payment will be made to the contractor for the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any metallic box,
frame etc.

14) The contractor is bound to sign the site order book as and when reuired by the  Engineer-in-
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charge or his authorized representative.

15) Persons expecting the work should have electrical licence as required according to the Indian
Electricity Act.
16) The contractor will have to submit the completion certificate as per Annexure “E” of

Genera specifications for electrical work, 2005. The prescribed test shall have to be conducted
in the presence of Engineer-in-charge.
17) All AC switches & SDB’s shall be numbered and other lettering work done on ~ SDB’s and main
board as required by the Engineer-in-charge. Nothing extrashall  be
a. pad on thisaccount.
18) Completed portion of the work shall not be taken over in parts unless otherwise agreed over by
the Engineer-in-charge.

RECOMMENDED MAKESOF ELECTRICAL EQUIPMENTS.

1 | Transformer a) | SiemensIndiaLtd.

b) | NGEF Ltd

¢) | Crompton Greaves Ltd.
d) | GEC Ltd

€) | Jyoti Ltd.

f) | Kasun (Madras)

g) | NEl Ltd.

h) | ITE Hyderabad

i) | BHEL

2 | HT Circuit breaker and fuse switch | @) | Siemens India Ltd.
units.

b) | NGEF Ltd

c) | GEC Ltd

d) | MET Ltd.

e) | Jyoti Ltd.

f) | Crompton Greaves Ltd.
g) | Allind

h) | Kirloskar

i) | Voltas

J | BHEL

3 | LT switch gear (PCC) and motor | @) | Larsen & Tubro)
control centre (MCC)

b) | SiemensIndiaLtd.
c) | Bhartia Cutler Hammper
d) | English Electric company
4 | Cables a) | Cable Corporation of India
b) | Fort Gloster
c) | TCC
d) | NICCO
e) | Grandlay
f) | Universal
g) | Asian cables
h) | Industrial cable
5 | Calling fans a) | GEC Ltd
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Philips

Usha

Crompton

Orient

Cool home

Exhaust fans

GECLud

Philips

Usha

Crompton

Cool home

Lighting fixtures

Incandesocent fixtures.

GEC Ltd

Philips

Deccon

Crompton

Flourescent and HPMV fixtures.

Philips

GEC

Crompton

Anchor

Mysore Lamps

Best & Crompton Ltd.
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SCHEDULE- (A)

SCHEDULE OF QUANTITY

Name of work:

Construction Of Seed Processing Plant cum Storage Godown , Sale

Counter, office block, boundary wall, internal road ,drainage, plumbing ,rain water
harvesting system & electrical installation etc in Premises Plot No. A, Ward No. 12,
Situated At APMC Complex, Cotton Market, Abutting To Raichur - Hyderabad Highway,

Raichur, Karnataka.

S.No

DSR -2013
Iltem Code

Description of items

Quantity

Unit

Rate

Amount
Rs.

2

3

4

5

6

7

1

EARTH WORK

2.31

Clearing jungle including uprooting of
rank vegetation grass, brush wood,
trees and sapling of girth up to 30 cm
measured at a height of 1 m. above
ground level and removal of rubbish up
to a distance of 50 m. out side the
periphery of the area cleared..

7432.61

Sgm

2.8.1

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual means
in foundation trenches or drains (not
exceeding 1.5m in width or 10 sq m on plan)
including dressing of sides and ramming of
bottoms, lifts up to 1.5 m including getting out
the excavated soil and disposal of surplus
excavated soil as directed. (a) All type of
soils.

1694.03

cum

291

Excavation work in foundation trenches or
exceeding 1.5m in width orl0 sq m on plan
including dressing of sides and ramming of
bottoms lift up to 1.5m including getting out
the excavated soil and disposal of surplus
excavated soils as directed within a lead of
50m.

618.80

cum

2.25

Filling available excavated earth (excluding
rock) in trenches, plinth sides of foundation
etc. in layers not exceeding 20 cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50m and
lift up to 1.5m

859.80

cum

15.60

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting, unloading to  approved
municipal dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved

1262.67

cum

2.25+23.2

Supplying and filling in plinth with good earth
under floors including watering, ramming,
consolidating with power roller and dressing
complete.

2470.95

cum

2.27

Supply and filling with in plinth with local
sand under floors including watering,
ramming, consolidating and dressing
complete.

493.11

cum
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2.11

Extra for excavation for pipes, cables etc. in
all kinds of soil for depth exceeding 1.5m, but
not exceeding 3m. (Rate is over
corresponding basic item for depth up to 1.5
meters).

0.00

cum

Preparation of sub soil structure with
commercial dry lime (slaked), fly ash
stabilized soil with a mix of 3% lime, 12% fly
ash and 85% local suitable soil by weight, so
as to achieve increase of bearing capacity of
sub soil in the processes of stabilization of
soil which including leveling an preparation of
the surface and rolling.

12.13

cum

10

2341

supplying  chemical emulsion in sealed
containers including delivery as specified.

0.00

(a) Chlorpyriphos/Linden of 20 % EC

742.34

litre

11

2.35.3.1

Diluting and injecting chemical emulsion for
PRE-CONSTRUCTIONAL anti-termite
treatment (excluding the cost of chemical
emulsion). (a) With chlorpyripos/Lindane EC
20 % with 1 % concentration.

1855.85

sgm

PLAIN AND REINFORCED CEMENT
CONCRETE

12

Providing and laying in position cement
concrete of specified grade excluding the
cost of centering and shuttering-all work up
to plinth level.

423

a)l:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nomina
size.)

14.58

cum

4.1.8

b) 1:4:8 ( 1 cement : 4 cosrse sand : 8
graded stone aggregate 40 mm nominal size.

325.71

cum

4.1.10

c) 1:5:10 ( 1 cement: 5 coarse sand : 10
graded stone aggregate 40 mm nominal
size.)

44.39

cum

411

Providing and laying damp-proof course 50
mm thick with cement concrete 1:2:4 (1
cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size).

5.52

sgm

13

Providing and laying in position of reinforced
cement concrete with 1:1.5:3 ( 1 cement: 1.5
coarse sand:3 graded stone aggregate 20
mm nominal size) excluding the cost of
centering, shuttering, finishing and
reinforcement.

51.2

(a) all work upto plinth level.

364.88

cum

14

Reinforced cement concrete work with
1:1.5:3 (1 cement:1.5 coarse sand: 3 graded
stone aggregate 20 mm nominal size ) in
columns, pillars, beams and string courses,
intel, slabs, chajjas etc. excluding the cost of
centering, shuttering, finishing and
reinforcement.

5.23.+5.3

(&) All work above plinth upto floor-V level

203.68

CUM

15

Reinforcement for RCC work including
straightening, cutting, bending, placing in
position and binding all complete.

5.22.6

a) TMT bars

68183

kg
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16

Centering and shuttering including strutting,
propping etc. and removal of form for:

591

(a) Foundation and footing etc. upto plinth
level.

2612.53

sgm

5.9.3+5.9.5
+5.9.6

(b) Above plinth in super structure beams,
column, slab, lintel, projection etc. upto floor-
V level.

1774.09

sgm

17

53

Add or deduct for plaster drip course/groove
in plastered surface or moldings to RCC
projections.

2358.40

mtr

BRICK WORK

18

Random rubble masonry with hard stone in
foundation and plinth including leveling up
with cement concrete 1:6:12 (1 cement : 6
coarse sand : 12 graded stone aggregate
20mm nominal size) at plinth level with:

7.1

a) Cement mortar 1:6 ( 1 cement : 6 coarse
sand )

123.69

cum

19

6.4.2

Brick work with FPS bricks of class
designation 75 in foundation and plinth in 1:6
(1 cement: 6 coarse sand)

30.61

cum

20

6.4.2+6.5

Brick work with FPS bricks of class
designation 75 in foundation and plinth in 1:6
(1 cement: 6 coarse sand)

18.46

cum

21

Half brick masonry with FPS bricks of calls
designation 75 in super structure above
plinth level up to floor V level.

6.13.2

Cement mortar 1:4 ( 1 cement : 4 coarse
sand)

444.07

sgm

22

6.15

Extra for providing and placing in position 2
Nos 6 mm dia MS bars at every third course
of half brick masonry.

1.00

sgm

23

5.26
(KSPWD)

Providing & Construction precast concrete
solid blocks with compressive strength not
less than 35 Kg per Sg.mt with cement
motor 1:4 masonry (quoin, Jamb, closer
blocks) with solid concrete blocks of size :
40x20x20 cm conforming to IS : 2185/1965
in super structure including cost of
materials, labor charges, scaffolding,
curing complete as per specifications. (Up
to Plinth Beam Level)

480.90

sgm

24

5.27
(KSPWD)

Providing & Construction precast concrete
solid blocks with compressive strength not
less than 35 Kg per Sg.mt with cement
motor 1:4 masonry (quoin, Jamb, closer
blocks) with solid concrete blocks of size :
40x20x20 cm conforming to IS : 2185/1965
in super structure including cost of
materials, labor charges, scaffolding,
curing complete as per specifications.
(*Plinth beam to V Floor Level)

1514.76

sgm

Sub total
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DOOR WINDOW, VENTILATOR & GRILL
with MS/ALUMINUM

25

Supplying and fixing rolling shutters of
approved make, made of required size MS
laths interlocked together through their
entire length and jointed together at the
end by end locks mounted on specially
designed pipe shaft with brackets, side
guides and arrangements for inside and
outside locking with push and pull
operation complete including the cost of
providing and fixing necessary 27.5 cm
long wire spring grade no. 2 and MS top
cover of required thickness for rolling
shutter.

10.6.3

(a) 80x0.90 mm MS lath with 0.90mm thick
top cover

67.50

sgm

10.7

Providing and fixing ball bearings for rolling
shutter

36.00

each

26

10.11

Providing and fixing factory made ISI
market glazed doors, windows and
ventilators of standard rolled steel
sections, joints mitered and welded with
15x3 mm lugs, 10cm long, embedded in
cement concrete blocks 15x10x10cm with
1:3:6 (1 cement:3 coarse and:6 graded
stone aggregate 20mm nominal size) or
with wooden plugs and screws or rawl
plugs and screws or with fixing clips or with
bolts and nuts as required, including
providing and fixing of glass panes with
glazing clips and special metal sash putty
of approved make complete including
applying a priming coat of approved steel
primer, excluding the cost of metal beading
and other fittings except necessary hinges
or pivots as required.

2316.00

kg

27

9.48.1

Providing and fixing MS grill of required
pattern in frames of windows etc. with MS
flats, square or round bars etc. all
complete.

2837.24

kg

28

Providing and fixing aluminum work for
doors, windows, ventilators and partitions
with extruded built up standard tubular
sections/appropriate Z sections and other
sections of approved make conforming to
IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size,
including necessary filling up the gaps at
junctions, i.e. at top, bottom and sides with
required EPDM rubber/ neoprene gasket
etc. Aluminum sections shall be smooth,
rust free, straight, mitered and jointed
mechanically wherever required including
cleat angle, Aluminum snap beading for
glazing / paneling, C.P. brass / stainless
steel screws, all complete as per
architectural drawings and the directions of
Engineer-in-charge. (Glazing, paneling and
dash fasteners to be paid for separately)
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For shutters of doors, windows &
ventilators including providing and fixing
hinges/ pivots and making provision for
fixing of fittings wherever required including
the cost of EPDM rubber / neoprene
gasket required (Fittings shall be paid for
separately)

21.1.2.3

Polyester  powder  coated aluminum
(minimum thickness of polyester powder
coating 50 micron)

102.28

Kgs

29

Providing and fixing required fittings including
necessary screws etc. of approved make for
doors, windows, ventilators etc.

9.66.1

(&) MS Oxide handles 125 mm conforming to
IS: 4992 complete

153.00

nos

9.68.2

(b) 250 mm oxidized MS casement stays
weighing not less than 150 gms

82.00

nos

9.63.4

(c).100 X 10 mm M.S.Oxidized tower bolt.

107.00

nos

30

10.1

Structural steel work in single section fixed
with or without connecting plate including
cutting, hoisting, fixing in position and
applying a priming coat of approved steel
primer all complete.
Nosing for C.C protection in front of Rolling
Shutter with ISA 75X75X6 MM @ 7 Kg per
Sqg.mt

168.00

kg.

31

10.25.2

Steel work welded in built up sections/
framed work, including cutting, hoisting,
fixing in position and applying a priming coat
of approved steel primer using structural
steel etc. as required.
In gratings, frames, guard bar, ladder,
railings, brackets, gates and similar works for
Door frame with MS angle 50X50X6 mm @
4.5 Kg per Mt

1058.53

kg.

32

10.3

P & F position collapsible steel shutters with
vertical channels 20x10x2 mm and braced
with flat Irion diagonals 20x5 mm size with
too and bottom rail of T-iron 40x40x6 mm
with 40 mm dia, steel pulleys complete with
bolts, nuts, locking arrangement, stoppers,
handles, including applying a priming coat of
approved steel primer.

1.00

sgm

WOOD WORK

33

P & F ISI marked flush door shutters
conforming to 1S:2202 ( part-l ) decorative
type, core of block board construction with
frame of 1st class hard wood and well
matched teak 3 ply veneering with vertical
grains or cross bands and face veneers on
both faces of shutters.

9.21

a) 35 mm thick including ISI marked
stainless steel but hinges with necessary
screws.

41.33

sgm
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34

25 mm thick PVC flush door shutters made
out of a one piece Multi chamber extruded
PVC section of the size of 762 mm X 25 mm
or less as per requirement with an average
wall thickness of 1 mm (x 0.3 mm). PVC
foam end cap of size 23x10 mm are provided
on both vertical edges to ensure the overall
thickness of 25 mm. M.S. tube having
dimensions 19 mm x 19 mm and 1.0 mm (z
0.1 mm) is inserted along the hinge side of
the door. Core of the door shutter should be
filled with High Density Polyurethane foam.
The Top & Bottom edges of the shutter are
covered with an end-cap of the size 25 mm X
11 mm. Door shutter shall be reinforced with
special polymeric reinforcements as per
manufacturer’'s specification and direction of
Engineer-in-charge to take up necessary
hardware and fixtures. Stickers indicating the
locations of hardware will be pasted at
appropriate places. (for W.C. and bathroom
door shutter).

9.118.3

a) 25 mm thick

23.63

sgm

34

9.143

Providing and Fixing factory made uPVC
door frame, made of uPVC exturded sections
, of size 65 mm x 55 mm with wall thickness
2.0 mm ( £ 0.2 mm) , corners of the door
frame to be mitred cut and jointed with
plastic brackets and stainless steel screws,
reinforcing hinge side vertical of the frames
with PVC profile of Size 28 mm x 30 mm
having wall thickness 2 mm (0.2 mm),
including providing & fixing 3 nos of 125 mm
long stainless steel hinges to the frame,
fixing the frame with jamb with required
number & size of anchor dash fastners, all
complete as per manufacturer’s specification
and direction of Engineer-in-charge

46.87

meter

FLOORING

35

16.75

Providing and laying C.C. Flooring of mix M-
15 with ready mixed concrete from batching
plant. The ready mixed concrete shall be laid
and finished with screed board vibrator,
vacuum dewatering process and finally
finished by floating, brooming with wire brush
etc. complete as per specifications and
directions of Engineer-in- charge. (The
panel shuttering work shall be paid for
separately).(Note:- Cement content
considered in this item is @ 330 kg/cum.
Excess/less cement used as per design mix
is payable/ recoverable separately).

155.43

cum

36

11.3

Providing and laying 50 mm thick cement
concrete flooring 1:2;4 (1lcement:2coarse: 4
graded stone aggregate) finished with a
floating coat of neat cement including cement
slurry, but excluding the cost of nosing of
steps etc. complete.

44.85

sgm
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37

11.6

Cement plaster skirting (upto 30 cm height)
with cement mortar 1:3 ( lcement: 3 coarse
sand) finished with a floating coat of neat
cement..

(&) 18 mm thick

32.52

sgm

38

11.26

Providing and laying vitrified floor tiles in
different sizes (thickness to be specified by
the manufacturer) with water absorption less
than 0.08% and conforming to IS : 15622, of
approved make, in all colours and shades,
laid on 20mm thick cement mortar 1:4 (1
cement : 4 coarse sand), including grouting
the joints with white cement and matching
pigments etc., complete.

338.30

sgm

39

8.12

Providing and laying flamed finish Granite
stone flooring in required design and
patterns, in linear as well as curvilinear
portions of the building all complete as per
the architectural drawings with 18 mm thick
stone slab over 20 mm (average) thick base
of cement mortar 1:4 (1 cement : 4 coarse
sand) laid and jointed with cement slurry and
pointing with white cement slurry admixed
with pigment of matching shade including
rubbing , curing and polishing etc. all
complete as specified and as directed by the
Engineer-in-Charge : a. Flamed finish granite
stone slab Jet Black, Cherry Red, Elite
Brown, Cat Eye or equivalent.

37.30

sgm

40

11.26

Kota stone slab flooring over 20 mm
(average) thick base laid over and jointed
with grey cement slurry mixed with pigment
to match the shade of the slab including
rubbing and polishing complete with base of
cement mortar 1 : 4 ( 1 cement: 4 coarse
sand )

21.04

Sgm

41

11.39

Providing and laying rectified Glazed
Ceramic floor tiles of size 300x300 mm or
more (thickness to be specified by the
manufacturer), of 1st quality conforming to IS
: 15622, of approved make, in colours White,
Ivory, Grey, Fume Red Brown, laid on 20 mm
thick cement mortar 1:4 (1 Cement: 4 Coarse
sand), including grouting the joints with white
cement and matching pigments etc.,
complete.

34.78

Sgm

42

11.36

P & F 1st quality ceremaci glalzed wal tiles
conforming to 1S:15622 (thickness to be
specified by the manufacturer ) of approved
make in all colours, shades except brgundy,
bttle green, black of any size as approved by
Engineer-in-charge in skirting, risers of steps
and dados over 12 mm thick bed to cement
mortar 1:3 ( 1 cement: 3 coarse sand) and
jointing with grey cement slurry @ 3.3 kg per
sgm including pointing in white cement mixed
with pigment of matching shade complete.

208.22

sgm

ROOFING

43

NSI

Supplying, erection of self supported arch
type sheeting roof with colour gal-volume
sheet 1 mm thick for 20 mtrs span.

1575.00

Sg.m
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44

NSI

Supplying and fixing of skylight (poly
carbonate 2mm thick) size 2 ft x10 ft in the
curved roof along with 24" aluminium turbo
ventilators over self supported arch sheeting
roof.

7.00

nos

45

NSI

Supplying and fixing of 24" aluminium turbo
ventilators (14 Nos) in the curved roof .

14.00

nos

46

NSI

Providing & Installation of Hanger/Clamp to
facilitate fixing of light fixtures (20 -30 kg
point load.

50.00

nos

49

NSI

Supply and installation of 0.5mm thick colour
Gal-volume sheet flashings hood/
ridges/triangular portion closers to required
shape with self threaded screws etc.
completed as directed.(cladding)

38.40

sgm

50

12.21

Providing and fixing on wall face un-
plasticized-rigid PVC rain water pipes
conforming to IS: 13592 type A including
jointing with seal ring conforming to IS: 5382
leaving 10 mm gap for thermal expansion
including required fittings such as socket,
bend, heel rest, stop ends etc. complete.

12.41.2

(d 110 mm dia

144.00

mtr

51

38

Providing gola 75x75 mm in cement concrete
1:2:4 (lcement ; 2 coarse sand : 4 stone
aggregate 10mm and down gauge) including
finishing with cement mortar 1:3 (1cement : 3
fine sand) as per standard desing

44.00

mtr

FINISHING

52

13.16

6 mm cement plaster of mix 1:3 (1 cemenr: 3
fine sand)

1553.91

sgm

53

13.7.2

12 mm cement plaster finished with a floating
coat of neat cement of mix : (Brick work One
face)1:6 (1 cement: 6 fine sand)

3911.36

sgm

54

13.4.2

12 mm thick plaster of mix 1:6 (1cement: 6
coarse sand)

557.92

sgm

55

13.4.1

12 mm thick plaster of mix 1:4 (lcement: 6
coarse sand)

111.00

sgm

56

135.2

15 mm cement plaster on rough side of
single or half brick wall of mix !:6 ( 1 cement:
6 coarse sand).

225.60

sgm

57

White washing with lime to give an even
shade

13.37.1

(@) New work ( three or more coats) B.F.
From item No.42 a /Internal wall area
/Celling.

2726.62

sgm

58

Finishing wall with water proofing cemtn paint
of required shade.

0.00

13.47.1

(&) New work ( two or more coats) applied @
3.84 kg. per 10 sgm

2227.61

sgm

59

13.50+13.5
0.4

Applying:  with priming coat: with ready
mixed vyellow zinc chromate primer of
approved brand and manufacturer on steel
galvanized iron/steel work.

148.50

sgm

60

Painting with synthetic enamel paint of
approved brand and manufacturer to give an
even shade.
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13.61

(a) New steel/wood work (two or more coat)

692.34

sgm

61

22.7

Providing and laying integral cement based
water proofing treatment including
preparation of surface as required for
treatment of roofs, balconies, terraces etc
consisting of following operations: a)
Applying a slurry coat of neat cement using
2.75kg/sgm. of cement admixed with water
proofing compound conforming to 1S. 2645
and approved by Engineer-in-charge over the
RCC slab including adjoining walls up to
300mm height including cleaning the surface
before treatment. b) Laying bricks bats with
mortar using broken bricks/brick bats 25mm
to 115mm size with 50% of cement mortar
1:5 (1 cement : 5 coarse sand) admixed with
water proofing compound to IS : 2645 and
approved by Engineer-in-charge over 20mm
thick layer of cement mortar of mix 1:5 (1
cement : 5 coarse sand) admixed with water
proofing compound conforming to IS :2645
and approved by adjoining walls up to
300mm height including rounding of junctions
of walls and slabs c) After two days of proper
curing applying a second coat of cement
slurry using 2.75kg/sgm of cement admixed
with water proofing compound conforming to
IS : 2645and approved by Engineer-in
charge. d) Finishing the surface with 20mm
thick joint less cement mortar of mix 1.4 (1
cement : 4 coarse sand) admixed with water
proofing compound conforming to 1S: 2645
and approved by Engineer-in-charge
including laying glass fibre cloth of approved
quality in top layer of plaster and finally
finishing the surface with trowel with neat
cement slurry and making pattern of
300x300mm square 3mm deep. e) The
whole terrace so finished shall be flooded
with water for a minimum period of two
weeks for curing and for final test. All above
operations to be done in order and as
directed and specified by the Engineer-in
Charge: With average thickness of 120mm
and minimum thickness at khurras as 65mm.

246.71

Sg.m

Total

ROAD WORK

62

16.1

Preparation and consolidation of sub grade
with power road roller of 8 to 12 tonne
capacity after excavating earth to an average
of 22.5 cm depth, dressing to camber and
consolidating with road roller including
making good the undulations etc. and re-
rolling the sub grade and disposal of surplus
earth lead up to 50 meter.

1546.25

sgm

63

Extra for compaction of earth work in
embankment under optimum  moisture
conditions to give at least 95% of the
maximum dry density (proctor density).

1.00

cum
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64

2.8.1

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual means
in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqg m on
plan), including dressing of sides and
ramming of bottoms, lift up to 1.5 m,
including getting out the excavated soil and
disposal of surplus excavated soil as
directed, within a lead of 50 m. All kinds of
soil

115.97

Cum

65

15.6

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting, unloading to  approved
municipal dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved.

463.88

Cum

66

2.25+23.20

Supply and filling in plinth with good earth
under floors including watering, ramming,
consolidating with power roller and dressing
complete.

463.88

Cum

67

Providing and laying spreading and
compacting stone aggregate of specified
sizes to WBM specifications including
spreading in uniform thickness, hand picking,
rolling with 3 wheeled road/vibratory roller 8-
10 tone in stages to proper grade and
camber, applying and blooming requisite type
of screening/binding material to fill up
interstices of coarse aggregate watering and
compacting to the required density.

16.3.1

a) 90 mm to 45 mm size stone aggregate

309.25

Cum

16.3.2

(b) 63mm to 45 mm size stone aggregate

115.97

Cum

16.3.3

(c) 53 mm to 22.40 mm size stone aggregate

115.97

Cum

68

16.7

Brick edging in full brick width and half depth
including excavation, refilling and disposal of
surplus earth lead up to 50 meters.

252.00

RMT

69

2.5 cm premix carpet surfacing with 2.25 cum
and 1.12 cum of stone chippings of 13.2mm
and 11.2mm size respectively per 100 sgm
and 52 kg an 56 kg of hot bitumen per cum of
stone chippings of 13.2 mm and 11.2 mm
size respectively including a tack coat with
hot straight run  bitumen including
consolidation with road roller of 6 to 9 tone
capacity et. completer (tack coat to be paid
for separately)

16.33.1

a)With paving Asphalt 80/100 heated and
then mixed with solvent at the rate of 70
grams per kg of asphalt.

1546.00

sgm

70

16.4

Providing and laying seal coat of premixed
fine aggregate (passing 2.36 mm and
retained on 180 micron sieve) with bitumen
using 128 kg of bitumen to grade 80/100
bitumen per cum of fine aggregate and 0.60
cum of fine aggregate per 100 sgm of road
surface including rolling and finishing with
road roller all complete.

1546.00

sgm

Total
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DRAINAGE WORK.

71

Providing and laying non pressure NP-2
class ( light duty) RCC pipes with colars
jointed with stiff mixture or cement mortar in
the proportion of 1:2 ( 1 cement: 2 fine sand)
including testing of joints etc.

19.6.2

(&) 150 mm dia RCC pipe.

60.00

mtrs

19.6.3

(b) 250 mm dia RCC pipe

100.00

mtrs

72

Supplying and fixing C.l. cover with frame for
manholes:

19.18.1

455x610 mm rectangular C.lI. cover with
frame (light duty) the weight of the cover to
be not less than 23 kg.

9.00

Each

73

Constructing brick masonry manhole in
cement mortar 1:4 ( 1 cement : 4 coarse
sand ) with R.C.C. top slab with 1:2:4 mix (1
cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size), foundation
concrete 1:4:8 mix (1 cement : 4 coarse sand
. 8 graded stone aggregate 40 mm nominal
size), inside plastering 12 mm thick with
cement mortar 1:3 (1 cement : 3 coarse
sand) finished withfloating coat of neat
cement and making channels in cement
concrete 1:2:4 (1 cement : 2 coarse sand : 4
graded stone aggregate 20 mm nominal size)
finished with a floating coat of neat cement
complete as per standard design :

19.71.1

Inside size 90x80 cm and 45 cm deep
including C.I. With common burnt clay F.P.S.
(non modular) bricks of cover with frame
(light duty) 455x610 mm internal class
designation 7.5 dimensions, total weight of
cover and frame to be not less than 38 kg
(weight of cover 23 kg and weight of frame
15 kg) : With common burnt clay F.P.S. (hon
modular) bricks of class designation 7.5

5.00

each

74

13.7.2

12 mm cement plaster finished with a floating
coat of neat cement of mix 1:4 (1cement: 4
coarse sand).

80.00

sgm

Total

RAIN WATER HARVESTING SYSTEM.

75

Supplying and filling the followings:-

24.5

Supplying, filling, spreading & leveling stone
boulders of size range 5 cm to 20 cm, in
recharge pit, in the required thickness, for
allleads & lifts, all complete as per direction
of Engineer-in-charge.

34.99

cum

24.6

b) Gravel 50 to 100 mm : Supplying, filling,
spreading & leveling gravels of size range 5
mm to 10 mm, in the recharge pit, over the
existing layer of boulders, in required
thickness, for all leads & lifts, all complete as
per direction of Engineer-in-charge.

26.24

cum
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24.7

c¢) Coarse sand 1:5 mm to 200mm
Supplying, filling, spreading & leveling coarse
sand of size range 1.5 mm to 2 mm in
recharge pit, in required thickness over
gravel layer, for all leads & lifts, all complete
as per direction of Engineer -in-charge.

14.58

cum

76

24.9

Providing and fixing factory made precast
RCC perforated drain covers, having
concrete of strength not less than M-25, of
size 1000 x 450x50 mm, reinforced with 8
mm dia four nos longitudinal & 9 nos cross
sectional T.M.T. hoop bars, including
providing 50 mm dia perforations @ 100 to
125 mm c/c, including providing edge binding
with M.S. flats of size 50 mm x 1.6 mm
complete, all as per direction of Engineer-in-
charge

18.00

each

Total

BORE WELL

77

24.2

Boring/drilling bore well of required dia for
casing/ strainer pipe, by suitable method
prescribed in IS: 2800 (part 1), including
collecting samples from different strata,
preparing and submitting strata chart/bore
log, including hire & running charges of all
equipments, tools, plants & machineries
required for the job, all complete as per
direction of Engineer -in-charge, beyond 90
metre & upto 150 metre depth below ground
level.

24211

300 mm dia (All types of soil)

60.00

Mt

78

24.4

Supplying, assembling, lowering and fixing in
vertical position in bore well un plasticized
PVC medium well screen (RMS) pipes with
ribs, conforming to 1S: 12818, including hire
& labor charges, fittings & accessories etc. all
complete, for all depths, as per direction of
Engineer-in-charge

24.4.2

150 mm nominal size dia

15.00

each

79

Supplying & Fixing 1 1/4" (32 mm) dia HDPE
Pipe (12 Kg/Sq cm) of approved quality &
make including nipples, bends, couplings
etc., complete for finished item of work from
bore well to delivery including cost &
Conveyance of all materials, Specials / 1
fixtures and fittings labor charges, leads and
lifts complete as per the directions of the
Engineer in Charge for the finished item of
work.

1.00

Mt

80

Supply and fixing of MS Bore cover duly
painted suitable for 8" dia casing pipe
inclusing cost & b conveyance of all materials
and fittings and leads complete as per he
directions of the Engineer in charge for the
finished item of work.

1.00

each
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81

Supply and fixing of MS clamps cover
suitable for 1/4" dia Gl Pipe including cost &
b conveyance of all maerials and fittings and
leads complete as per the the directions of
the Engineer in charge for the finished item
of work.

1.00

each

82

Supplying & Fixing of 3 core 2.5 Sq mm
copper cable of best quality and as approved
by the Engineer in Charge for submergible
motor including cost & conveyance of all
materials labor charges, leads complete as
per the directions of the Engineer in Charge
for the finished item of work.

1.00

Rmt

83

NSI

Supplying & Fixing 3 Phase 3 Hp motor, 30
to 35 stage (Crompton greaves / texmo
make) of approved type, as directed by
Engineer in charge submersible for 6.5" dia
bore well including const & Conveyance of all
materials, labor charges, including providing
electrical cable of approved quality and make
to the motor and fitted with L.T./L.K MK-1
DOL starter with panel board fitted with
related fittings such as ammeter, volt meter
and including nuts & bolts and GI sheet box
for panel board complete as per the
directions of the Engineer in Charge for the
finished item of work.

1.00

set

Total

FIRE SAFETY MEASURES

84

RCC underground water storage tank of
capacity 10000 liters including earth work,
PCC, RCC in footings, basis of columns,
beams, slab, reinforcement, centering &
shuttering etc.

85

Supply and installation, testing &
commissioning of electrical motor driven
horizontal centrifugal fire pump set capacity
2 HP suitable for automatic operation
comprising of following items on the common
base plate including all other items required
for a compete & operate with automatic
control pane including pressure gauge.

1.00

set

86

P & F , testing & commissioning of single
headed gun metal, ISI mark oblique pattern
hydrant landing valve with 80 mm dia flanged
inlet & 63 mm instantaneous type female out
let with PVC molded chain spring release
type lug and accessories.

1.00

each

87

Providing & fixing, testing & commissioning
first aid hose reel, full swinging with 30 mtr
long, 20mm dia rubber lined, with shut- off
nozzle of 6 mm dia. Confirming to IS: 884,
1969 including 25mm dia pipe connection
from riser to hose reel with complete.

1.00

each

88

Providing & fixing, testing & commissioning
63mm dia 15mtr. long reinforced rubber lined
hose pipe Confirming to IS: 636- 1962 PART-
A with GM male & female coupling, wire
complete.

1.00

each
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89

Providing & fixing, testing & commissioning
of MS pipe Class 'B’ ISI Marked as per
IS:1239 Part-l, including cutting, screwing,
welding etc. with all fittings of 100 mm dia as
tees, elbows, reducers , flanges clamps
hangers painting etc.

15.00

mtrs

90

Providing & fixing, testing & commissioning
ISI Marked C.I double flanged Type butter
fly/gate valve 100mm dia.

1.00

each

91

Providing & fixing, testing & commissioning
ISI Marked C.I double flanged Type Non-
Return valve, 100mm dia.

1.00

each

92

Providing & fixing of GM 63mm dia branch
pipe as per ISI Specification.

1.00

each

93

Providing & fixing of weather proof in door
type hose cabinet fabricated from 16g M.S
sheet with full front glass door and locking
arrangement suitable to accommodate, 1 no
of 15 meter. Long hose pipe and one branch
pipe. It should be painted with one coat.

1.00

each

94

Providing & fixing of gun metal 2 way fire
brigade inlet connections with 63 mm
instantaneous coupling with plug, cap, chain,
complete in all respect.

1.00

set

95

Supply, testing and commissioning of manual
call points. Complete with hammer and chain
in the event of smoke of fire is detected by
individual so that he may be activated the
manual call point so as to triggered to control
panel and connected alarm devices.

1.00

each

96

Supply, testing and commissioning of low
intensity electronic hooter speaker with line
matching transformer at working voltage all
material and labor required for
installation/testing etc, complete in all
respect.

1.00

each

97

Supply, testing and commissioning of 4 zone
for alarm control panel complete with zones
and visual indication of fault and fire.
Confirming to 15S92189-1988 | and approval
of TAC. Including 24v-dc battery for supply
and charger. The panel would -

1.00

set

Supply & fixing of 2x1.5 Sg. mm armored
cable.

100.00

mtrs

98

Supplying  and installation of  fire
extinguishers ABC multipurpose stored
premised type (5 kg. capacity) ISI marked.

a) 5kg

3.00

each

b) 2kg

4.00

each

c) 1lkg

3.00

each

99

Supplying & fixing a set of 3 fire buckets of
required sixe including stand as per ISl
standard.

4.00

set

Total

Transform Yard
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100

16.1

Preparation and consolidation of sub grade
with power road roller of 8 to 12 tonne
capacity after excavating earth to an average
of 22.5 cm depth, dressing to camber and
consolidating with road roller including
making good the undulations etc. and re-
rolling the sub grade and disposals of surplus
earth lead up to 50 meter.

21.15

Sgm

101

24.5

Supplying, filling, spreading & leveling stone
boulders of size range 5 cm to 20 cm, in
recharge pit, in the required thickness, for all
leads & lifts, all complete as per direction of
Engineer-in-charge.

6.35

cum

102

16.18.1

Fencing with angle iron post placed at
required distance embedded in cement
concrete blocks, every 15th post, last but one
end post and corner post shall be strutted on
both sides and end post on one side only and
provided with horizontal lines and two
diagonals interwoven with horizontal wires, of
barbed wire weighing 9.38 kg per 100 m
(minimum), between the two posts fitted and
fixed with G.l. staples, turn buckles etc.
complete. (Cost of posts, struts, earth work
and concrete work to be paid for separately).
Payment to be made per meter cost of total
length of barbed wire used. With G.I. barbed
wire

181.20

meter

103

16.19

Supplying at site Angle iron post & strut of
required size including bottom to be split and
bent at right angle in opposite direction forl0
cm length and drilling holes upto 10 mm dia.
etc. complete with MS angle 50X50X6 mm @
4.5 Kg per Mt.

76.68

Kg

Total

Parking Area.

104

16.1

Preparation and consolidation of sub grade
with power road roller of 8 to 12 tone
capacity after excavating earth to an average
of 22.5 cm depth, dressing to camber and
consolidating with road roller including
making good the undulations etc. and re-
rolling the sub grade and disposal of surplus
earth lead up to 50 meter.

96.00

Sgm

105

Extra for compaction of earth work in
embankment under optimum  moisture
conditions to give at least 95% of the
maximum dry density (proctor density).

1.00

cum

106

2.8.1

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual means
in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqg m on
plan), including dressing of sides and
ramming of bottoms, lift up to 1.5 m,
including getting out the excavated soil and
disposal of surplus excavated soil as
directed, within a lead of 50 m. All kinds of
soil

7.20

Cum
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107

15.6

Disposal of building rubbish / melba / similar
unserviceable, dismantled or waste materials
by mechanical means, including loading,
transporting, unloading to  approved
municipal dumping ground or as approved by
Engineer-in-charge, beyond 50 m initial lead,
for all leads including all lifts involved.

28.80

Cum

108

2.25+23.20

Supply and filling in plinth with good earth
under floors including watering, ramming,
consolidating with power roller and dressing
complete.

28.80

Cum

109

Providing and laying spreading and
compacting stone aggregate of specified
sizes to WBM specifications including
spreading in uniform thickness, hand picking,
rolling with 3 wheeled road/vibratory roller 8-
10 tone in stages to proper grade and
camber, applying and brooming requisite
type of screening/binding material to fill up
interstices of coarse aggregate watering and
compacting to the required density.

16.3.1

a) 90 mm to 45 mm size stone aggregate

19.20

Cum

16.3.2

(b) 63mm to 45 mm size stone aggregate

7.20

Cum

16.3.3

(c) 53 mm to 22.40 mm size stone aggregate

7.20

Cum

110

16.7

Brick edging in full brick width and half depth
including excavation, refilling and disposal of
surplus earth lead up to 50 meters.

38.00

RMT

111

11.3.1

Cement concrete flooring 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate)
finished with a floating coat of neat cement,
including cement slurry, but excluding the
cost of nosing of steps etc. complete. 40 mm
thick with 20 mm nominal size stone
aggregate

114.44

Sgm

112

13.18

Neat cement punning

114.44

Sgm

Total

Plumbing & Sanitary Works.

113

Providing and fixing water closet squatting
pan (indian type W.C pan) with 200mm sand
cast iron P or S trap, 10 litre low level white
P.V.C flushing cistern with manually
controlled device (handle lever) conforming
to IS : 7231 with all fittings and fixtures
complete including cutting and making good
the walls and floors wherever required.

171

White Vitreous china Orissa pattern W.C.
pan of size 580 x 440mm with integral type
foot rests.

9.00

each

114

Providing and fixing white vitreous china
pedestal type water closet (European type
W.C. pan) with seat and lid, 10 litters low
level white P.V.C flushing cistern with
manually controlled device (handle lever)
conforming to IS : 7231 with all fittings and
fixtures complete including cutting and
making good the walls and floors wherever
required.
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17.2.1

W.C. pan with ISI marked white solid plastic
seat and lid.

2.00

each

115

Providing a and fixing wash basin with C.I
brackets, 15mm C.P. brass pillar taps, 32mm
C.P brass waste of standard pattern,
including painting of fittings and brackets,
cutting and making good the walls wherever
require:

17.71

White Vitreous China Wash basin size 550 x
400 mm with a pair of 15mm C.P. brass pillar
tap.

10.00

each

116

Providing and fixing white vitreous china flat
back or wall corner type lipped front urinal
basin of 430 x 260 x 350mm and 340 x 410 x
265mm sizes respectively.

17.4.2

Range of two urinal basins with 5 liters white
P.V.C. Automatic flushing cistern

4.00

each

117

Providing and fixing white vitreous china
squatting plate urinal with integral rim
longitudinal flush pipe

17.6.1

Single squatting plate with 5 litters P.V.C.
automatic flushing cistern

2.00

each

118

Providing and fixing mirror of superior glass (
of approved quality) and of required shape
and size with plastic molded frame of
approved make and shade with 6mm thick
hard board backing:

17.32.2

Rectangular shape 453 x 357mm

8.00

each

119

Providing and laying non -pressure NP2
class (light duty) R.C.C. pipes with collars
jointed with stiff mixture of cement mortar in
the proportion of 1:2 (1 cement : 2 fine sand)
including testing of joints etc. Complete:

19.6.4

300mm dia R.C.C. Pipe

95.00

meter

120

Supplying and fixing C.l. cover with frame for
manholes:

19.18.1

455x610 mm rectangular C.I. cover with
frame (light duty) the weight of the cover to
be not less than 23 kg.

8.00

each

121

Providing and fixing soil, waste and vent
pipes :

17.35.1

100 mm dia:

17.35.1.2

Centrifugally cast (spun) iron socket & spigot
(S&S) pipe as per IS: 3989

67.50

meter

17.35.2

75 mm diameter :

17.35.2.2

Centrifugally cast (spun) iron socketed pipe
as per IS: 3989

100.00

meter

122

Providing and fixing G.I. pipes complete with
G.l. fittings including trenching and refilling
etc.- External work.

18.12.4

32mm dia nominal bore

10.00

meter

123

Providing and fixing G.l. pipes complete with
G.l. fittings clamps, i/c cutting and making
good the walls etc. Internal work - Exposed
on wall.
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18.10.1

15 mm dia nominal bore

10.00

meter

124

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply, including
all CPVC plain & brass threaded fittings, i/c
fixing the pipe with clamps at 1.00 m spacing.
This includes jointing of pipes & fittings with
one step CPVC solvent cement and the cost
of cutting chases and making good the same
including testing of joints complete as per
direction of Engineer in Charge. Concealed
work, including cutting chases and making
good the walls etc.

18.8.2

20 mm nominal outer dia Pipes

125.00

meter

125

Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
stability for hot & cold water supply including
all CpPVC
plain & brass threaded fittings This includes
jointing of pipes & fittings with one step
CPVC solvent cement ,trenching ,refilling &
testing of joints complete as per direction of
Engineer in Charge.

18.9.4

32 mm nominal outer dia Pipes

235.00

meter

126

Providing and fixing C.P. brass bib cock of
approved quality conforming to 1S:8931.:

18.15.1

15mm nominal bore

13.00

each

127

Providing and fixing brass stop cock of
approved quality:

18.16.1

15mm nominal bore

19.00

each

128

Providing and fixing gun metal gate valve
with C.I. wheel of approved quality (screwed
end):

18.17.2

32mm nominal bore

6.00

each

129

18.48

Providing and placing on terrace (at all floor
level) polyethylene water storage tank,
ISI:12701 marked with cover and suitable
locking arrangement and making necessary
holes for inlet, out let and over flow pipes but
without fittings and the base support for tank.

2000

500
liters
each

Total
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10

ELECTRICAL INSTILLATIONS.

130

1.1.3

Wiring for light/fan point/exhaust fan point/call
bell point with 1.5 sqg mm FRPVC insulated
copper conductor single core cable in
surface/recessed steel conduit with piano type
switch, phenolic laminated sheet, suitable size
MS box and earthling the points with 1.5
sg.mm. FR PVC insulated copper conductor
single core cable etc. as required group " C"

130

Each

131

1.23

1.23.1
1.23.4

Supply and fixing following piano type switch/
socket on the existing switch box/cover
including connections etc as required.

Switch 5 Amp

25

Each

3 pin socket out let 5 A

25

Each

132

1.24

1.24.1
1.24.4

Supply and fixing following piano type switch/
socket on the existing modular plate & switch
box including connections but excluding modular
plate etc, as required. (in office block).

Switch 5 Amp

10

Each

3 pin 5/6 Amp socket out let.

10

Each

133

15

Wiring for light/ power plug with 2x4 sq mm FR
PVC insulated copper conductor single core
cable in surface/recessed steel conduit along
with 1 no. 4 sq mm FR PVC insulated copper
conductor single core cable for loop earthling as
required.

180

Per
mtr.

134

1.22

1.22.5

Supplying and fixing metal box of following size
(nominal size) on surface or in recess with
suitable size of phenolic laminated sheet cover
in front including painting etc. as required.

180x100x60mm deep

36

Each

135

1.23

1.23.3
1.23.3

Supplying and fixing following piano type
switch/socket on the

existing switch box/ cover including connections
etc. as required.

Switch 15 Amps

12

Each

6 Pin socket out let 15 A

12

Each

136

1.24

1.24.3
1.24.5

Supplying and fixing following piano type
switch/socket on the existing switch box/ cover
including connections but excluding modular
plated etc. as reqd.

Switch 15 Amps

Each

6 Pin socket out let 15 A

Each

137

1.7

Wiring for circuit/sub main wiring along with
earth wire with the following sizes of FR PVC
insulated copper conductor, single core cable in
surface/ recessed steel conduit as required.

1.7.2

2X2.5 sg.mm+1x2.5 sq.mm. earth wire.

300

Per
mtr

138

1.41

Installation testing and commissioning prewired,
fluorescent fittings/compact fluorescent fitting of
all types, complete with all accessories and tube
etc. directly on ceiling/wall, including connection
with 1.5 sq. mm FR PVC insulated, copper
conductor, single core cable and earthing etc. as
required.

28

Each

139

1.50

1.50.1

Installation of exhaust fan in the existing
opening, including making the hole to suit the
size of the above fan, making good the
damages , connection, testing, commissioning
etc. as required.
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up to 450 mm sweep

14

Each

140

1.51

Extra for fixing louvers/shutters complete with
frame for an exhaust fan of all sizes.

14

Each

141

2.3

2.3.8

Supplying and fixing following way, single pole
and neutral, sheet steel, MCB distribution board
consumer unit, 240 volts, on surface/recess,
complete with tinned copper bus bar, neutral
bus bar, earth bar, din bar, hinged front acrylic
cover for the MCB knobs, detachable gland
plate, interconnections, phosphates and powder
painted including earthling etc. as required. (But
without MCB/RCCB/Isolator).

2+12way

Each

142

2.10

2.10.1
2.10.2

Supplying and fixing 5 amps to 32 amps rating,
240/415 volts, 'C’ curve, miniature circuit
breaker suitable for inductive load of following
pole in the existing MCB DB complete with
connections, testing and commissioning etc. as
required.

single pole

60

Each

single pole and neutral

Each

143

2.12

2.12.2

Supplying and fixing following rating, double
pole, 240 volts, isolator in the existing MCB DB
complete with connections, testing and
commissioning etc. as required.

63 Amp 63 Amps. 2 Pole MCB Isolator

Each

144

Market
rate

Supplying, erection, testing and commissioning
of cubical type sheet steel clad wall cum floor
mounted totally enclosed LT switch board
suitable for use on 415 volt, 3 phase 4 wire 50
cycles and having 315 Amp. Load bearing
capacity (short circuit rating For 1 sec — 20 KA)
complete housed with incoming and outgoing,
bus bar, cable tray and loose wire box on top of
cubical panel including S/F of the mountings,
making  holes, connections and inter-
connection, earthling and painting the same etc.
Complete as required & with following incoming
and outgoing switchgears. (Cubical panel should
be compartmentalized ) Cubical panel size: 1.95
mtrs x 1.25 mitrs.

145

2.2.4,2.

1.2,2.1
2.2,2.3
2.3,
and
Mkt
Rate

200 Ampere 25 KA TPMCCB unit
(Standard/Hovels make).....2 Nos.

i)63 Amp. TPN disconnect or fuse switch unit
complete with HRC fuse unit (Standard/Havells
make)..2 Nos.

iii) 63 Amps. 2 Pole MCB lIsolator........ 6 nos.

iv) 2+12 way MCB built in panel....1 no.

v) Voltmeter 0-500 volt with selector switch..1
set

vi) 0-200 Amp., Ampere meter with selector
switch..1 set

vii) Indicating lamps with switches.......... 3
SetS..oceiiiinis (In office block)

One
job

Each
job

146

Mkt
Rate &

2.2.5,2.

Supplying, erection, testing and commissioning
of cubical type sheet steel clad wall cum floor
mounted totally enclosed LT switch board
suitable for use on 415 volt, 3 phase 4 wire 50
cycles and having 315 Amp. Load bearing
capacity (short circuit rating For 1 sec — 20 KA)
complete housed with incoming and outgoing,
bus bar, cable tray and loose wire box on top of
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1.2,

cubical panel including S/F of the mountings,
making holes, connections and inter-
connection, earthling and painting the same etc.
Complete as required & with following incoming
and outgoing switchgears/MCCB. (Cubical panel
should be compartmentalized ) Cubical panel
size: 1.5 mtrs x 1.25 mtrs.

i)200  Ampere 25 KA MCCB unit
(Standard/Hovels make).....1 Nos.

i)63 Amp. TPN disconnect or fuse switch unit
complete with HRC fuse unit (Standard/Hovels
make).....2 Nos

iii) 2+12 way MCB built in panel....1 no.

iv) Voltmeter 0-500 volt with selector
switch.....1 set

v) 0-200 Ampere, meter with selector
switch............. 1 set

Vi) Indicating lamps with switches.......... 3
sets........ (IN PROCESSINGPLANT)

One
job

Each
job

147

2.8

2.8.1

Supplying and sixing following way prewired TP
& N MCB distribution board of steel

sheet for 415 volts on surface/ recess complete
with loose wire box, terminal connectors for all
incoming and outgoing circuits, duly prewired
with suitable size FRLS PVC insulated copper
conductor up to terminal blocks, tinned copper
bus bar, neutral link, earth bar, din bar,
detachable gland plate, interconnection powder
painted including earthling etc, as required.(But
without MCB /RCCB/ Isolator)

4 way (4+12), single door,

each

148

2.10

2.10.2
2.10.5

Supplying and fixing 5 amps to 32 amps rating,
240/415 volts, ’'C’ curve, miniature circuit
breaker suitable for inductive load of following
pole in the existing Board/box / MCB DB
complete with  suitable cover connections,
testing and commissioning etc. as required

Single pole and neutral

10

each

Triple pole and neutral

each

149

Market
rate

Supply of box type 4 ft. 40 watt fluorescent tube
fitting made form CRCA mild steel sheet stove
enameled complete with copper ballast, starter
with tube etc. as required. Category 'B’
Crompton /Philips make.

28

each

150

1.43

Providing and fixing extra down rod of 20 mm
dia, 2x10 cm length wiring with 2x1.5 sq.mm.
FR PVC insulated copper conductor, single core
cable i/c painting etc., as reqd.

28

each

151

Market
rate

Supplying HMVP street light fitting with
transparent, acrylic diffuser and aluminum
canopy complete with copper ballast duly wired
and including supply of 1 No. 250 watt HMVP
lamp etc. as required. Category 'B’
Crompton/Phillips SGP-401.

14

each

152

12.34

Supplying and fixing of 32 mm dia x 2 mtr.
Long Gl pipe (medium class) bracket for
mounting of fluorescent/HMVP street light fitting
on pole /wall including bending the pipe to the
required shape, 2 Nos.x40 mm x 3 mm flat iron
clamp with nut, bolts and washer & wiring with
1.5 sq mm PVC/WP wiring and painting the flat

14

each
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iron clam with primer and finishing paint as
required.

153

Market
rate

Installation, testing and commissioning of
HMVP/HPSV 250 Watt Street light fitting on the
existing bracket including connection etc. as
required.......... (On Pole)

14

each

154

Market
rate

Supply installation testing commissioning CFL
lamp of 20 watt complete with all accessories
including supplying & fixing of brass batten
holder  connections etc. as required
Phillips/Orem/Hovels make...... on wall.

20

each

155

Market
rate

Supply and fixing of Polycarbonate Flood light
luminaries for twin high wattage retrofit CFL
with 2x65 Watt Retro CFL (FU), Code no.
LHFC01265099 complete as required
Hovels/Phillips make ( in Seed Store &
Processing Plant)

4 nos.

Each

156

Market
rate

Supply of single phase Heavy duty 18"-1400
RPM exhaust fan complete with blades, frame
and shutters etc. as required (GEC,
Crompton/USHA make.).

10 Nos

Each

157

Market
rate

Supply of single phase Heavy duty exhaust fan
127,1400 RPM sweep 250/230 V, 50 c/s
complete with frame, condenser, blades louvers
etc. as required. (GEC, Crompton/USHA make.).

6 Nos

Each

158

Market
rate

Supply of single phase condenser type
56”sweep, A.C. Ceiling fan 250/230 V, 50 c/s
having threshold 5 star rating complete with
down rod canopies blades regulator, condenser
etc. complete as required. (GEC,
Crompton/USHA make).

10 Nos

Each

159

Market
rate

Supplying and fixing call bell/buzzer and bell
push suitable for DC/AC single phase 230 volts
complete as required.

2 Nos

Each

160

1.36

Supplying and fixing stiff pendent with 300 mm
long, 20mm dia x 1.6mm thick steel conduit,
aluminum cast back plate and brass holder
complete, including wiring the down rod with
1.5 sq.mm FRLS PVC insulated copper
conductor, single core cable and painting etc. as
required.

6 Nos.

Each

161

DSR13/1
4.8 &
Market
rate

Providing and fixing of G.l. Pipe 2.5"dia
(Medium class), 12' above the ground and 3
grouting in the ground (total 15’ in length) with
the bottom plate 1'x1’ i/c digging the earth,
excavation of soil and providing & laying cement
concrete 1:3:6 foundation as per the direction of
Engineer in charge complete as
required.(Medium Class G.l. pipe)

6 nos.

Each

162

DSR13/1
48 &
Market
rate

Providing and fixing of G.l. Pipe 3.00"dia,
(Medium class) 16’ above the ground and 4’
grouting in the ground (total 15’ in length) with
the bottom plate 1'x1’ i/c digging the earth,
excavation of soil and providing & laying cement
concrete 1:3:6 foundation as per the direction of
Engineer in charge complete as
required.(Medium Class G.l. pipe)

14 nos.

each

163

Market
rate

Supply and fixing 8"x12"x4” deep sheet steel 16
SWG M.S. / PVC molded 87"x12”"x4” loop in box
having 15 Amp. MCB 4 way connector strip with
cover and suitable locking arrangement near the
bottom of G.I. Pole i/c supplying of suitable iron
clamps for fixing to the poles.

20 nos.

Each
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164 Market | Supplying, erection, testing and commissioning | 6 nos. Each
rate of 70 watt/80 H.P.M.V. lamp fixtures i/c 70
watt/80 HPMV Lamp, Lamp holder, chock,
connection and inter connection etc. complete
as required.(As per Philips Cat. No. SPC101
1XSON 70W E / Crompton, GEC make)
165 Market | Supplying of the following size of PVC insulated,
rate PVC sheathed 1.1 KV grade aluminium
conductor armored cable ISI mark.
a) 2x6 sqmm. 225 P.mtr
b) 2X10 sq mm. 150 P.mtr
c) 3¥% X25sq mm. 85 P.mtr
d) 3% x95sqmm. 70 P.mtr
166 DSR13- | Laying of 1 no. PVC insulated & PVC sheathed/
7.1 XLPE aluminum power cable of 1.1 KV grade of
size not exceeding 25 sq/95sq mm direct in
ground including excavation sand cushioning,
protective covering & refilling the trench etc. as
/7.1.17. | required
1.2 a) 2x6 sq mm. 175 | P.mtr
b) 2X10 sq mm. 150 P.mtr
c) 3% X25sqmm 45 P.mtr
d 3% x95sqmm 40 P.mtr
167 DSR13- | Laying of 1 no. additional PVC insulated & PVC
7.2 sheathed/ XLPE aluminum power cable of 1.1
KV grade of size not exceeding 25 sq/95sq mm
direct in ground in the same trench in one tier
horizontal formation including excavation sand
/7.2.17. | cushioning, protective covering & refilling the
2.2 trench etc. as required
a) 2x6 sq mm 50 P.mtr
b) 2X10sq mm 50 P.mtr
c) 3% X25sqmm 40 P.mtr
d) 3% x95sqmm. 30 P.mtr
168 Market | Laying of 1 no. PVC insulated & PVC sheathed/
rate XLPE aluminum power cable of 1.1 KV grade of
size not exceeding 25 sq/95sq mm direct in
ground including excavation sand cushioning,
protective covering & refilling the trench etc. as
required ( U.G. Cable to be laid in
RCC/HUME/Stoneware/ Metal pipe for road
crossing )
a) 2x6 sq mm. 5 P.mtr
b) 2X10sg mm 5 P.mtr
c) 3% X25sqmm 5 P.mtr
d) 3%2x95sg mm 5 P.mtr
169 DSR137 | Laying of 1 no. PVC insulated & PVC sheathed/
.5/ XLPE aluminum power cable of 1.1 KV grade of
7.5.1 & | following sizes in the existing
7.5.2 RCC/HUME/METAL pipe as required.( in road
crossing )
a) 2x6 sq mm. 5 P.mtr
b) 2X10 sqg mm 5 P.mtr
c) 3% X25sqgmm 5 P.mtr
d) 3% x95sgmm 5 P.mtr
170 DSR13 | Providing and fixing 6 mm dia G.lI. wire on | 400 mtr P.mtr
5.18 surface or in recess for loop earthing alone with
exiting surface/recessed conduit/sub  main
wiring/ U.G. Cable as required
171 DSR13 | Providing and fixing 4 mm copper wire on
5.19 surface or in recess for loop earthing alone with | 125 mtr P.mtr
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exiting surface/recessed conduit/sub  main
wiring/U.G. Cable as required
(for DB'S in seeds store & P. Plant)

172

DSR13 | Supplying and making end termination with
/9.1/ brass compression gland and aluminum lugs for
9.1.1/9. | the following size of PVC insulated and PVC
1.2/9.1. | sheathed/XLPE aluminum conductor cable of 1.1
20/9.1. | KV grade as required.

24 a)2x6 sq mm U.G. armored cable

18 sets

b)2x10 sqg mm U.G. armored cable

7 sets

c) 3 ¥2x25 sg mm U.G. armored cable

2 sets

d) 3 ¥2 x95 sqg mm U.G. armored cable

2 sets

173

2933 Providing and fixing MV danger notice plate of
200 mm x 150mm, made of mild steel, at least 2
mm thick, and vitreous enameled white on both
sides, and with inscription in single red colour
on front side as required.

5 nos

174

5.2 Earthling with G.I. earth pipe 4.5 mtr long ,40
mm dia (Medium class) including accessories
and providing masonry enclosure with cover
plate having locking arrangement and watering
pipe etc. with charcoal and salt as required.

8 nos

Each

175

5.13 Providing and Laying earth connection from
earth electrode with 4mm dia cupper Wire in 15
mm dia G.l. pipe from earth electrode i/c
thimble excavation of earth and re-filling the
same as required.

120mtr

P.mtr

176

Supply of following electrical precautionary
items:-

a) Shock treatment chart as per

standard norms framed in glass

panes with surrounding wooden

frame............. 1no
b)  rubber mats 1x2 mtr
V4= 4 nos

One Job

E job

Total for Electrical work

Total for Civil work

Grand Total

Note:- (i)The contractor shall bear the cost of
samples, testing fee, if tested out side in laboratory
for testing materials.

(i The rate shall included the cost of all labour,
material, equipment etc. used in the work up to the
height of floor -v level.

(iiBasic rate for materials, labours and P,O,L,
required in the work may be quoted in the schedule
'E’.

(iv) Rates may be quoted in % age (+) over DSR-
2013.
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SCHEDUL E-‘E’

Schedule for basic rate of Materias, Labor and P.O.L. etc FOR at site.

SN | Particulars Qty. | Unit Rate | Amount

1 MATERIAL

a) | Cement 50 kg Bag

i) | OPC 43/53 grade

i) | PP.C. 33 grade

b) | Twisted steel/deformed bars Qtls.

c) | Bricksas per availability Thousand

i) | 50kg/cm ?

i) | 75kg/cm?

i) | 30/35kg/cm*' loca

d) | Sted tubes Kgs.

1) | Electric resistance welded (ERW)

i) | Hot finished welded (HFW)

i) | Hot finished seamless (HFS)

e) | Stedl for general structure-Angle, Tee & Qtls
flat etc.

f) | 6mm thick non Asbestos Cement Sgm
corrugated sheets.

g) | Stonegrit Cum

i) | Below 12.5 mm nomina size

i) | Above 12.5 mm nominal size

iii) | Stone ballast 25 to 40 mm nominal size. Cum

iv) | Stone ballast 40 mm — 60 mm nominal size Cum

h) | Coarse sand Cum

i) | Local sand Cum

) Moorum Cum

k) | Good earth Cum

2 Labours Per day

i) | Mason (Average)

i) | Carpenter/black smith (average)

iii) | Beldar

3 P.O.L. Litre.

i) | Diesdl

i) | Petrol

iii) | Lubricant
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BUILDING PLAN
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ADMINISTRATIVE BLOCK:

PLAN SHOWING THE PROPOSED
CONSTRUCTION OF ADMINISTRATION
BLOCK & TOILET BLOCK IN PREMISES
SY.ND. SITUATED AT APMC
COMPLEX, COTTON  MARKET,
ABUTTING TO RAICHUR - HYDERABAD
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M/S. NATIONAL SEEDS CORPORATION
LIMITED.,
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LAND AREA : 1,50 ACREY OR 208000 1Q.MT2
BUILT UP AREA:

1. 3EEDATORER OUODOWN  : 80000 3.MTS
% PROCERMNGPLANT : 60000 BQ.MTE
1. ADMINIETRATIVE ELOCK
GROUND FLOOR : 14600 BRLMTE
FIRET FLOOR : 18610 1RMTE
4. DRYING PLATFORM : L0 $LMTE
5. TOILET BLOCK S E A
REGICNAL MANAGER(NEC)

SIGN OF ENGINEEI

SHEET NO-313
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CHECK LIST FOR TECHNICAL EVALUATION OF TENDER

SN Particulars Remarks

1 | Tender cost (Non- refundable)

2 EMD.

3 Certificate of registration of the firm in appropriate class

4 Partnership Deed if Partnership firm.

5 Authorization for signing if it islimited company or
partnership firm.

6 | Anaffidavit of ownership if proprietary firm/sole traders.

7 Income-tax Return for the current & two previous years with
PAN /TAN.
Name and addresses of the Bank, Account No., IFC Code.

8 | Copy of registration for :-
i) SST/CST/VAT
i) PF & ESI or
iii) Labor License

9 Performance / experience certificate of Department for :-
i) Quality and timely supply/ Completion.
i1)Self supported arched roof with truss less technology ,
work order and photograph of roof and machine.
iii)Purchase order for Colour coated Gal volume sheet
range from 0.5 to 1.6mm thick containing special aloy of
aluminum, zinc and silicone and turbo ventilators.
Iv Design criteriafor end reaction, distribution of load for
gutter beam and slab, stability of roof structure, specification
of anchor and fasteners along with anchoring methodol ogy.

10 | If representative participating, letter of authorization to
participate in the tender
Opening / negotiation of rate.

11 | Affidavit certificate that not black listed and no arbitration
case pending in this office.

12 | NSIC certificate with proper validity of time and item.

13 | Other document if any in support of the tender.

14 | Each and every pages of tender document should be signed
with stamp of

15 | Contact No.& e-mail ID
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