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TERMS & CONDITIONS OF TENDER/ CONTRACT

FOR

Name of work: - Construction of Seed Storage godown at Dharwar

Contact details:

Particulars Telephone E-mail Fax
H.O. New Delhi | 011-25842209 | gme@nsc.gov.in 011- 25841337
R.O. Bangadlore | 080-23415816 | rm.bangalore@nsc.gov.in | 080-23410328
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A.O. Mysore 0821-24899993 | mysore@nsc.gov.in 0821-4252559
A.O. Hassan 08172-256328 | hassan@nsc.gov.in 08172-249238
Web Site www.indiaseeds.com
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GENERAL DIRECTIONSFOR TENDERER

1. This book of general conditions of contract is applicable for item rate tenders. The generd
rules and guidelines are given in the document. .

2. Schedule of A to F, special conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with the tender documents but
the same shall form part of the agreement to be drawn and signed by both parties after
acceptance of tender.

3. All blanks are confined to Notice Inviting Tender and Schedule A to F.

4. Authority approving the Notice Inviting Tender (NIT) shall fill up al blanks in NIT and in
schedules B to F before issue of tender documents.

5. Intending bidders shall quote their ratesin Schedule ’A’ and ‘E’.
6. Listed Performafor registers (Appendix I to XII1) are only for information and guidance, these

are not to befilled in the standard form. Listed Performa are to be obtained by contractor at
the time of acceptance of work order.
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NATIONAL SEEDS CORPORATION LIMITED
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY)
REGIONAL OFFICE, UAS CAMPUS, HEBBAL
BANGAL ORE-560024
(CIN NO: U 74899 DL 1963 PLC 003913)

No. ENGG 1(1-SWABIJA) /CONST-STORE / NSC-BNG/ 2014-15 Date:- 05.02.2015

NOTICE INVITING RE-TENDER
National Seeds Corporation Ltd. (NSC) , Regional Office, Bangalore invites item rate sealed

tenders, from reputed Contractors Registered in appropriate class with CPWD/PWD/Municipal
Authorities/Semi Govt. Organization and having executed the similar kind of work & who is having
EPF & ESI Registration for Laborers for :-

1.
2.

AN

Name of Work Construction of Seed Storage godown capacity 4000 qtls.

Location Plot No. SPL-3, Balur-Dharwar Road , Industrial Estate
,Dharwar.

Estimated cost Rs. 40 lakhs

Completion Period Three Months.

Earnest Money Rs.100000/- (Rupees One lakhs only) .

Date & Time for 19.02.2015 up to 15.00 hours.

submission of tender
Date & Time for opening 19.02.2015 at 15.30 hours.
of tender

Tender document may be obtained from Regional Office, located at above mentioned Address and
Area Manager NSC, Dharwad on any working days on payment Rs. 1000/- (non- refundable) on or
before 19.02.2015 through cash/Bank draft in favour of NSC Ltd. Bangalore. Notice Inviting
Tender Document may be down loaded from the web site- www.indiaseeds.com. . However, in
this case,the cost of tender document will have to be deposited at the time of submission of tender
through DD.

While applying for issue of tender documents, valid Income Tax Clearance Certificate and
Registration certificate with attested copies as applicable along with application on their printed
letter heads and a list of works executed with their value and period of construction should be
given. Tender document will be issued to experienced parties having executed work of similar
magnitude.

Sale of tender document will be closed one day before the scheduled date of opening the tender.

Earnest money mentioned above should be accompanied with the tender in the shape of DD
drawn on SBI or any Nationalized Bank payable at NSC, Bangalore.

Tender shall be received on 19.02.2015 up to 15.00 hours at office of Regional Manager, NSC, Ltd,
Bangalore and shall be opened on the same day at 15.30 hours in presence of tenderer who wish to
attend.

Change in terms and conditions or the specifications or schedule of completion shall not be
accepted. Such conditional tenders are liable for rejection.

The Corporation reserves the right to accept or reject any/all tenders without assigning any reason
whatsoever and decision of the Corporation shall be final and binding on tenderer.

Regional Manager

4|Page



CONDITIONS OF CONTRACT

DEFINITIONS

1

b)

f)

9)

h)

)

The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds
Corporation Ltd, and the Contractor, together with the documents referred to therein
including these conditions, the specifications, designs, drawings and instructions issued from
time to time by the Engineer and all these documents taken together, shall be deemed to
form the contract and shall be complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum
Managing Director including his authorized representative(s) who will employ the
contractor and legal successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have
the meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent and
whether original, altered, substituted or additional.

The ‘Site’ shall mean the land and/or other places on, into or through which work to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or street which may allotted or used
for the purpose of carrying out the contract.

The “Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal persona representative or such individual
or the person composing such firm or company, or the successors of such firm or company
and the permitted assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.
The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall
supervise and be in charge of the work or any other designation authorized by the Employer

for the purpose of operating the contract.

Where the context requires, words imparting the singular only aso include the plural
number and vice-versa

‘Specification’ means the specification referred to in the tender and any modification there
of or addition there to as may from time to time be furnished approved in writing by
Engineer.

‘District specification’ means the specifications followed by the State Govt. in the area
where the work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.

Tendered value means the value of the entire work as stipulated in the letter of award.
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K)

(i)

a)

b)

Market rate shall be the rate as decided by the Engineer on the basis of the cost of the
materials and labor at the site where is the work is to be executed plus the percentage

mentioned in the schedule “ F” to cover all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to
the tender papers or the standard schedule of Rates of the government mentioned in
Schedule “F” hereunder, with the amendments thereto issued upto the date of receipt of the

tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labors
necessary in and for the full and entire execution and completion of the work as aforesaid in

accordance with good practice and recognized principles.

SUFFICIENCY OF TENDER:

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of quantities, which rates and prices shall, except as otherwise provided, over
al his obligations under the Contract and al matters and things necessary for the proper

completion and maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figure
dimensionsin preference to scale and the special conditionsin preference to genera

conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Specia Condition as per manufacturer.
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9)

(1)

(I

@

(b)
(©

Drawings

C.P.W.D. specifications
Indian standard specification of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Acceptance Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or rel ease the Contractor from the execution of the whole
or any part of the works comprised therein according to drawings and specifications or from

any of his obligations under the contract.

SIGNING OF CONTRAC

The successful contractor, on acceptance of office tender by the accepting Authority  shall,
within 15 days from the stipulated date of start of the work sign  the contract consisting

of:

The notice inviting tender, all the documents including drawings, if any forming the tender
asissued at the time of invitation of tender and acceptance thereof together with any
correspondence leading there to.

Various standard clause with corrections up to the date stipulated in schedule “F” along with
annexure there to.

Model rulesfor the protection for the health, sanitary arrangements for workers employed by

NSC or its contractors (refer page no. ------- )
Contractor’s labor regulations (refer page no. ------- )
List of act and omissions for which fines can be imposed (refer page no.------ ).
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ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt.
of India Undertaking) New Delhi specified in the underwritten memorandum within the time
gpecified in such memorandum at the rates specified therein, and in accordance in al respect with
the specifications, designs, drawings and instructions in written referred to rule of General Rule and
Guidance and with such materials as are provided for by and in all respect in accordance with such
conditions so far as applicable.
Memorandum

a) Genera description

b) Estimated cost
c) Earnest money T~ " ASPER TENDER NOTICE

d) Performance Guarantee

€) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, genera rules
and directions, conditions, schedule of rates and other documents and rules referred to in the tender
document for the work.

The validity of the tender isfor 90 days from the date of opening of tender.

We aso undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted
value of work within 15 days of letter issued in this regard. The performance guarantee shall be
kept valid and will be refundable to us soon after the completion of work and recording of the
completion certificate.

A sum of RS --------------- is hereby forwarded in the shape of cash/DD as earnest money.

The security deposit will be collected through deductions from the bills @ 5 % of work
done till the sum along with earnest money deposited amount to 5 % of value of contract and that
will be treated as security deposit.

The tender be accepted in whole or in part, [/We hereby agree (1) to abide by and fulfill all
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the terms & provisions of the said conditions annexed here to and all the terms and provision
contained in the notice inviting tender so far as applicable, and or in default thereof to forfeit and
pay to the Corporation or their successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said
Performance Guarantee shall be retained for performance of contract onward for a period up to two
months from the date of completion of work. Earnest money shall be retained by them towards
security deposit mentioned against clause (e).

(i1) to execute all the works referred to in the tender documents upon the terms & conditions
contained or referred to therein, and to carry out such deviations as may be ordered, up to a
maximum of 100 % at the rates quoted in the tender documents and those in excess of that limit at

the rates to be determined in accordance with the provisions mutually agreed.

Dated............
Signature of Contractor

Postal Address

Witness:-

Address............

Occupation............

Witness:-.......cccevin...

Address-................

Occupation............
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10

GENERAL RULESAND GUIDANCE FOR INVITING OF TENDER

The tenders are being invited by Regional Office, National Seeds Corporation, Bangalore
The contractor should read the specifications carefully before submitting tender.
(If the tender has been downloaded from the web-site the cost of tender shall be deposited or
else tender shall be regjected.)
The earnest money as per Notice should accompany the tender in the shape of DD drawn on
SBI or any Nationalized Banks payable in favors of NSC Limited, Bangalore. Tenders
without EMD areliablefor rgjection.
(&) The tenderer  will be required to furnish Income Tax Return for the last 2 year and
Registration No. of SST/CST/VAT, ESI and PF before the work is alotted to him.
(b) The contractor will have to give an undertaking that he will submit the proof of
remittance of PF/ESI through challan at the time of bill payment. In case of non furnishing if
such proof, 4.7% (four point seven percent) of the value of the bill amount of work shall be
withheld by NSC which can be released only after production of the required

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the
same shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC
shall not refund this to the contractor even on production of EPF Challans.
(c) NSC shall aso recover labor Cess @ 1% from each RA bill and shall deposit with the
Labor Board of the concerned state. In case the Labor Board is not established in the state,
recovery made by NSC shall be retained under suspense and will be deposited with the
Labor Board as & when established in the state.
Sales- tax, purchase tax, service tax, work contract tax VAT or any other tax applicable on
material in respect of this contract shall be payable by the contractor and no clam
whatsoever in this respect will be entertained
The rates quoted by the contractor is item rate tender and the same will be taken as correct
and not the amounts worked out by them.
The contractor should quote the rates in figures as well as in words and amount tendered by
him. The amount for each item should be worked out and the requisite the total given.
Rates should be written in words closely followed by figures and it should not be written in
the next line.

Time allowed for carrying out the work will be

Tenders shall be received up to and will be opened at hours on

same day at above mentioned address in presence of tenderer who wish to attend.
Tender should remain open for acceptance for a period of 90 days from the date of receipt of
tender. If any tenderer withdraws his tender before the said period or makes any

modification in the terms and conditions of the tender which are not acceptable to the
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20

21

22
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department, then the corporation shall, without prejudice to any other right or remedy, be at
liberty to forfeit the earnest money as aforesaid.
Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any
respect are liable to be summarily rejected.
The tenders containing unsedled  remarks or any additional conditions are liable to
summarily rejection.
Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete address be
submitted along with the tender.
In the case of any tender where unit rate of any item /items appear unrealistic and
imbalance and in case the tenderer is unable to provide satisfactory explanation, such a
tender will be liable for rejection.
The contractor should visit the site and shall satisfy himself to the conditions, the
accessibility of site, the full extent and character of operation, the nature of the ground and
supply conditions affecting lay out execution of the contract generaly. No claim on the
ground for want of knowledge in such respect will be entertained.
Water & Electricity for work of what so ever purpose related to the work will be arranged by
the contractor. Where ever the same is provided by the Department consumption charges
shall be borne by the contractor @ 1.5 % of the work value.
Change in the terms and condition or the specifications, or schedule of completion shall not
be accepted such conditional tenders shall beliablefor rejection.
Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.
However in the case of any cutting, it should be authenticated by signature of the tenderer
concerned.
The rates shall beinclusive up to al heights, materias, labours, tools & plants and taxes etc.
as per site condition.
The payments will be released on submission of bill of work done valuing not less than of
Rs.35,00,000/-.
The memorandum of work tendered for and the schedule of materials to be supplied by the
NSC and their issue rates, shall be filled in and completed in the office of the RM, NSC,
Bangalore before the tender form isissued. If form isissued to an intending tender without
having been so filled in and complete, he shall request the officer to have this done before he
completes and delivers his tender.
Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.
The cement concrete laid shall be mechanically vibrated by means of mechanically operated

vibrators. The rates quoted shall be inclusive of these operations and no extra payments
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36

shall be made.

The receipt of clerk for any money paid by the contractor will not be considered as any

acknowledgement or payment to the National Seeds Corporation and the contractor shall be

responsible for seeing that he procures a receipt signed by the Accountant/Engineer or aduly

authorized Cashier.

The contractor shall give alist of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of doubt,

obtain required particulars which may in any way influence his tender from the Engineer as

no alowance whatsoever will be made beyond the contract for any aleged ignorance

thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials,

rubbish of al kind. All holes of hollows whether originally existing or produced during

clearance shall be carefully filled up with earth, well rammed, leveled off, as directed.

The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted

value of work within 15 days of |etter issued in this regard.

The performance guarantee shall be refunded to the contractor soon after the completion of

work and recording of the completion certificate.

The security deposit shall be dubitable @ 5 % from the bills and will remainsas such  for
aperiod of defect liability from the date of completion of work.

Defects arising during the defect liability guarantee period if any shall be rectified by the

party free of cost with in fortnight as and when brought to the notice in writing or

telephonicaly.

The contractor’s responsibility for this contract shall commence from the date of issue of

order of acceptance of tender.

The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for

refund of security and it shall be governed as per CPWD guidelines.

The contractor shall maintain and produces all records when called for, related to relevant
Acts concerning labour engaged and construction.

‘No’ negotiation is envisages even with alowest party except under exceptional  situations

The Corporation shall have the right of rejecting al or any of the tender without assigning any

reason  whatsoever and will not be bound to accept the lowest tender or any of the tender.
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CLAUSES OF CONTRACT

CLAUSE-1 PERFORMANCE GUARANTEE

i.  The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of
the accepted amount in addition to other deposit mentioned elsewhere in the contract, for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to
any other provisions in the contract) with in period specified in schedule “F” from the date
of issue of letter of acceptance. This period can be further extended by the Engineer up to
maximum period as specified in schedule “F” on written request of the contractor stating the
reason for delays in procuring the Performance Guarantee, to the satisfaction of the
Engineer. This guarantee shall be in the form of Cash (in case guarantee amount is less than
Rs. 10,000/- or deposited by Demand Draft/ pay order of any schedule bank (in case
guarantee amount is less than 1,00,000/-only).

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank
Guarantee as per proforma attached of the tender document. The Bank Guarantee
shall be issued by and Schedule Bank in favour of National Seeds Corporation. The
Bank Guarantee should be accompanied by a forwarding letter of the banker on their
letter head

ii.  The performance guarantee shall be initially valid up to the stipulated date of completion
plus 60 days beyond that. In case the time for completion of work gets enlarged, the
contractor shall get the validity of performance guarantee extended to cover such enlarged
time for completion of work. After recording of the completion of certificate for the work
by the competent authority, the performance guarantee shall be returned to the contractor,
without any interest.

iii.  The Engineer shal not make a claim under the performance guarantee except for amounts to
which the Corporation is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of
the performance guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the
contractor or determined under any of the Clauses/conditions of the agreement,
within 30 days of the service of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor’)
shall permit National Seeds Corporation (hereinafter called the employer) at the time of making any
payment to him for work done under the contract to deduct at the rate of 5 % of the gross amount of
each running bill till the sum aong with the sum already deposited as earnest money, will amount
to security deposit of 5 % of the tendered value of the work subject to maximum of Rs. 5,00,000/-
(Rupeesfive lakhs only).

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or
from the interest arising there from or from any sums which may be due or may become due to the
contractor or any account whatsoever and in the event of his security deposit being reduced by
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reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in
cash or any part thereof the security deposit shall be collected from running bills of the contractor at
the rates mentioned above and the Earnest money if deposited in cash at the time of tenders will be
treated as part of the Security deposit.

Note—1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price
or at its face value, whichever isless. The market price of Govt. papers would be ascertained by the
Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in
value of the Govt. paper, will be with held, if necessary.

Note No.2

Govt. securities will include al form of securities mentioned in Rule No.274 of the G.F.
Rules except fidelity bond. This will be subject to the observance of the condition mentioned under
the rule against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or
required progress for the whole of the work or if applicable any section within the relevant time
prescribed and clear the site, the contractor shall pay to the employer an amount equal to 10% or
such smaller amount, the employer may decide on the amount of estimated cost of the whole work
as shown in the tender as compensation as liquidated damage for such default and not as a penalty
(which sum shall be the only money due from the contractor for such default) for every day or part
of the day which shall elapse between the relevant time for completion and the date stated in
completion certificate of the whole of the works or the relevant section, subject to the applicable
limit of 10% of the contract price. The employer may, without prejudice to any other method of
recovery, deduct the amount of such damages from any money due or to become due to the
contractor. The payment of deduction of such damages shall not relieve the contractor from his
obligation to complete the works, or from any other of his obligations and liabilities under the
contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has been
issued for any part of the works or of a section, the liquidated damages for delay in completion of
the remainder of the works or of that section shall, for any period of delay after the date stated in
such taking over certificate, and in the absence of alternative provisions in the contract be reduced
in the proportion which the value of the part so certified bears to the value of the whole of the
Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of
liquidated damages and shall not affect the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or
any part thereof for such time and in such manner as the Engineer may consider necessary and shall
during such suspension, properly protect and secure the works or such part thereof so far as is
necessary in the opinion of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he
is
responsible, or

¢) Necessary by reason of climatic conditions on the site, or
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d) Necessary for the proper execution of the works or for the safety of theworksor any  part
thereof (save to the extent that such necessity arises from any act or default by the
Engineer or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-
3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shal, after
consultation with the Employer determine;
a) Any extension of time to which the contractor is entitled under clause 5, and
b) The amount which shall be added to the contract price, in respect of the cost incurred
by the contractor by reason of such suspension and shall notify the contractor with a copy to the
Employer.

CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGESEVEN IF
ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof
shall have become exercisable and the same shall not be exercised, the non exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for damages shall remain unaffected. In the event of the Engineer putting in force all or
any of the powers vested in him under the preceding clause, he may if he so desired after giving a
notice in writing to the contractor take possession of (or at the sole discretion of the Engineer which
shall be final and binding on the contractor) use on as hire (the amount of the hire money being also
in the final determination of the Engineer) all or any tools, plant material and stores in or upon the
works, or the site thereof, belonging to the contractor or procured by the contractor and intended to
be used for execution of the work or any part thereof, paying or alowing for the same in account at
the contract rates or in the case of these not being applicable, at current market rate to be certified
by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the
Engineer by notice in writing may order the contractor, foreman or other authorized agent to remove
such tools, plant materials or stores from the premises (within the time specified in the notice) and
in event the contractor failing to comply with any such requisition, the Engineer may remove them
at the contractor's expense or sell them by auction or private sale on account of the contractor and
hisrisk in all respects and the certificate of the Engineer as to the expense of any such remova and
amount of the proceed and expense of any such sale shall be final and conclusive against the
contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

1 In the event of :

a) The amount or nature of extra or additional work or

b) exceptionally adverse climatic conditions, or

c) any delay, impediment or prevention by the Employer, or

d) other specia circumstances which may occur, other than through a default or breach of
contract by the Contractor or for which he is responsible being such as fairly to entitle the
Contractor to an extension of the Time for Completion of the works, or any section or part thereof,
the Engineer shall determine the amount of such extension and shall notify the Contractor
accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the
Contractor has

a) within 28 days after such even hasfirst arisen notified the Engineer with acopy to the
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Employer,
and
b) within 28 days, or such other reasonable time as may be agreed by the Engineer,  after
such
notification submitted to the Engineer detailed particulars of any extension of time to which
he may consider himself entitled in order that such submission may be investigated at the
time.
CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and
they are not to be taken as the actual and correct quantities of the works to be executed by the
Contractor in fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the
value of the works in accordance with Clause 7. The Engineer shall, when he requires any part of
the works to be measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in making
such measurement and
b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of such part of the works. For the purpose of measuring such permanent works as are
to be measured by records and drawings, the Engineer shall prepare records and drawings as the
work proceeds and the Contractor, as and when called upon to do so in writing, shall, within 14
days, attend to examine and agree such records and drawing with the Engineer and shall sign the
same when so agreed. If the contractor does not attend to examine and agree such records and
drawing, they shall be taken to be correct. If, after examination of such records and drawing, the
contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be
taken to be correct, unless the Contractor within 14 days of such examination, lodges with the
Engineer notice of the respect in which such records and drawing are claimed by him to be
incorrect. On receipt of such notice, the Engineer shall review the records and drawings and either
confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where

otherwise provided for the Contract.

CLAUSE: 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE
REGARDED ASADVANCE

No payment shall be made for awork estimated to cost rupees fifty thousand or less till after
the whole of the work shall have been completed and certificate of completion given. But in the
case of awork estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting
the bill be entitled to receive a monthly payment as interim or running account bill then executed to
the satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or before
every month on date fixed by the Engineer. But al such intermediate payments shall be regarded as
payments by way of advance against the final payment only and not as payment for work actually
done and completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled
work to be removed and taken away and reconstructed or re-erected or be considered as an
admission of the due performance of the contract or any part thereof in any respect or the accruing
of any claim nor shall its conclude, determine or effect in any way the powers of the Engineer,
Under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or effect the contract.
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Whenever thereislikely to be delay in recording detailed measurements for making running
payment in the case of residential buildings, advance payments without detailed measurements for
work done (other then foundation and finishing items) up to (a) lintel level (including sun shades
etc.) and (b) dab level, for each floor worked out at 75% of the tendered rates may be made in
running account bills by the Engineer at his discretion on the basis that the work has been completed
up to the level in question.

The advance payments so alowed shall be adjusted in the subsequent running bill by taking
detailed measurements thereof. Final payment shall be made only on the running basis of detailed
measurements.

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall
inspect the work and if there is no defect in the work shall furnish the
contractor with a certificate of physica completion otherwise a provisional certificate of completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued but no certificate of completion, provisiona or otherwise shall be
issued, nor shall the work be considered to be complete until the contractor shall have removed from
the premises on which the work shall be executed al scaffolding, surplus materials, rubbish and all
huts and sanitary arrangement required for his/their work people on the site in connection with the
execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all
wood work, doors, windows, walls, floors or other part of any building, in upon or about which the
work is to be executed or of he may have had possession for the purpose of the execution thereof
and not until the work shall have been measured by the Engineer/. If the contractor shal fail to
comply with the requirements of this clause as to removal of scaffolding, surplus materials, rubbish,
all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for
the completion of work the Engineer may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as
aforesaid, and the contractor shall have no clam in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

82 CONTRACTORTOKEEPSITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls,
floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises etc. where the work
is done without waiting for the actual completion of all the other items of work in the contract. In
case the contractor failsto comply with the requirements of this clause, Engineer shall have the right
to get this work done at the cost of the contractor either departmentally or through another agency.
Before taking such action, the Engineer shall give two days notice in writing to the contractor.

8.3 COMPLETION PLANSTO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of
al "As constructed” drawing for every component of the work at his own cost and plan as required
vide General specifications for Electrical Works (Part-1 Internal) 1972 & (Part-11 External) 1974 as
applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees
fifteen thousand only) as may be fixed by the Engineer shall be final and binding on the contractor.
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PAYMENT OF BILLS

CLAUSE: 9

9.1 RUNNINGBILLS

A hbill shall be submitted by the contractor each month on or before the date fixed by the
Engineer for al works executed in the previous months and the Engineer shall take or cause to be
taken the requisite measurement for the purpose of having the same verified and the claim as far as
admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the
bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may
depute within seven days of the date fixed as aforesaid, a subordinate to measure up the said work in
the presence of the contractor whose countersignature to the measurement list will be sufficient
warrant and the Engineer may prepare a bill from such list. Engineer's consent for release of
running bill shall be linked with the satisfactory progress of the work.

9.2 FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running
bills within one month from the date of the final certificate of completion furnished by the Engineer.
No further claims shall be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments off those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer,
will, as far as possible be made within the period specified herein under, the period being reckoned
from the date of receipt of the bill by the Engineer or his authorized Officer, complete with account
of materials, issued by the Corporation and dismantled materials.

i) If the Tendered value of work isup to Rs. 5lakhs 3 months
i) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be supplied
by the employer for the purpose of the contract only and for that contractor shall give his
requirement on the basis of drawings or schedule of quantities of the work in writing at least 7 days
in advance, which shall be issued to him keeping in view progress of work. For storage of such
issued material, the contractor will make his own arrangement of storage space at site under double
lock locking arrangement operable jointly by the engineer and the contractor. Contractor shall be
responsible to take delivery of the material from local supply place of employer as per direction of
Engineer and no extra payment will be admissible for this. The value of the full quantity of material
so supplied at the rates specified in the said schedule of materials shall be set off or deducted from
any sum due or thereafter to become due to the contractor under the contract or otherwise against or
from the security deposit. At the time of submission of bills the contractor shall supply statement of
material issued, materia consumed and the material balance at sitein original good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the
contractor shall be trustee of the stores/material so supplied/procured and the said storesymaterials
shall not be removed/disposed off from the site of the work on any Account and shall be at all times
open to inspection by Engineer. Any such stores/materials remaining unused shall be returned to
the Engineer at a place, directed by him. But in case it is decided no to take back the
stores/materials the contractor shall have no clam for compensation on any account of such
stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or
damage to him on such stores/materials.
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On being required to return the stores/materias, the contractor shall hand over the
stores/materias, on being paid or credited such price as the Engineer shall determine, having due
regard to the condition of the stores/materials. The price alowed for credit to the contractor,
however, shall be at the prevailing market rate not exceeding the amount charged to him excluding
the storage charge, if any. The decision of the Engineer shall be fina and conclusive. In the event
of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to
account of contravention of the terms of the licenses or permit and/or fro criminal breach of trust, be
liable to Government for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach. Provided that the contractor shall in no case be entitled to
any compensation or damages on account of any delay in supply of non supply thereof at al or any
such materials and stores provided further that the contractor shall be in no case entitled to supply
thereof at al or any such materials and stores provided further that the contractor shall be bound to
execute the entire work.

10.2 MATERIALSTO BE PROVIDED BY THE CONTRACTOR

The contractor shall a his own expense provide all materials, required for the works other
than those which are stipul ated to be supplied by the employer.

The contractor shall, a his own expense and without delay; supply to the engineer samples
of materials to be used on the work and shall get these approved in advance. All such materials to
be provided by the contractor shall be in conformity with the specifications laid down or referred in
the contract. The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of
the Engineer that the materials so comply.

The Engineer shal have full powers to require the remova from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default
the Engineer shall be at liberty to employ other persons to remove the same without being
answerable or accountable or any loss or damage that may happen or arise to such materials. The
Engineer shall also have full powers to require other proper materials to be substituted thereof and
in case of default the Engineer may cause the same to be supplied and all costs which may be
involved due to such removal and substitution are to be borne by the contractor.

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be
entitled to be paid during the progress of the execution of the work up to 75% of the value of
materials which are in the opinion of the Engineer non-perishable and or in accordance with the
contract and which have been brought on the site in connection therewith and are adequately stored
and/or protected against damage by weather or other causes but which have at the time of advance
been incorporated in the works. When materials on account of which an advance has been made
under this sub-clauses are incorporated in the work the amount of such advance shall be deducted
from the next payment made under any of the clause or clauses of this contractor.

104 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES'WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any materia incorporated in the works (not being a
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour
increases/decreases as aresult of any fresh law or statutory rule or order coming into force (but not
due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price and/or
wages prevailing at the time of receipt of the tender for the work and the contractor thereupon
necessarily and properly pays in respect of that material (incorporated in the works) such
increased/decreased price and/or in respect of labour engaged on the execution of the work such
increased/decreased wages, then the amount of the contract shall accordingly be varied provided
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always that any increase so payable is not in the opinion of the Engineer (whose decision shall be
final and binding) attributable to delay in the execution of the contract within the control of the
contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of
the said prices/'wages and if so the reimbursement shall be made only on the excess over 10% and
provided further that any such increase shall not be payable if such increase has become operative
after the contract or extended date of completion of the work in question. In the same way any
decrease in the prices of material/wages of labour coming into force in excess of 10%, downward
adjustment would be made and recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and
shall alow inspection of the same by a authorized representative of the Employer and further shall
a the request of the Engineer furnish any documents so kept and such other information as the
Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of any such material and or wages of labor give notice thereof to the Engineer stating that the
same is given pursuant to this condition together with an information relating thereto which he may
be in a position to supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES'\WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with
Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall
be compensated for such increase as per provisions detailed below and the amount of the contract
shall accordingly be varied, subject to the condition that such compensation for escalation in prices
shall be available only for work done during the stipulated period of the contract including such
period for which the contract is validity extended under the provisions of Clause 5 of the contract
without any action under clause 2 and aso subject to the condition that no such compensation shall
be payable for a work for which the stipulated period of completion is 6 months or less. Such
compensation for escalation in the prices of materials and labour when due, shall be worked out
based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were
received.

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of
work as per the bills, running or fina excluding any work for which payment is made at
prevailing market rates. From this amount the value of material supplied by the Employer under
clause 10 and proposed to be recovered shall be deducted before the amount of compensation
for escalation is worked out. In the case of materials brought to site for which any secured
advance is included in the bill the full value of such materials as assessed by the Engineer (and
not the reduced amount for which secured advance has been paid) shall be added to the cost of
work shown in the bill for operation of this clause. Similarly, when such materials are
incorporated in the work and the secured advance is deducted from the hill, the full assessed
value of the materials originally considered for operation of this clause should be deducted from
the cost of the work shown in the bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the
Engineer in working out such percentage shall be binding on the contractor.

4. The compensation for escalation for materials and P.O.L shall be worked out as per formula
given below:
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i) Vm=W x _X__ x (Ml --Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid
or recovered.

W = Cost of work done worked out as indicated in sub para 2 above.
X = Component of materials expressed as percent of the total value of work.

MI & Mlo = All Indiawhole saleindex for all commodities for the period under reckoning
as published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce,
for the period under consideration and the valid at the time of receipt of tenders, respectively.

@i Vvi=W x Z x FlI -- Flo)
100 Flo

Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid or
recovered.

W

Value of work done, worked out indicated in sub para 2 above.

Z = Component of P.O.L expressed as a percent of total value of work as indicated
under the special conditions of contract.

FI & Flo = Averageindex number of wholesale price for group (fuel, power light and

lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry  of
Industry for the period under reckoning and that valid at the time of receipt of tenders
respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4
above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with
respect to the cost of work done as per bills paid during the three calendar months of said quarter.
The first such payment shall be made at the end of three months after the month (excluding) in
which the tender was accepted and thereafter at three months interval. At the time of completion of
the work, the last period for payment might become less than three month, depending on the actua
date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid
shall be the arithmetical average of the indices relevant to the three calendar months. If the period
up to date of completion after the quarter covered by the last such installment of payment, is less
than three months, the index M1 and FlI shal be the average of the indices for the moths falling
within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:
VI =W x Y x (LI - Llo
100 Llo

VI = Variation in labour cost i.eincrease or decrease in the amount in rupeesto be paid or
recovered.

W = Vaue of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.

LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any
lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the
one under consideration respectively.

21|Page



7. The following principles will be followed while working out the compensation as per sub para 6
above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be
the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the
local administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation
due to increase in cost of materials and / or P.O.L is paid under this clause. If such revision of
minimum wages takes place during any such quarterly intervals, the escalation compensation shall
be payable at revised intervals, the escalation compensation shall be payable at revised rates only
for work done in subsequent quarters.

1. In the event the price of material and/or wages of labour required for execution of the work
decreases, there shall be downward adjustment of the cost of the work so that such price of
materials and/or wages of labour shall be deductible from the cost of work under this contract
and in this regard the formula herein before stated under this clause 10.5 shall mutatis mutandis
apply, provided that

(1) No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipul ated period of
completion of the work is six months or less.

(i)  The Engineer shall otherwise be entitled to lay down the procedure by which the
provision of this sub clause shall be implemented from time to time and the decision
of the Engineer on this behalf shall be final and binding on the contractor.

2. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for
contracts where provisions of this clause 10.5 are applicable. But in cases where provisions of
this clause are not applicable then provisionsin clause 10.4 will become applicable.

10.6 DISMANTLED MATERIAL EMPLOY ER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for awork etc. as Employer's property and such materials shall be disposed off to the best
advantage of the Employer.

CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and
workman like manner and both as regard materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to
the designs, drawings and instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of all
such designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other thinks of
temporary or permanent nature required for such execution and maintenance in so far as the
necessity for providing these, is specified or is reasonably responsibility for adequacy, suitability
and safety of all the works and methods of construction.
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CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any aternations in omissions from, additions to
or substitutions for the original specifications, drawings, designs and instructions, that may appear
to him to be necessary during the progress of the work, and (2) to omit a part of the work in case of
non availability of a portion of the site or for any other reasons and the contractor shall be bound to
carry out the work in accordance with any instructions given to him in writing by the Engineer and
such alterations omission, additions or substitutions shall form part of the contract as if originally
provided therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner above specified as part of the work, shall be carried out the contractor
on the same conditions in all respect including price on which he agreed to do the main work. The
time for the completion of the work shall in the proportion that the altered, additional or substituted
work bears to the original contract work on the request of the contractor and the decision of the
Engineer shall be conclusive.

12.1 Therate for additional altered or substituted work referred to in clauses shall be worked out
in accordance with the following provisions in their respective order:-

)] If the rates for the additional, altered or substituted item of work is specified in the contract
for the work, the contractor is bound to carry out additional, altered or substituted work at same rate
as are specified in the contract for the work.

i) If the rates for the additional or substituted work includes any work for which no rate is
specified in the contract for work and cannot be derived from similar class of work in the contract,
then such work shall be carried out as the rates appearing in CPWD Schedule of Rates 2013 for
location of work or state PWD rates whichever is less in order of preference with correction slips
min us/plus percentage which the total tendered amount compares to the estimated cost of the entire
work put to tender.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the
Engineer on the basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an up to date account
giving complete details of all claims for additional payments to which the contractor may consider
himself entitled and of all additional work ordered by the Engineer which he has executed during
the preceding quarter failing which the contractor shall be deemed to have waived his right.
However, the Employer may authorize consideration of such claims on merits.
12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the
schedule of rates mentioned above, whether or not, specifically indicated in the description of the
item and the relevant specifications, shall be deemed to be included in the rates quoted by the
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be
admissible for such operations.

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK
If at any time after the commencement of the work the Employer shall for any reasons
decide to abandon or reduce the scope of the works and hence not required the whole or part of
works to be carried out the Engineer shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no clam to any
payment of compensation whatsoever on account of any profit or advantage which he might have
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derived from the execution of the work in full but which he did not derive in consequence of the
foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and
in addition, a reasonable amount on account of the items as mentioned here under,

)] the contractor shall be paid the charges on the cartage only of materials actually and bona
fide brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment curtailment of the work or any portion thereof and then taken back by the contractor,
provided however, that the Engineer shall have in all such cases the option of taking over all or any
such materials at their purchase price or at local current rates whichever may be less.

"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they
were originally issued to him after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the decision of
the Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

)] at any time makes default in proceeding with the work or any part of the work with
the due diligence and continuous to do so after anotice in writing of 7 days from the Engineer.

i) commits default to complying with any of the terms & conditions of the  contract
and does not remedy, it or take effective stepsto remedy it within 7 days after a notice in writing
isgiven to himin that behalf by the Engineer.

i) fals to complete the works or items of work with individua dates of

completion, on or before the date(s) of completion, and does not completethem  within the
period specified in anotice given in writing in that behalf by the  Engineer, or

iv) shal enter into a contract with NSC in connecting with which commission

has been paid or agreed to be paid by him or to hi knowledge, unlessthe particulars of any
such commission and the terms of payment thereof have been previously disclosed in writing
to the Accepting Authority/Engineer, or

V) shall obtain a contract with NSC as aresult of wrong tendering or other  non -
bonafide methods of competitive tendering; or

Vi) being an individual, or if afirm, any partner thereof shall at any timebe  adjudged
insolvent or have areceiving order or order for administration of his estate made against him
or shall take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction)
under any Insolvency Act for the time being in force or make any conveyance or assignment of his
effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any
application be made under any Insolvency Act for the time being in force for the sequestration of his
estate or if atrust deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what amount,
if any, is recoverable from the contractor for completion of the works or part of the works or in case
the works or part of the works is not to be compl eted, the loss or damage suffered by Employer.
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Any excess expenditure incurred to be incurred by Employer in completing the works or part of the
works or the excess loss or damages suffered or may be suffered by Employer as aforesaid after
allowing such credit shall without prejudice to any other right or remedy available to Employer in
law be recovered from any moneys due to the contractor on any account, and if such moneys are not
sufficient the contractor shall be called upon in writing and shall be liable to pay the same within 30

days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer shall have the right to sell any or al of the contractors unused materials, constructional
plant, implements, temporary buildings etc.

142 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to
his any other rights or remedy against the contractor in respect of any delay, inferior workmanship,
any claims for damages and/or any other provisions of this contract or otherwise, and whether the
date of completion has or has not elapsed, by notice in writing absolutely terminate the contract in
any of the following cases.

)] If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct
or replace any defective work or that the work is being performed in an inefficient or otherwise
improper or unworkman like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

i) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which
shal be final and binding) he will be unable to secure completion of the work by the date for
completion and continues to do so after anotice in writing of seven days from the Engineer.

iii)  If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms in conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him
in that behalf by the Engineer.

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has
made himself liable for action under any of the cases aforesaid the engineer on behalf of employer
shall have powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice
in writing to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such
determination or rescission the full security deposit recoverable under the contract shall be liable to
be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit
has not been paid or received it would be called for an forfeited.

Vi) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof as shall be un-executed of his hands and to give it to
another contractor to complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor if the whole work has been executed by
him (of the amount of which excess the certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any money
due to him by NSC under his contract or on any other account whatsoever or from his security
deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the
expenses incurred by the Department are less than the amount payable to the contractor at his
agreement rate, the difference shall not be paid to the contractor.
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CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering up or otherwise placing beyond the reach of measurements, any
work in order that the same may be measured and correct dimensions thereof be taken before the
same is so covered up or placed beyond the reach of measurement and shall not cover up any work
without the consent in writing of the Engineer or his Representative shall within the aforesaid period
of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or the Engineer consent being obtained the
same shall be uncovered at the contractors expense, or in default thereof no payment or allowance
shall be made for such work or the materials with which the same was executed.

CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer and his authorized representative
and other superior officers related to Quality Control and of Chief Technica Examiner's office and
the contractor shall at all times during the usual working hours and at all other times at which
reasonable notice of the visit of such officers have been given to the contractor, either himself be
present to receive orders and instructions, or have a responsible agent duly accredited in writing,
present for that purpose. Orders given to the contractor's agent shall be considered to have the same
force asif they had been given to the contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief
Technical Examiner or his subordinate Officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him for the
execution of the work which are unsound or of a quality inferior to that contracted or otherwise not
in accordance with the contract the contractor shall, on demand in writing which shall be made
within six months of the completion of the work from the Engineer specifying the work, materials
or articles complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charges and cost. 1n the event of the failing to do
so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be
liable to pay compensation at the same rate as under Clause 2 of the contract (for non-completion of
the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of
work at the rates applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on account bills or final bill
if the item is so acceptable without detriment to the safety ad utility of the item and the structure or
he may reect the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer to be conveyed in writing in respect of the same will be final and binding
on the contractor.

CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and
part of building, in which they may be working, or any building, main or ancillary or other
installation fixture etc. or any part of it is being executed or if any damage shall happen to the work
while in progress, from any cause whatsoever or if any defect, shrinkage or other faults appear in
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the work within twelve months after a certificate final or otherwise of its completion shall have been
given by the Engineer as aforesaid arising out of defective or improper materials or workmanship,
the contractor shall upon a receipt of a notice in writing on that behalf make the same good at his
own expense, or in default the Engineer may cause the same to be made good by other workman
and deduct the expense from any sums that may be due or at any time thereafter may become due to
the contractor or from his security deposit, or the proceeds of sale thereof or of a sufficient portion
there of from the security deposit of the contractor.

CLAUSE: 18 CONTRACTOR TO SUPPLY TOOLS & PLANTSETC.

The contractor shall provide at his own cost all materials (except such special materias if
any, as may in accordance with the contract be supplied by Employer plant tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work. Whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the requirements of
Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or which
he is entitled to require together with carriage therefore to and from the work. The contractor, shall
also supply without charge the requisite number of persons with the means and materia's, necessary
for the purpose of setting out works, and counting, weighing and assisting in the measurement for
examination at any time and from time to time of the work or materials. Failing his so doing the
same may be provided by the Engineer at the expense of the contractor and the expense may be
deducted, from any money due to the contractor, under the contract and/or from his security deposit
thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i) _ of section 12 of the
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a workman
employed by the contractor the amount of the compensation so paid; and without prejudice to the
rights of the Employer under Section 12, sub-section (ii) of the said Act. Employer shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by Employer to the contractor whether under this contract or otherwise.
Employer shall not be bound to contest any claim made against it under Section 12, sub-section (i)
of the Said Act, except on the written request of the contractor and upon his giving to Employer full
security for al costs for which Employer might become liable in consequence such claim.

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971)
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in
execution of the works or to incur any expenditure providing welfare and health amenities required
to be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements
for workers employed by Contractors. NSC will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred; and without prejudice to the right of the Employer
under, Section 20 Sub section (2) and Section 21 sub-section (4) of the contractor Labour
(Regulation & Aboklition Act 1970). Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due to the contractor whether
under this agreement or otherwise. Employer shall not be bound to contest any claim made against
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written
request of the contractor and upon his giving to the Employer full security for al costs for which
Employer might become liable in contesting such claim.
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CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements
for the engagement of all staff and labour, local or other, and for their payment housing, feeding and
transport.

a) The Contractor shall, at al times during the continuity of the contract, comply fully with all
existing Acts, regulations and by laws including al statutory amendments and re-enactment of Stare
or Central Government and other local authorities and any other enactments, notifications and acts
that may be passed in future either by the State or the Centra Government or local authority,
including Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act
1970 and Equal Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund
Regulations, Employees Provident Fund Act, schemes made under the same Act and aso labour
Regulations made by Government from time to time. Heath and Sanitary Arrangement for
Workmen, Insurance and other benefits and shall keep Employer indemnified in case any action is
commenced by competent authorities for contravention by the Contractor. If the Employer is cause
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance
of the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right
to deduct from nay moneys due to the Contractor, his amount of Performance Security or recover
from the Contractor personally any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.

Provided, however, the Employer shall have no other responsibility in connection with the
employees of the contractor, who shall, in no case, be treated as the employees of the Employer at
any point of time.

19.1 AGEOFLABOUR
No labourer below the age of eighteen years shall be employed on the work.

192 FAIRWAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair
wages, which expression shall mean, whatever for time or piecework, the respective rates of wages
fixed by Govt. Department as fair wages for the area payable to the different categories of labourers
or those notified under the Minimum wages Act for corresponding employees, of the
Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair
wage to labourer indirectly engaged on the works, including any labour engaged on the works,
including any labour engaged by sub-contractor in connection with the said works as if the labourer
had been directly employed by him.

NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a
clean and legible conditions at a conspicuous place on the site, notices in English and in a language
spoken by the majority of the workers, stating therein the rate of wages which have been fixed as
fair wages and the hours of work for which such wages are earned and send a copy of such notices
to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his
employees in such form as may be convenient and as per the requirements of the
Employer/Engineer and the conciliation Officer (Central), Ministry of Labour, Government of India
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or such other authorised person appointed by the Central or State Government and the same shall
include the following particulars of each worker:

i. Name, worker's number and grade.

ii. Rate of daily or monthly wage.

iii. Nature of work on which employed.

iv. Total number of days worked during each wage period.

v. Total amount payable for the work during each wage period.

vi. All deductions made from the wage with details in each case of the ground for which the
eduction is made.

vii. Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the Works.
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry.
19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall at his own expense arrange for the safety
provisions as per Safety code of CPWD. Safety code framed from time to time and shall at hisown
expense provide for al facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penaty of
Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true
statement showing, in respect of the second, half of the preceding month and the first half of the
current month respectively:-

Q) the number of |abourers employed by him on the work.

2 their working hours.

(©)) the wages paid to them.

4) the accidents that occurred during the said fortnight showing the circumstances  under
which they happened and the extent of damage and injury caused by them,

(5) the number of female workers who have been allowed Maternity Benefit according to
Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding
Rs.200/- for each default or materially incorrect statement. The decision of the Engineer shall be
final in deducting from any bill due to the contractor amount levied as fine and be binding on the
contractor.

195 HEALTH AND SANITATION
In respect of all labour directly or indirectly employed in the works for the performance of
the contractor's part of this agreement, the contractor shall comply with or cause to be complied

with al the rules framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:
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Q) Leave:

(1) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following that day.

(i) In the case of miscarriage upto 3 weeks from the date of miscarriage.

(2 Pay:

(1) In the case of delivery leave day during maternity leave will be at the rate of the
women's average daily earnings calculated on the total wages earned on the days when full time
work was done during a period of 3 months immediately

preceding the date on which she gives notice that she expects to be confide
or at the rate of Rupees one only aday whichever is greater.

(i) In case of miscarriage leave pay at the rate of average daily earning calculated
on the total wages earned or the days when full time work was done during a period of 3
months immediately preceding the date of such miscarriage.

19.7

1. In the event of the contractor(s) committing a default or breach of any of the provisions of
the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to time
or furnishing any information submitting or filling any statement under the provisions of the
above Regulation and rules which is materially incorrect, he/they shall without prejudice to
any other liability pay to the Employer a sum not exceeding Rs.200/- for every default
breach or furnishing making, submitting, filling such materialy incorrect statements and in
the event of the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 percent of
the estimated cost of the work put to the tender. The decision of the Engineer shall be final
and binding on the parties.

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules
and the provisions of the Contract Labour (R&A) Central Rules 1971, for the protection of
health and sanitary arrangements for work people employed by the contractor(s) (hereinafter
referred the said Rules) the Engineer shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be compiled with and the amenities prescribed
therein be provided to the work people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with and
observe the said Rules and to provide the amenities to the work people as aforesaid, the
Engineer shall have the power to provide the amenities to herein before mentioned at the
cost of the contractor(s) shall erect, make and maintain at his'their own expense and to
approved standards al necessary as huts and sanitary arrangements required for his/their
work people if the same shall not have been erected or construction, according to approved
standard, the Engineer-in charge shall have power to give notice in writing to the
contractor(s) requiring that the huts and sanitary arrangements be remodeled and/or
reconstructed according to approved standard and if the contractor(s) shall fail to remodel or
reconstruct such huts and sanitary arrangement according to approved standards within the
period specified in the notice, the Engineer shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost of the
Contracts(s).

3. Thesite selected for the camp shall be high ground, removed from jungle.

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by transience or incineration which shal be according to the
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requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal to the excreta through
the Municipal Committee/Authority and inform it about the number of labourers employed
so that arrangements may be made by such committee authority for the removal of the
excreta. All charges on this account shall be borne by the contractor and paid direct by him
to the Municipa Committee/Authority. The contractor shall provide one sweeper for every
8 setsin case of dry system.

5. Drainage: The contractor(s) shall provide sufficient arrangementsfor draining  away
sludge water so as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping the camp area
sufficiently lighted to avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation
in the labour camps according to the rules of the Local Public Health and Medical
authorities

19.8 The contractor(s) shall at his/'their own cost provide sufficient number of huts (hereinafter
referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Engineer:

1 a) the minimum height of each the eaveslevel shall be 2.10m (7 ft.) andto the floor
areato be provided at the rate of 2.7 Sgm. (30 Sq.ft.) for each member of the  worker's  family
staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80 m x 1.50 m (6'x5") adjacent to the hui.

C) The contractor(s) shall also construct temporary latrines and urinals for theuse  of the
labourers each on the scale of not less than four per each one hundred of the  total strength,
separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places,
one undid for every 25 personsresiding in the camp. These bathingand washing places shal be
suitably screened.

2. a) All the huts shall have walls of sun dried or burnt brickslaid in mud mortar or
other suitable local materials as may be approved by the Engineer. The  floor may be kutchha but
plastered with mud gobri and shall be at least 15 cm (6")

above the surrounding ground. The roofs shall be laid with thatch or any other

materials as may be approved by the Engineer. The Contractor shall ensure

that throughout the period of their occupation the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.

C) All doors, windows and ventilators shall be provided with suitable leaves for
Security purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) betweenthe rows  of

huts which may be reduced to 6 m. (20 ft.) according to the availability of site with construction
will be allowed.
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3. WATER SUPPLY':

The Contractor(s) shall provide adequate supply of water for the use of labourers. The
provisions shall not be less than 2 galons of pure and whole some water per head per day for
drinking purposes and 3 gallons of clean water per head per day for bathing and washing purpose.
Where piped water supply is available, supply shall beat shall pay all fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to a woman unless she has been employed for
atotal period of not less than 6 months immediately proceedings the date on which she proceeds on
leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as
shown below in Annexure | and |1 the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors employ upon the work who may be incompetent or
misconduct himself and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is
not occupied by anybody unauthorized during construction and is hander over to the Engineer with
vacant possession of complete building. 1f such building though completed is occupied illegally,
then the Engineer shall have the option to refuse to accept the said buildings. Any delay in
acceptance on this account will be treated as delay in completion and for such delay alevy up to 5%
of the estimated cost put to the tender may be imposed by the Engineer whose decision shall be final
both with regard to the justification and quantum and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occupation any
time on or before construction and delivery.

CLAUSE: 20 MINIMUM WAGESACT TO BE COMPLETED WITH

The contractor shall comply with al the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws
affecting contract labour that may be brought into force from time to time.

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do
so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given promised or offered by the Contractor or any of his servant or
agent to any public officer or person in the employ of NSC in any way relating to his office or
employment, or if any such officer or person shall become if any way directly or indirectly
interested in the contract, the Engineer on behalf of the Managing Director shall have power to
adopt any of the courses specified in Clause 3 as he may deem best suited in the interest of NSC and
in the event of any of these courses being adopted the consequences specified in the said Clause 3
shall ensure.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be
considered as reasonable compensation to be supplied to the use of Employer without reference to
the actual loss or damage sustained and whether or not any damage shall have been sustained.
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CLAUSE: 23 CHANGESIN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer
shall be obtained before any changes is made in the constitution of the firm. Where the contractor
is an individual or a Hindu undivided family business concern such approva as aforesaid shall
likewise be obtained before the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the work as aforesaid is not obtained, the contract
shall be deemed to have been as singed in the contravention of Clause 21 hereof and the same action
may be taken, and the same consequences shall ensure as provided in the said Clause 21.

CLAUSE: 24 All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respect of the Engineer who shall be entitled to directly at what point
or points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE: 25 SETTLEMENT OF DISPUTES AND ARBITRATION

25.1 ENGINEERS DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in
connection with, or arising out of, the contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the contract, including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in
writing to the Engineer, with a copy to the other party. Such reference shall state that it is made
pursuant to this clause. No letter than the eighty fourth day after the day on which he received such
reference the Engineer shall give notice of his decision to the employer and the contractor. Such
decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in every
case, continue to proceed with the works with al due diligence and the contractor and the employer
shall give effect forthwith to every such decision of the Engineer unless and until the same shall be
revised, as hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or
if the Engineer fails to give notice of his decision on or before the eighty fourth day after the day on
which he received the reference, then either the Employer or the contractor may, on or before the
seventieth day after the day on which he received notice of such decision, on or before the
seventieth day after the day on which the said period of 84 days expired, as the case may be given
notice to the other party, with a copy for information to the Engineer, of his intention to commence
arbitration, as herein after provided, as to the matter in dispute. Such notice shall establish the
entitlement of the party giving the same to commence arbitration, as hereinafter provided as to such
dispute and subject to Sub Clause 25.4 no arbitration in respect thereof may be commenced unless
such noticeis given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and
the Contractor and no notice of intention to commence arbitration as to such dispute has been given
by either the Employer or the Contractor on or before the seventieth day after the day on which the
parties received notice as to such decision from the Engineer, the said decision shall be come final
and binding upon the employer and the contractor. Request for arbitration by the contractor shall be
entertained by the employer only after completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and
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attempt has first been made by the parties to settle such dispute amicably. Provided that, unless the
parties otherwise agree, arbitration may be commenced on or after the fifty sixth day after the day
on which notice of intention to commence arbitration of such dispute was given, whether or not any
attempt at amicabl e settlement thereof has been made.

25.3 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and disputes relating
to the meaning of instructions herein before mentioned or as to any other question, claim, right
matter of anything whatsoever, in any arising out of or relating to the sub contract, specification,
estimates, instructions, orders or these conditions or otherwise concerning  the works, or the
execution or fallureto  executethesame whether arising duringthe progress of the work
or after completion of abandonment thereof or any matter  directly or indirectly connected
with this agreement shall be referred tothe sole arbitration of the Managing
Director of NSC and if the

M.D isunable or unwilling to act as such, then the matter shall be referred to sole arbitration of such
other person appointed by the M.D. NSC willing to act as such arbitrator. There will be no
objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall not
have been directly connected with the execution of the work of the project. In case the arbitrator so
appointed is unable to act for any reasons. Managing Director, NSC in the event of such inability
shall appoint another person to act as Arbitrator in accordance with the terms of the sub contract.
Such person shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor. It is also a term of this contract that no person other than a person appointed by
Managing Director, NSC as aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification
or reenactment thereof and the rules made there under and for the time being in force shall apply to
the arbitration proceeding under this clause.lt is a term of the sub contract that the party seeking
arbitration shall specify the dispute to be referred to arbitration under this clause together with the
amount or amounts claimed in respect of each dispute(s). The arbitrator may from time to time
with the consent of the parties enlarge the time for making and publishing the award. The work
under the sub contract shall nevertheless continue during the arbitration/proceedings. The
Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the
parties fixing the date of the first hearing. The Arbitrator shall give a separate reasoned award in
respect of each reference referred to.

The ward of the arbitrator shall be conclusive and binding on all partiesto this contract.

CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and
shall pay any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against Employer in respect of
any such matters as aforesaid the contractor shall be immediately notified thereof and the contractor
shall be at liberty, a his own expenses, to settle any dispute or to conduct any litigation that may
arise there from. Provided that the contractor shall not be liable to indemnify the Employer if the
infringe of the patent or design or any alleged patent or design right is the direct result of an order
passed by the Engineer in this behalf.
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CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the
work the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for
such items or if the part of the work in question is not, in the opinion of the Engineer capable of
measurement, the Engineer may at his discretion pay the lump sum amount entered in the estimates
and the certificate in writing of the Engineer shall be final and conclusive against the contractor
with regard to any sum or sums payable to his under the provisions of the clause.

CLAUSE: 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause
(1), such work shall be carried out in accordance with the district specification and in the event of
there being no district specification, then in such case the work shall be carried out in al respect in
accordance with the instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor the Engineer or Employer shall be entitled to withhold and aso have
a lien to retain such sum or sums in whole or in part from the security, if any deposited by the
Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being in sufficient to
cover the claimed amount or amounts or if not security has been taken from the contractor the
Engineer or Employer shall be entitled to withhold and have a lien to retain to the extent of such
claimed amount or amounts referred to above from any sum or sums, found payable or which at any
time there-after become payable to the contractor under the same contract or any other contract
pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or
retained, under the lien referred to above by the Engineer or Employer will be kept withheld or
retained as such by the Engineer/Employer till the clam arising out of or under the contract is
determined by the Arbitrator, and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or limited company, the Engineer or Employer shall be entitled to
withhold and also have alien to retain towards such claimed amount or amounts in whole or in part
from any sum found payable to any partner/limited company as the case may be, whether in his
individual capacity or otherwise.

29.2 Employer shall have the right to cause and audit and technical examination of the work and
the final bills of the contractor including all supporting vouchers, abstract etc. to be made after
payment of the final bill and if as aresult of such audit and technical examination any sum is found
to have been over paid in respect of any work done by the contractor under the contract or any work
clamed by him to have been done by him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of overpayment and it shall be lawful for the
Employer to recover the same from him in the manner prescribed in sub-clause (1) of this clause or
in any other manner legally permissible and if it is found that the contractor was paid less than what
was due to him under it, the amount of such under payment shall be duly made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon
between the Employer or Engineer on the one hand and the contractor on the other under any term
of the contract permitting payment for work after assessment by the Employer or the Engineer.
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29.3 LIEN IN RESPECT OF CLAIMSIN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit

returnable to him as under the contract) may be withhold or retained by way lien by the Engineer or
the Employer or any other contracting person or persons through Engineer against any claim of the
Engineer or Employer or such person or persons. In respect of payment of a sum money arising out
of or under any other contract made by the Contractor with the Engineer or the Employer or with
such other person or persons.
It is an agreed term of the contract that the sum of money so withhold or retained under this clause
by the Engineer or the Employer or till his clam arising out of in the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent court
as the case may be and that the contractor shall have not claim for interest or damage whatsoever on
this account or on any other ground in respect of any sum of money withhold or retained under
clause and duly notified as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour faling under any
category whatsoever on or in connection with the work or recruit labour from area within a radius of
32 km (20 miles of the controlled area). Subject as above the Contractor shall employ imported
labour on i.e deposit imported labour or labours imported by the Contractor from area from which
import is permitted.

Where ceiling price for imported labour has been fixed by state or Regiona Labour
Committees not more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the
Engineer being a coal mining or controlled area labourer. Failure to do so shall render the
Contractor liable to pay to employer a sum calculated at the rate of Rs.10 per labourer. The
certificate of the Engineer about the number of causal mining or controlled area labour and the
number of days which they worked shall be final and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is
one in which the public are interested within the meaning of the exception of Section 74 of Indian
Contract Act 1872.

Explaination - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh,
Jamtra- a sub-divison under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum,
Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approva of the
Central Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLY
The Contractor(s) shall make his/their own arrangements for unfiltered water required for
the work and nothing extra will be paid for the same. This will be subject to the following

conditions::

)] That the water used by the contractor(s) shal be fit for construction purposes to the
satisfaction of the Engineer.

i) The Engineer shall make alternative arrangements for supply of water at the risk and cost of

contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the
opinion of the Engineer unsatisfactory.
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31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

)] The water charges @ 1% shall be recovered on gross amount of the work done.
i) The Contractor (s) shall make his/their own arrangements of water connection and the
laying of pipe lines from existing mains or source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in the
event of any temporary break down in water supply of the employee so that the progress of his/their
work is not held up for want of water. No clam of damage of refund of water charges will be
entertained on account of such break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor
from the wells or hand pump constructed by the Employer no charges shall be recovered from the
Contractor on that account. The contractor shall however, draw water at such hours of the day that
does not interfere with the normal use for which the hand pump and wells are intended. He will
also be responsible for all damage and abnormal repairs arising out of his use, the cost of which
shall be recoverable from him. The Engineer shall be the final authority to determine the cost
recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges shall
be recovered from the Contractor on this account by the Contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent building road and
service lines. He shall be responsible for any accident or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original condition after the
walls are dismantled on completion of the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

)] The contractor shall arrange at his own expense al tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant &
Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires
any item of T & P on hire from the T & P available with the Employer over and abovethe T & P
stipulated for issue, the Employer will, if such item is available, hire it to the contractor at rates to
be agreed upon between him and the Engineer. In such a case all the conditions hereunder for issue
of T & Pshall aso beapplicabletosuch T & P asisagreed to beissued.

i) Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage
from the shed to the site of work and back. The contractors shall be responsible to return the plant
& machinery with condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant & machinery at the site of work for elsewhere in operations &
otherwise during transit including damage to or loss of plants and for all losses due to his failure to
return the same soon after the completion of the work for which it was issued. The Engineer shall
be the sole judge to determine the liability of the contractor and its extent in this and regard and his
decision shall befinal & binding on the contractor.

i) The plant & machinery as stipulated above will be issued as & when available and if
required by the contractor shall his program of work according to the availability of the plant &
machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the
Department.
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iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive of the date of
the plant and machinery is made over up to and inclusive of the date of its return in good order even
though the same may not have working for any cause except for major breakdown due to no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one
hour lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the
plant and machinery to be worked for more than normal period of 8 hours a day in that case the
hourly hire charges for overtime to be borne by the contractor.

Vi) Log book for recording the hours of daily work for each of the plant and machinery supplied
to the contractor will be maintained by the Department and will be attested by the contractor or his
authorized agent daily.

vii)  Inthe case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the
drum washed at the close of the work each day or each occasion.

viii)  Incase of road rollers for consolidation are employed by the contractor himself, log book for
such rollers shall be maintained in the same manner as is done in case of departmental rollers
maximum quantity of any items to be consolidated for each roller day shall be also be same as in
Annexure.

iX) For less use of Rollers, recovery for the lessrollers days shall be made at the stipulated issue
rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in
which it was handed over to him and he shall be responsible for al damages caused to the said plant
and machinery at the site of work or elsewhere when the operation or otherwise or during transit
including damage to or loss of parts, and for al losses due to his failure and return the same soon
after the completion of the work for which it wasissued. The Engineer shall be the sole authority to
determine the liability of the contractor and its extent in this regard and his decision shall be fina
and binding on the contractor.

Xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the
safety of machinery and materials supplied by the employer to the contractor related to this contract.

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS

i) The contractor undertakes to make arrangements for the supervision of the work by the firm
supplying the tar or bitumen used.

i) The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formulas before the process of the painting is started and shall hypothecate it to the
Engineer. If ay bitumen or tar remains unused on completion of the work on account of lesser use
of materials in actual execution for reasons other than authorised changes of specification &
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer shall be made and the materials returned to the contractors.
Although the materials are hypothecated to employer the contractor undertakes the responsibility for
their proper watch safe custody and protection against all risks. The materials shall not be removed
from site of work without the consent of the Engineer in writing.

i) The contractor shall be responsible for rectifying defects noticed within a year from the date
of completion of the work and the portion of the security deposit relating to asphaltic work shall be
refunded after the expiry of this period.
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CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFFAND EMPLOYEES
Contractors superintendence, supervision, technical staff and employees.

I The contractor shall provide all necessary superintendence during execution of the work and
as along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications,
experience, age, address and other particulars along with certificates, of the principa technical
representative to be in charge of the work. Such qualifications and experience shall not be lower
than specified in schedule 'f'. The Engineer shall within 15 days of receipt of such communication
intimate in writing his approval or otherwise of such a representative according to the provisions on
the contractor in this respect. Such a principa technical representative shall be appointed by the
contractor soon after receipt of the approval from Engineer and shall be available at site within
fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal technical
representative but the contractor shall designate and appoint a responsible agent to represent him
and to be present at the work whenever the contractor is not in a position to be so present. All the
provisions applicable to the principal technical representative under the Clause will aso be
applicable in such a case to contractor or his responsible agent. The principa technical
representative and/or the contractor shall on receiving reasonable notice from the Engineer or his
designated representative(s) in charge of the work in writing or in person or otherwise, present
himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal technical
representative and/or the contractor or his responsible authorized agent shall be actually available at
site during important stages of execution of work, recording of measurement of works and when
ever so required by the Engineer, his designated representative in the site order book and shall affix
his signature in token of noting down the instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provision of this clause, arecovery shall be effected from the contractor as
specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and
measurement recorded in measurement book shall be final and binding on the contractor. Further, if
the contractor fails to appoint a suitable technical representative or responsible agent and if such
appointed persons are not effectively present or do not discharge their responsibilities satisfactorily,
the Engineer shall have full powers to suspend the execution of the work until such date as a
suitable agent is appointed and the contractor shall be held responsible for the delay so caused to the
work. The contractor shall submit a certificate of employment of the technica
representative/responsible agent along with every on account bill/fixed bill and shall produce
evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are
skilled and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer shal be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer to be
undesirable. Such person shall not be employed again at works site without the written permission
of the Engineer and the persons so removed shall be replaced as soon as possible by competent
substituted.
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CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and
Orders issued there under from time to time. If he fails to do so, his failure will be a breach of
contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of the
Act.

CLAUSE: 37 The whole work, may be spilt up between two or more contractors or
accepted in part and not in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXESPAYABLE BY CONTRACTOR
i) Sales tax or any other tax on material in respect of this contract shall be payable by
contractor and Employer shall not entertain any claim whatsoever in this respect.

i) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red
bajri, stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes
payable by the Employer by the contractor to the State Government. Local authorities in respect of
any material used by the contractor in the works then in such a case. It shall be lawful to the
Employer and it will have the right and be entitled to recover the amount paid in the circumstances
as aforesaid from the dues of the contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies,
the Engineer on behalf of the Employer shall have the option of terminating the contract without
compensation to the Contractor.

CLAUSE: 40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR

NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which his near
relative is posted capacity between the grade of superintending Engineer and Assistant Engineer
(both inclusive) and similar cadre officials of other discipline. He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who
are near relative to any officer in the National Seed Corporation. Any breach of this condition by
the Contractor would render him liable to be removed from the work of these Corporations.

NOTE:
By the terms 'near relatives is meant wife, husband, parents and grant parents, children and

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT
No Engineer or other officer of Employer or client is allowed to work as a contractor
without prior permission of Employer. This contract is liable to be cancelled if either the contractor
or any of his employees is found at any time to be such a person who had not obtained the
permission of Employer aforesaid, before submission of the tender or engagement in the contractor's
service as the case may be.
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CLAUSE: 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL

ISSUED EXCESS
)] After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materialsissued, consumed and in balance (see Clause 10), theoretical

guantity of materiasissued by the Employer for use in the work shall be calculated on the basis
and method given hereunder.
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement &
bitumen required for different items of work as shown inthe Schedule  of Rates mentioned in
Schedule'F. In case any item is executed for which standard constant executed for which
standard constants for the consumption of cement of bitumen are not available in the above
mentioned schedul e/statement or can not be derived from the same shall be calculated on the
basis of standard formulato be laid down by the Engineer.
b) Theoretical quantity of stedl reinforcement of structural steel sections shall be taken as
the quantity required as per design or as authorized by the Engineer, including  authorized
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter wise, section wise and
category wise separately.
C) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead

and GI/MS sheets shall be taken as quantity actually required and measured plus5% of

wastage due to cutting into pieces (except inthecaseof  GI/MS sheets shall be 10%)

such determination and comparison being  made diameter wise and category ~ wise.

d) For any other material as per actual requirements.

i) Over the theoretical quantities of materials so computed a variation shall be alowed
as specified in Schedule 'F. The difference in the net quantities of material actually
issued to the contractor an the theoretical quantities including such authorized
variation, if not returned by the contractor or if not fully reconciled to the

satisfaction of the Engineer to this effect shall be  recovered at the rates  specified in

Schedule 'F without prejudice to the provision of the relevant conditions regarding
return of materials governingthe  contract. Decision of Engineer in regard to theoretical
guantities of materials, which should have been actually used asper the ~ Annexure of the
standard schedule of rates and recovery at rates specified in Schedule'F, shall be final and binding
on the contractor.

For non schedules items, the decison of the Engineer regarding theoretical
guantities of materials which should have been actually used, shall befinal and  binding
on the contractor.

i) The said action under this clause is without prejudice to the right of the Employer to take
action against the contractor under any other conditions of contract for not doing the work according
to the prescribed specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until, the work has been delivered to the Engineer and a certificate from him to that effect
obtained. In the event of the work or any materials properly brought to the site for incorporation in
the work being damaged or destroyed in consequence of hostilities or war like operation the
contractor shall, when ordered in writing by the Engineer, remove in store al serviceable materials
salvaged from the damaged work and shall be pair at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking removal of
serviceable materials and for the construction of all works ordered by the Engineer such payments
being in addition to compensation up to the value of the work, originally executed before being
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/- and by
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the Employer concerned for a higher amount. The contractor shall be paid for the damage
destruction suffered and for the restoring the material at the rates based on the analysis of rates
tendered for in accordance with the provision of this agreement. The certificate of the Engineer
regarding the gty. & quality of materials and the purpose for which they were collected shall be
final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or war like operations (a) unless the contractor had taken all such precautions against air
raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on
the site of the work or for any tools and plant, machinery, scaffolding temporary buildings and other
things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be
allowed such extension of time for its completion asis considered reasonable by the Engineer.

CLAUSE: 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR
CLEARANCE

Security deposit will be refunded on furnishing labour clearance certificate from Labour
Officer by the contractor as per CPWD guidelines.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadruplicate a monthly progress report to the Engineer
before the second day of every month. The format of the report shall be decided in consultation
with the Engineer, to meet the work schedul e requirement.

CLAUSE: 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP

All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the Engineer's
instructions, and
b) subjected from time to time to such tests as the Engineer may require at the place of

manufacture, fabrication or on the Site or at such other place or places as maybe specified in the
Contract or at al or any of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant
and shall supply samples of materials, before incorporation in the works, for testing as may be
selected and required by the Engineer. The contractor shall bear the cost of samples, testing fee, if
tested out side in laboratory for testing of material provided in the contract or any other material/test
not provided in the contract and Engineer feel that the test of thiskind is necessary.

CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such
work, the Contractor shall have to work in full cooperation and in close coordination with other
contractor(s). The contractor shall, in accordance with the requirements of the Engineer, afford all
reasonable opportunities for carrying out the work of other contractors employed by the Engineer
and their workmen and to the workmen of the Employer and of any other duly constituted
authorities who may be employed in the execution of near the site of any work not included in the
contract or any contract which the Employer may enter into in connection with or ancillary to the
works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be
final and binding on all the parties, provided that if as a result of such a decision of the Engineer any
financial obligations or liabilities arise amongst the contractors, the same shall be settled between
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themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his
decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) make available to any such other contractor, or to the Employer or any such authority, any
roads or ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

C) provide any other service of whatsoever nature for any such the Engineer shall determine an

addition to the contract price in accordance with Clause-12 and shall notify the contractor
accordingly.

d) The Contractor's attention is directed to the fact that during the contract period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil pipe
lines, electric cables and other services on and through areas in which the Contractor will
be working. The contractor shall maintain close liaison with the
Engineer to avoid the possibility of delay or inconvenience as aresult of these
operations and shall be deemed to have allowed for thisin histender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the
time specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ
and pay other persons to carry out the same and all costs consequent thereon or incidental thereto
shall, after due consultation with the Employer be determined by the Engineer and shal be
recoverable from the contractor by the Employer/Engineer and may be deducted by the Employer
from any moneys due or to become due to the contractor and the Engineer shall notify the contractor
accordingly with a copy of the Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or
his partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or
agent of the Engineer or to any person on his behalf in relation to the obtaining or to the execution of
this or any other contract with the Employer shall in addition to any criminal liability which he may
incur, subject to the contractor to the cancellation of this and al other contracts with the Employer
and aso to the payment of any loss or damage resulting from any such cancellation. The Employer
shall be entitled to deduct the amounts so payable from any money otherwise due to the contractor
under this or any other contract Any Question or dispute as to the commission of any offense under
the present Clause shall be settled in accordance with the law for the time being in force and
applicablein India

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any
part thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by
any of his employees or any employees of his sub contractors without the prior approval of the
Engineer in writing and no such photographs shall be published or otherwise circulated without the
approval of the Engineer in writing.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that can not safely be done
from the ground or from solid construction except such short period work as can be done safely
from ladders. When aladder is used an extra'Mazdoor' shall be engaged for holding the ladder and
if the ladder is used for carrying materials as well suitable footholds and handholds shall be
provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (/4
horizontal and 1 vertical)

i) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead support of erected with stationery support shall have a guard rall
properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the
floor or platform of such scaffolding or staging and extending along with entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be fastened as to prevent it from swaying from the building or structure.

i) Working platform, gangways and stairways should be so constructed that they should not
sag unduly or unequally and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12 feet) above ground level or floor level, they should be closely hoarded and should
have adequate width land should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing
whose minimum height shall be 90 cm (3 fest).

V) Safe means of access shall be provided to all working platform and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length
while the width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for
ladder up to and including 3m (10 feet) in length. For longer ladders with width should be increased
a least 1/4" for each additiona 30cm (12") of length uniform step, spacing shall not exceeding
30cm (12"). Adequate precaution shall be taken to prevent danger from electrical equipment. No
materials on any of the site of work shall be stacked or placed as to cause danger or inconvenience
to any person or the public. The contractor shall provide all necessary fencing and lights to protect
the public from accident, and shall be bound to bear the expenses of defence of every suit, action or
other proceeding at law that may be brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damages and cost which may be awarded in any such suit,
action proceedings to any such person or which may, with the consent of the contractor, be paid to
compromise any claim by any such person.

Vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be
supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall
extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The
side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable
slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The
excavated materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the
depth of trench whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

vii)  Demoalition : Before demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.
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C) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for the use of the person employed on the site and maintained in a condition suitable
for immediate use, and the contractor should take adequate steps to ensure proper use of equipment
by those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materias
which isinjurious to the eyes shall be provided with protective goggles.
C) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

€) When workers are employed in sewers and manholes, which are in active use, the contractor
shall ensure that the manhole cover are opened and ventilated at |east for an hour before the workers
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent accident to the public. In
addition, the contractor shall ensure that the following safety measures are adhered to :-

ix (@) Entry for workersinto the line shall not be allowed except under supervision of the Engineer
or his authorized representative.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

C) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case,
no Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.

€) Safety belt with rope should be provided to the workers. While working inside the manholes
such rope should be handled by two man standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any
kind, proper warning signs should be displayed for the safety of the public whenever cleaning works
undertaken during night or day.

0) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

)] Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer may decide the time up to which a workers may be allowed
to work continuously inside the manhole.
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i) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be
vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they
should be placed at least 2 meters away from the opening and on the lowered side protected from
wind so that they will not be source of friction on any inflammable gas that might by present.

)] The workers engaged for cleaning the manholes sewers should be properly trained before
allowing to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and
gloves non sparkling tools safety lights and gas masks and portable air blowers (when necessary).
They must be supplied with barrier cream for anointing the lamps before working inside the sewer
lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.

0) If a man has received a physical injury he should be brought out by the sewer immediately
and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be
final.

X) The contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever ,an above the age of 18 years are
employed on the work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint dry rubbed and scraped.

C) Overdls shall be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

Xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women
and men below the age of 18 on the work of painting with product containing lead, in any form
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

@ White lead, sulphate of lead or product containing there pigment shall not be used in
painting operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

(© Measures shall be taken wherever required, to prevent danger arising out of from the
application of a paint in the form of spray.
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(d) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(e Over al shall be worn by working painters during the whole of working period.

()  Suitable arrangement shall be made to prevent clothing put off during working hours being
soiled by painting materials.

(o)) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.

() Instructions with regard to special hygienic precautions to be taken in the painting trade shall
be distributed to working painters.

xii)  When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and al necessary steps taken for prompt
rescue of any person in danger and adequate provision should be made for prompt first aid treatment
of al injurieslikely to be sustained during the course of the work.

xiii)  Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following standards or conditions:

a () These shall be of a good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept in good working order.

(i) Every rope used in hoisting or lowering materials or as a means of suspension shall
be durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signal to operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with
the safe working load each safe working load and the conditions under which it is applicable shall
be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be
loaded beyond the safe working load except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/.
Engineer. As regards contractor's machine the contractor shall notify the safe working load of the
machine to the Engineer whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

Xiv)  Motors, gearing transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safe guard. Hoisting appliances should be provided
with such means as shal reduce to the minimum the risk of accidental descent of the load.
Adequate precautions should be taken to reduce to the minimum the risk of any part of a suspended
load becoming accidentally displayed. When workers employed on electrical installations which
are aready energized insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The workers should not wear any rings, watches and carry keys or
other materials which are the good conductors of electricity.
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xv)  All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while
itisinuse. Adequate washing facilities should be provided at near places of work.

xvi)  These safety provision should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour Officer,
Engineer of the department or thelir representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULESFOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR
ITSCONTRACTOR.

1 APPLICATION

These rules shall apply to all building and construction worksin charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work isin progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the period during
which the contract work isin progress.

3. FIRST AID FACILITIES

(A) Atevery work place there shall be provided and maintained so as to be easily accessible
during working hoursfirst aid boxes at the rate of not less than one box for 150 contract labour or
part thereof ordinarily employed.

(B) Thefirst aid box shall be distinctly marked with ared cross on white good and shall contain
the following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -
i) 6 small sterilized dressings.
i) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

V) 1 (30 mil) bottle containing salvolatile having the dose and mode of administration indicated
on thelabel.
Vi) 1 (30 gms.) bottle of potassium permanganates crystals.

vii) 1 pair scissors.

viii) 1 copy of thefirst aid leaf |et issued by the Director General, Factory Advice Service  and
Labour Institutes Government of India.

iX) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.
X) 1 snake bite lancet.

Xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
xii)  Qintment for burns.

xiii) A bottle of suitable surgical antiseptic solution.
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b) For work places in which the number of contract is labour exceed 50 -
Each first aid box shall contain the following equipment :-

)] 12 small sterilised dressings.

i) 6 medium size sterilised dressings.

iii) 6 large size sterilised dressings.

iv) 6 large size sterilised burn dressings.

V) 6 (15 gms.) packets sterilised cotton wool.

Vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

viii)  1roll of adhesive plaster.

iX) 1 snake bite lancet.

X) 1 (30 gms.) bottle of potassium permanganate crystals.

Xi) 1 pair scissors.

xii) 1 copy of thefirst air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv)  Ointment for burns.

xv)  Aottle of suitable surgical antiseptic solution.

C) Adequate arrangements shall be made for immediate recoupment of the  equipment when
necessary.
D) Nothing except the prescribed contents shall be kept in the First Aid Box.

E) Thefirst aid box shall be kept in charge of responsible person who shall aways be readily
available during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be aperson trained in First Aid treatment,
in work place where the number of contract labour employedis150or ~ more.

G) In work places where the No. of contract labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, First Aid posts shall be established and
run by atrained compounder. The compounder shall be on duty and shall be available at all hours
when the workers are at work.

H) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill to the
nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be stored.

C) Every water supply of storage shall be at a distance of not less than 50 feet from any

latrine drain or other source of pollution. Where water has to be drawn from the existing well which
is within such proximity of latrine, drain or any other source of pollution, the well shall be properly

50|Page



chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and
be provided with atrap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES
i) In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of contract labour employed therein.

i) Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

6. LATRINES AND URINALS
A () Latrines shall be provided in every work place on the following scale
namely:-
(i)  Wherefemale are employed there shall be at least one latrine, for every 25
females.
B () Where males are employed, there shall be at least one latrine, for every 25
males provided that where the number of males or femal es exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case
may be, upto the first 100, and one for every 50 thereafter.

i) Every latrine shall be under cover & so partitioned off fastening asto secure
privacy, and shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat resisting non absorbent materials and shall be cement washed inside and outside at |east once a
year. Latrines shall not be of astandard lower than bore hole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN
ONLY' or 'FOR WOMEN ONLY" as the case may be.

(2) The notice shall bear the figure of aman or of awoman as the case may be.
V) There shall be at |east one urinal for male workers up to 50 and one for female workers up to
fifty employed at a time, provided that where the number of male or female workmen, as the case
may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to
the first 500 and one for every 100 of per thereafter.

Vi) a) Thelatrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall
comply with the requirements and urinals of the Public Health Authorities.

vii)  Water shall be provided by means of atap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.
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viii) Disposal of excretae Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made by
means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night
soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to
manure).

iX)  The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer to effect proper disposal of soil and other conservancy work in respect of the contractor's
workmen or employees on the site. The contractor shall be responsible for payment of any charges
which may be levied by Municipal or Cantonment Authority for execution of such work on his
behalf.

7. PROVISION OF SHELTER DURING REST

At every place shal be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter shall
not be less than 3 metres from the floor level to the lowest part of the roof. These shall be kept
clean and the space provided shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other aternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there
shall be provided two room of reasonable dimensions for the use of their children under the age of
six years. One room shall be used as a play rooms for the children and the other as their bed room.
The rooms shall be constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the place clean.

C) The contractor shall supply adequate number of toys and gamesin the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaato look after the children in the crech when the
number of women workers does not exceed 50 and two ayaa when the number of women workers
exceed fifty.

9. CANTEEN

a In every work place where the work regarding the employment of contract labour islikely to
continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed on adequate canteen shall be provided by the contractor for the use of such contract
labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing
places separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.
e The floor shall be made of smooth and impervious material and inside walls shall be lime
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washed or colour washed at least once in each year. Provided that the inside walls of the kitchen
shall be lime washed every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

0. Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.

i The dining hall shall accommodate at atime 30 percent of contract labour working at atime.
B The floor area of the dinning hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square meter (10 sgft.) per diner to
be accommodated as prescribed in sub Rule 9.

K. () A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.
(i)  Washing places for woman shall be separate and screened to secure privacy.

l. Sufficient table stools, chair or benches shall be available for the number of diners to be
accomodate as prescribed in sub Rule 9.

m) () There shall be provided and maintained sufficient utensils, crockery, furniture and
any other equipments necessary for the efficient running of the canteen.

(i)  The furniture utensils and other equipments shall be maintained in a clean and hygienic
condition.

(iii)  Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

(iv) A service counter, if provided, shall have top or smooth and imprevious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

0) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on 'No profit No loss and shall be conspicuously display in the canteen.

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure namely :-

)] The rent of land and building.

i) The depreciatio and maintenance charges for the building and equipment provided for the
canteen.

i) The cost of purchase, repairs and replacement of equipment including furniture, crockery,
cutlery and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and equipment provided for
in the canteen.

g. The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malaria instructions given to him by
the Engineer including the filing up of any borrow pits which may have been dug by him.

11.  Theabove rules shall be incorporated in the contract and in notices inviting tenders and shall
from an integral part of the contracts.

12. AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may
consider necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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CONTRACTOR LABOUR REGULATION
SHORT TITLE

1. These regulations may be caled the National Seeds Corporation Ltd., Contractor Labour
Regulations.

2. DEFINITIONS:-

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly
through a sub-contractor with or without the knowledge of the National Seeds Corporation to do any
skilled, semi-skilled or unskilled manual supervisory, technical or electrical work for hire or reward
whether the terms of employment are expressed or implied but does not include any person:

a) Who is employed mainly in amanagerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred
rupees per mensem for exercised either by the nature of the duties attached to the office or by reason
of powers vested in him, functions mainly of managerial nature.

¢) Who is an out worker, that is to say a person to whom, any articles or materials are given
out by or on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental
finished, repaired, adopted or otherwise processed for sale for the purpose of the trade or business of
the principal employer and the process is to be carried out either in the home of the out worker or in
some other premises, not principal employer.

ii) Fair Wages shall include every person who undertake whether for time or piece work
fixed & notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other
than a more supply of goods or articles of manufacture through contract labour or who supplied
contract labour for any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours aday & in case
of child 4-1/2 hours aday. The working day shall be so arranged that inclusive of interval for rest,
if any, it shall not spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given aweekly holiday normally on a Sunday in accordance with
the provisions of the minimum wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

i) Where the Minimum wages prescribed by the National Seeds Corporation under the
Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be
entitled to rest day wages at the rate applicable to the next proceeding day, provided he had worked
under the same contractor for a continuous period of not less than 6 days.

1ii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at overtime rate.

4, DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before be commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clean and legible condition in
conspi cuous places on the work, notices in English and in the local Indian Languages spoken by the
majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act,
the actual wages being paid, the hours of work for which such wages are earned, wage periods, date
of payments of wages and other relevant informations as per Appendix 'A’.

5. PAYMENT OF WAGES
i) The contractor shall fix wage period in respect of which wages shall be payable.

i) No wage period shall exceed one month.
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iii) The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand, such persons are employed shall be paid before the expiry
of seventh day and in other cases before the expiry of tenth day after the last day of the wage period
in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date on
which his employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48
hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by
him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the
National Seeds Corporation by general or special order in this behalf of permissible under the
payment of wages Act, 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages
shall be displayed at the place of work and a copy sent by the contractor to the Engineer under
acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the presence
of the Engineer or any other authorized representative of the Engineer who will be required to be
present at place and time of disbursement of wages by the contractor to workman.

Xi) The contractor shall obtain from the Engineer or any other authorized representative
of the Engineer as the case may be, a certificate, under his signature at end of the entries in the
"Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES
i) The wages of a worker shal be paid to him without any deductions of any kind except the
following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required work. The amount of deduction shall be in proportion to the period
for which he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where such
damage or lossis directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wages,advances
granted shall be entered in aregister.

e. i) Any other deduction which the National Seeds Corporation may from time to time
alow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on
his part as have been approved of any the Chief Labour Commissioner.

NOTE :

An approved list of Acts and Omissions for which fines can be imposed is enclosed as
Appendix -

iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be
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made from his wage until the worker has been given an opportunity of showing cause against such
fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on aworker shall not
exceed an amount equal to three paise in arupee of the total wages, payable to him in respect of that
wage period.

V) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in
respect of which it was imposed.

7. LABOUR RECORDS
i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form X111
of the CL (R&A) Central Rules 1971 (Appendix - 1V)
i) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by
him on the work under contractor in Form XV1 of the CL (R&A) Rules 1971 (Appendix - V).
iii) The Contractor shall maintain awage register in respect of al workmen employed by him on the
work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as

may be convenient at the work placed but the same shal include the following

particulars”.
a) Full particulars of the labourers who met with accident.
b) Rate of wages.
C) Sex.
d) Age.
€) Nature of accident and cause of accident.
f) Time and date of accident.

0) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.
)] Period of treatment and result of treatment.
) Percentage of loss of earning capacity and disability as assessed by Medica Officer.
k) Claim required to be paid under Workmen's Compensation Act.
)] Date of payment of compensation.
m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.
0) Remarks.
9)] Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1
(R&A) Rules 1971 (Appendix - XI1).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Actsand Omissions for which fines can be imposed (Appendix - X).
vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or
lossin form XX of the CL (R&A) Rules 1971 (Appendix - XII)
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of
the CL (R&A) Rules 1971 (Appendix XIII).
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXII1 of
the CL (R&A) Rules 1971 (Appendix X1V) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an attendance Card-cum-Wage dlip to each workmen employed by him
in the specimen form at (Appendix VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at
the commencement of the day and again after the rest interval, before the actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

V) The contractor shall complete the wage dlip portion on the reverse of the card at least a day prior
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to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage dlip at
the time of disbursement of wages and retain the card with himself.

0. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form X1V of the CL(R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-VIII).

10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A)
Central Rules, 1971 (Appendix-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in
original for aperiod of three years from the date of last entries made available for inspection by the
Engineer or Labour Officer or any other officers authorized by the Department of works and
Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their
behalf shall have power to make inquiries with a view to ascertaining and enforcing due and proper
observance of the Fair Wage Clauses and the Provision of Regulations. He shall investigate into
any complaint regarding the default made by the Contractor or sub-contractor in regard to such
provisions.

The labour officer or other person authorized as fore said shall submit a report of result of
his investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor's bill be made
and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause of these regulations, actua payment to labourers will be made by the
Engineer after the Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the
receipt of the report from the Labour Officer or the Superintending Engineer as the case may be.

13.  REPORT OF LABOUR OFFICER
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default
has been committed with a note that necessary deductions from the contractor"s bill be made and
the wages and other dues to paid to the labourers concerned. In case any appeal is made by the
contractor under clause 13 of these regulations, actual payment to labourers will be made by the
Engineer after the Superinteding Engineer has given his decision on such appeal.
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.
14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other
person so authorized may appeal such decision to the Engineer concerned within 30 days from the
date of decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer
concerned but subject to such appeal, the decision of the Officer shall be final and binding upon the
contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or an enquiry under these
regulations by :-

a) An Officer of aregistered trade union or which he isamember.

b) An Officer or afederation of trade unions referred to in clause () is affiliated.

¢) Where the employer is not amember of any registered trade union, by an officer of a

registered trade union, connected with, the industry in which the worker is employed.
i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :-

58|Page



a) An Officer of an association of employers of which he isamember.

b) An Officer of federation of associations of employersto which

association referred to in clause (A) is effiliated.

¢) Where the employer is not amember of any association of employers by an officer of
association of employer, connected with industry or by any other employer, engaged in the industry
in which the employer is engaged.
iii) No party shall be entitled to be represented by alegal partitioner in any investigation or enquiry
under these regulations.
16. INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his
workers to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the National Seeds Corporation on his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified fromtimeto time.

18. AMENDMENTS

The Nationa Seeds Corporation may from time to time and to or amend the regulations and
on any question as to the application, interpretation or effect of those regulations the decision of the
Engineer concerned in this behalf shall be final.
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Appendix-iii
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Appendix-v
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Appendix-ix
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Appendix-xi
Appendix-xii

Appendix-xiii
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Register of maternity benefits.

Maternity benefit admissible to the Contractor’s in

National Seeds Corporation Limited.
Labour Board

Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages dlip

Employment Card

Service certificate

Register of fines

Register of deduction for damage or loss
Register of advance.

Register of over time.



LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed
prominently at the site of work both in English & local language.

1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of
NSC.

3) Taking or giving bribes or any illegal gratification’s.

4) Habitua late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7) Smoking near or around the area where combustible or other materias are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor

10) Sleeping on duty

11) Maingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized
particle at the work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not
approved by the department and for which the contractors are compelled to undertake
rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.

18) Any unauthorized divulgence of business affairs of the employees

19) Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening or intimidating any workman or employer during the working hours within the

premises.
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PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Ratein figuresand works | Place of issue
at which the material will
be charged to the contractor

1 | OPC-43 Grade Cement full FOR
-------------------------------- Destination ( at
work site)

SCHEDULE * C’:- Tools and plants to be hired to the Contractor.

SN Description Hire chargesday Place of issue

1 2 3 4

SCHEDULE *D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE * E’:- Referenceto general conditions of contract:-
Nameof work - = s
Estimated cost of work:- RS.---------

Earnest money :- RS. ~-~—mmmoee-
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.

CLAUSE 10.5 ;- Schedule of basic rate of Materials, Labour and POL etc. at FOR .

Components of materials: - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L..- Expressed as per cent of total value of work:- 5%.

CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value

CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a
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maximum of Rs. 5.00 lakhs

CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Timedlowed for execution of work.

Authority to givefair and reasonable

extension of time for completion

CLAUSE-7 Grosswork to be done together with net

Payment/adjustment of advances

for materials collected, if any, since the

last such payment for being eligible to

interim payment.

CLAUSE-11 Specificationsto be followed for

execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for

additional, altered or substituted items that

can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate

entered in the schedule of rates

12.1(iv) A Deviation limit beyond which

sub clauses (i) to (iii) shall not apply and

clauses 12.2 & 12.3 shall apply.

121 (iv)B (@ Limitfor value of any item

of any individua trade

beyond which sub-clauses (i) to (v)

shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16
Competent authority for

deciding reduced rates

CLAUSE-35
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b)

Minimum qualifications and
experienced required for Principal
Technical Representative.

For works with estimated cost
put to tender more than.
i) Rs 10 lakhsfor civil work Graduate or retired Engineer
i)  Rsb5lakhsfor Elect./Mech. Works possessing at |east recognized
diploma.

For works with estimated cost
put to tender

More than 5 lakhs but less Recognized diploma holder
than Rs 10 lakhs for civil work.

More than Rs 1 lakhs but less than

Rs 5 lakhs for Elect./Mech. Works

Discipline to which Principa Technical Civil/Elect./Mech.
Representative should belong

Minimum experience of works -------------- years.
Recovery to be effected from Rs. 4,000/-p.m.for Graduate

for the contractor in the event of not fulfilling Rs 2000/- for diploma holder.
Provision of clause 36 (i)

CLAUSE-42

)

b)

c)
d)

Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-
Schedule of Rates

Variations permissible on theoretical quantity.

(i)  Cement for works with estimated cost put to 5 % plus/minus
Tender not more than Rs, 5 lakhs

(i)  Workswith estimated cost put to tender
more than Rs. 5 lakhs 3 % plug/minus

Bitumen all works 2.5% plusonly & nil -

on minus side.

Steel reinforcement and structural steel

Sections for each diameter, section and category 3% plus/minus

All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
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SN | Description of item Rate in figures and words at which recovery shall be

1 made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation

1 | Cement Double the rate quoted in schedule * E *.

2 | Stedl reinforcement | e do------

3 | Structural Sections | --eo do------

SCHEDULE ‘F’

Reference to general rules & guidance for inviting of tender:-

Name of work:
Estimated cost of work : Rs.
Earnest money : Rs.
Performance Guarantee 5 % of accepted value.
Security deposit: 5% value of work done subject to a maximum
of Rs. 5lakhs.
Clause 1:-
)] Time alowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
i) Maximum allowable extension beyond the period provided
in (i) above:- 10 days.
Clause:- 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:-

Tableof Milestone

SN | Description of milestone | Timeallowed in days | Amount to bewith-held in case

1 2 3 4

Time allowed for execution of work:-

Authority to decide:

i) Extension of time
i) Rescheduling of milestone -----------------=--=--------
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GENERAL RULES
& DIRECTIONS:

DEFINITIONS:

2(e)

2(k)

2(i)

2(L)

6(ii)

o O1
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Officer inviting tender Maximum percentage
for quantity of items of work to be executed beyond which
rates are to be determined in accordance with clause 12.1

Engineer :-

Accepting Authority :- CMD, N.S.C.

Percentage on cost of materials &
labour to cover all over heads and profits:-  15%

Department/Employer:-

Standard schedule of Rates: - DSR-2013.
Standard NSC contract form

Modified & corrected up to the date stipulated in schedule
Works to be carried out:-

Sufficiency of tender:-

Discrepancies and adjustment of errors:-
Signing of contract:-



FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called Corporation) to

accept the terms and conditions of the proposed agreement between ------------------ and --------------
(hereinafter called” the Contractor) for the work---------------- (hereinafter called the said agreement)
having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.--------- ) as a

security/guarantee from the contractor for compliance of his obligations in accordance with the

terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation
an amount not exceeding Rs.-------- (Rs.--------- ) on demand by the Corporation.
2 We,---------=-mmmmmmmeem do hereby undertake to pay the amounts due and payable under this

guarantee without any demure, merely on a demand from the Corporation stating that the amount
claimed as required to meet the recoveries due or likely to be due from the said contractor. Any
such demand made on the bank shall be conclusive as regards the amount due and payable by the
bank under this guarantee. However, our liability under this guarantee shall be restricted to an

amount not exceeding Rs. ------ (Rs. ------=--mmmm- only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending
before any count or Tribunal relating thereto, our liability under this present being absolute and

unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor shall have no claim against us for making such payment.

4 We-------- ----- further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said agreement and that
it shall continue to be enforceable till al the dues of the Corporation under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till Engineer on behalf of
the Corporation certified that the terms and conditions of the said agreement have been fully and

properly carried out by the said contractor and accordingly discharges this guarantee.
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5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest
liberty without our consent and without affecting in any manner our obligation hereunder to vary
any of the terms and conditions of the said agreement or to extend time of performance by the said
contractor from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Corporation against the said contractor and to forbear or enforce any of the terms
and conditions relating to the said agreement and we shall not be relieved from our liability by
reason of any such variation or extension being granted to the said contractor or for any forbearance,

act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or
by any such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except

with the previous consent of the Corporation in writing.

8 This guarantee shall be vaid up to ------------ unless extended on demand by the
Corporation. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. -------- (Rs._------------ ) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under
this guarantee shall stand discharged.

Dated the ----------------- day of ---------- for --------e-eeemeeeee (indicate the name of bank)
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FORM OF AGREEMENT

Contractno. ............

This agreement is made between National Seeds Corporation Limited, Regional Office .-----
--------------------- having its registered office at Begy Bhawan, Pusa complex, New Delhi-110012 as
thefirst part referred here after as corporation and M/S or
Sh.. PPN £ (- oT=1a A VA E R 1 [

Whereas the Corporation being desirous of having performing the provision of works
mentioned above, enumerated or referred in Notice inviting Tender, General conditions of contract,
specifications, Drawing and other documents constituting the tender and acceptance thereof, copy
hereto annexed, al of which are designed in form of this contract and are included in the term
‘CONTRACT’ when ever here in used.

And where as the Corporation accepted the tender of contractor for the provision and the
execution of the said work upon the terms and conditions as contained in the tender documents
submitted by the contractor form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be executed
by him the contractor hereby covenant with the corporation of contractor shall and will duly
provide, execute and complete the said works in ----....months as per the terms of the contract and
maintain the same a his own cost during the maintenance  period,
“ . ’,.thereafter , perform al other
acts and th| ngs in the contract mentloned or descrl bed or WhICh are to beimplied there from or may
be reasonable necessary for the completion of the said works and at the times and in the manner and
subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the
corporation does hereby agree to pay to the contractor for the works actually done by him at the
rates quoted by the contractor against the bill of quantities forming part of the tender documents and
accepted by the corporation or at Agreed Rates and such other sums are may become payable to the
contractor under the provision of the contractor such payments to be made at such time and in such
manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the
Corporation the sums as may be due to the corporation for the services, if any, rendered by the
corporation to the contractor and such other sum or sums as may become payable
to the corporation as per the terms and conditions of contractor, such payment to be made at such
manner as it provided in the contract.

4 Notwithstanding the execution of this agreement at any place other than Delhi the parties
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at
Delhi alone shall have jurisdiction in respect of this contract and dispute if any. The parties shall
not take any proceedings in any other court having concurrent jurisdiction in the matter.
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In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A)  Dismantling

The term dismantling implies carefully separating the parts without damage and removing.
This may consist of dismantling one or more parts of the building as specified or shown on the
drawing.

(B) Demoalition

The term Demolition implies breading up. This shall consist of demolishing whole or part
of work including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shal be the property of the
Government unless otherwise specified and shall be kept in safe custody until they are handed over
to the Engineer-in-charge before starting the work.

The demolition shall always be well planned before hand and shall generaly be done in
reverse order of the one in which the structure was constructed. The operations shall be got
approved from the Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety
code of terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of
the adjoining work or property before dismantling and demolishing is taken up and the work shall
be carried out in such away that no damage is caused to the adjoining work or property. Wherever
specified, temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-
Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be
damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully
removed first. The dismantled articles shall be removed manually or otherwise, lowered to the
ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done
by taking out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out
and stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-
Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.
M easur ements

All work shall be measured net in the decimal system, as fixed in its place, subject to the
following limits, unless otherwise started hereinafter.

@ Dimensions shall be measured correct to acm.

(b) Areas shall be worked out in sgm correct to two places of decimal.

(c)  Cubica contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured
separately.

Measurements of al work except hidden work shall be taken before demolition or
dismantling and no allowance for increase in bulk shall be alowed. Specifications for deduction for
voids, opening etc. shall be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

@ Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates. The rate shall include the cost of all labour involved and tools used in demolishing

and dismantling including scaffolding. The rate shall also included the charges for separating out
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and stacking the serviceable materia properly and disposing off unserviceable materials as directed
by the by the Engineer-in-Charge.
The rate shall also include for temporary shoring for the safety of portions not required to be

pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where
considered necessary.
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1)

2)

3)

4)

5)

6)

7)
8)

9)

ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

The work shall be carried out as pr CPWD Specifications 2005, amended up to date

a. and Indian Electricity Rules 1956 amended up-to-date.
The contractor shall obtain prior approval from the Engineer-in —charge for the  material
to be used at site of work.

The contractor shall have to submit the completion plan in triplicate along with  one set of
tracing cloth/paper failing which charges will be deducted from the fina bill as per
clause 8.3 of the contract .

The work shall be carried out in full co-operation with the other contractors working
a site.

All inter connection shall be carried out with suitable lengths of cables,  commensurate

with current carrying capacity with solderlessthimbler, All earth  connections with metal

boards shall be made only with soldered thimbles lugs. Nothing extra shall be paid to

the contractor on these accounts.

Piano type switches & sockets of Anchor/Cona (I1SI) make shall only be used with
suitable colour Hylam sheet cover with full “HYLAM?” inscription on it. Nothing
extra paid on this account. Colour of the sheet shall be got approved from the
Engineer-in-charge.

The route of conduits & cables are to be got approved from the Engineer-in-charge.

The drawing showing the arrangement of switches gears and dimensions for angle iron or

sheet metal boards shall have to be got approved from the Engineer-in-charge before

fabrication and installation at site of work.

Earthing shall be carried out in presence of Engineer-in-charge or his authorized

representative.

10) All damages done to the building during execution of the work shall have to be made

a. good by the electrical contractor at his own cost and risk for which nothing extra
b. shal be paid.

11) The contractor will have to arrange the removal of the Malba/debris etc. to the site

decided by the Engineer-in-charge after each days work and nothing extra will be
paid on this account. It will be the contractor’s responsibility to keep the site neat

a. and clean after completion of the work other wise the site shall be got clear at the

risk and cost of the contractor.

12) The contractor will make his own arrangements for watch & ward of the materials

and electrical installations until the work is completed and handed over to the
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department in full. No extra payment will be made to the contractor for the same.

13) The check nuts are to be provided on both ends of the conduits whenever it enters any
metallic box, frame etc.

14) The contractor is bound to sign the site order book as and when reuired by the ~ Engineer-
in-charge or his authorized representative.

15) Persons expecting the work should have electrical licence as required according to the
Indian Electricity Act.

16) The contractor will have to submit the completion certificate as per Annexure “E” of
Genera specifications for electrical work, 2005. The prescribed test shall have to be
conducted in the presence of Engineer-in-charge.

17) All AC switches & SDB’s shall be numbered and other lettering work done on ~ SDB’s
and main board as required by the Engineer-in-charge. Nothing extra shall be

a. pad on thisaccount.

18) Completed portion of the work shall not be taken over in parts unless otherwise  agreed

over by the Engineer-in-charge.

RECOMMENDED MAKESOF ELECTRICL EQUIPMENTS.

1 | Transformer a) | SiemensIndialtd.

b) | NGEF Ltd

¢) | Crompton Greaves Ltd.
d) | GEC Ltd

e) | Jyoti Ltd.

f) | Kasun (Madras)

g) | NEl Ltd.

h) | ITE Hyderabad

i) | BHEL

2 | HT Circuit breaker and fuse switch | @) | Siemens India Ltd.
units.

b) | NGEF Ltd

c) | GEC Ltd

d) | MET Ltd.

€) | Jyoti Ltd.

f) | Crompton Greaves Ltd.
g) | Allind

h) | Kirloskar

i) | Voltas

J | BHEL

3 | LT switch gear (PCC) and motor | @) | Larsen & Tubro)
control centre (MCC)

b) | SiemensIndiaLtd.

c) | Bhartia Cutler Hammper
d) | English Electric company
4 | Cables a) | Cable Corporation of India
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Fort Gloster

TCC

NICCO

Grandlay

Universal

Asian cables

Industrial cable

Ceiling fans

GECLud

Philips

Usha

Crompton

Orient

Cool home

Exhaust fans

GEC Ltd

Philips

Usha

Crompton

Cool home

Lighting fixtures

Incandesocent fixtures.

GECLud

Philips

Deccon

Crompton

Flourescent and HPMYV fixtures.

Philips

GEC

Crompton

Anchor

Mysore Lamps

Best & Crompton Ltd.
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Schedule- A

Name of Work: Schedule of Quantity for Construction of Seed Storage Godown size 15 m x 20 m
x 5.50 m and Seed Processing Plant building Size: 15m x 20 m x 5.50 m, Total =600 Sq.mts
under Swabeejabhirudhi Programme at NSC Dharwar.

SL |Ref.code Description Qty Unit Rate Amount
of item in Rs.

1 2 3 4 5 6 7

1 2.31 |[Clearing jungle including uprooting of rank vegetation grass, 750 Sgm.

brush wood, trees and sapling of girth up to 30 cm
measured at a height of 1 m. above ground level and
removal of rubbish up to a distance of 50 m. outside the
periphery of the area cleared.

2 2.8.1 |Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains
(not exceeding 1.5m in width or 10 sgm on plan) including
dressing of sides and ramming of bottoms, lifts upto 1.5 m
including getting out the excavated soil and disposal of
surplus excavated soil as directed.

28.1 All type of soils. 104 Cum

2.7.1 |Ordinary Rock- same as above 86 Cum

2.7.2 |Hard Rock requiring blasting 51 Cum

w|lo|T|o

2.27 |Supply and filling in plinth with local sand under floors 108.00 | Cum
including watering, ramming, consolidating and dressing
complete.

4 2.25 |Filling available excavated earth (excluding rock) in 67 Cum
trenches, plinth sides of foundation etc. in layers not
exceeding 20 cm in depth, consolidating each deposited
layer by ramming and watering, lead upto 50m and lift upto
1.5m

5 15.6 |Disposal of building rubbish / malba / similar unserviceable, 51.00 Cum
dismantled or waste materials by mechanical means,
including loading, transporting, unloading to approved
municipal dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads including all
lifts involved.

6 2.2.5+ |[Supply and filling in plinth with good earth under floors 306 Cum
16.3.10 [including watering, ramming, consolidating with power roller
and dressing complete.

7 supplying chemical emulsion in sealed containers including
delivery as specified.(0.40 Lts per Sq.mt area)

2.34 |(a) Chlorpyriphos/Lindane of 20 % EC @ 0.40 litre per sqm | 254.00 Litre

8 2.35 |Diluting and injecting chemical emulsion for PRE- 635 sgm
CONSTRUCTIONAL anti-termite treatment (excluding the

cost of chemical emulsion). (a) With chlorpyripos/Lindane

EC 20 % with 1 % concentration. Plinth area measurement
shall be taken for the payment

9 Providing and laying cement concrete in returning walls,
return walls, walls (any thickness) including attached
plasters, columns, piers, abutments, pillars, post, struts,
buttresses, string or lacing course, parapets, coping bed
blocks, achor blocks, plain window sills, fillets, etc. up to
floor five level, excluding the cost of centering, shuttering
and finishing.

423 |1:2:4 (1cement: 2 coarse sand : 4 graded stone 6 Cum
aggregate 20 mm nominal size.)

10 4.1.8 |Providing and laying in position cement ocnrete of specified
grade excluding the cost of centring and shutering-All work
up to plinth level.

b) 1:4:8 (1 cement: 4 cosrse sand : 8 graded stone 108 Cum
aggregate 40 mm nominal size.
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11

51.2

Providing and laying in position of reinforced cement
concrete with 1:1.5:3 ( 1 cement: 1.5 coarse sand:3 graded
stone aggregate 20 mm nominal size) excluding the cost of
centering, shuttering, finishing and reinforcement.

(a) all work upto plinth level.

55

Cum

12

522

Reinforced cement concrete work with 1:1.5:3 (1 cement :
1.5 coarse sand : 3 graded stone aggregate 20 20mm
nominl) in columns, pillars, beams, and string cpourse,
lintel, shuttering, finishing and reinforment.

(a) all work above plinth upto bottom gutter beam level.

39

Cum

13

22.3

Reinforcement for RCC work including straightening,
cutting, bending, placing in position and binding all
complete.

a) TMT bars

11000

Kgs

14

Centering and shuttering including strutting, propping etc.
and removal of form for:

591

(a) Foundation and footing etc. upto plinth level.

252

Sgm

5.93+5.9.
5+5.9.6

(b)Above plinth in super structure structure beams,
columns, slab, lintel, projection etc. upto floor V level.

501

Sgm

15

53

Add or deduct for plaster drip course/groove in plastered
surface of moulding to RCC projections.

900.00

Rmt

16

Random rubble masonry with hard stone in foundation and

plinth including levelling up with cement concrete 1:6:12 (1

cement : 6 coarse sand : 12 graded stone aggregate 20mm
nominal size) at plinth level with:

900.00

Rmt

7.1

a) Cement mortar 1:6 ( 1 cement : 6 coarse sand )

85.00

Cum

17

6.4.2

Brick work with FPS bricks of class designation 30 in
foundation and plinth 1:6 (1 cement: 6 coarse sand).

3.5

Cum

18

6.4.246.5

Brick work with FPS bricks of class designation 30 in super
structure up to floor V level in 1:6 (1 cement: 6 coarse
sand).

4.00

Cum

19

5.26
(KSPWD)

Providing & Construction precast conctrete solid blocks with
compressive strength not less than 35 Kg per Sg.mt with
cement motor 1:4 masonary (quoin, Jamb, closer blocks)
wtih soild concrete blocks of size : 40x20x20 cm conforming
to 1S : 2185/1965 in foundation and plinth including cost of
materials, labour charges, scaffolding, curing complete as
per specifications.

38

Sgm

20

5.27
(KSPWD)

Providing & Construction precast conctrete solid blocks with
compressive strength not less than 35 Kg per Sq.mt with
cement motor 1:4 masonary (quoin, Jamb, closer blocks)
wtih soild concrete blocks of size : 40x20x20 cm conforming
to IS : 2185/1965 in super structure including cost of
materials, labour charges, scaffolding, curing complete as
per specifications.

432

Sgm

21

Supplying and fixing rolling shutters of approved make,
made of required size MS laths interlocked together through
their entire length and jointed together at the end by end
locks mounted on specially designed pipe shaft with
brackets, side guides and arrangements for inside and out
side locking with push and pull operation complete
including the cost of providing and fixing necessary 27.5 cm
long wire spring grade no. 2 and MS top cover of required
thickness for rolling shutter.

10.6.3

(@) 80x0.90 mm MS lath with 0.90mm thick top cover

30

Sgm

22

10.7

Providing and fixing ball bearings for rollings shutter.

16

Nos
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10.11

Providing and fixing factory made ISI market glazed doors,
windows and ventilators of standard rolled steel sections,
joints mitered and welded with 15x3 mm lugs, 10cm long,
embedded in cement concrete blocks 15x10x10cm with
1:3:6 (1 cement:3 coarse and:6 graded stone aggregate
20mm nominal size) or with wooden plugs and screws or
rawl plugs and screws or with fixing clips or with bolts and
nuts as required, including providing and fixing of glass
panes with glazing clips and special metal sash putty of
approved make complete including applying a priming coat
of approved steel primer, excluding the cost of metal
beading and other fittings except necessary hinges or pivots
complete as per approved design. (Sectional weight of only
steel members shall be measured for payment without of
glass & other fittings.)

1116

Kgs

24

10.25.2

Providing and fixing MS grill of required pattern in frames of
windows etc. with MS flats, square or round bars etc. all
complete.

580

Kgs

25

Providing and fixing required fittings including necessary
screws etc. of approved make for doors, windows,
ventilators etc.

9.66.1

(a) MS Oxidized handles 125 mm conforming to IS 4992
complete.

36

Nos

9.66.1

(b) 250 mm oxidized MS casement stays weighing not less
than 150 gms

36

Nos

9.63.4

(c).100 X 10 mm M.S.Oxidized tower bolt.

36

Nos

9.68.3

Catcher/ hold fast/stays 200 mm size

42

Nos

26

10.1

Structural steel work in single section fixed with or without
connecting plate including cutting, hoisting, fixing in
posotion and applying a priming coat of approved steel
primer all complete.

425

Kgs

27

16.75

Providing and laying C.C. flooring of mix M-15 with ready
mixed concrete from batching plant. The ready mixed
concrete shall be laid and finished with screed board
vibrator, vacuum dewatering process and finally finished by
floating, brooming with wire brush etc. complete as per
specifications and directions of Engineer-in- charge. (The
panel shuttering work shall be paid for separately).

(Note:- Cement content considered in this item is @ 330
kg/cum. Excess/less cement used as per design mix is
payable/ recoverable separately).

45

Cum

28

11.3.1

Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand :
4 graded stone aggregate) finished with a floating coat of
neat cement, including cement slurry, but excluding the cost
of nosing of steps etc. complete.

40 mm thick with 20 mm nominal size stone aggregate

15.00

Sgm

29

13.18

Neat cement punning on c.c. Flooring

580.00

Sgm

30

11.6

Cement plaster skirting (upto 30 cm height) with cement
mortar 1:3 ( Llcement: 3 coarse sand) finished with a floating
coat of neat cement.

(@) 18 mm thick

15

Sgm

31

NSI

Supplying, erection of self supported arch type sheeting roof
with colour galvalume sheet 1.00 mm thick for 20m span.

Roofing truss less technology

691

Sgm

32

NSI

Supplying and fixing of skylight (poly carbonate 2mm thick)
size 2 ft x20 ft in the curved roof over self supported arch
sheeting roof.

Nos

33

NSI

Supplying and fixing of 24" aluminium turbo ventilators (14
Nos) in the curved roof over self supported arch sheeting
roof.

Nos

34

NSI

Providing & Installation of Hanger/Clamp to facilitate fixing
of light fixtures (20 -30 kg point load.

30

Nos
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35 Providing and fixing on wall face unplasticised-rigid PVC
rain water pipes conforming to IS: 13592 type A including
jointing with seal ring conforming to IS: 5382 leaving 10 mm
gap for thermal expansion including required fittings such as
socket, bend, heel rest, stop ends etc. complete.

12.41.2 |(@) 110 mm dia 52 Rmt

36 | 12.21.1 |Providing gola 75x75 mm in cement concrete 1:2:4 44 Rmt
(1cement ; 2 coarse sand : 4 stone aggregate 10mm and
down gauge) including finishing with cement mortar 1:3
(1cement : 3 fine sand) as per standard desing : In 75x75
mm deep chase

37 13.16 |6 mm cement plaster of mix 1:3 ( 1 cemenr: 3 fine sand) 196 Sgm

38 13.7.2 |12 mm cement plaster finished with a floating coat of neat 1102 Sgm
cement of mix : (Brick work One face)1:6 (1 cement: 6 fine
sand)

39 13.4.1 |12 mm thick plaster of mix 1:4 (1cement: 4 fine sand) for 27 Sgm
Ceiling

40 13.2.2 |15 mm cement plaster on rough side of single or half brick 27.00 Sgm
wall of mix !:6 ( 1 cement: 6 coarse sand).

41 Distempering with oil bound washable distemper of
approved brand and manufacture to give an even shade.

13.41 |(a) New work ( two or more coats) over and including water 526.00 | Sgm
thinnable priming coat to give an even shade.

42 Finishing walls with Premium Acrylic Smooth exterior paint
with Silicone additive of required shade

13.47.1 |New work (Two or more coats applied @ 1.43 Itr/10 sgm 576.00 | Sgm
over and including base coat of water proofing cement paint
applied @ 2.20 kg/10 sgm

43 | 13.50.3 |Applying: with priming coat: with ready mixed yellow zinc 66 Sgm
chromate primer of approved brand and manufacturer on
steel galvanized iron/steel work.

44 Painting with synthetic enamel paint of approved brand and
manufacturer to give an even shade.

13.61 |(a) New steel/wood work (two or more coat) 118 Sgm
Total
Note i. The contractor shall bear the cost of samples, testing fee, if tested outside in laboratory

for testing materials.

i. The rate shall include the cost of all labour, material, equipment, transport &
communication etc. used in the work up to the height of floor - v level.

iii. Basic rate for materials, labours and P, O,L, required in the work may be quoted in the
schedule 'E'.

iv. Rates may be quoted in % age (+) over DSR-2013 also.

v. The work order shall be restricted to the extent of 400 sgqm godown value.

vi. Unit rate of any item /items quoted unrealistic and imbalance, such tender shall
be liable for rejection.

Signature of Contractor with Seal :-
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SCHEDULE-‘E’

Schedule for basic rate of Materials, Labor and P.O.L. etc FOR at site.

SN | Particulars Qty. | Unit Rate | Amount

1 | MATERIAL

a) | Cement 50 kg Bag

i) | OPC 43/53 grade

i) | PP.C. 33 grade

b) | Twisted steel/deformed bars Qitls.

c) | Bricksas per availability Thousand

i) | 50kg/cm ?

i) | 75kg/cm?

i) | 30/35kg/cm?" local

d) | Steel tubes Kgs.

i) | Electric resistance welded (ERW)

i) | Hot finished welded (HFW)

iii) | Hot finished seamless (HFS)

e) | Sted for general structure-Angle, Tee & Qtls
flat etc.

f) | 6Bmm thick non Asbestos Cement Sgm
corrugated sheets.

g) | Stonegrit Cum

) Below 12.5 mm nominal size

ii) | Above 12.5 mm nominal size

iii) | Stone ballast 25 to 40 mm nominal size. Cum

iv) | Stone ballast 40 mm — 60 mm nominal size Cum

h) | Coarse sand Cum

1) | Local sand Cum

j) | Moorum Cum

k) | Good earth Cum

2 Labours Per day

1) | Mason (Average)

ii) | Carpenter/black smith (average)

iii) | Beldar

3 P.O.L. Liter.

i) | Diesdl

i) | Petrol

iii) | Lubricant
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KlADE ROAD

L.00M WIDE B.T ROAD

MAME OF WORK :

IPLAM SHOWING THE PROPOSED
ICONSTRUCTION OF SEED STORAG E GODOWN
ICAPACTY 10000 OTLES, PROCE SBMG PLANT 5
IO THER STRUCTURES N THE PREMISES OM
IPLOT MO, 8PL-3 OF KIADE INDUSTRIAL AREA
\BELUR DHARWAD ROAD, DHARWAD
IDISTRICT, KARMNATAKA STATE

MAME OF OWHNER :

HATIONAL SEEDS CORPORATION LIMITED., | A
1GOVT. OF INDEA UNDE RTAKING -MINIRATHA
ICOMPANY).

[REGIONAL OFFICE : UAS CAMPUS, HEBBRAL,
[BANGALORE - 580024

AREA STATEMENT:

PROCESENG FACIUITIES UNDER THE SCHEME
-SWABEEMEHRUDIN PROGRAM

LAND ARES 10751 MTS X B.51MTS
150ACRES OR 07A™ BaMTS

B E] MTS X 305 MTS
BEEDMIE X TTO0MTS

GROUND MUT SREA
SEED PLANT G000
DALY U AR -
1. SEED STORAGE GODOWN
CAPACITY #0000 QTLE : BN EOMTE
LPROCESSENG PLANT FORSBEDS : 800,00 50.WTS

1. PP FOR GRODUSID MUT 143000 BaMTI
ARAWSEEDINTAKE FOR GNUT 40000 50 MT3
*FLAT FOOF STORE TG SAMTS
SAREA DFFICE : WA EOMTE
7. PLANT INCHARDE OFF : WIS BOMTS
B CERTIFICATE & MAT OFF  JI0U0 BO.MTS
. PASEAGE ARER D TG BOMTS
1. GENERATOR! SECURITY
P RHEING 1 TRU0R SOMTS
T1.MALEFEMALE TOILETS : NMESQMTS
TOTAL - S8 MEOMTE
PREPARED BY

{8 ESWaRA REDDY)
B EREDCY & ASSOCIATES)
WACE FF. YMCA S PROAD
SECUNDERABRAD - 100 02

PROECT ENGMNERR

DGLPAT SENGH)
MANAGER ENGMEER [TIWL)

APPRONVED B

& BRITTON
11 REGOMAL MANAGER

) BRCEMERAL MANACER EMNGD.)
REC, HEWDELH - 110042

SHEET NO-1/2
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CHECK LIST FOR TECHNICAL EVALUATION OF TENDER

Particulars Remarks

Tender fee as per tender (Non- refundable) Rs1000

EMD.as per tender Rs.100,000/-

Certificate of registration of the firm in appropriate class

Partnership Deed if Partnership firm.

Authorization for signing if it islimited company or
partnership firm

An affidavit of ownership if proprietary firm/sole traders.

~N (o G WIN|F
2

Income-tax Return for the current & two previous years .

PAN

ITR-2012-13- V

ITR-2013-14-V

ITR-2014-15-V

Name and addresses of the Bank,

Account No.,

IFC Code.

8 Copy of registration for :-

i) SST/CST/VAT TIN

i) PF/ ESI

iii) Labour License

iv) ST.

9 Performance / experience certificate of Department for :-

i) Quality and timely supply/ Completion.

i1)Self supported arched roof with truss less technology ,
work order and photograph of roof and machine.

iii)Purchase order for Colour coated Galvolume sheet
range from 0.5 to 1.6mm thick containing specia alloy of
aluminum, zinc and silicone and turbo ventilators.

iv) Design criteriafor end reaction, distribution of load for
gutter beam and slab, stability of roof structure,
specification of anchor and fasteners along with anchoring
methodol ogy

10 Work done certificate for Rs. in lakhs

2012-13

2013-14

2014-15

11 If representative participating, |etter of authorization to
participate in the tender

12 Opening / negotiation of rate.

13 Affidavit certificate that not black listed and no arbitration
case pending in this office.

14 NSIC certificate with proper validity of time and item.

15 Other document if any in support of the tender.

16 Each and every pages of tender document should be
signed with stamp

Address

Contact No.

E-mail ID

Estimated cost as per tender / Tender value as per rate
quoted
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