
 

 

 

NATIONAL SEEDS CORPORATION LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

  SHEIKHPURA, RAJA BAZAR, 

PATNA – 800014   

No:NSC/PTN/C/2010-11                                                                               Dt.:-21-09-2010 

NOTICE  INVITING  TENDER (NIT)  

                        National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders from 

reputed  Contractors   registered with CPWD, MES, P & T, State / Semi Govt. for Repair  & 

maintenance of Regional Office building Including   road, drain, roof ,Sanitary  fittings, 

white washing,   painting & electrical repair work etc.  at  Sheikhpura, Raja Bazar,  Patna 

–   800014 .  The tender document can be obtained on payment of Rs. 1000/- (non refundable) up 

to 09-10-2010  during office hours from :- 

1 Regional Office, NSC Ltd,  Sheikhpura, Raja Bazar, Patna- 800014 

Phone No: 0612-2287744 

          2      General Manger (Engg.), NSC, Ltd,   Beej Bhawan, Pusa complex, New Delhi-

  110012,  Phone no. 011-25842209  

 Tender accompanied with EMD of Rs. 39,000/- (Rs.thirty nine thousand only) through DD in 

favor of NSC drawn on  State Bank of India or any Nationalized bank payable at Patna shall be 

received at Regional Office, Patna up to15.00 hours on 12-10-2010  and shall be opened the same 

day at 15.30 hours in presence of desirous tenderers.   Detailed  Notice Inviting Tender Document 

can also be  down loaded from the web site-www.indiaseeds.com  and cost of tender document 

shall be deposited through DD while submitting tender.        

The Corporation reserves the right to accept or reject any/all tenders without assigning   

any   reason   thereof. 

                                                                                                                 

                R.K. Ram 

Regional Manager 
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NATONAL SEEDS CORPORATION LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 

  SHEIKHPURA, RAJA BAZAR, 

PATNA – 800014 

  

 

 

TERMS  &  CONDITIONS 

 OF  

CONTRACT 

 FOR 

Name of work:-         Repair  & maintenance of building including  

                             road, drain, roof, sanitary fittings, white-  

washing,  painting  & electrical repair work etc. 

at Sheikhpura, Raja Bazar, Patna – 800014 

  

 

 TELEPHONES (H.O.)  New Delhi:        011-25842209 

                                      ( R.O.)  Patna :               0612-2287744 

                                        

 E.Mail    (H.O.)                                       gme@nsc.gov.in 

 E.Mail    (R.O.)                                        rm.ptn @ nsc.gov.in   

           nscptn @ sancharnet.in  

   

 FAX       (H.O.)                                        91-011-25846462, 25841337  

 FAX       (R.O.)                                        0612-2282412 
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 GENERAL DIRECTIONS FOR TENDERER 

 

 

 

1 This book of general conditions of contract is applicable for item rate tenders.  

 The general rules and guidelines are given in the document.  

 

 

2 Schedule of A to F, special conditions/specifications and drawings only will be 

 issued to intending bidders.  The standard form will not be issued along with the 

 tender documents but the same shall form part of the agreement to be drawn and 

 signed by both parties after acceptance of tender. 

 

 

3 All blanks are confined to Notice Inviting Tender and Schedule A to F. 

 

 

4 Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in 

 NIT and in schedules B to F before issue of tender documents. 

 

 

5 The intending bidders shall quote their rates in Schedule’A’ and ‘E’. 

 

 

6 Listed Proforma for registers (Appendix I to XIII) are only for information and 

 guidance, these are not to be filled in the standard form.  Listed proforma are to be 

 obtained by contractor at the time of acceptance of work order. 
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NATIONAL SEEDS CORPORATION LIMITED 

(A GOVERNMENT OF INDIA UNDERTAKING) 

  SHEIKHPURA, RAJA BAZAR, 

PATNA – 800014  

No: NSC/PTN/C/2010-11       Dt. 21-09-2010 

 

NOTICE INVITING TENDER 

 
National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders from reputed Contractors 

registered with CPWD, MES, P & T, State/Semi Govt. Organization having executed the 

similar kind of works. 

 
          Name of work Estimated 

cost as per 

DSR-07 

(Rs. in lakhs) 

Period of 

completion 

Earnest 

money  

(Rs.) 

Cost of 

tender 

document 

Repair  & maintenance of Regional 

Office building Including   road, 

drain, roof ,Sanitary  fittings, white 

washing,   painting & electrical 

repair work etc.  at  Sheikhpura, 

Raja Bazar,  Patna –   800014 

 

19.45   

 

 Four 

month 

 

 

39,000 

 

1,000  

 

1    While applying for issue of tender documents, valid Income Tax Clearance Certificate and  

      Registration certificate with attested copies as applicable along with application     on their 

      printed letter heads and a list of works executed with their value and period of construction  

      should be given.  Tender document will be issued to experienced parties having   executed    

       work of similar  magnitude. 

2   Tender document may be obtained form the Regional Office, Sheikhpura,  Raja Bazar, 

     Patna – 800014 located at above mention address  on any working day on payment of cost      

     of tender(non refundable) on or before 09-10-2010 through cash/Bank draft in favour of NSC 

     Ltd, Patna.  Notice Inviting Tender may be down loaded from the web site- 

     www.indiaseeds.com and cost of tender document shall be deposited through DD while  

     submitting the tender. 
3   Sale of tender document will be closed two days before the scheduled date of opening the       

     tender. 

4   Earnest money mentioned above should be accompanied with the tender in the shape of DD      

    drawn on SBI or any Nationalized Bank payable at NSC, Patna .  

5  Tender shall be received on 12-10-2010 up to 15 hours at  the Regional Office, Sheikhpura,      

    Raja Bazar, Patna – 800014 and shall be opened on the same day  at 15.30 hours in  the  

     presence of  tenderer who wish to attend.  
6   Change in terms and conditions or the specifications or schedule of completion shall not be   

     accepted.  Such conditional tender shall be liable for rejection. 

 

     The Corporation reserves the right to accept or reject any/all tenders without assigning 

      any  reason whatsoever and decision of the Corporation shall be final and binding on tenderer. 

 

                                                                                                                         R.K. Ram 

 

                                                                                                                         Regional Manager 
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us'kuy lhM~l dkWjiksjs'ku fyfeVsM 
¼Hkkjr ljdkj dk laLFkku½ 

{ks=h; dk;kZy;] 'ks[kiqjk] jktk cktkj 
iVuk & 800014 

 

fufonk vkae=.k lwpuk 
 

la[;k % ,u-,l-lh-&iVuk@lh-@2010&11          fnukad- 21-09-2010 
 

us'kuy lhM~l dkWjiksjs'ku fyfeVsM] ubZ fnYyh & 110012 }kjk izfrf"Br Bsdsnkjksa tks fd dsUnzh; 
yksd fuekZ.k foHkkx] ,e-bZ-,l-] Mkd ,oa rkj] jkT;@v/kZljdkjh laxBu ds lkFk iathÑr gks vksj bl izdkj 
ds dk;Z fu"iknu esa n{krk j[krsa gks] ls en nj fufonk vkaef=r dh tkrh gSA 
 
Ø- 
la- 

dk;Z dk uke vuqekfur ykxr Mh-
,l-vkj-&07 ds vk/kkj 
ij ¼#- yk[k esa½ 

dk;Z iwjk 
djus  dh 
vof/k 

/kjksgj jkf'k 
¼#-½ 

fufonk 
nLrkost dk 

ewY; 
1- {ks=h; dk;kZy; iVuk ds Hkou] 

lM+d] ukyh] jax jksxu] lSusVjh 
fQfVaXl ,oa fo|qr vkfn dk j[k 
j[kko dk;ZA 

19-45 4 ekg 39]000@& 1]000@& 

 
1- fufonk nLrkost ds fy, vkosnu djrs le; oS/k vk; dj fudklh izek.k i= rFkk iathdj.k izek.k 

i=ksa dh vuqizekf.kr izfr;ka vius eqfnzr i= 'kh"kZ ij fu"ikfnr fd;s x;s dk;ks± dh ykxr ,oa 
lekiu vof/k lfgr viuk vkosnu izLrqr djsaA fufonk nLrkost vuqHkoh ikfV±;ksa tks fd leku 
dk;ks± ds fu"iknu esa n{k gks] dks gh tkjh fd;s tk;sxsaA 

 
2- bPNqd fufonkdkj {ks=h; izca/kd] ,u,llh] 'ks[kiqjk] jktk cktkj] iVuk & 800014] mijksDr 

dk;kZy; irs ij ls fdlh Hkh dk;Z fnol dks lkseokj ls 'kfuokj fufonk nLrkost ds ewY; 
¼vizfrns;½ dk Hkqxrku jksdM+@cSad Mª¶V] ,u,llh] fy- iVuk ds i{k esa] fnukad 9-10-2010 rd 

izkIr dj ldrs gSA fufonk vkae=.k lwpuk@nLrkost osclkbZV www.indiaseeds.com ls Hkh 
izkr dh tk ldrh gSA fufonk nLrkost dh ykxr dk Hkqxrku fufonk tek djus ds le; cSad Mª¶V 
}kjk tek djkuk gksxkA 

 
3- fufonk nLrkrst dh fcØh fufonk [kksyus dh vf/klwfpr frfFk ls nks fnu iwoZ can dj nh tk;sxhA 
 
4- fufonk nLrkost ds lkFk mijksDr /kjksgj jkf'k fdlh Hkh jk"Vªh;Ñr cSad }kjk us'kuy lhM~l 

dkWjiksjs'ku fyfeVsM] iVuk ds i{k esa tkjh fd;s x;s fMek.M Mª¶V ds :Ik esa layXu djuh gksxhA 
 
5- fufonka, fnukad 12-10-2010 vijkâu 3 cts rd {ks=h; izca/kd] ,u,llh] 'ks[kiqjk] jktk cktkj] 

iVuk & 800014 esa izkIr dh tk;sxha vkSj mlh fnu vijkâu 3-30 cts fufonkdkj ;k muds 
izfrfuf/k tks mifLFkr gksus ds bPNqd gks] ds le{k [kksyh tk;sxhA 

 
 
6- fufonk dh fuca/ku ,oa 'kÙks±] funsZ'k] fofunsZ'k vFkok lekiku vuqlwph esa ifjorZu Lohdk;Z ugha 

gksxkA fdlh Hkh fufonk@lHkh fufonkvksa dks fcuk dksbZ dkj.k crk;s LohÑr@fujLr djus dk 
vf/kdkj dkWjiksjs'ku ds ikl lqjf{kr gS] ,oa dkWjiksjs'ku }kjk fy;k x;k fu.kZ; fufonkdkj ij vafre 
,oa ck/; gksxkA 
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¼vkj- ds- jke½ 
{ks=h; izca/kd 

CONDITIONS OF CONTRACT 

 

DEFINITIONS 

 

1 The contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 

National Seeds Corporation Ltd,  and the Contractor, together with the documents 

referred to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the Engineer and all these 

documents taken together, shall be deemed to form the contract and shall be 

complementary to one another. 

‘Employer’ means National Seeds Corporation Limited acting through its 

Chairman cum Managing Director including his authorized representative(s) who 

will employ the contractor and legal successor(s) in title and permitted assigns. 

 

2 In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assignees to them:- 

 

a) The expression ‘works’ or ‘work’ shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 

the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent and whether original, altered, substituted or additional. 

 

b) The ‘Site’ shall mean the land and/or other places on, into or through which work 

to be executed under the contract or any adjacent land, path or street through 

which work is to be executed under the contract or any adjacent land, path or 

street which may allotted or used for the purpose of carrying out the contract. 

 

c) The ‘Contractor shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include the legal personal 

representative or such individual or the person composing such firm or company, 

or the successors of such firm or company and the permitted assignees or such 

individual, firm or company. 

 

d) The Corporation or NSC means the National Seeds Corporartion Ltd. 

 

e) The ‘Engineer’ means the Engineer and includes the project Manager/Incharge 

who shall supervise and be in charge of the work or any other designation 

authorised by the Employer for the purpose of operating the contract. 

 

f) Where the context requires, words imparting the singular only also include the 

plural number and vice-versa. 

 

g) ‘Specification’ means the specification referred to in the tender and any 
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modification there of or addition there to as may from time to time be furnished 

approved in writing by Engineer. 

 

 

h) ‘District specification’ means the specifications followed by the State Govt. in the 

area where the work is to be executed.  

 

(i) ‘Approved’ means approved in writings and ‘approval’ means approval in 

writing. 

 

j) Tendered value means the value of the entire work as stipulated in the letter of 

award . 

 

k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of 

the materials and labour at the site where is the work is to be executed plus the  

per centage  mentioned in the schedule “ F” to cover all over heads and profits. 

 

l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) 

annexed to the tender papers or the standard schedule of Rates of the government 

mentioned in Schedule “F” hereunder, with the amendments thereto issued upto 

the date of receipt of the tender. 

 

WORK TO BE CARRIED OUT: 

 

3 The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all labour, material, tool, plants, equipment and 

transport which may be required in preparation of and for and in the full and 

entire execution and completion of the works.  The descriptions given in the 

Schedule of Quantities  (Schedule-A) shall, unless otherwise stated, be held to 

include wastage on materials, carriage and cartage, carrying and return of  

empties, hoisting, setting, fitting and fixing in position and all other labours 

necessary in and for the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognised principles. 
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SUFFICIENCY OF TENDER: 

 

4  The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender  for the works and of the rates 

and prices quoted in the schedule of quantities, which rates and prices shall, 

except as otherwise provided, over all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the 

works. 

 

 DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 

 

5 The  several documents forming the contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figure dimensions in preference to scale and the special 

conditions in preference to general conditions. 

 

(i) In case of discrepancy between the schedule of Quantities, the Specifications 

and/or the Drawings, the following order of preference shall be observed:- 

 

a) Description of Schedule of Quantities. 

 

b) Particular Specification and Special Condition as per manufacturer. 

 

c) Drawings 

 

d) C.P.W.D. specifications 

 

e) Indian standard specification of B.I.S. 

 

f) If there are varying or conflicting provisions made  in any one document forming 

part of the contract, the Acceptance Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding 

on the contractor. 

g) Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works comprised therein according 
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to drawings and specifications or from any of his obligations under the contract. 

SIGNING OF CONTRACT 

 

 

6    The successful contractor, on acceptance of office tender by the accepting 

 Authority shall, within 15 days form the stipulated date of start of the work sign 

 the contract consisting of:  

 

 (I) The notice inviting tender, all the documents including drawings, if any forming 

the tender as issued at the time of invitation of tender and acceptance there of 

together with any correspondence leading there to. 

(II) Various standard clause with corrections up to the date  stipulated in schedule “F” 

along with annexure there to. 

(a) Model rules for the protection for the health, sanitary arrangements for workers 

employed by NSC or its contractors ( refer page no.-------) 

(b)  Contractor’s labor regulations ( refer page no.-------) 

(c ) List of act and omissions for which fines can be imposed ( refer page no.------). 
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ITEM RATE TENDER 

 

 I/We    hereby tender for the execution of the work for National Seeds 

Corporation (A Govt. of India Undertaking) New Delhi specified in the under written 

memorandum within the time specified in such memorandum at the rates specified 

therein, and in accordance in all respect with the specifications, designs, drawings and 

instructions in written referred to rule of General Rule and Guidance and with such 

materials as are provided for by and in all respect in accordance with such conditions so 

far as applicable. 

Memorandum 

 a) General description                                                                                                    

 b) Estimated cost  

c) Earnest money                                    AS PER  NOTICE 

d) Performance Guarantee               

e) Security deposit  

      

I/We have read and examined the Notice schedules, specifications applicable, 

general rules and directions, conditions, schedule of rates and other documents and rules 

referred to in the tender document for the work. 

 

The validity of the tender is for 90 days from the date of opening of tender. 

 

We also undertake to  furnish performance Bank guarantee/Demand Draft  @ 5 % 

of  accepted  value of work with in 15 days  of letter  issued in this regard.  The 

performance guarantee shall be kept valid   and  will be  refundable to us  soon after the 

completion of work and recording of the completion certificate.  

A  sum of  Rs --------------- is hereby forwarded in the shape of cash/DD as 

earnest money.   

The security deposit will be collected through  deductions from the bills     @ 5 % 

of work done  till the sum along with earnest money deposited amount to 5 % of value of 

contract and that  will be treated as security deposit. 
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 The  tender be accepted in whole or in part, I/We hereby agree (1)  to abide by 

and fulfill all the terms & provisions of the said conditions annexed here to and all the 

terms and provision contained in the notice inviting tender so far as applicable, and or in 

default there of to forfeit and pay to the Corporation or their successors, the sum of 

money mentioned in the said conditions. 

I/We agree that the said Corporation or their successor in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said  Performance 

Guarantee, other wise the said Performance Guarantee shall be retained for performance  

of contract onward for a period up to two months from the date of completion of work.  

Earnest money shall be retained by them towards security deposit mentioned against 

clause (e). 

( ii) to execute all the works referred to in the tender documents upon the terms & 

conditions contained or referred to therein, and to carry out such deviations as may be 

ordered, upto a maximum of 100 % at the rates quoted  in the tender documents and those 

in excess of that limit at the rates to be determined in accordance with the provisions 

mutually agreed. 

Dated………… 

      Signature of Contractor 

       Postal Address 

            

       ……………………………. 

       …………………………….. 

       ……………………………..  

     …………………………….. 

Witness:- 

 

Address………… 

 

Occupation………… 

 

Witness:-……………… 

Address:-……………. 

 

Occupation………… 
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GENERAL RULES AND GUIDANCE FOR INVITING OF  TENDER 

1 The tenders are being invited by Regional Office, National Seeds Corporation, 

Sheikhpura, Raja Bazar ,Patna- 800014  The contractor should read the 

specifications carefully before submitting   tender. 

3 The earnest money as per Notice  should accompany the tender in the shape of DD drawn 

on SBI or any Nationalized Banks payable in  favour of NSC Limited, Patna   Tenders 

without   EMD are liable for rejection. 

4 The tenderer   will be required  to furnish  Income Tax Return for the current  year and  

Registration No. of  SST/CST/VAT, ESI & PF  before the work is allotted to him/them. 

5 Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other  tax on material 

in respect of this contract shall be payable by the contractor and no claim whatsoever in 

this respect will be entertained 

6 The rates quoted by the contractor is item rate tender and the same will be taken as 

correct and not the  amounts worked out by them. 

7 The contractor should quote the rates in figures as well as in words and  amount tendered 

by him.  The amount for each item should be worked out and the requisite the total  

given.  Rates should be written in words closely followed by figures and it should not be 

written in the next line. 

 8 Time allowed for carrying out the work will be  four month.. 

 9 Tenders shall be received up to 15.00 hours 12-10-2010  and will be opened at 15.30 

hours on same day  at above mentioned address in presence of tenderer who wish to 

attend. 

10 Tender should remain open for acceptance for a period of 90 days from the date of receipt 

of tender.  If any tenderer withdraws his tender before the said period or makes any 

modification     in the terms and conditions of the tender which are not acceptable to the 

department, then the corporation shall , without prejudice to any other  right or remedy , 

be at  liberty to   forfeit the earnest money as aforesaid . 

11 Tenders which do not fulfill all or any of the above conditions or incomplete tenders in 

any respect are liable to be summarily rejected.  

12   The tenders containing unsealed   remarks or any additional conditions are  liable to 

summarily rejection. 

13   Mobilization  advance shall not be  applicable. 

14        Certificate of financial soundness issued by the bankers with the complete address be 

submitted  along with the tender. 

15        In the case of any tender where unit rate of any item /items appear  unrealistic and  
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imbalance and in case the tenderer is unable to provide satisfactory explanation,  such a 

tender will be liable for rejection. 

16        The contractor should visit the site and  shall satisfy himself to the conditions, the 

accessibility of site, the full extent and character of operation , the nature of the        

ground and supply conditions  affecting lay out execution of the contract  generally.  No  

claim  on the ground  for want of knowledge in such respect will be entertained. 

17        Water & Electricity for work of what so ever purpose related to the work will be arranged 

by the contractor.  Where ever the same is provided by the Department consumption 

charges shall be borne by the contractor @ 1.5 % of the work value. 

18    Change in the terms and condition or the specifications, or schedule of completion shall 

not be accepted such conditional tenders shall be liable for    rejection. 

19      Cutting/overwriting in the offer must be avoided as may be lead to cancellation of  

Tender.  However in the case of any cutting, it should be authenticated by signature of the 

tenderer concerned. 

20       The rates shall be  inclusive up to all heights,  materials, labours, tools & plants and taxes   

etc. as per site condition. 

21 The payments will be released on submission of  bill of  work   done valuing not less than 

of Rs.50,000/-. 

22 The memorandum of work tendered for and the schedule of materials to be supplied by 

the NSC and their issue rates, shall be filled in and completed in the office of the RM, 

NSC, Patna  before the tender form is issued.  If form is issued to an intending tender 

without having been so filled in and complete, he shall request the officer to have this 

done before he completes and delivers his tender. 

23 Mixing of cement concrete and cement mortar shall be done by means of mechanical 

mixer.  The cement concrete laid shall be mechanically vibrated by means of 

mechanically operated vibrators.  The rates quoted shall be inclusive of these operations 

and no extra payments shall be made. 

24 The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement or payment to the National Seeds Corporation and the contractor shall 

be responsible for seeing that he procures a receipt signed by the Accountant/Engineer or 

a duly authorized Cashier. 

25 The contractor shall give a list of NSC employees related to him. 

 

26 The contractor should verify all elevations shown in the drawings and in case of doubt, 

obtain required particulars which may in any way influence his tender from the Engineer 
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as no allowance whatsoever will be made beyond the contract for any alleged ignorance 

thereof.  

 

27 The site shown in the layout plan shall be cleared of all obstructions, loose stone, 

materials, rubbish of all kind.  All holes of hollows whether originally existing or 

produced during clearance shall be carefully filled up with earth, well rammed, leveled 

off, as directed. 

28      The successful tenderer shall deposit performance Bank guarantee/DD  @ 5 % of   

accepted value of work  within 15 days of letter issued in this regard.  

29 The performance guarantee shall be refunded to the contractor  soon after  the    

completion of work and recording of the completion certificate. 

30 The security deposit shall be dubitable @ 5 % from the bills and  will remains as  such for 

 a period of defect liability  from the date of completion of work.  

31 Defects arising during the defect liability guarantee period if any  shall be  rectified by 

the party free of cost with in fortnight  as and when  brought to the notice in writing or 

telephonically. 

32     The contractor’s responsibility for this contract shall commence from the date of issue of  

order of acceptance of tender. 

33 The contractor shall comply with the clause no. 44  to  furnish labour clearance certificate 

for refund of security  and it  shall be governed as per  CPWD guidelines. 

34 The contractor shall maintain and produces all records when called for, related to  relevant   

 Acts concerning   labour engaged and construction. 

 

35  ‘No’ negotiation is envisages  even with a lowest party except under exceptional 

 situations 

 

36       The Corporation shall have the right of rejecting all or any  of the  tender without assigning 

any reason whatsoever and will not be bound to accept the lowest tender or  any of the 

tender.  
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CLAUSES OF CONTRACT 

 

 

 

CLAUSE- 1                           PERFORMANCE GUARANTEE  

 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5 % (five 

percent) of the accepted amount in addition to other deposit mentioned elsewhere in the 

contract, for his proper performance of the contract agreement, (not withstanding and/or 

without prejudice to any other provisions in the contract) with in period specified in 

schedule “F” from the date of issue of letter of acceptance.  This period can be further 

extended by the Engineer up to maximum period as specified in schedule “F” on written 

request of the contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer.  This guarantee shall be in the form of 

Cash (in case guarantee amount is less than Rs. 10,000/-  or deposited by Demand Draft/ 

pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-only).   

 This guarantee bond shall be in the form of Demand Draft or by means of Bank 

Guarantee as per proforma attached of the tender document.  The Bank Guarantee shall 

be issued by and Schedule Bank  in favour of National Seeds Corporation  .  The Bank 

Guarantee should be accompanied by a forwarding letter of the banker on their letter head  

(ii) The performance guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets 

enlarged, the contractor shall get the validity of performance guarantee extended to cover 

such enlarged time for completion of work.  After recording of the completion of 

certificate for the work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest. 

(iii) The Engineer shall not make a claim under the performance guarantee except for 

amounts to which the Corporation is entitled under the contract ( not withstanding and/or 

with out prejudice to any other provisions in the contract agreement) in the event of: 

a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

performance guarantee. 

b) Failure by the contractor to pay NSC any amount due, either as agreed by the 

contractor or determined under any of the Clauses/conditions of the agreement, within 30 

days of the service of the notice to this effect by Engineer. 

(iv)    In the event of the contract being determined or rescinded under provision of any of 

the clause/condition of the agreement, the performance guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Chairman-cum-Managing Director. 

 
CLAUSE  1-A                                  RECOVERY OF SECURITY DEPOSIT 

 

 The person/persons whose tender(s) may be accepted (hereinafter called 'the 

Contractor') shall permit National Seeds Corporation (hereinafter called the employer) at 

the time of making any payment to him for work done under the contract to deduct at the 

rate of 5 % of the gross amount of each running bill till the sum along with the sum 
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already deposited as earnest money,  will amount to security deposit of  5 % of the 

tendered value of the work subject to maximum of Rs. 5,00,000/- (Rupees five lakhs 

only).   

  
 

 All compensations or the other sums of money payable by the contractor under the terms 

of this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising there from or from any sums which may be due or may 

become due to the contractor or any account whatsoever and in the event of his security deposit 

being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 

10 days make good in cash or any part thereof the security deposit shall be collected from running 

bills of the contractor at the rates mentioned above and the Earnest money if deposited in cash at 

the time of tenders will be treated as part of the Security deposit. 

 

Note – 1 

 

 Govt. papers tendered as security will be taken  @ 5% (five percent) below its market 

price or at its face value, whichever is less.  The market price of Govt. papers would be 

ascertained by the Engineer at the time of collection of interest and the amount of interest to the 

extent of deficiency in value of the Govt. paper, will be with held, if necessary. 

 

Note No.2 

 

 Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. 

Rules except fidelity bond. This will be subject to the observance of the condition mentioned 

under the rule against each form of security. 

 

CLAUSE   2   LIQUIDATED DAMAGES FOR DELAY   

   

 If the contractor fails to comply with the time for completion in accordance with clause 5 

or required progress for the whole of the work or if applicable any section within the relevant 

time prescribed and clear the site, the contractor shall pay to the employer an amount equal to 

10% or such smaller amount, the employer may decide on the amount of estimated cost of the 

whole work as shown in the tender as compensation as liquidated damage for such default and not 

as a penalty (which sum shall be the only money due from the contractor for such default) for 

every day or part of the day which shall elapse between the relevant time for completion and the 

date stated in completion certificate of the whole of the works or the relevant section, subject to 

the applicable limit of 10% of the contract price.  The employer may, without prejudice to any 

other method of recovery, deduct the amount of such damages from any money due or to become 

due to the contractor.  The payment of deduction of such damages shall not relieve the contractor 

from his obligation to complete the works, or from any other of his obligations and liabilities 

under the contract. 

 

 

 Reduction of liquidated damages shall be considered by the employer if, before the time 

of completion of the whole of the works, if applicable, any section, a taking over certificate has 

been issued for any part of the works or of a section, the liquidated damages for delay in 

completion of the remainder of the works or of that section shall, for any period of delay after the 

date stated in such taking over certificate, and in the absence of alternative provisions in the 

contract be reduced in the proportion which the value of the part so certified bears to the value of 

the whole of the Works or Section, as applicable.  The provisions of this Sub-Clause shall only 

apply to the rate of liquidated damages and shall not affect the limit thereof. 
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CLAUSE  3.1   SUSPENSION OF WORK 

 

 The contractor shall, on the instructions of the engineer suspend the progress of the works 

or any part thereof for such time and in such manner as the Engineer may consider necessary and 

shall during such suspension, properly protect and secure the works or such part thereof so far as 

is necessary in the opinion of the Engineer unless such suspension is; 

 

a) Otherwise provided for in the contract, or 

b) Necessary by reason of some default or of breach of contract by the contractor of  which 

 he is responsible, or 

c) Necessary by reason of climatic conditions on the site,  or 

 

d) Necessary for the proper execution of the works or for the safety of the works or  any part 

thereof (save to the extent that such necessity arises from any act or  default by the Engineer 

or the Employer or from any of the risks defined in the  sub clause 3.1) Sub clause-3.2 shall 

apply. 

 

 3.2   DETERMINATION FOLLOWING SUSPENSION 

 

 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after 

consultation with the Employer determine; 

a) Any extension of time to which the contractor is entitled under clause 5, and 

b) The amount which shall be added to the contract price, in respect of the cost 

 incurred by the contractor by reason of such suspension and shall notify the 

 contractor with a copy to the Employer. 

 

CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  

   ACTION NOT TAKEN UNDER CLAUSE -  3 

 In any case in which any of the powers conferred upon the Engineer by the clause 

3 thereof shall have become exercisable and the same shall not be exercised, the non 

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall not withstanding be exercisable in the event of any future case of default by 

the contractor and the liability of the contractor for damages shall remain unaffected.  In 

the event of the Engineer putting in force all or any of the powers vested in him under the 

preceding clause, he may if he so desired after giving a notice in writing to the contractor 

take possession of (or at the sole discretion of the Engineer which shall be final and 

binding on the contractor) use on as hire (the amount of the hire money being also in the 

final determination of the Engineer) all or any tools, plant material and stores in or upon 

the works, or the site thereof, belonging to the contractor or procured by the contractor 

and intended to be used for execution of the work or any part thereof, paying or allowing 

for the same in account at the contract rates or in the case of these not being applicable, at 

current market rate to be certified by the Engineer whose certificate thereof shall be final 

and binding on the contractor otherwise the Engineer by notice in writing may order the 

contractor, foreman or other authorized agent to remove such tools, plant materials or 

stores from the premises (within the time specified in the notice) and in event the 

contractor failing to comply with any such requisition, the Engineer may remove them at 

the contractor's expense or sell them by auction or private sale on account of the 

contractor and his risk in all respects and the certificate of the Engineer as to the expense 
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of any such removal and amount of the proceed and expense of any such sale shall be 

final and conclusive against the contractor. 

 

CLAUSE  : 5                     EXTENSION OF TIME FOR COMPLETION 

 

1. In the event of : 

 a) The amount or nature of extra or additional work or 

 b) exceptionally adverse climatic conditions, or  

 c) any delay, impediment or prevention by the Employer, or 

 d) other special circumstances which may occur, other than through a default or 

breach of contract by the Contractor or for which he is responsible being such as fairly to 

entitle the Contractor to an extension of the Time for Completion of the works, or any 

section or part thereof, the Engineer shall determine the amount of such extension and 

shall notify the Contractor accordingly, with a copy to the Employer. 

 

2. Contractor to provide notification and detailed particulars. 

 Provided that the Engineer is not bound to make any determination unless the 

 Contractor has 

a)  within 28 days after such even has first arisen notified the Engineer with a copy 

 to  the Employer, and 

b)  within 28 days, or such other reasonable time as may be agreed by the 

 Engineer,  after such notification submitted to the Engineer detailed 

particulars of  any extension of time to which he may consider himself entitled in order 

that such  submission may be investigated at the time. 

 

CLAUSE     6   MEASUREMENTS OF WORK DONE  

 

 The quantities set out in the Bill of Quantities are the estimated quantities for the 

works, and they are not to be taken as the actual and correct quantities of the works to be 

executed by the Contractor in fulfillment of his obligation under the Contract. 

 The Engineer shall, except as otherwise stated ascertain and determine, by 

measurement the value of the works in accordance with Clause 7.  The Engineer shall, 

when he requires any part of the works to be measured, give reasonable notice to the 

Contractor's authorized agent, who shall: 

a)  forthwith attend or send a qualified representative to assist the Engineer in 

 making such measurement and 

b) supply all particulars required by the Engineer. 

 

 Should the Contractor not attend, or neglect or omit to send such representative, 

then the measurement made by the Engineer or approved by him shall be taken to be the 

correct measurement of such part of the works.  For the purpose of measuring such 

permanent works as are to be measured by records and drawings, the Engineer shall 

pepare records and drawings as the work proceeds and the Contractor, as and when called 

upon to do so in writing, shall,  within 14 days, attend    to examine and agree such 

records and  drawing with the   Engineer and  shall sign the same   when so agreed.  If the   
contractor does  not attend to  examine and  agree such  records and drawing, they  shall   be 
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taken to be correct.  If, after examination of such records and drawing, the contractor 

does not agree the same or does not sign the same as agreed, they shall nevertheless be 

taken to be correct, unless the Contractor within 14 days of such examination, lodges 

with the Engineer notice of the respect in which such records and drawing are claimed by 

him to be incorrect.  On receipt of such notice, the Engineer shall review the records and 

drawings and either confirm or vary them. 

 

 The works shall be measured net, notwithstanding any general or local custom, 

except where otherwise provided for the Contract. 

 

 

CLAUSE    7   PAYMENT ON INTERMEDIATE CERTIFICATE TO BE 

    REGARDED AS ADVANCE 

 

 No payment shall be made for a work estimated to cost rupees fifty thousand or 

less till after the whole of the work shall have been completed and certificate of 

completion given.  But in the case of a work estimated to cost more than Rs. fifty 

thousand and the contractor shall, on submitting the bill be entitled to receive a monthly 

payment as interim or running account bill then executed to the satisfaction of the 

Engineer, on the basis of recorded measurements in triplicate on or before every month 

on date fixed by the Engineer.  But all such intermediate payments shall be regarded as 

payments by way of advance against the final payment only and not as payment for work 

actually done and completed, and shall not preclude the requiring of bad, unsound 

imperfect or unskilled work to be removed and taken away and reconstructed or re-

erected or be considered as an admission of the due performance of the contract or any 

part thereof in any respect or the accruing of any claim nor shall its conclude, determine 

or effect in any way the powers of the Engineer, Under these conditions or any of them as 

to the final settlement and adjustment of the accounts or otherwise or in any other way 

vary or effect the contract. 

 

 Whenever there is likely to be delay in recording detailed measurements for 

making running payment in the case of residential buildings, advance payments without 

detailed measurements for work done (other then foundation and finishing items) up to 

(a) lintel level (including sun shades etc.) and (b) slab level, for each floor worked out at 

75% of the tendered rates may be made in running account bills by the Engineer at his 

discretion on the basis that the work has been completed up to the level in question. 

 

 The advance payments so allowed shall be adjusted in the subsequent running bill 

by taking detailed measurements thereof.  Final payment shall be made only on the 

running basis of detailed measurements. 
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CLAUSE : 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 

 

 Within ten days of the completion of the work, the contractor shall give notice of 

such completion to the Engineer and within thirty days of the receipt of such notice the 

Engineer shall inspect the work and if there is no defect in the work shall furnish the  

contractor with a certificate of physical completion otherwise a provisional certificate of 

completion indicating defects (a) to be rectified by the contractor and/or (b) for which 

payment will be made at reduced rates, shall be issued but no certificate of completion, 

provisional or otherwise shall be issued, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be 

executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement 

required for his/their work people on the site in connection with the execution of the  

work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt 

from all wood work, doors, windows, walls, floors or other part of any building, in upon 

or about which the work is to be executed or of he may have had possession for the 

purpose of the execution thereof and not until the work shall have been measured by the 

Engineer/.  If the contractor shall fail to comply with the requirements of this clause as to 

removal of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as 

aforesaid and cleaning off dirt on or before the date fixed for the completion of work the 

Engineer may at the expense of the contractor remove such scaffolding, surplus materials 

and rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as 

aforesaid, and the contractor shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 8.2 CONTRACTOR TO KEEP SITE CLEAN 

 The asplashes and droppings from white washing, colour washing, painting etc. 

on walls, floors, doors, windows, etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, 

quarters or premises etc. where the work is done without waiting for the actual 

completion of all the other items of work in the contract.  In case the contractor fails to 

comply with the requirements of this clause, Engineer shall have the right to get this work 

done at the cost of the contractor either departmentally or through another agency.  

Before taking such action, the Engineer shall give two days notice in writing to the 

contractor. 

 

  8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 

 The contractor on completion of the work shall submit to the employer's three 

bound sets of all "As constructed" drawing for every component of the work at his own 

cost and plan as required vide General specifications for Electrical Works (Part-I 

Internal) 1972 & (Part-II External) 1974 as applicable within thirty days of the 

completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid he shall be 

liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of 

Rs.15,000/- (Rupees fifteen thousand  only) as may be fixed by the Engineer shall be 
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final and binding on the contractor. 

 

PAYMENT OF BILLS 

CLAUSE :9 

 

9.1 RUNNING BILLS 

 A bill shall be submitted by the contractor each month on or before the date fixed 

by the Engineer for all works executed in the previous months and the Engineer shall take 

or cause to be taken the requisite measurement for the purpose of having the same 

verified and the claim as far as admissible, adjusted as far as possible,  before the expiry 

of ten days from the presentation of the bill.  If the contractor does not submit the bill 

within the time fixed as aforesaid the Engineer may depute within seven days of the date 

fixed as aforesaid, a subordinate to measure up the said work in the presence of the 

contractor whose countersignature to the measurement list will be sufficient warrant and 

the Engineer may prepare a bill from such list.  Engineer's consent for release of running 

bill shall be linked with the satisfactory progress of the work. 

 

9.2 FINAL BILL 

 The final bill shall be submitted by the contractor in the same manner as specified 

in running bills within one month from the date of the final certificate of completion 

furnished by the Engineer.  No further claims shall be made by the contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished.  Payments off those items of the bill in respect of which there is no dispute 

and of items in dispute, for quantities and rates as approved by Engineer, will, as far as 

possible be made within the period specified herein under, the period being reckoned 

from the date of receipt of the bill by the Engineer or his authorized Officer, complete 

with account of materials, issued by the Corporation and dismantled materials. 

 

 i) If the Tendered value of work is up to Rs. 5 lakhs    : 3 months 

          ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 

 

CLAUSE :10.1  MATERIAL SUPPLIED BY EMPLOYER 

 

 Material which Employer will supply are shown in schedule 'B'.  The same will be 

supplied by the employer for the purpose of the contract only and for that contractor shall 

give his requirement on the basis of drawings or schedule of quantities of the work in 

writing at least 7 days in advance, which shall be issued to him keeping in view progress 

of work.  For storage of such issued material, the contractor will make his own 

arrangement of storage space at site under double lock locking arrangement operable 

jointly by the engineer  and the contractor.  Contractor shall be responsible to take 

delivery of the material from local supply place of employer as per direction of Engineer 

and no extra payment will be admissible for this. The value of the full quantity of 

material so supplied at the rates specified in the said schedule of materials shall be set off 

or deducted from any sum due or thereafter to become due to the contractor under the 

contract or otherwise against or from the security deposit.  At the time of submission of 

bills the contractor shall supply statement of material issued, material consumed and the 

material balance at site in original good condition. 
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 Notwithstanding anything to the contrary contained in any other clause of 

contract, all stores/materials so supplied to the contractor shall remain the absolute 

property of Employer and the contractor shall be trustee of the stores/material so 

supplied/procured and the said stores/materials shall not be removed/disposed off from 

the site of the work on any Account and shall be at all times open to inspection by 

Engineer.  Any such stores/materials remaining unused shall be returned to the Engineer 

at a place, directed by him.  But in case it is decided no to take back the stores/materials 

the contractor shall have no claim for compensation on any account of such 

stores/materials so supplied to him as aforesaid and not used by him or for any wastage in 

or damage to him on such stores/materials. 

 On being required to return the stores/materials, the contractor shall hand over the 

stores/materials, on being paid or credited such price as the Engineer shall determine, 

having due regard to the condition of the stores/materials.  The price allowed for credit to 

the contractor, however, shall be at the prevailing market rate not exceeding the amount 

charged to him excluding the storage charge, if any.  The decision of the Engineer shall 

be final and conclusive.  In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to account of contravention of the terms of the 

licenses or permit and/or fro criminal breach of trust, be liable to Government for all 

advantages or profits resulting or which in the usual course would have resulted to him 

by reason of such breach.  Provided that the contractor shall in no case be entitled to any 

compensation or damages on account of any delay in supply of non supply thereof at all 

or any such materials and stores provided further that the contractor shall be in no case  

entitled to supply thereof at all or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work. 

 

10.2  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

 

 The contractor shall at his own expense provide all materials, required for the 

works other than those which are stipulated to be supplied by the employer. 

 The contractor shall, at his own expense and without delay, supply to the engineer 

samples of materials to be used on the work and shall  get these approved in advance.  All 

such materials to be provided by the contractor shall be in conformity with the 

specifications laid down or referred in the contract.  The contractor shall, if requested by 

the Engineer furnish proof, to the satisfaction of the Engineer that the materials so 

comply. 

 The Engineer shall have full powers to require the removal from the premises of 

all materials which in his opinion are not in accordance with the specifications and in 

case of  default the Engineer shall be at liberty to employ other persons to remove the 

same without being answerable or accountable or any loss or damage that may happen or 

arise to such materials.  The Engineer shall also have full powers to require other proper 

materials to be substituted thereof and in case of default the Engineer may cause the same 

to be supplied and all costs which may be involved due to such removal and substitution 

are to be borne by the contractor.  
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10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 

 

 The contractor on signing an indenture in the form to be specified by the Engineer 

shall be entitled to be paid during the progress of the execution of the work up to 75% of 

the value of materials which are in the opinion of the Engineer non-perishable and or in 

accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and/or protected against damage by weather or other 

causes but which have at the time of advance been incorporated in the works.  When 

materials on account of which an advance has been made under this sub-clauses are 

incorporated in the work the amount of such advance shall be deducted from the next 

payment made under any of the clause or clauses of this contractor. 

 

10.4  PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 

PRICES/WAGES DUE TO STATUTORY ORDERS. 

 

If during the progress of works the price of any material incorporated in the works (not 

being a materials supplied by the Employer in accordance with clause 10 hereof) and or 

wages of labour increases/decreases as a result of any fresh law or statutory rule or order 

coming into force (but not due to any changes in Sales tax) and such increase/decrease 

exceeds ten percent of the price and/or wages prevailing at the time of receipt of the 

tender for the work and the contractor thereupon necessarily and properly pays in respect 

of that material (incorporated in the works) such increased/decreased price and/or in 

respect of labour engaged on the execution of the work such increased/decreased wages, 

then the amount of the contract shall accordingly be varied provided always that any 

increase so payable is not in the opinion of the Engineer (whose decision shall be final 

and binding) attributable to delay in the execution of the contract within the control of the 

contractor. 

 Provided however, no reimbursement shall be made if the increase is not more 

than 10% of the said prices/wages and if so the reimbursement shall be made only on the 

excess over 10% and provided further that any such increase shall not be payable if such 

increase has become operative after the contract or extended date of completion of the 

work in question.  In the same way any decrease in the prices of material/wages of labour 

coming into force in excess of 10%, downward adjustment would be made and recovery 

would be affected by the Engineer accordingly. 

 

 The contractor shall for the purpose of this condition keep such books of account 

and other  documents as are necessary to show the amount of any increase claimed or 

reduction available and shall allow inspection of the same by a authorized representative 

of the Employer and further shall at the request of the Engineer furnish any documents so 

kept and such other information as the Engineer may require. 

 The contractor shall within a reasonable time of his becoming aware of any 

alteration in the price of any such material and or wages of labour give notice thereof to 

the Engineer stating that the same is given pursuant to this condition together with an 
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information relating there to which he may be in a position to supply. 

  

   

 

 

10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  

  AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS 

  

 If the prices of material (not being the material supplied by the Employer in 

accordance with Clause 10) and/or wages of labour required for execution of the work 

increase, the contractor shall be compensated for such increase as per provisions detailed 

below and the amount of the contract shall accordingly be varied, subject to the condition 

that such compensation for escalation in prices shall be available only for work done 

during the stipulated period of the contract including such period for which the contract is 

validity extended under the provisions of Clause 5 of the contract without any action 

under clause 2 and also subject to the condition that no such compensation shall be 

payable for a work for which the stipulated period of completion is 6 months or less.  

Such compensation for escalation in the prices of materials and labour when due, shall be 

worked out based on the following provisions: 

 

1. The base date for working out such escalation shall be the last date on which 

tenders were received. 

 

2. The cost of work on which escalation will be payable shall be reckoned as 85% of 

the cost of work as per the bills, running or final excluding any work for which payment 

is made at prevailing market rates.  From this amount the value of material supplied by 

the Employer under clause 10 and proposed to be recovered shall be deducted before the 

amount of compensation for escalation is worked out.  In the case of materials brought to 

site for which any secured advance is included in the bill the full value of such materials 

as assessed by the Engineer (and not the reduced amount for which secured advance has 

been paid) shall be added to the cost of work shown in the bill for operation of this 

clause.  Similarly, when such materials are incorporated in the work and the secured 

advance is deducted from the bill, the full assessed value of the materials originally 

considered for operation of this clause should be deducted from the cost of the work 

shown in the bill, running or final. 

3. The components of materials, labour P.O.L etc. shall be predetermined for every 

work and incorporated in the conditions of contract attached to the Tender papers and the 

decision of the Engineer in working out such percentage shall be binding on the 

contractor. 

4. The compensation for escalation for materials and P.O.L shall be worked out as 

per formula given below: 

 

(i) Vm= W      x     __X__   x      ( MI   --  MIo ) 

        100                     MIo             

 Vm =  Variation in material cost i.e increase or decrease in the amount in Rupees 

 to be paid or recovered. 

 

 W    =  Cost of work done worked out as indicated in sub para 2 above. 
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 X    =   Component of materials expressed as percent of the total value of work. 

 

 MI & MIo =   All India whole sale index for all commodities for the period under 

 reckoning as published by the Economic Advisor to Govt. of India, Ministry of 

 Industry & Commerce, for the period under consideration and the valid at the time 

 of receipt of tenders, respectively. 

 

(ii) Vf  =  W    x      Z        x     FI   --   FIo) 

                        100   FIo 

   

 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to 

 be paid or recovered. 

 

 W   =   Value of work done, worked out indicated in sub para 2 above. 

 

 Z    =    Component of P.O.L expressed as a percent of total value of work as 

 indicated  under the special conditions of contract. 

 

 FI & FIo   =    Average index number of wholesale price for group (fuel, power 

 light and lubricants) as published weekly by the Economic Adviser to Govt.of 

 India  Ministry of Industry for the period under reckoning and that valid at the 

 time of receipt of tenders respectively. 

 

5. The following principles shall be followed while working out indices mentioned 

in sub-para 4 above. 

 

a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three calendar 

months of said quarter.  The first such payment shall be made at the end of three months 

after the month (excluding) in which the tender was accepted and thereafter at three 

months interval.  At the time of completion of the work, the last period for payment 

might become less than three month, depending on the actual date of completion. 

 

 The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices relevant to the three 

calendar months.  If the period up to date of completion after the quarter covered by the 

last such installment of payment, is less than three months, the index MI and FI shall be 

the average of the indices for the moths falling within that period. 
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6. The compensation for escalation for labour shall be work out as per the formula 

given below: 

 

 Vl   =   W     x     Y x    (LI  -  LIo)  

     100          LIo        

 

 Vl  =  Variation in labour cost i.e increase or decrease in the amount in rupees to 

 be paid or recovered. 

 

 W   =   Value of work done, worked out as indicated in sub para 2 above. 

 

 Y   =    Component of labour expressed as percent of the total value of work. 

 

LI & LIo  = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed 

under any lawa, statutory rule or order as on the last date of receipt of tender and the 

quarter previous to the one under consideration respectively. 

 

7. The following principles will be followed while working out the compensation as 

per sub para 6 above: 

 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 

above shall be the higher of the wage notified by the Govt. of India, Ministry of Labour 

and that notified by the local administration both relevant to the place of work and the 

period of reckoning. 

 

 b) The escalation for labour shall also be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and / or P.O.L is paid under this clause.  If 

such revision of minimum wages takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised intervals, the escalation 

compensation shall be payable at revised rates only for work done in subsequent quarters. 

 

8. In the event the price of material and/or wages of labour required for execution of 

the work decreases, there shall be downward adjustment of the cost of the work so that 

such price of materials and/or wages of labour shall be deductible from the cost of work 

under this contract and in this regard the formula herein before stated under this clause 

10.5 shall mutatis mutandis apply, provided that 

 

 (i) No such adjustment for the decrease in the price of materials and/or wages of 

 labour aforementioned would be made in case of contracts in which the stipulated 

 period of completion of the work is six months or less. 

 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the 

 provision of this sub clause shall be implemented from time to time and the 
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 decision of the Engineer on this behalf shall be final and binding on the contractor. 

 

 

 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be 

applicable for contracts where provisions of this clause 10.5 are applicable.  But in cases 

where provisions of this clause are not applicable then provisions in clause 10.4 will 

become applicable. 

 

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 

 

 The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work etc. as Employer's property and such materials shall be 

disposed off to the best advantage of the Employer. 

 

CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION    

  DRAWINGS, ORDERS ETC. 

 The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner and both as regard materials and otherwise in every 

respect in strict accordance with the specifications.  The contractor shall also confirm 

exactly fully and faithfully to the designs, drawings and instructions in writing in respect 

of the work signed by the Engineer  

and the contractor shall be furnished free of charge one copy of the such specifications, 

and of all such designs, drawings and instruction as are not included in the standard 

specification. 

 The contractor shall comply with the provisions of the contract and with the care 

and diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans and 

other thinks of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

responsibility for adequacy, suitability and safety of all the works and methods of 

construction. 

CLAUSE  :  12 VALUATION OF DEVIATIONS/VARIATIONS 

 

 The Engineer shall have power (1) to make any alternations in omissions from, 

additions to or substitutions for the original specifications, drawings, designs and 

instructions, that may appear to him to be necessary during the progress of the work, and 

(2) to omit a part of the work in case of non availability of a portion of the site or for any 

other reasons and the contractor shall be bound to carry out the work in accordance with 

any instructions given to him in writing by the Engineer and such alterations omission, 

additions or substitutions shall form part of the contract as if originally provided therein 

and any altered, additional or substituted work which the contractor may be directed to do 

in the manner above specified as part of the work, shall be carried out the contractor on 

the same conditions in all respect including price on which he agreed to do the main 

work.  The time for the completion of the work shall in the proportion that the altered, 

additional or substituted work bears to the original contract work on the request of the 

contractor and the decision of the Engineer shall be conclusive. 
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 12.1    The rate for additional altered or substituted work referred to in clauses shall be 

worked out in accordance with the following provisions in their respective order:- 

 

i) If the rates for the additional, altered or substituted item of work is specified in the 

contract for the work, the contractor is bound to carry out additional, altered or 

substituted work at same rate as are specified in the contract for the work. 

ii) If the rates for the additional or substituted work includes any work for which no 

rate is specified in the contract for work and cannot be derived from similar class of work 

in the contract, then such work shall be carried out as the rates appearing in CPWD 

Schedule of Rates 2002 for location of work or state PWD rates whichever is less in order 

of preference with correction slips min us/plus percentage which the total tendered 

amount compares to the estimated cost of the entire work put to tender. 

 

iv) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in sub clause (i) to (iii) above, then the rates for such part/parts will 

be determined by the Engineer on the basis of the prevailing market rates when the work 

was done. 

12.2 

 The Contractor shall send to the Engineer once every three months an up to date 

account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer which he has executed during the preceding quarter failing which the contractor 

shall be deemed to have waived his right.  However, the Employer may authorize 

consideration of such claims on merits. 

12.3 

 Any operation incidental to or necessarily has to be in contemplation of tendered 

while filing tender, or necessary for proper execution of the item included in the Schedule 

of quantities  

or in the schedule of rates mentioned above, whether or not, specifically indicated in the 

description of the item and the relevant specifications, shall be deemed to be included in 

the rates quoted by the tenderer or the rate given in the said schedule of rates, as the case 

may be.  Nothing extra shall be admissible for such operations. 

CLAUSE : 13   FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT  OR    

   REDUCTION IN SCOPE OF WORK 

 If at any time after the commencement of the work the Employer shall for any 

reasons decide to abandon or reduce the scope of the works and hence not required the 

whole or part of works to be carried out the Engineer shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly in the matter.  The 

contractor shall have no claim to any payment of compensation whatsoever on account of 

any profit or advantage which he might have derived from the execution of the work in 

full but which he did not derive in consequence of the foreclosure of whole or part of the 

work. 
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 The contractor shall be paid at contract rates full amount for the works executed at 

site and in addition, a reasonable amount on account of the items as mentioned here 

under, 

 

i) the contractor shall be paid the charges on the cartage only of materials actually 

and bona fide brought to the site of the work by the contractor and rendered surplus as a 

result of the abandonment curtailment of the work or any portion thereof and then taken 

back by the contractor, provided however, that the Engineer shall have in all such cases 

the option of taking over all or any such materials at their purchase price or at local 

current rates whichever may be less. 

 

"In the case of such stores having been issued by the Employer and returned by the 

contractor to the Employer, credit shall be given to him by the Engineer at rates not 

exceeding those at which they were originally issued to him after taking into 

consideration and deduction for claims on account of any deterioration or damage while 

in the custody of the contractor and in this respect the decision of the Engineer shall be 

final and binding. 

 

 

CLAUSE  : 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 

   

 If contractor: 

 

 i) at any time makes default in proceeding with the work or any part of the 

 work with the due diligence and continuous to do so after a notice in writing of 7 

 days from the Engineer. 

 

 ii) commits default to complying with any of the terms & conditions of the 

 contract and does not remedy, it or take effective steps to remedy it within 7 days 

 after a notice in writing is given to him in that behalf by the Engineer. 

 iii) fails to complete the works or items of work with individual dates of 

 completion, on or before the date(s) of completion, and does not complete them 

 within the period specified in a notice given in writing in that behalf by the 

 Engineer, or 

 

 iv) shall enter into a contract with NSC in connecting with which commission 

 has  been paid or agreed to be paid by him or to hi knowledge, unless the 

 particulars of any such commission and the terms of payment thereof have been 

 previously disclosed in writing to the Accepting Authority/Engineer, or 

 

 v) shall obtain a contract with NSC as a result of wrong tendering or other 

 non -bonafide methods of competitive tendering; or 

 

 vi) being an individual, or if a firm, any partner thereof shall at any time be 

 adjudged insolvent or have a receiving order or order for administration of his 
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 estate made against him or shall take any proceedings for liquidation or   

 

 

 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of 

his creditors or purport so to do, or if any application be made under any Insolvency Act 

for the time being in force for the sequestration of his estate or if a trust deed be executed 

by him for benefit of his creditors. 

 

 On cancellation of the contract in full or in part, the Engineer shall determine 

what amount, if any, is recoverable from the contractor for completion of the works or 

part of the works or in case the works or part of the works is not to be completed, the loss 

or damage suffered by Employer. 

Any excess expenditure incurred to be incurred by Employer in completing the works or 

part of the works or the excess loss or damages suffered or may be suffered by Employer 

as aforesaid after allowing such credit shall  without prejudice to any other right or 

remedy available to Employer in law be recovered from any moneys due to the contractor 

on any account, and if such moneys are not sufficient the contractor shall be called upon 

in writing and shall be liable to pay the same within 30 days. 

 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, 

the Engineer shall have the right to sell any or all of the contractors unused materials, 

constructional plant, implements, temporary buildings etc. 

 

  14.2 WHEN CONTRACT CAN BE TERMINATED 

 

 Subject to other provisions contained in this clause the Engineer may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely terminate the contract in any of the following cases. 

 

i) If the contractor having been given by the Engineer a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an 

inefficient or otherwise improper or unworkman like manner shall omit to comply with 

the requirement of such notice for a period of seven days thereafter. 

 

ii) If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence so that in the opinion of 

the Engineer (which shall be final and binding) he will be unable to secure completion of 

the work by the date for completion and continues to do so after a notice in writing of 

seven days from the Engineer. 

 

iii)If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms in conditions of the contract and 

does not  
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remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by the Engineer. 

 

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the 

contractor has made himself liable for action under any of the cases aforesaid the 

engineer on behalf of employer shall have powers. 

v) To determine or rescind the contract as aforesaid (of which termination or 

rescission notice in writing to the contractor under the hand of the Engineer shall be 

conclusive evidence)  Upon such determination or rescission the full security deposit 

recoverable under the contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the NSC if any portion of the Security Deposit has not been paid or received it 

would be called for an forfeited. 

 

vi) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof as shall be un-executed of his hands and 

to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor if the 

whole work has been executed by him (of the amount of which excess the certificate in 

writing of the Engineer shall be final and conclusive) shall be borne and paid by the 

original contractor and may be deducted from any money due to him by NSC under his 

contract or on any other account whatsoever or from his security deposit or the proceeds 

of sales thereof or  a sufficient part thereof as the case may be.  If the expenses incurred 

by the Department are less than the amount payable to the contractor at his agreement 

rate, the difference shall not be paid to the contractor. 

 

CLAUSE  :  15    MEASUREMENTS OF WORK BEYOND REACH 

 If the contractor shall give, not less than seven days notice in writing to the 

Engineer or his representative, before covering up or otherwise placing beyond the reach 

of measurements, any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach 

of measurement and shall not cover up any work without the consent in writing of the 

Engineer or his Representative shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of measurement 

without such notice having been given or the Engineer consent being obtained the same 

shall be uncovered at the contractors expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was 

executed. 

CLAUSE  : 16   ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 

 

 All work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer and his 

authorized representative and other superior officers related to Quality Control and of 

Chief Technical Examiner's office and the contractor shall at all times during the usual 
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working hours and at all other times at which reasonable notice of the visit of such 

officers have been given to the contractor, either himself be present to receive orders and 

instructions, or have a responsible agent duly accredited in writing, present for that 

purpose.  Orders given to the contractor's agent shall be considered to have the same 

force as if they had been given to the contractor himself. 

 

 If it shall appear to the Engineer or his authorized representative at work or to the 

Chief Technical Examiner or his subordinate Officers, that any work has been executed 

with unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a quality inferior 

to that contracted or otherwise not in accordance with the contract the contractor shall, on 

demand in writing which shall be made within six months of the completion of the work 

from the Engineer specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own charges and cost.  In the 

event of the failing to do so within a period specified by the Engineer in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same rate as 

under Clause 2 of the contract (for non-completion of the work in time) for this default. 

 

 In such case the Engineer may not accept the item of work at the rates applicable 

the item of work at the rates applicable under the contract but may accept such items at 

reduced rates as the competent authority may consider reasonable during the preparation 

of on account bills or final bill if the item is so acceptable without detriment to the safety 

ad utility of the item and the structure or he may reject the work outright without any 

payment and/or get it and other connected and incidental items rectified, or removed and 

re-executed at the risk and cost of the contractor.  Decision of the Engineer to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 

 

CLAUSE  :  17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING  

              MAIN TENANCE PERIOD 

 

 If the contractor or his working people or servants shall break, deface, injure or 

destroy and part of building, in which they may be working, or any building, main or 

ancillary or other installation fixture etc. or any part of it is being executed or if any 

damage shall happen to the work while in progress, from any cause whatsoever or if any 

defect, shrinkage or other faults appear in the work within twelve months after a 

certificate final or otherwise of its completion shall have been given by the Engineer as 

aforesaid arising out of defective or improper materials or workmanship, the contractor 

shall upon a receipt of a notice in writing on that behalf make the same good at his own 

expense, or in default the Engineer may cause the same to be made good by other 

workman and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor or from his security deposit, or the proceeds of sale 

thereof or of a sufficient portion there of from the security deposit of the contractor. 
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CLAUSE  : 18  CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  

 

 

 The contractor shall provide at his own cost all materials (except such special 

materials if any, as may in accordance with the contract be supplied by Employer plant 

tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work.  Whether original, altered or substituted 

and whether included in the specification or other documents forming part of the contract 

or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of Engineer as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work.  The contractor, shall also supply 

without charge the requisite number of persons with the means and materials, necessary 

for the purpose of setting out works, and counting, weighing and assisting in the 

measurement for examination at any time and from time to time of the work or materials.  

Failing his so doing the same may be provided by the Engineer at the expense of the 

contractor and the expense may be deducted, from any money due to the contractor, 

under the contract and/or from his security deposit thereof. 

 

CLAUSE : 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN  

 

 In every case in which by virtue of the provisions of sub-section (i)_ of section 12 

of the Workmen's Compensation Act, 1923, Government is obliged to pay compensation 

to a workman employed by the contractor the amount of the compensation so paid; and 

without prejudice to the rights of the Employer under Section 12, sub-section (ii) of the 

said Act.  Employer shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or  

from any sum due by Employer to the contractor whether under this contract or 

otherwise.  Employer shall not be bound to contest any claim made against it under 

Section 12, sub-section (i) of the Said Act, except on the written request of the contractor 

and upon his giving to Employer full security for all costs for which Employer might 

become liable in consequence such claim. 

 

CLAUSE  : 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF  

   CONTRACTOR FAILS 

 

 In every case in which by virtue of the provisions of the contract labour 

(Regulation and Abolition) Act 1970 and of the contract labour (Regulation and 

Abolition Central Rules 1971) Employer is obliged to pay any amounts of wages to a 

Workman employed by the contractor in execution of the works or to incur any 

expenditure providing welfare and health amenities required to be provided under the 

above said Act and the Rules under Clause 19 and sanitary arrangements for workers 

employed by Contractors.  NSC will recover from the contractor the amount of  wages so 

paid or the amount of expenditure so incurred; and without prejudice to the right of the 

Employer under, Section 20 Sub section (2) and Section 21 sub-section (4) of the 

contractor Labour (Regulation & Aboklition Act 1970).  Employer shall be at liberty to 



 34

recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due to the contractor whether under this agreement or otherwise.  Employer 

shall not be bound to contest any claim made against section 20 sub section (1) & Section 

21, sub-section (4) of the said Act, except on the written request of the contractor and 

upon his giving to the Employer full security for all costs for which Employer might 

become liable in contesting such claim. 

 

CLAUSE : 19  ENGAGEMENT OF STAFF AND LABOUR 

 

 The contractor shall, unless otherwise provided in the contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment housing, feeding and transport. 

 

a) The Contractor shall, at all times during the continuity  of the contract, comply 

fully with all existing Acts, regulations and by laws including all statutory amendments 

and re-enactment of Stare or Central Government and other local authorities and any 

other enactments, notifications and acts that may be passed in future either by the State or 

the Central Government or local authority, including Indian Workmen's Compensation 

Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal Remuneration Act 

1976.  Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees 

Provident Fund Act, schemes made under the same Act and also labour Regulations made 

by Government from time to time.  Health and Sanitary Arrangement for Workmen, 

Insurance and other benefits and shall keep Employer indemnified in case any action is 

commenced by competent authorities for contravention by the Contractor.  If the 

Employer is cause to pay or reimburse, such amounts as may be necessary to cause or 

observe, or for non observance of the provisions stipulated here forth on the part of the 

Contractor, the Engineer shall have the right to deduct from nay moneys due to the 

Contractor, his amount of Performance Security or recover from the Contractor 

personally any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer.   

Provided, however, the Employer shall have no other responsibility in connection with 

the employees of the contractor, who shall, in no case, be treated as the employees of the 

Employer at any point of time. 

 

19.1 AGE OF LABOUR  

 

 No labourer  below the age of eighteen years shall be employed on the work. 

 

19.2 FAIR WAGES 

 

 The contractor shall pay the labourers engaged by him on the work not less than a 

fair wages, which expression shall mean, whatever for time or piecework, the respective 

rates of wages fixed by Govt. Department as fair wages for the area payable to the 

different categories of labourers or those notified under the Minimum wages Act for 

corresponding employees, of the Employer/Client, whichever may be higher. 
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 The Contractor, shall notwithstanding the provisions to the contrary, cause to the 

paid a fair wage to labourer indirectly engaged on the works, including any labour 

engaged on the works, including any labour engaged by sub-contractor in connection 

with the said works as if the labourer had been directly employed by him. 

 

NOTE:- 

 

1. The contractor shall, before he commences the work, display, and correctly 

maintain, in a clean and legible conditions at a conspicuous place on the site, notices in 

English and in a language spoken by the majority of the workers, stating therein the rate 

of wages which have been fixed as fair wages and the hours of work for which such 

wages are earned and send a copy of such notices to the Engineer.  

 

2. The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such form as may be convenient and as per the requirements of the 

Employer/Engineer and the conciliation Officer (Central), Ministry of Labour, 

Government of India or such other authorised person appointed by the Central or State 

Government and the same shall include the following particulars of each worker: 

 

 i) Name, worker's number and grade. 

 ii) Rate of daily or monthly wage. 

 iii) Nature of work on which employed. 

 iv) Total number of days worked during each wage period. 

 v) Total amount payable for the work during each wage period. 

 vi) All deductions made from the wage with details in each case of the ground 

  for which the deduction is made. 

 vii) Wage actually paid for each wage period. 

 

3. The Contractor shall provide a Wage Slip for each worker employed on the 

Works. 

 

4. The Wage records and Wage Slips shall be preserved for at least 12 months after 

the last entry. 

 

19.3  SAFETY PROVISIONS  

 

 In respect of labour directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement the contractor shall at his own 

expense arrange for the safety provisions as per Safety code of CPWD.  Safety code 

framed from time to time and shall at his own expense provide for all facilities in 

connection therewith.  In case the contractor fails to make arrangement and provide 

necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each 

default and in addition the Engineer shall be at liberty to make arrangement and provide 

facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 
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19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a 

true statement showing, in respect  of the second, half of the preceding month and the 

first half of the current month respectively:- 

 

 

(1) the number of labourers employed by him on the work. 

(2) their working hours. 

(3) the wages paid to them. 

(4) the accidents that occurred during the said fortnight showing the circumstances 

 under which they happened and the extent of damage and injury caused by them,    

(5) the number of female workers who have been allowed Maternity Benefit 

 according to Clauses and amount paid to them. 

 

 Failing which the contractor shall be liable to pay to Employer, a sum not 

exceeding Rs.200/- for each default or materially incorrect statement.  The decision of the 

Engineer shall be final in deducting from any bill due to the contractor amount levied as 

fine and be binding on the contractor. 

 

  19.5 HEALTH AND SANITATION 

 

 In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor's part of this agreement, the contractor shall comply with or 

cause to be complied with all the rules framed by Govt. from time to time for the 

protection of health and sanitary arrangements for workers employed by Employer and its 

contractors. 

 

 19.6  MATERNITY BENEFITS  

 Leave and pay during leave shall be regulated as follows: 

 

(1) Leave : 

 (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto 

 and including the day of delivery and 4 weeks following that day. 

 (ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 

(2) Pay : 

 

 (i) In the case of delivery leave day during maternity leave will be at the rate 

 of the  women's average daily earnings calculated on the total wages earned on 

 the days when full time work was done during a period of 3 months immediately 

  preceding the date on which she gives notice that she expects to be confide 

  or at the rate of Rupees one only a day whichever is greater. 

 

 (ii) In case of miscarriage leave pay at the rate of average daily earning 

 calculated on the total wages earned or the days when full time work was done 
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 during a period of 3 months immediately preceding the date of such miscarriage. 

  

 

 

 

 

19.7   In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model 

Rules for the protection of health and sanitary arrangements for the workers as amended 

from time to time or furnishing any information submitting or filling any statement under 

the provisions of the above Regulation and rules which is materially incorrect, he/they 

shall without prejudice to any other liability pay to the Employer a sum not exceeding 

Rs.200/- for every default breach or furnishing making, submitting, filling such 

materially incorrect statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be  enhanced to Rs.200/- per day for each 

day of default subject to a maximum of 5 percent of the estimated cost of the work put to 

the tender.  The decision of the Engineer shall be final and binding on the parties. 

 

 Should it appear to the Engineer that the contractor(s) is/are not properly 

observing and complying with the provisions of the Govt. Contractor Labour Regulations 

and Model Rules and the provisions of the Contract Labour (R&A) Central Rules 1971, 

for the protection of health and sanitary arrangements for work people employed by the 

contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to give 

notice in writing to the contractor(s) requiring that the said Rules be compiled with and 

the amenities prescribed therein be provided to the work people within a reasonable time 

to be specified in the notice.  If the contractor(s) shall fail within the period specified in 

the notice to comply with and observe the said Rules and to provide the amenities to the 

work people as aforesaid, the Engineer shall have the power to provide the amenities to 

herein before mentioned at the cost of the contractor(s) shall erect, make and maintain at 

his/their own expense and to approved standards all necessary as huts and sanitary 

arrangements required for his/their work people if the same shall not have been erected or 

construction, according to approved standard, the Engineer-in charge shall have power to 

give notice in writing to the contractor(s) requiring that the huts and sanitary 

arrangements be remodeled and/or reconstructed according to approved standard and if 

the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement 

according to approved standards within the period specified in the notice, the Engineer 

shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the Contracts(s). 

 

4. The site selected for the camp shall be high ground, removed from jungle. 

 

5. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the 

disposal of excreta from the latrines by transience or incineration which shall be 

according to the requirements laid down by the Local Health Authorities.  If trenching or 

incineration is not allowed, the contractor(s) shall make arrangements for the removal to 

the excreta through the Municipal Committee/Authority and inform it about the number 

of labourers employed so that arrangements may be made by such committee authority 

for the removal of the excreta.  All charges on this account shall be borne by the 
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contractor and paid direct by him to the Municipal Committee/Authority.  The contractor 

shall provide one sweeper for every 8 sets in case of dry system. 

 

 6. Drainage : The contractor(s) shall provide sufficient arrangements for draining 

 away sludge water so as to keep the camp neat and tidy. 

 

7. The contractor(s) shall make necessary arrangement of keeping the camp area 

 sufficiently lighted to avoid accidents to the workers. 

 

8.  Sanitation : The contractor(s) shall make arrangements for conservancy and 

 sanitation in the labour camps according to the rules of the Local Public Health 

 and Medical authorities 

 

19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts 

 (hereinafter referred to as the camp) of the following specifications on a suitable 

 plot of land to be approved by the Engineer: 

 

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to 

 the floor area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of 

 the worker's family staying with the labourer. 

 

 b) The contractor(s) shall in addition construct suitable cooking places 

 having a minimum area of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 

 

c) The contractor(s) shall also construct temporary latrines and urinals for the use 

 of the labourers each on the scale of not less than four per each one hundred of 

 the total strength, separate latrines and urinals being provided for women. 

 

 d) The contractor(s) shall construct sufficient number of bathing & washing 

 places, one undid for every 25 persons residing in the camp.  These bathing and 

 washing places shall be suitably screened.  

 

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud 

 mortar or other suitable local materials as may be approved by the Engineer.  The 

 floor may be kutchha but plastered with mud gobri and shall be at least 15 cm (6") 

 above the surrounding ground.  The roofs shall be laid with thatch or any other  

 materials as may be approved by the Engineer.  The Contractor shall ensure 

 that throughout the period of their occupation the roof remain water-tight. 

 

 b) The contractor(s) shall provide each hut with proper ventilation. 

 

 c) All doors, windows and ventilators shall be provided with suitable leaves 

 for security purpose. 

 

 d) There shall be kept an open space of at least 7.2m (8 yards) between the 

 rows of huts which may be reduced to 6 m. (20 ft.) according to the availability of 

 site with construction will be allowed. 
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3. WATER SUPPLY : 

 

 The Contractor(s) shall provide adequate supply of water for the use of labourers. 

The provisions shall not be less than 2 gallons of pure and whole some water per head per 

day for drinking purposes and 3 gallons of clean water per head per day for bathing and 

washing purpose.  Where piped water supply is available, supply shall be at  shall pay all 

fees and charges therefore. 

 

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :   

 

 No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than 6 months immediately proceedings the date 

on which she proceeds on leave. 

 

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed 

form as shown below in Annexure I and II the same shall be kept at the place of work. 

19.9 

 The Engineer-in-charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors employ upon the work who may 

be incompetent or misconduct himself and the contractor should forthwith comply with 

such requirements. 

 

19.10 

 It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction and is hander 

over to the Engineer with vacant possession of complete building.  If such building 

though completed is occupied illegally, then the Engineer shall have the option to refuse 

to accept the said buildings.  Any delay in acceptance on this account will be treated as 

delay in completion and for such delay a levy up to 5% of the estimated cost put to the 

tender may be imposed by the Engineer whose decision shall be final both with regard to 

the justification and quantum and be binding on the Contractor. 

 

  However, the Employer may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

 

CLAUSE  : 20  MINIMUM WAGES ACT TO BE COMPLETED WITH  

 The contractor shall comply with all the provisions of the Minimum Wages Act, 

1948, Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time 

and other Laws affecting contract labour that may be brought into force from time to 

time. 

 

CLAUSE : 21 WORK NOT  TO BE SUBLET ACTION IN CASE OF INSOLVENCY 

 

 The contract shall not be assigned or sublet without the written approval of the 
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Engineer and if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition 

with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,. perquisite, 

reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given 

promised or offered by the Contractor or any of his servant or agent to any public officer 

or person in the employ of NSC in any way relating to his office or employment, or if any 

such officer or person shall become if any way directly or indirectly interested in the 

contract, the Engineer on behalf of the Managing Director shall have power to adopt any 

of the courses specified in Clause 3 as he may deem best suited in the interest of NSC and 

in the event of any of these courses being adopted the consequences specified in the said 

Clause 3 shall ensure. 

CLAUSE : 22  

  

 All sums payable by way of compensation under nay of these conditions shall be 

considered as reasonable compensation to be supplied to the use of Employer without 

reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 

CLAUSE  : 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 

 

 Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer shall be obtained before any changes  is made in the constitution of the firm.  

Where the contractor is an individual or a Hindu undivided family business concern such 

approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the work as aforesaid is not obtained, the contract shall be deemed to have been as singed 

in the contravention of Clause 21 hereof and the same action may be taken, and the same 

consequences shall ensure as provided in the said Clause 21. 

 

CLAUSE  :  24 

 

 All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respect of the Engineer who shall be entitled to directly 

at what point or points and in what manner they are to be commenced, and from time to 

time carried on. 

 

CLAUSE  :  25 SETTLEMENT OF DISPUTES AND ARBITRATION 

 

25.1 ENGINEERS' DECISION 

 If a dispute of any kind whatsoever arises between the Employer and the 

contractor in connection with, or arising out of, the contract or the execution of the 

works, whether during the execution of the works or after their completion and whether 

before or after repudiation or other termination of the contract, including any dispute as 

to any opinion, instruction, determination, certificate or valuation of the Engineer, the 

matter in dispute shall, in the first place, be referred in writing to the Engineer, with a 

copy to the other party.  Such reference shall state that it is made pursuant to this clause.  

No letter than the eighty fourth day after the day on which he received such reference the 

Engineer shall give notice of his decision to the employer and the contractor.  Such 

decision shall state that it is made pursuant to the Clause. 
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 Unless the contract has already been repudiated or terminated, the contractor 

shall, in every case, continue to proceed with the works with all due diligence and the 

contractor and the employer shall give effect forthwith to every such decision of the 

Engineer unless and until the same shall be revised, as hereinafter provided, in an 

amicable settlement or an arbitrator award. 

 

 If either the Employer or the contractor be dissatisfied with any decision of the 

Engineer or if the Engineer fails to give notice of his decision on or before the eighty 

fourth day after the day on which he received the reference, then either the Employer or 

the contractor may, on or before the seventieth day after the day on which he received 

notice of such decision,  on or before the seventieth day after the day on which the said 

period of 84 days expired, as the case may be given notice to the other party, with a copy 

for information to the Engineer, of his intention to commence arbitration, as herein after 

provided, as to the matter in dispute.  Such notice shall establish the entitlement of the 

party giving the same to commence arbitration, as hereinafter provided as to such dispute 

and subject to Sub Clause 25.4 no arbitration in respect thereof may be commenced 

unless such notice is given. 

 

 If the Engineer has given notice of his decision as to a matter in dispute to the 

Employer and the Contractor and no notice of intention to commence arbitration as to 

such dispute has been given by either the Employer or the Contractor on or before the 

seventieth day after the day on which the parties received notice as to such decision from 

the Engineer, the said decision shall be come final and binding upon the employer and the 

contractor.  Request for arbitration by the contractor shall be entertained by the employer 

only after completion of work. 

 

25.2    AMICABLE SETTLEMENT 

 

 Where notice of intention to commence arbitration as to a dispute has been given 

in accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced 

unless and attempt has first been made by the parties to settle such dispute amicably.  

Provided that, unless the parties otherwise agree, arbitration may be commenced on or 

after the fifty sixth day after the day on which notice of intention to commence arbitration 

of such dispute was given, whether or not any attempt at amicable settlement thereof has 

been made. 

 

25.3  ARBITRATION:- 

 The arbitration on this tender shall be governed by the following conditions:- 

 

 Except where otherwise provided for in the sub contract all questions and disputes 

relating to the meaning of instructions herein before mentioned or as to any other 

question, claim, right matter of anything whatsoever, in any arising out of or relating to 
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the sub contract, specification, estimates, instructions, orders or these conditions or 

otherwise concerning    the works, or the execution or failure to     execute the same    

whether     arising during the     progress   of the    work or after completion of    

abandonment   thereof or any    matter     directly or    indirectly connected    with this    

agreement    shall   be   referred    to the    sole    arbitration   of the    Managing   Director 

of     NSC   and    if    the 

M.D is unable or unwilling to act as such, then the matter shall be referred to sole 

arbitration of such other person appointed by the M.D. NSC willing to act as such 

arbitrator.  There will be no objection, if the Arbitrator, so appointed is an employee of 

NSC provided that the person shall not have been directly connected with the execution 

of the work of the project.  In case the arbitrator so appointed is unable to act for any 

reasons.  Managing Director, NSC in the event of such inability shall appoint another 

person to act as Arbitrator in accordance with the terms of the sub contract.  Such person 

shall be entitled to proceed with the reference from the stage at which it was left by his 

predecessor.  It is also a term of this contract that no person other than a person appointed 

by Managing Director, NSC as aforesaid should act as Arbitrator. 

 

 Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory 

modification or reenactment thereof and the rules made there under and for the time 

being in force shall apply to the arbitration proceeding under this  clause.It is a term of 

the sub contract that the party seeking arbitration shall specify the dispute to be referred 

to arbitration under this clause together with the amount or amounts claimed in respect of  

each dispute(s).  The arbitrator may from time to time with the consent of the parties 

enlarge the time for making and publishing the award.  The work under the sub contract 

shall nevertheless continue during the arbitration/proceedings.  The Arbitrator shall be 

deemed to have entered on the reference on the date he issues notice to both the parties 

fixing the date of the first hearing.  The Arbitrator shall give a separate reasoned award in 

respect of each reference referred to. 

 

25.3.3 The ward of the arbitrator shall be conclusive and binding on all parties to this 

contract. 

 

CLAUSE : 26  CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT   

  RIGHTS   

 The contractor shall fully indemnify the Employer against any action claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract.  In the event of any claims made under or action 

brought against Employer in respect of any such matters as aforesaid the contractor shall 

be immediately notified thereof and the contractor shall be at liberty, at his own expenses, 

to settle any dispute or to conduct any litigation that may arise there from.  Provided that 

the contractor shall not be liable to indemnify the Employer if the infrigent of the patent 

or design or any alleged patent or design right is the direct result of an order passed by 

the Engineer in this behalf. 

 

CLAUSE :  27  LUMPSUM PROVISIONS IN THE TENDER 

 

 When the estimate on which a tender is made includes lump sums in respect of 
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parts of the work the contractor shall be entitled to payment in respect the items of work  

 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items or if the part of the work in question is not, in the opinion of the 

Engineer capable of measurement, the Engineer may at his discretion pay the lump sum 

amount entered in the estimates and the certificate in writing of the Engineer shall be 

final and conclusive against the contractor with regard to any sum or sums payable to his 

under the provisions of the clause. 

 

CLAUSE : 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

 

In the case of any class or work for which there is no such specification as is mentioned 

in Clause (1), such work shall be carried out in accordance with the district specification 

and in the event of there being no district specification, then in such case the work shall 

be carried out in all respect in accordance with the instructions and requirements of the 

Engineer. 

 

CLAUSE :  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE  

   FROM CONTRACTOR 

29.1 Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the contractor the Engineer or Employer shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any deposited by the Contractor and for the purpose aforesaid, the Engineer or 

Employer shall be entitled to withhold the security deposit, if any, furnished as the case 

may be and also have a lien over the same pending finalization or adjudication of any 

such claim.  In the event of the security being in sufficient to cover the claimed amount or 

amounts or if not security has been taken from the contractor the Engineer or Employer 

shall be entitled to withhold and have a lien to retain to the extent of such claimed 

amount or amounts referred to above from any sum or sums, found payable or which at 

any time there-after become payable to the contractor under the same contract or any 

other contract pending finalization or adjudication of any such claims. 

 

 It is an agreed terms of the contract that the sum of money or moneys so withhold 

or retained, under the lien referred to above by the Engineer or Employer will be kept 

withheld or retained as such by the Engineer/Employer till the claim arising out of or 

under the contract is determined by the Arbitrator, and that the contractor will have no 

claim for interest or damages whatsoever on any account in respect of such withholding 

or retention under the lien referred to above and duly notified as such to the contractor.  

For the purpose of this clause, where the contractor is a partnership firm or limited 

company, the Engineer or Employer shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from any sum found 

payable to any partner/limited company as the case may be, whether in his individual 

capacity or otherwise. 

 

29.2 Employer shall have the right to cause and audit and technical examination of the 

work and the final bills of the contractor including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been over paid in respect of any work done by the 
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contractor under the contract or any work claimed by him to have been done by him 

under the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of overpayment and it shall be lawful for the Employer to recover the 

same from him in the manner prescribed in sub-clause (I) of this clause or in any other 

manner legally permissible and if it is found that the contractor was paid less than what 

was due to him under it, the amount of such under payment shall be duly made by the 

Employer. 

 

 Provided that Employer shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Employer or Engineer on the one hand and the contractor 

on the other under any term of the contract permitting payment for work after assessment 

by the Employer or the Engineer. 

 

 

29.3        LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 

 Any sum of money due and payable to the contractor (including the security 

deposit returnable to him as under the contract) may be withhold or retained by way lien 

by the Engineer or the Employer or any other contracting person or persons through 

Engineer against any claim of the Engineer or Employer or such person or persons.  In 

respect of payment of a sum money arising out of or under any other contract made by 

the Contractor with the Engineer or the Employer or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withhold or retained under 

this clause by the Engineer or the Employer or till his claim arising out of in the same 

contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court as the case may be and that the contractor shall have not 

claim for interest or damage whatsoever on this account or on any other ground in respect 

of any sum of money withhold or retained under clause and duly notified as such to the 

contractor. 

 

CLAUSE : 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA  

   MINING LABOUR NOT PERMISSIBLE. 

 

 The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever on or in connection with the work or recruit labour from 

area within a radius of 32 km (20 miles of the controlled area).  Subject as above the 

Contractor shall employ imported labour on i.e deposit imported labour or labours 

imported by the Contractor from area from which import is permitted. 

 

 Where ceiling price for imported labour has been fixed by state or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour by the 

Contractor. 

 

 

 The Contractor shall immediately remove any labourer who may be pointed out 

by the Engineer being a coal mining or controlled area labourer.  Failure to do so shall  
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render the Contractor liable to pay to employer a sum calculated at the rate of Rs.10 per 

labourer.  The certificate of the Engineer about the number of causal mining or controlled 

area labour and the number of days which they worked shall be final and binding on the 

contractor. 

 

 

 It is declared and agreed between the parties that the aforesaid stipulation in this 

clauses is one in which the public are interested within the meaning of the exception of 

Section 74 of Indian Contract Act 1872. 

 

Explaination - Controlled Area means the following areas -  Districts of Dhanbad, 

Hazaribagh, Jamtra- a sub-division under Santhal Pargana Commissionery, Districts of 

Bankuara, Birbhum, Bardwan district of Bilaspur. 

 

 Any other area which may be declared as controlled Area by or with the approval 

of the Central Government. 

 

CLAUSE : 31  UN-FILTERED WATER SUPPLY 

 

 The Contractor(s) shall make his/their own arrangements for unfiltered water 

required for the work and nothing extra will be paid for the same.  This will be subject to 

the following conditions : 

 

i) That the water used by the contractor(s) shall be fit for construction purposes to 

the satisfaction of the Engineer. 

 

ii) The Engineer shall make alternative arrangements for supply of water at the risk 

and cost of contractor(s) if the arrangements made by the Contractor(s) for procurement 

of water are in the opinion of the Engineer unsatisfactory. 

 

31.1 DEPARTMENTAL WATER IF AVAILABLE   

  

 Unfiltered water if available will be supplied to the Contractor by the Engineer 

subject to the following conditions: 

 

i) The water charges @ 1% shall be recovered on gross amount of the work done. 

ii) The Contractor (s) shall make his/their own arrangements of water connection and 

 the laying of pipe lines from existing mains or source of supply. 

 

iii) The Department do not guarantee to maintain uninterrupted supply of water, and 

it will be incumbent on the Contractor(s) to make alternative arrangement of water at 

his/their own cost in the event of any temporary break down in water supply of the 

employee so that the progress of his/their work is not held up for want of water.  No 

claim of damage of refund of water charges will be entertained on account of such break 

down. 
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CLAUSE : 32  ALTERNATE WATER ARRANGEMENTS 

 

 Where there is no piped water supply arrangement and the water is taken by the 

Contractor from the wells or hand pump constructed by the Employer no charges shall be 

recovered from the Contractor on that account.  The contractor shall however, draw water 

at such hours of the day that does not  interfere with the normal use for which the hand 

pump and wells are intended.  He will also be responsible for all damage and abnormal 

repairs arising out of his use, the cost of which shall be recoverable from him.  The 

Engineer shall be the final authority to determine the cost recoverable from the contractor 

on this account. 

 

 The Contractor shall be allowed to construct temporary wells in land for taking 

water for construction purposes only after he has got permission of the Engineer in 

writing.  No charges shall be recovered from the Contractor on this account by the 

Contractor shall be required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent building road and service lines.  He shall be responsible 

for any accident or damage caused due to construction and subsequent maintenance of 

the wells and shall restore the ground to its original condition after the walls are 

dismantled on completion of the work.   

 

CLAUSE :  33  HIRE OF PLANT AND MACHINERY 

 

i) The contractor shall arrange at his own expense all tools, plants, machinery and 

equipment (hereinafter referred to as T & P) required for execution of the work except for 

the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the contractor.  If 

the contractor requires any item of T & P on hire from the T & P available with the 

Employer over and above the T & P stipulated for issue, the Employer will, if such item 

is available, hire it to the contractor at rates to be agreed upon between him and the 

Engineer. In such a case all the conditions hereunder for issue of T & P shall also be 

applicable to such T & P as is agreed to be issued. 

ii) Plant & Machinery when supplied shall be made over and taken back at the 

Departmental equipment shed at __________________ and the Contractor shall bear the 

cost of their carriage from the shed to the site of work and back.  The contractors shall be 

responsible to return the plant & machinery with condition in which it was handed over 

to him and he shall be responsible for all damage caused to the said plant & machinery at 

the site of work for elsewhere in operations & otherwise during transit including damage 

to or loss of plants and for all losses due to his failure to return the same soon after the 

completion of the work for which it was issued.  The Engineer shall be the sole judge to 

determine the liability of the contractor and its extent in this and regard and his decision 

shall be final & binding on the contractor. 

iii) The plant & machinery as stipulated above will be issued as & when available and 

if required by the contractor shall his program of work according to the availability of the 

plant & machinery and no claim, whatsoever, will be entertained from him for any delay 

in supply by the Department. 
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iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of 

the date of the plant and machinery is made over up to and inclusive of the date of its 

return in good order even though the same may not have working for any cause except 

for major breakdown due to no fault. 

 

v) Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one hour lunch break.  In case of an urgent work, however, the Engineer may 

at his discretion, allow the plant and machinery to be worked for more than normal period 

of 8 hours a day in that case the hourly hire charges for overtime to be borne by the 

contractor. 

 

vi) Log book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department and will be 

attested by the contractor or his authorized agent daily. 

 

vii) In the case of concrete mixers, the contractor shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each occasion. 

 

viii) In case of road rollers for consolidation are employed by the contractor himself, 

log book for such rollers shall be maintained in the same manner as is done in case of 

departmental rollers maximum quantity of any items to be consolidated for each roller 

day shall be also be same as in Annexure. 

 

ix) For less use of Rollers, recovery for the less rollers days shall be made at the 

stipulated issue rate. 

 

x) The contractor shall be responsible to return the plant and machinery in the 

conditions in which it was handed over to him and he shall be responsible for all damages 

caused to the said plant and machinery at the site of work or elsewhere when the 

operation or otherwise or during transit including damage to or loss of parts, and for all 

losses due to his failure and return the same soon after the completion of the work for 

which it was issued.  The Engineer shall be the sole authority to determine the liability of 

the contractor and its extent in this regard and his decision shall be final and binding on 

the contractor. 

 

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward 

for the safety of machinery and materials supplied by the employer to the contractor 

related to this contract. 

 

 

 

CLAUSE : 34  CONDITION RELATING TO USE OF ASPHALT MATERIALS 
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i) The contractor undertakes to make arrangements for the supervision of the work 

by the firm supplying the tar or bitumen used. 

 

 

ii) The contractor shall collect the total quantity of tar or bitumen required for the 

work as per standard formulas before the process of the painting is started and shall 

hypothecate it to the Engineer.  If ay bitumen or tar remains unused on completion of the 

work on account of lesser use of materials in actual execution for reasons other than 

authorised changes of specification & abandonment of portion of work, a corresponding 

deduction equivalent to the cost of unused materials as determined by the Engineer shall 

be made and the materials returned to the contractors. Although the materials are 

hypothecated to employer the contractor undertakes the responsibility for their proper 

watch safe custody and protection against all risks.  The materials shall not be removed 

from site of work without the consent of the Engineer in writing. 

 

 

iii) The contractor shall be responsible for rectifying defects noticed within a year 

from the date of completion of the work and the portion of the security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

 

 

CLAUSE : 35  EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  

 

 Contractors superintendence, supervision, technical staff and employees. 

 

i. The contractor shall provide all necessary superintendence during execution of the 

work and as along thereafter as may be necessary for proper fulfilling of the obligations 

under the contract. 

 

 The contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer the name, 

qualifications, experience, age, address and other particulars along with certificates, of 

the principal technical representative to be in charge of the work.  Such qualifications and 

experience shall not be lower than specified in schedule 'f'.  The Engineer shall within 15 

days of receipt of such communication intimate in writing his approval or otherwise of 

such a representative according to the provisions on the contractor in this respect.  Such a 

principal technical representative shall be appointed by the contractor soon after receipt 

of the approval from Engineer and shall be available at site within fifteen days of start of 

work.  

 

 If the contractor (or any partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal 

technical representative but the contractor shall designate and appoint a responsible agent 

to represent him and to be present at the work whenever the contractor is not in a position 

to be so present.  All the provisions applicable to the principal technical representative 

under the Clause will also be applicable in such a case to contractor or his responsible 

agent.  The principal technical representative and/or the contractor shall on receiving 

reasonable notice from the Engineer or his designated representative(s) in charge of the 
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work in writing or in person or otherwise, present himself to the Engineer and/or at the 

site of work, as required, to take instructions.  

 

   

 Instructions given to the principal technical representative or the responsible agent 

shall be deemed to have the same force as if these have been given to the contractor.  The 

principal technical representative and/or the contractor or his responsible authorized 

agent shall be actually available at site during important stages of execution of work, 

recording of measurement of works and when ever so required by the Engineer, his 

designated representative in the site order book and shall affix his signature in token of 

noting down the instructions and in token of acceptance of measurements. 

 

 If the Engineer whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 

appointed or is effectively attending or fulfilling the provision of this clause, a recovery 

shall be effected from the contractor as specified in schedule 'f' and the decision of the 

Engineer as recorded in the site order book and measurement recorded in measurement 

book shall be final and binding on the contractor.  Further, if the contractor fails to 

appoint a suitable technical representative or responsible agent and if such appointed 

persons are not effectively present or do not discharge their responsibilities satisfactorily, 

the Engineer shall have full powers to suspend the execution of the work until such date 

as a suitable agent is appointed and the contractor shall be held responsible for the delay 

so caused to the work.  The contractor shall submit a certificate of employment of the 

technical representative/responsible agent along with every on account bill/fixed bill and 

shall produce evidence if at any time so required by the Engineer. 

 

 The contractor shall provide and employ on the site only such technical assistance 

as are skilled and experienced in their respective fields and such foremen and supervisory 

staff as are competent to give proper supervision to the work. 

 

 The contractor shall provide and employ skilled, semiskilled and unskilled labour 

as is necessary for proper and timely execution of the work. 

 

 The Engineer shall be at liberty to object to and require the contractor to remove 

from the works any person who in his opinion misconducts himself or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered 

by the Engineer to be undesirable.  Such person shall not be employed again at works site 

without the written permission of the Engineer and the persons so removed shall be 

replaced as soon as possible by competent substituted.  

 

CLAUSE : 36  APPRENTICES ACT  PROVISIONS TO BE COMPLIED WITH   

 The contractor shall comply with provisions of the Apprentices Act 1961 and the 

Rules and Orders issued there under from time to time.  If he fails to do so, his failure 

will be a breach of contract and the Engineer may, in his discretion cancel the contract.  

The Contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the Act. 
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CLAUSE :  37 

 

 The whole work, may be spilt up between two or more contractors or accepted in 

part and not in entirely, if considered expedient. 

 

CLAUSE  :  38 LEVY/TAXES PAYABLE BY CONTRACTOR 

 

i) Sales tax or any other tax on material in respect of this contract shall be payable 

by contractor and Employer shall not entertain any claim whatsoever in this respect. 

 

ii) The contractor shall obtain necessary permit and have to deposit royalty for 

supply of the red bajri, stone, moorum etc. from local authorities. 

 

iii) If pursuant to on under any law such notification or order any royalty, or the like 

becomes payable by the Employer by the contractor to the State Government.  Local 

authorities in respect of any material  used by the contractor in the works then in such a 

case.   It shall be lawful to the Employer and it will have the right and be entitled to 

recover the amount paid in the circumstances as aforesaid from the dues of the contractor. 

 

CLAUSE :  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

 

 Without prejudice to any of the rights or remedies under this contract, if the 

Contractor dies, the Engineer on behalf of the Employer shall have the option of 

terminating the contract without compensation to the Contractor. 

CLAUSE  :  40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR 

   NOT ALLOWED TO TENDER. 

 The contractor shall not be permitted to tender for works in the NSC in which his 

near relative is posted capacity between the grade of superintending Engineer and 

Assistant Engineer (both inclusive) and similar cadre officials of other discipline.  He 

shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relative to any officer in the National 

Seed Corporation.  Any breach of this conditions by the Contractor would render him 

liable to be removed from the work of these Corporations. 

NOTE: 

 By the terms 'near relatives' is meant wife, husband, parents and grant parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 
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corresponding in laws. 

 

CLAUSE :  41  NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO   

             YEARS OF RETIREMENT 

 No Engineer or other officer of Employer or client is allowed to work as a 

contractor without prior permission of Employer.  This contract is liable to be cancelled if 

either the contractor or any of his employees is found at any time to be such a person who 

had not obtained the permission of Employer aforesaid, before submission of the tender 

or engagement in the contractor's service as the case may be. 

 

CLAUSE  :  42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 

   ISSUED EXCESS 

i) After completion of the work and also at any intermediate stage in the event of 

non- reconciliation of materials issued, consumed and in balance (see Clause 10), 

 theoretical quantity of materials issued by the Employer for use in the work shall 

be  calculated on the basis  and method given hereunder. 

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of 

 cement & bitumen required for different items of work as shown in the Schedule 

 of Rates mentioned in Schedule 'F'.  In case any item is executed for which 

 standard constant executed for which standard constants for the consumption of 

 cement of  bitumen are not available in the above mentioned schedule/statement 

 or can not be derived from the same shall be calculated on the basis of standard 

 formula to be laid down  by the Engineer.  

b) Theoretical quantity of steel reinforcement of structural steel sections shall be 

 taken  as the quantity required as per design or as authorized by the 

 Engineer, including  authorized lappages, chairs etc. plus 3% wastage due to 

 cutting into pieces, such theoretical quantity being determined and compared 

 with the actual issues each  diameter wise, section wise and category wise 

 separately. 

c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig 

 lead  and GI/MS sheets shall be taken as quantity actually required and 

 measured plus5%  of wastage due to cutting into pieces (except in the case of 

 GI/MS sheets shall be  10%) such determination and comparison being 

 made diameter wise and category  wise. 

d) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be 

 allowed  as specified in Schedule 'F'.  The difference in the net quantities of 

 material actually  issued to the contractor an the theoretical quantities 

 including such authorized  variation, if not returned by the contractor or if not 

 fully reconciled to the  satisfaction of the Engineer to this effect shall be 

 recovered at the rates   specified in  Schedule  'F'  without     prejudice  to  the     

 provision of the relevant  conditions regarding return of materials governing the 

 contract.  Decision of Engineer in regard to theoretical quantities of materials, 

 which should have been actually used as per the Annexure of the standard 

 schedule of rates and recovery at rates specified in Schedule 'F', shall be final and 

 binding on the contractor. 
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  For non schedules items, the decision of the Engineer regarding theoretical 

 quantities of materials which should have been actually used, shall be final and 

 binding on the contractor. 

 

 

iii) The said action under this clause is without prejudice to the right of the Employer 

to take action against the contractor under any other conditions of contract for not doing 

the work according to the prescribed specifications. 

 

 

 

CLAUSE  :  43 COMPENSATION DURING WAR LIKE SITUATION 

 

 The work (whether fully constructed or not) and all materials, machines, tools and 

plants, scaffolding, temporary buildings and other things connected therewith shall be at 

the risk of the contractor until, the work has been delivered to the Engineer and a 

certificate from him to that effect obtained.  In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or war like operation the contractor shall, when ordered in 

writing by the Engineer, remove in store all serviceable materials salvaged from the 

damaged work and shall be pair at the contract rates in accordance with the provision of 

this agreement for the work of clearing the site of debris, stacking removal of serviceable 

materials and for the construction of all works ordered by the Engineer such payments 

being in addition to compensation up to the value of the work, originally executed before 

being damaged or destroyed and not paid for. In case of works damaged or destroyed but 

not already measured and paid for the compensation shall be assessed by the Engineer up 

to Rs.5,000/- and by the Employer concerned for a higher amount.  The contractor shall 

be paid for the damage destruction suffered and for the restoring the material at the rates 

based on the analysis of rates tendered for in accordance with the provision of this 

agreement.  The certificate of the Engineer regarding the qty. & quality of materials and 

the purpose for which they were collected shall be final and binding on all parties to this 

contract. 

 

 Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or war like operations (a) unless the contractor had taken all 

such precautions against air raid as are deemed necessary by the A.R.P Officer or the 

Engineer, (b) for any materials etc. not on the site of the work or for any tools and plant, 

machinery, scaffolding temporary buildings and other things not intended for the work. 

 

 In the event of the contractor having to carry out reconstructions as aforesaid, he 

shall be allowed such extension of time for its completion as is considered reasonable by 

the Engineer. 
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CLAUSE :  44  RELEASE OF SECURITY DEPOSIT AFTER LABOUR    

              CLEARANCE 

 

 Security deposit will be refunded on furnishing labour  clearance certificate from 

Labour Officer   by the contractor as per CPWD guidelines. 

 

CLAUSE :  45  MONTHLY PROGRESS REPORT 

 

 The contractor shall submit in quadruplicate a monthly progress report to the 

Engineer before the second day of every month.  The format of the report shall be 

decided in  consultation with the Engineer, to meet the work schedule requirement. 

 

CLAUSE :  46  QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 

 

 All materials, Plant and Workmanship shall be 

 

a) of the respective kinds described in the Contract and in accordance with the 

Engineer's instructions, and 

b) subjected from time to time to such tests as the Engineer may require at the place 

of manufacture, fabrication or on the Site or at such other place or places as maybe 

specified in the Contract or at all or any of such places. 

 

 The contractor shall provide such assistance, labour, electricity, fuels, stores, 

apparatus and instruments as are normally required for examining, measuring and testing 

any materials or Plant and shall supply samples of materials, before incorporation in the 

works, for testing as may be selected and required by the Engineer.  The contractor shall 

bear the cost of samples, testing fee, if tested out side in laboratory for testing of material 

provided in the contract or any other material/test not provided in the contract and 

Engineer feel that the test of this kind is necessary. 

 

 

CLAUSE :  47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 

 

 Some work on the site may be done through other contractors.  In the event of any 

such work, the Contractor shall have to work in full cooperation and in close coordination 

with other contractor(s).  The contractor shall, in accordance with the requirements of the 

Engineer, afford all reasonable opportunities for carrying out the work of other 

contractors employed by the Engineer and their workmen and to the workmen of the 

Employer and of any other duly constituted authorities who may be employed in the 

execution of near the site of any work not included in the contract or any contract which 

the Employer may enter into in connection with or ancillary to the works. 
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 Any dispute that may arise in this connection will have to be amicably settled by the 

contractors amongst themselves.  If they fail to do so, the matter shall be referred to the Engineer 

whose decision will be final and binding on all the parties, provided that if  as a result of such a  

 

 

 

decision of the Engineer any financial obligations or liabilities arise amongst the 

contractors, the same shall be settled between themselves and the Engineer/Employer 

shall remain indemnified against any claim arising out of his decision. 

 

 If however pursuant to Sub-Clause (above) the Contractor shall, on the written 

request of the Engineer. 

 

a) make available to any such other contractor, or to the Employer or any such 

authority, any roads or ways for the maintenance of which the Contractor is responsible 

or 

 

b) permit the use, by any such, of Temporary works or Contractor's Equipment on 

the Site or 

 

c) provide any other service of whatsoever nature for any such the Engineer shall 

determine an addition to the contract price in accordance with Clause-12 and shall notify 

the contractor accordingly. 

 

d) The Contractor's attention is directed to the fact that during the contract period, 

 other contractors and the Employer's departmental staff will be carrying out 

 various works and maintenance including diversion of drains, roads, rails, oil pipe 

 lines, electric cables and other services on and through areas in which the 

 Contractor will be working.  The contractor shall maintain close liaison with the 

 Engineer to avoid the possibility of delay or inconvenience as a result of these 

 operations and shall be deemed to have allowed for this in his tender. 

 

CLAUSE  :  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 

 

 In case of default on the part of the contractor in carrying out such instruction 

within the time specified therein or, if none, within a reasonable time, the Engineer shall 

be entitled to employ and pay other persons to carry out the same and all costs 

consequent thereon or incidental thereto shall, after due consultation with the Employer 

be determined by the Engineer and shall be recoverable from the contractor by the 

Employer/Engineer and may be deducted by the Employer from any moneys due or to 

become due to the contractor and the Engineer shall notify the contractor accordingly 

with a copy of the Employer. 

 

CLAUSE  :  49 BRIBES/COMMISSION 

 

 

  Any bribe/commission, gift or advantage given promised by or on behalf of the 

contractor or his partner, agent or servant or any one, on his or their behalf to any officer, 
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servant, representative or agent of the Engineer or to any person on his behalf in relation to 

the obtaining or to the execution of this or any other contract with the Employer shall in 

addition to any criminal liability which he may incur, subject to the contractor to the  

 

 

 

 

cancellation of this and all  other contracts with the Employer and also to the payment of 

any loss or damage resulting from any such cancellation.  The Employer shall be entitled to 

deduct the amounts so payable from any money otherwise due to the contractor under this 

or any other contract Any Question or dispute as to the commission of any offense under 

the present Clause shall be settled in accordance with the law for the time being in force 

and applicable in India.  

 

 

 

CLAUSE :  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 

 

 

 

 The contractor shall not disclose of drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing.  No 

photograph of the works or any part thereof or plant employed thereon shall be taken or 

permitted by the contractor to be taken by any of his employees or any employees of his 

sub contractors without the prior approval of the Engineer in writing and no such 

photographs shall be published or otherwise circulated without the approval of the 

Engineer in writing.  
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SAFETY CODE 

 

 Suitable scaffolds should be provided for workmen for all works that can not 

safely be done from the ground or from solid construction except such short period work 

as can be done safely from ladders.  When a ladder is used an extra 'Mazdoor' shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well 

suitable footholds and handholds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 

 

ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung 

or suspended from an overhead support of erected with stationery support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm (3 

feet) high above the floor or platform of such scaffolding or staging and extending along 

with entire length of the outside and ends thereof with only such opening as may be 

necessary for the delivery of materials.  Such scaffolding or staging shall be fastened as 

to prevent it from swaying from the building or structure. 

 

iii) Working platform, gangways and stairways should be so constructed that they 

should not sag unduly or unequally and if the height of the platform or the gangway or 

the stairway is more than 3.6 m (12 feet) above ground level or floor level, they should be 

closely hoarded and should have adequate width land should be suitably fastened as 

described in (ii) above. 

 

iv) Every opening in the floor of building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitably 

fencing or railing whose minimum height shall be 90 cm (3 feet). 

 

v) Safe means of access shall be provided to all working platform and other working 

places.  Every ladder shall be securely fixed.  No portable single ladder shall be over 9m 

(30 feet) in length while the width between side rails rung ladder shall in no case be less 

than 29 cam (11-1/2") for ladder up to and including 3m (10 feet) in length.  For longer 

ladders with width should be increased at least 1/4" for each additional 30cm (12") of 

length uniform step, spacing shall not exceeding 30cm (12").  Adequate precaution shall 

be taken to prevent danger from electrical equipment.  No materials on any of the site of 

work shall be stacked or placed as to cause danger or inconvenience to any person or the 

public.  The contractor shall provide all necessary fencing and lights to protect the public 

from accident, and shall be bound to bear the expenses of defence of every suit, action or 

other proceeding at law that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost which may be awarded 

in any such suit, action proceedings to any such person or which may, with the consent of 

the contractor, be paid to compromise any claim by any such person. 

 

vi) Excavation & Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all 

times be supplied with at least one ladder for each 30m (100 feet) in length or fraction  
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thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet) above the 

surface of the ground.   The side of the trenches which are 1.5 m (5 feet) or more in depth 

shall be stepped back to give suitable slope or securely held by timber bracing, so as to 

avoid the danger of sides collapsing.  The excavated materials shall not be placed within 

1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is more.  

Cutting shall be done from top to bottom.  Under no circumstances undermining or 

undercutting shall be done. 

 

vii) Demolition : Before demolition work is commenced and also during the process 

of the work: 

a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 

b) No electric cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 

 

c) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding.  No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 

viii) All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and maintained in 

a condition suitable for immediate use, and the contractor should take adequate steps to 

ensure proper use of equipment by those concerned:- 

 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 

b) Those engaged in white washing and mixing or stacking or cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder's protective eye 

shields. 

 

d) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

 

e) When workers are employed in sewers and manholes, which are in active use, the 

contractor shall ensure that the manhole cover are opened and ventilated at least for an 

hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 

boards to prevent accident to the public.  In addition, the contractor shall ensure that the 

following safety measures are adhered to :-  

 

ix (a) Entry for workers into the line shall not be allowed except under supervision of 
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the Engineer or his authorized representative. 

 

 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at 

least 2 to 3 hours before any man is allowed to enter into the manhole for working inside. 

 

c) Before entry presence of Toxic gases should be tested by inserting wet lead 

acetate paper which changes colour in the presence of such gases and give indication of 

their presence. 

 

d) Presence of oxygen should be verified by lowering a doctor lamp into the 

manhole in case, no Oxygen is found inside the sewer line workers should be sent only 

with Oxygen Kit. 

 

e) Safety belt with rope should be provided to the workers.  While working inside 

the manholes such rope should be handled by two man standing outside to enable him to 

be pulled out during emergency. 

 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps 

of any kind, proper warning signs should be displayed for the safety of the public 

whenever cleaning works undertaken during night or day. 

 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of the 

malba. 

 

i) Workers should not be allowed to work inside the manhole continuously.  He 

should be given rest intermittently.  The Engineer may decide the time up to which a 

workers may be allowed to work continuously inside the manhole. 

 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

k) Air blowers should be used for flew of fresh air through the manholes.  Whenever 

called for.  Portable air blowers are recommended for ventilating the manholes.  The 

Motors for these shall be vapour proof and of totally enclosed type.  Non sparking gas 

engines also could be used but they should be placed at least 2 meters away from the 

opening and on the lowered side protected from wind so that they will not be source of 

friction on any inflammable gas that might by present. 

l) The workers engaged for cleaning the manholes sewers should be properly trained 

before allowing to work in the manholes. 

 

m) The workers shall be provided with Gum boots or non sparkling shoes bump 

helmets and gloves non sparkling tools safety lights and gas masks and portable air 

blowers (when necessary).  They must be supplied with barrier cream for anointing the 
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lamps before working inside the sewer lines. 

  

 

n) Workmen descending a manhole shall try each ladder stop or rung carefully 

before putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well. 

 

o) If a man has received a physical injury he should be brought out by the sewer 

immediately and adequate medical aid should be provided to him.  

 

p) The extent to which these precautions are to be taken  depend on individual 

situation but the decision of the Engineer regarding the steps in this regard to be taken in 

an individual case will be final. 

x) The contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form.  Wherever ,an above the age 

of 18 years are employed on the work of lead painting, the following precautions should 

be taken: 

 

a) No paint containing lead or lead products shall be used except in the form of paste 

or ready made paint. 

 

b) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and scraped. 

 

c) Overalls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the cessation of 

work. 

 

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ 

women and men below the age of 18 on the work of painting with product containing 

lead, in any form wherever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use: 

 

(a) White lead, sulphate of lead or product containing there pigment shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

 

(b) Measures shall be taken, wherever required in order to prevent danger arising 

from the application of paint in the form of spray. 

 

(c) Measures shall be taken wherever required, to prevent danger arising out of from 

the application of a  paint in the form of spray. 

 

(d) Adequate facilities shall be provided to enable working painters to wash during 

and on cessation of work. 

 

(e) Over all shall be worn by working painters during the whole of working period. 

 

(f)) Suitable arrangement shall be made to prevent clothing put off during working 
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hours being soiled by painting materials. 

 

 

(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall 

be subsequently verified by medical man appointed by Competent Authority.  

 

(h) Engineer may require when necessary medical examination of workers. 

 

(i) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

xii) When the work is done near any place where there is risk of drowning, all 

necessary equipment should be provided and kept ready for use and all necessary steps 

taken for prompt rescue of any person in danger and adequate provision should be made 

for prompt first aid treatment of all injuries likely to be sustained during the course of the 

work. 

xiii) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

 

a. (i) These shall be of a good mechanical construction, sound materials and 

adequate strength and free from patent defects and shall be kept in good working order. 

 

 (ii) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be durable quality and adequate strength, and free from patent defects. 

 

b. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signal to operator. 

 

c. In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension the safe working load shall 

be ascertained by adequate means.  Every hoisting machine and all gear referred to above 

shall be plainly marked with the safe working load each safe working load and the 

conditions under which it is applicable shall be clearly indicated.  No part of any machine 

or any gear referred to above in this paragraph shall be loaded beyond the safe working 

load except, for the purpose of testing. 

 

d. In case of departmental machines, the safe working load shall be notified by the 

Elect/. Engineer.  As regards contractor's machine the contractor shall notify the safe 

working load of the machine to the Engineer whenever he brings any machinery to site of 

work and get it verified by the Electrical Engineer concerned. 

 

xiv) Motors, gearing transmission, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safe guard.  Hoisting appliances 

should be provided with such means as shall reduce to the minimum the risk of accidental 

descent of the load.  Adequate precautions should be taken to reduce to the minimum the 

risk of any part of a suspended load becoming accidentally displayed.  When workers 

employed on electrical installations which are already energized insulating mats, wearing 
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apparel, such as gloves, sleeves and boots as may be necessary should be provided.  The 

workers should not wear any rings, watches and carry keys or other materials which are 

the good conductors of electricity. 

 

xv) All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold ladder or equipment shall be altered or 

removed while it is in use.  Adequate washing facilities should be provided at near places 

of work. 

 

xvi) These safety provision should be brought to the notice of all concerned by display 

on a notice board at a prominent place at work spot.  The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

 

xvii) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 

Labour Officer, Engineer of the department or their representatives. 

 

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to 

exempt the contractor from the operations of any other Act or Rule in force in the 

Republic of India. 
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MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED 

CORPORATION OR ITS CONTRACTOR. 

 

 

1. APPLICATION 

 

 These rules shall apply to all building and construction works in charge of 

National Seeds Corporation in which twenty or more workers are ordinarily employed or 

are proposed to be employed in any day during the period during which the contract work 

is in progress. 

 

2. DEFINITION 

 

 Work place means a place where twenty or more workers are ordinarily employed 

or are proposed to be employed in connection with construction work on any day during 

the period during which the contract work is in progress. 

 

3. FIRST AID FACILITIES 

 

 (A) At every work place there shall be provided and maintained so as to be easily 

accessible during working hours first aid boxes at the rate of not less than one box for 

150 contract labour or part thereof ordinarily employed. 

 

 (B) The first aid box shall be distinctly marked with a red cross on white good and 

shall contain the following equipment namely" 

 
a) For work places in which the number of contract labour employed does not exceed 50 - 

 

i) 6 small sterilized dressings. 

 

ii) 3 medium size sterilized dressings. 

 

iii) 3 large size sterilized dressing. 

 

iv) 3 large size sterilized burn dressings. 

 

v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

 indicated on the label. 

 

vi) 1 (3o gms.) bottle of potassium permanganates crystals. 

 

vii) 1 pair scissors. 

 

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service 

 and Labour Institutes Government of India. 
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ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 

 

x) 1 snake bite lancet. 

 

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

 

xii) Ointment for burns. 

 

xiii) A bottle of suitable surgical antiseptic solution. 

 

b) For work places in which the number of contract is labour exceed 50 - 

 

  Each first aid box shall contain the following equipment :- 

 

 i) 12 small sterilised dressings. 

 ii) 6 medium size sterilised dressings. 

 iii) 6 large size sterilised dressings. 

 iv) 6 large size sterilised burn dressings. 

 v) 6 (15 gms.) packets sterilised cotton wool. 

 vi) 1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 

 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of  

  administration indicated on the label. 

 viii) 1 roll of adhesive plaster. 

 ix)  1 snake bite lancet. 

 x) 1 (3o gms.) bottle of potassium permanganate crystals. 

 xi) 1 pair scissors. 

 xii) 1 copy of the first air leaf let issued by the Director General, Factory  

  Advice Service and Labour Institutes, Government of India.  

 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 

 xiv) Ointment for burns. 

 xv) Aottle of suitable surgical antiseptic solution. 

 

C) Adequate arrangements shall be made for immediate recoupment of the 

 equipment when necessary. 

D) Nothing except the prescribed contents shall be kept in the First Aid Box. 

 

E) The first aid box shall be kept in charge of responsible person who shall always 

 be readily available during the working hours of the work place. 

 

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid 

 treatment, in work place where the number of contract labour employed is 150 or 

 more. 

G) In work places where the No. of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance of the works, First Aid posts shall 

be established and run by a trained compounder.  The compounder shall be on duty and 

shall be available at all hours when the workers are at work. 
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H) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or persons suddenly 

taken ill to the nearest hospital. 

 

4. DRINKING WATER 

 

 a) In every work place, there shall be provided and maintained at suitable 

places, easily accessible to labour a sufficient supply of cold water fit for drinking. 

 

 b) Where drinking water is obtained from an intermittent public water 

supply, each work place shall be provided with storage where such drinking water shall 

be stored. 

 

 c) Every water supply of storage shall be at a distance of not less than 50 feet 

from any latrine drain or other source of pollution.  Where water has to be drawn from 

the existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking.  All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and water proof. 

 

 d) A reliable pump shall be fitted to each covered well, the top door shall be 

kept locked and opened only for cleaning or inspection which shall be done at least once 

a month. 

 

 

5. WASHING FACILITIES 

 

 i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 

 

 ii) Separate and adequate cleaning facilities shall be provided for the use of 

male and female workers. 

 

 iii) Such facilities shall be conveniently accessible and shall be kept in clean 

and hygienic condition. 

 

6. LATRINES AND URINALS 

 

A (i) Latrines shall be provided in every work place on the following scale   

  namely:- 

  (ii) Where female are employed there shall be at least one latrine, for every 25 

  females. 

B (i) Where males are employed, there shall be at least one latrine, for every 25  

  males provided that where the number of males or females exceeds 100, it  

  shall be sufficient if there is one latrine for 25 males or females as the case 

  may be, upto the first 100, and one for every 50 thereafter. 

 

 ii) Every latrine shall be under cover & so partitioned off  fastening as to 
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 secure privacy, and shall have a proper door and fastenings. 

 

 

 

 

iii) Construction of latrines:  The inside walls shall be constructed of masonry or 

some suitable heat resisting non absorbent materials and shall be cement washed inside 

and outside at least once a year.  Latrines shall not be of a standard lower than bore hole 

system. 

 

iv) (1) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the majority of 

the workers 'FOR MEN ONLY' or  'FOR WOMEN ONLY' as the case may be. 

 

 (2) The notice shall bear the figure of a man or of a woman as the case may be. 

 

v) There shall be at least one urinal for male workers up to 50 and one for female 

workers up to fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females up to the first 500 and one for every 100 of per thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean land sanitary condition at all times. 

 

 b) Latrines and urinals other than those connected with a flush sewerage system 

shall comply with the requirements and urinals of the Public Health Authorities. 

 

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals. 

 

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator.  Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm layer of waste or refuse and then covering it with a layer of earth 

for a fortnight (when it will turn to manure). 

  

 ix) The contractor shall at his own expense, carry out all instructions issued to him by 

the Engineer to effect proper disposal of soil and other conservancy work in respect of 

the contractor's workmen or employees on the site.  The contractor shall be responsible 

for payment of any charges which may be levied by Municipal or Cantonment Authority 

for execution of such work on his behalf. 
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7. PROVISION OF SHELTER DURING REST 

 

 At every place shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour.  The height of 

each shelter shall not be less than 3 metres from the floor level to the lowest part of the 

roof.  These shall be kept clean and the space provided shall be on the basis of 0.6 sqm. 

per head. 

 

Provided  that the Engineer may permit subject to his satisfaction, a portion of the 

building under construction of other alternative accommodation to be used for the 

purpose. 

 

8. CRECHES 

 a) At every work place, at which 20 or more women are ordinarily employed, 

there shall be provided two room of reasonable dimensions for the use of their children 

under the age of six years.  One room shall be used as a play rooms for the children and 

the other as their bed room.  The rooms shall be constructed, with specifications similar 

to those given in Clause 19-H. 

 

 b) The rooms shall be provided with suitable and sufficient openings for light 

and ventilation.  There shall be adequate provision of sweepers to keep the place clean. 

 

 c) The contractor shall supply adequate number of toys and games in the play 

room and sufficient number of cots ad bedding in the bed room. 

 

 d) The contractor shall provide one ayaa to look after the children in the 

crech when the number of women workers does not exceed 50 and two ayaa when the 

number of women workers exceed fifty. 

 

9. CANTEEN 

 

a. In every work place where the work regarding the employment of contract labour 

is likely to continue for six months and wherein contract labour numbering one hundred 

or more are ordinarily employed on adequate canteen shall be provided by the contractor 

for the use of such contract labour. 

b. The canteen shall be maintained by the contractor in an efficient manner. 

 

c. The canteen shall consist of at least dining hall, kitchen store room, pantry and 

washing places separately for workers and utensils. 

 

d. The canteen shall be sufficiently lighted at all times when any person has access 

to it. 
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e. The floor shall be made of smooth and impervious material and inside walls shall 

be lime washed or colour washed at least once in each year.  Provided that the inside 

walls of the kitchen shall be lime washed every four months. 

f. The premises of the canteen shall be maintained in a clean and sanitary condition. 

g. Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

 

h. Suitable arrangements shall be made for the collection and disposal of garbage. 

 

i. The dining hall shall accommodate at a time 30 percent of contract labour 

working at a time. 

j. The floor area of the dinning hall, excluding the area occupied by the service 

counter and any furniture except tables and chairs shall not be less than one square meter 

(10 sqft.) per diner to be accommodated as prescribed in sub Rule 9. 

 

k. (i) A portion of the dining hall and service counter shall be partitioned off 

and reserved for women workers in proportion to their number. 

 

 (ii) Washing places for woman shall be separate and screened to secure 

privacy. 

 

l. Sufficient table stools, chair or benches shall be available for the number of diners 

to be accomodate as prescribed in sub Rule 9. 

 

m.  (i) There shall be provided and maintained sufficient utensils, crockery, 

furniture and any other equipments necessary for the efficient running of the canteen. 

 

(ii) The furniture utensils and other equipments shall be maintained in a clean and 

hygienic condition. 

 

(iii) Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 

 

 (iv) A service counter, if provided, shall have top or smooth and imprevious 

material. 

(v) Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipments. 

 

n. The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

 

o. The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on 'No profit No loss' and shall be conspicuously display in the canteen. 

 

p. In arriving at the price of the food stuffs, and other articles served in the canteen, 

the following items shall not be taken into consideration as expenditure namely :- 

 

i) The rent of land and building. 
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ii) The depreciation and maintenance charges for the building and equipment 

provided for the canteen. 

 

iii) The cost of purchase, repairs and replacement of equipment including furniture, 

crockery, cutlery and utensils. 

 

iv) The water charges and other charges incurred for lighting and ventilation. 

 

v) The interst and amount spent on the provision land maintenance and equipment 

provided for in the canteen. 

 

q. The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

10. ANTI MALARIAL PRECAUTIONS 

 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Engineer including the filing up of any borrow pits which may have been dug 

by him. 

 

11. The above rules shall be incorporated in the contract and in notices inviting 

tenders and shall from an integral part of the contracts. 

 

12. AMENDMENTS 

 

Employer may from time to time, add to or amend these rules and issue such directions as 

it may consider necessary for the purpose of removing any difficulty which may arise in 

the administration thereof. 
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NATIONAL SEEDS CORPORATION LIMITED 

CONTRACTOR LABOUR REGULATION 

 

 

SHORT TITLE 

 

1. These regulations may be called the National Seeds Corporation Limited, 

Contractor Labour Regulations. 

 

2. DEFINITIONS:- 

 i) 'Workman' means any person employed by NSC or its contractor directly or 

indirectly through a sub-contractor with or without the knowledge of the National Seeds 

Corporation to do any skilled, semi-skilled or unskilled manual supervisory, technical or 

electrical work for hire or reward whether the terms of employment are expressed or 

implied but does not include any person: 

 

 a) Who is employed mainly in a managerial or administrative capacity : or 

 

 b) Who, being employed in a supervisory capacity drawn wages exceeding 

five hundred rupees per mensem for exercised either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial nature. 

 

 c) Who is an out worker, that is to say a person to whom, any articles or 

materials are given out by or on behalf of the principal employer to be made up, cleaned, 

washed, altered, ornamental finished, repaired, adopted or otherwise processed for sale 

for the purpose of the trade or business of the principal employer and the process is to be 

carried out either in the home of the out worker or in some other premises, not principal 

employer. 

 

 ii) Fair Wages shall include every person who undertake whether for time or 

piece work fixed  & notified under the provisions of the Minimum Wages Act from time 

to time. 

 

 iii) 'Contractors' shall include every person who undertake to produce a given 

result other than a more supply of goods or articles of manufacture through contract 

labour or who supplied contract labour for any work and includes a sub-contractor. 

 
 iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 

 

3. a) Normally working hours of an adult employee should not exceed 9 hours a 

day & in case of child 4-1/2 hours a day.  The working day shall be so arranged that 

inclusive of interval for rest, if any, it shall not spread over more than 12 hours on one 

day. 

 b) When an adult worker is made to work for more than 9 hours on any day 
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or for more than 48 hours in any week he shall be paid overtime for the extra hours put in 

by him at double the ordinary rate of wages.  Children shall not be made to work extra 

hours. 

 

 c) i) Every worker shall be given a weekly holiday normally on a Sunday in 

accordance with the provisions of the minimum wages (Central) Rules 1960 as amended 

from time to time irrespective of whether such worker is governed by the Minimum 

Wages Act or not. 

   ii) Where the Minimum wages prescribed by the National Seeds Corporation 

under the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, 

the worker shall be entitled to rest day wages at the rate applicable to the next proceeding 

day, provided he had worked under the same contractor for a continuous period of not 

less than 6 days. 

 

  iii) Where a contractor is permitted by the Engineer to allow a worker to work 

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day 

on one of the five days immediately before or after the normal weekly holiday and pay 

wages to such worker for the work performed on the normal weekly holiday at overtime 

rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

 The contractor shall before be commences his work on contract, display and 

correctly maintain and continue to display and correctly maintain in a clean and legible 

condition in conspicuous places on the work, notices in English and in the local Indian 

Languages spoken by the majority of the workers, giving the minimum rates of wages 

fixed under the Minimum Wages Act, the actual wages being paid, the hours of work for 

which such wages are earned, wage periods, date of payments of wages and other 

relevant informations as per Appendix 'A'. 

 

5. PAYMENT OF WAGES 

 

 i) The contractor shall fix wage period in respect of which wages shall be   

  payable. 

 ii) No wage period shall exceed one month. 

 

 iii) The wages of every person employed as contract labour in an 

establishment or by a contractor where less than one thousand, such persons are 

employed shall be paid before the expiry of seventh day and in other cases before the 

expiry of tenth day after the last day of the wage period in respect of which the wages are 

payable. 

 iv) Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second working 

day from the date on which his employment is terminated. 

  

 v) All payments of wages shall be made on a working day at the work 

premises and during the working time and on a date notified in advance and in case the 

 work is completed before the expiry of the wage period, final payment shall be made 

within 48 hours of the last working day. 
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 vi) Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 

 

 vii) All wages shall be paid in current coin or currency or in both. 

 

 viii) Wages shall be paid without any deductions of any kind except those 

specified by the National Seeds Corporation by general or special order in this behalf of 

permissible under the payment of wages Act, 1956. 

 

 ix) A notice showing the wages period and the place and time of disbursement 

of wages shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer under acknowledgment. 

 

 x) It shall be the duty of the contractor to ensure the disburse of wages in the 

presence of the Engineer or any other authorized representative of the Engineer who will 

be required to be present at place and time of disbursement of wages by the contractor to 

workman. 

 

 xi) The contractor shall obtain from the Engineer or any other authorized 

representative of the Engineer as the case may be, a certificate, under his signature at end 

of the entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the case 

may be in the following form:-    

  

   "Certified that the amount shown in Column No. 

   ____________________________ has been paid 

   to the workman concerned in my presence on 

   _______________________________________ 

 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

 i) The wages of a worker shall be paid to him without any deductions of any 

kind except the following" 

 a. Fines 

 

 b. Deductions for absence from duty i.e. from the place or the places where 

by the terms of his employment he is required work.  The amount of deduction shall be in 

proportion to the period for which he was absent. 

 

 c. Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other deduction which he is 

required to account, where such damage or loss is directly attributable to his neglect or 

default. 

 d. Deduction for recovery of advances or for adjustment of over-payment of 

wages,advances granted shall be entered in a register. 

 

 e. i) Any other deduction which the National Seeds Corporation may from time 

to time allow. 
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 ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of any the Chief Labour Commissioner. 

 

NOTE :  

 An approved list of Acts and Omissions for which fines can be imposed is 

enclosed as Appendix - 1. 

 

 iii) No fine shall be imposed on any worker and no deduction for damage or 

loss shall be made from his wage until the worker has been given an opportunity of 

showing cause against such fines or deductions. 

 

 iv) The total amount of fine which may be imposed in any wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the total wages, 

payable to him in respect of that wage period. 

 

 v) No fine imposed on any worker shall be recovered from him by 

installment, or after the expiry of sixty days from the date on which it was imposed. 

 

 vi) Every fine shall be deemed to have been imposed on the day of the act of 

omission in respect of which it was imposed. 

 

7. LABOUR RECORDS 

 

 i) The contractor shall maintain a "Register of persons Employed" on work 

on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV) 

 

 ii) The contractor shall maintain a 'Muster Roll' Register in respect of all 

workmen employed by him on the work under contractor in Form XVI of the CL (R&A) 

Rules 1971 (Appendix - V). 

 

 iii) The Contractor shall maintain a wage register in respect of all workmen 

employed by him on the work under Contract in Form XVII of the CL (R&A) Rules 1971 

(Appendix V). 

 iv) Register of Accidents: "The contractor shall maintain a register of 

accidents in such form as may be convenient at the work placed but the same shall 

include the following particulars". 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

  

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date & time when admitted in Hospital. 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical 
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 Officer. 

k) Claim required to be paid under Workmen's Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

v) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII 

 of C1 (R&A) Rules 1971 (Appendix - XII). 

 

 The contractor shall display in a good condition and in a conspicuous place of  

work the approved list of Acts and Omissions for which fines can be imposed (Appendix 

- X). 

 

vi) Register of Deductions : The contractor shall maintain a Register of  deductions 

for damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix - XII) 

 

vii) Register of Advance :  The contractor shall maintain a 'Register of Advances' in 

form XXII of the CL (R&A) Rules 1971 (Appendix XIII). 

 

viii) Register of overtime : The contractor shall maintain a Register of Overtime in 

Form XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) . 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen 

employed by him in the specimen form at (Appendix VII). 

 

ii) The card shall be valid for each wage period. 

 

iii) The contractor shall mark the attendance of each workmen on the card twice 

eacgh day, once at the commencement of the day and again after the rest interval, before 

the actually starts work. 

The card shall remain in possession of the worker during the wage period under 

reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period under 

reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENT CARD  ; 

 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker 

(Appendix-VIII). 

10. SERVICE CERTIFICATE: 

 On termination of employment for any reason whatsoever, the contractor shall 

issue to the workman whose services have been terminated, a service certificate in Form 

XV of the CL(R&A) Central Rules, 1971 (Appendix-IX). 
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11. PRESERVATION OF LABOUR RECORDS 

 All records required to be maintained under regulations Nos. 6 & 7 shall be 

preserved in original for a period of three years from the date of last entries made 

available for inspection by the Engineer or Labour Officer or any other officers 

authorized by the Department of works and Housing in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 The Labour Officer or any other person authorized by National Seeds Corporation 

on their behalf shall have power to make inquiries with a view to ascertaining and 

enforcing due and proper observance of the Fair Wage Clauses and the Provision of 

Regulations.  He shall investigate into any complaint regarding the default made by the 

Contractor or sub-contractor in regard to such provisions. 

 The labour officer or other person authorized as fore said shall submit a report of 

result of his investigations or inquiry to the Engineer concerned indicating the extent, if 

any, to which the default has been committed with a note that necessary deductions from 

the contractor's bill be made and the wages and other dues be paid to the labourers 

concerned.  In case an appeal is made by the contractor under Clause of these regulations, 

actual payment to labourers will be made by the Engineer after the Superintending 

Engineer has given his decision on such appeal. 

 The Engineer shall arrange payments to the Labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the Superintending Engineer as 

the case may be. 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result 

of his investigation or enquiry to the Engineer concerned indicating the extent, if any, to 

which the default has been committed with a note that necessary deductions from the 

contractor"s bill be made and the wages and other dues to paid to the labourers 

concerned.  In case any appeal is  made by the contractor under clause 13 of these 

regulations, actual payment to labourers will be made by the Engineer after the 

Superinteding Engineer has given his decision on such appeal. 

The Engineer shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the Superintending Engineer as the case 

may be. 

 

 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 Any person agreed by the decision and recommendation of the Labour Officer or 

other person so authorized may appeal such decision to the Engineer concerned within 30 

days from the date of decision, forwarding simultaneously a copy of his appeal to the 

Superintending Engineer concerned but subject to such appeal, the decision of the Officer 

shall be final and binding upon the contractor. 
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15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

 i) A workman shall be entitled to be represented in any investigation or an  

  enquiry under these regulations by :- 

 a) An Officer of a registered trade union or which he is a member. 

 b) An Officer or a federation of trade unions referred to in clause (a) is  

  affiliated. 

 c) Where the employer is not a member of any registered trade union, by an  

  officer of a registered trade union, connected with, the industry in which  

  the worker is employed. 

 ii) An employer shall be entitled to be represented in any investigation or  

  enquiry under these regulations by :- 

 a) An Officer of an association of employers of which he is a member. 

 b) An Officer of  federation of associations of employers to which   

  association referred to in clause (A) is affiliated. 

 c) Where the employer is not a member of any association of employers by  

  an officer of association of employer, connected with industry or by any  

  other employer, engaged in the industry in which the employer is engaged. 

 

iii) No party shall be entitled to be represented by a legal partitioner in any 

 investigation or enquiry under these regulations. 

 

16. INSPECTIONS OF BOOKS AND SLIPS 

 

 The contractor shall allow inspection of all the prescribed labour recorded to any 

of his workers to his agent at a convenient time and place after due notice is received or 

to the Labour Officer or any other person, authorized by the National Seeds Corporation 

on his behalf. 

 

17. SUBMISSION OF RETURNS 

 

 The contractor shall submit periodical returns as may be specified from time to 

 time. 

18. AMENDMENTS 

 

 The National Seeds Corporation may from time to time and to or amend the 

regulations and on any question as to the application, interpretation or effect of those 

regulations the decision of the Engineer concerned in this behalf shall be final. 
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 

 

 

1 Appendix-I  Register of maternity benefits. 

2 Appendix-ii  Maternity benefit admissible to the Contractor’s in  

                                                National  Seeds Corporation Limited. 

3 Appendix-iii  Labour Board 

4 Appendix-iv             Register of workman employed by Contractor 

5 Appendix-v  Muster Roll 

6 Appendix-vi   Register of wage 

7 Appendix-vii   Wage Card & Wages slip 

8 Appendix-viii   Employment Card 

9 Appendix-ix  Service certificate 

10 Appendix--x  Register of fines 

11 Appendix-xi  Register of deduction for damage or loss 

12 Appendix-xii  Register of advance. 

13 Appendix-xiii  Register of over time.  
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

 

 In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be 

displayed prominently at the site of work both in English &  local language. 

 

1 Willful insubordination or disobedience, whether alone or in combination with other. 

2 Theft fraud or dishonesty in connection with the contractors beside a business or 

 property of NSC. 

3 Taking or giving bribes or any illegal gratification’s. 

4 Habitual late attendance. 

5 Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6 Habitual negligence. 

7 Smoking near or around the area where combustible or other materials are locked 

8 Habitual  in-discipline. 

9 Causing damage to work in the progress or to property of the NSC or of the 

 contractor 

10 Sleeping on duty 

11 Malingering or slowing down work. 

12 Giving of false information regarding name, age, father’s name etc. 

13 Habitual loss of wage cards supplied by the employers. 

14 Unauthorized use of employer’s property of manufacturing or making of 

 unauthorized particle at the work place.  

15 Bad workmanship in construction and maintenance by skilled workers which is 

 not approved by the department and for which the contractors are compelled to 

 undertake rectifications. 

16 Making false complaints and /or misleading statements. 

17 Engaging on trade within the premises of the establishments. 

18 Any unauthorized divulgence of business affairs of the employees 

19 Collection or canvassing for the collection of any money within the premises of 

 an  establishment unless authorized by the employer. 

20 Holding meeting inside the premises without prior sanction of the employer. 

21 Threatening or intimidating any workman or employer during the working hours 

 within the premises. 
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PROFORMA OF SCHEDULE 

 

SCHEDULE ‘A’:-    Schedule of quantities (as per Annex-3) 

 

SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement.         

 

SN Description of item  Qty. Rate in figures and works 

at which the material will 

be charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  

-------------------------------- 

FOR  

Destination ( at 

work site) 

 

SCHEDULE ‘ C’:- Tools and plants to be hired to the Contractor. 

 

SN Description Hire charges/day Place of issue 

1 2 3 4 

    

    

    

 

 SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if 

any 

 

SCHEDULE ‘ E’:-    Reference to general conditions of contract:-  

   Name of work     :-                  --------------------------------- 

   Estimated cost of work:-       Rs.--------- 

   Earnest  money :-                  Rs. ------------- 

   Performance Guarantee: -     5 % of accepted value  

   Security Deposit:-                 5 %  value of work done. 

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 

Components of materials - Expressed as per cent of total value of  work:-  55 % . 

 

Component of Labour :-    Expressed as per cent of total value of work:-    25 % 

 

Component of  P.O.L.-      Expressed as per cent of total value of work:-      5 % . 

 

CLAUSE-1    Furnishing   Performance Guarantee :-  5 % of accepted value 

 

CLAUSE-1-A   Recovery of  security deposit :-          5 % value of work done subject to  

       a maximum of Rs. 5.00 lakhs  

CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 

                                                                                                                                            

CLAUSE-5 Time allowed for execution of work.                 _____________________ 
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   Authority  to  give fair and reasonable                 _____________________ 

  extension of time for completion  

  

CLAUSE-7 Gross work to be done together with net           _____________________ 

   Payment/adjustment of advances                         _____________________ 

   for materials collected, if any, since the            _____________________ 

   last such payment for being eligible to             _____________________ 

    interim payment.  

CLAUSE-11 Specifications to be followed for                          ____________________ 

  execution of work                                                  ____________________ 

 

CLAUSE-12 Deviations/variations extent & pricing 

12,1(ii)  Schedule of rates for determining rates for          ____________________ 

   additional, altered or substituted items that         ____________________ 

  can not be determined under 12.1                          ___________________ 

12.1(iii) Plus/minus the % over the rate                               ___________________ 

  entered in the schedule of rates                              ___________________ 

       

12.1(iv)  A Deviation limit beyond which                                ___________________ 

   sub clauses (i) to (iii) shall not apply and               ___________________ 

  clauses 12.2 & 12.3 shall apply.                             ___________________  

 

12.1 (iv) B (a)  Limit for value of any item                                 _________________ 

  of any individual trade                                               __________________ 

  beyond which sub-clauses (i) to (v)                          __________________ 

  shall not apply and clauses 12.2 & 12.3 shall apply  

CLAUSE-16 

  Competent authority for                                       _____________________ 

  deciding reduced rates                                         ._____________________ 

CLAUSE-35 

            Minimum qualifications and  

                  experienced required for Principal 

                  Technical Representative. 

a)  For works with estimated cost  

  put to tender more than. 

   i) Rs 10 lakhs for civil work                               Graduate or retired Engineer 

   ii)      Rs 5 lakhs for Elect./Mech. Works   possessing at least   

                     recognized diploma. 

b) For works with estimated cost    put to tender 

 

 More than 5 lakhs but less                                   Recognized diploma holder 

             than Rs 10 lakhs for civil work.                                                      

 More than Rs 1 lakhs but less than   

            Rs 5 lakhs for Elect./Mech. works 

c) Discipline to which Principal Technical         Civil/Elect./Mech. 

 Representative should belong    

d) Minimum experience of works --------------years. 

e) Recovery to be effected from                                    Rs. 4,000/-p.m.for  Graduate              
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 for the contractor in the event of not fulfilling          Rs 2000/- for diploma holder.          

            Provision of clause 36 (i)                                               

 

CLAUSE-42 

i)  Schedule/ statement for determining  theoretical 

 of cement & bitumen on the basis of Delhi- 

 Schedule of Rates 

ii) Variations permissible on theoretical quantity.      

a) (i)       Cement for works with estimated cost put to                5 % plus/minus          

                       Tender not more than Rs, 5 lakhs 

 (ii)     Works with estimated cost put to tender 

                       more than Rs. 5 lakhs                                                  3 % plus/minus 

b) Bitumen all works                                                                    2.5% plus only & nil 

 -           on minus side. 

c) Steel reinforcement and structural steel 

 Sections for each diameter, section and category    3% plus/minus 

d) All other materials              Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

SN 

 1 

Description of item Rate in figures and words at which recovery shall be 

made form the contractor. 

 

Excess beyond                      Less use beyond the  

Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 

2 Steel reinforcement -----do------ 

3 Structural Sections -----do------ 

  

SCHEDULE ‘F’ 

 

Reference to general rules & guidance for inviting of tender:- 

 

Name of work:                                __________________________________________  

                                                                  

Estimated cost of work :              Rs. ________________________________________ 

 

Earnest money :                           Rs._________________________________________ 

Performance Guarantee             5 % of accepted value.  

Security deposit:                        5 %  value of work done subject to a maximum   

                                                   of Rs. 5 lakhs . 

Clause 1:- 

 i) Time allowed for submission of performance guarantee. 

   from the date of issue of letter of acceptance. :-                           15 days  

 ii) Maximum allowable extension beyond the period provided 

   in (i) above:-                          10 days. 
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Clause:- 5  

 

 Number of days from  the date   of issue of letter of acceptance for 

             reckoning date of start  15  days mile stone as per table given below:- 

 

 

Table of Mile stone 

 

SN Description of milestone 

(physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in case 

of non achievement of milestone 

1 2 3 4 

    

  

 Time allowed for execution of work:-    ________________ 

 

Authority to decide: 

 

 i) Extension of time _____________ 

 ii) Rescheduling of milestone ----------------------------- 

   

 

 

GENERAL RULES:            Officer inviting tender__________ Maximum percentage 

&  DIRECTIONS :                for quantity  of items of work to be executed beyond 

which 

                                               rates are to be determined in accordance with clause 12.1 

 

DEFINITIONS: 

 2(e)    Engineer   :-                                       _________________ 

 

 6   Accepting Authority  :-                        CMD, N.S.C.  

 

 2(k)   Percentage on cost of  materials  & 

     labour to cover  all over heads and profits :-      15% 

 

 2(i)   Department/Employer:-                      

__________________ 

 

 2(L)   Standard schedule of Rates: -              DSR-2007. 

 

 6(ii)   Standard NSC contract form                                                   

                                                Modified & corrected up to the date stipulated in schedule  

            3   Works to be carried out:- 
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 4   Sufficiency of tender:-   

 5   Discrepancies and adjustment of errors:- 

 6   Signing of contract:- 

 

FORM OF PERROMANCE SECURITY (GUARANTEE) 

 BANK GUARANTEE BOND 

 

 In consideration of the National Seeds Corporation (hereinafter called  

Corporation) to accept the terms and conditions of the proposed agreement between -----

------------- and -------------- (hereinafter called” the Contractor) for the work----------------

(hereinafter called the said agreement) having agreed to production of an irrevocable 

Bank Guarantee for Rs.--------- (Rs.---------) as a security/guarantee from the contractor 

for compliance of his obligations in accordance with the terms and conditions in the said 

agreement. 

 

 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the 

Corporation an amount not exceeding Rs.--------  (Rs.---------) on demand by the 

Corporation. 

 

2 We,--------------------- do hereby undertake to pay the amounts due and payable 

under this guarantee without any demure, merely on a demand from the Corporation 

stating that the amount claimed as required to meet the recoveries due or likely to be due 

from the said contractor.  Any such demand made on the bank shall be conclusive as 

regards the amount due  and  payable by the bank under this guarantee.  However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs.------(Rs.--

------------- only.) 

 

3 We, the said bank further undertake to pay the Corporation any money so 

demanded notwithstanding any dispute or disputes raised by the contractor in any suit or 

proceeding pending before any count or Tribunal relating thereto, our liability under this 

present being absolute and unequivocal. 

 

 

  The payment so made by us under this bond shall be a valid discharge of our 

liability for payment there under and the contractor shall have no  claim against us for 

making such payment. 

 

 

4  We-------- ----- further agree that the guarantee herein contained shall  remain in 

full force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the  Corporation 

under or by virtue of the said agreement have been fully paid and its claims satisfied or 

discharged or till Engineer on behalf of the Corporation  certified  that the terms and 

conditions of the said agreement have been fully and properly carried out by the said 

contractor and accordingly discharges this guarantee. 
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5 We---------- (indicate the name of bank) further agree that the Corporation  shall 

have fullest liberty without our consent and without affecting in any manner our 

obligation hereunder to vary any of the terms and conditions of the said agreement or to  

extend time of performance by the said contractor from time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Corporation against 

the said contractor and to forbear or enforce any of the terms and conditions relating to 

the said agreement and we shall not be relieved from our liability by reason of any such 

variation or extension being granted to the said contractor or for any forbearance, act of 

omission. 

 

 On the part of the Corporation any indulgence by the Corporation to the said 

contractor or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 

 

6 This guarantee will not be discharged due to the change in  the constitution of the 

Bank or the contractor. 

 

7 We--------- (indicate the name of bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Corporation in writing. 

 

8 This guarantee shall be valid up to ------------ unless extended on demand by the 

Corporation.  Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs.-------- (Rs._------------) and unless a claim in writing is 

lodged with us within six months of the date of expiry or the extended date of expiry of 

this guarantee all our liabilities under this guarantee shall stand discharged. 

 

 

 

Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORMAT OF AGREEMENT 

 

 

 

Contract no. ………… 

.         Dated ………….… 

 

 

This agreement is made between National Seeds Corporation Limited, Regional 

Office .-------------------------- having its registered office at Beej Bhawan, Pusa complex, 

New Delhi-110012  as the first part,  referred here after as corporation and M/S  or  

Sh……………………………………………………………………………….. , the party 

as the second part, referred as contractor for  at---------------------------------------------------

------------------------------------------------------------------------------------------------------. 

 

Whereas the Corporation being desirous of having performing the provision of 

works mentioned above, enumerated or referred in Notice inviting Tender, General 

conditions of contract, specifications, Drawing and other documents constituting the 

tender and acceptance thereof, copy hereto annexed, all of which are designed in form of 

this contract and are included in the term ‘CONTRACT’ when ever here in used. 

 

And where as the Corporation accepted the tender of contractor for the provision 

and the execution of the said work upon the terms and conditions as contained in the 

tender documents submitted by the contractor form in part of the contract. 

 

Now this agreement witnessed and it is hereby agreed and declared as follows: 

 

1 The consideration of the payment to be made to the contractor for the works to be 

executed by him the contractor hereby covenant with the corporation of contractor shall 

and will duly provide, execute and complete the said works in ----….months  as per the 

terms of the contract and maintain the same at his own cost during the maintenance 

period, “…………………………………………………………………….. ”,.there  after 

, perform all other acts and things in the contract mentioned or described or which are to 

be implied  there from or may be reasonable necessary for the completion of the said 

works and at the times and in the manner and subject to the terms and conditions or 

stipulations mentioned  in the  contract. 

 

2 In consideration of the due provision, execution and completion of the said works, 

the corporation does hereby agree to pay to the contractor for the works actually done by 

him at the rates quoted by the contractor against the bill of quantities forming part of the 

tender documents and accepted by the corporation or at Agreed Rates and such other 

sums are may become payable to the contractor under the provision of the contractor such 
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payments to be made at such time and in such manner as provided for in the contract. 

 

 

 

 

 

3 And in consideration of the above, the contractor does hereby agree to pay to the 

Corporation the sums as may be due to the corporation for the services, if any, rendered 

by the corporation to the contractor and such other sum or sums as may become payable  

to the corporation as per the terms and conditions of contractor, such payment to be made 

at such manner as it provided in the contract. 

 

 4          Notwithstanding the execution of this agreement at any place other than Delhi the 

parties      expressly agree that this Agreement shall be deemed to have been signed at 

Delhi and the courts at Delhi alone shall have jurisdiction in respect of this contract and 

dispute if any.  The parties shall not take any proceedings in any other court having 

concurrent jurisdiction  in the matter. 

 

In witness where of the parties hereto have signed on the date respectively set under their 

signatures. 

 

 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

 

 

In the presence of :- 

 

 

Witness    1______________________. 

 

      2______________________. 

 

 

 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

 

 

In the presence of :- 

 

 

Witness    1______________________. 

 

      2______________________. 
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SPECIFICATIONS  & CONDITIONS FOR MODIFICATION  

& DISMANTLING WORKS 

 

(A) Dismantling 

 

 The term dismantling implies carefully separating the parts without damage and 

removing.  This may consist of dismantling one  or more parts of the building as 

specified or shown on the drawing. 

 

(B) Demolition 

 

 The term Demolition implies breading up.  This shall consist of demolishing 

whole or part of work including all relevant items as specified or shown on the drawing. 

 

 Precautions 

 

 All materials obtained from dismantling or demolition shall be the property of the 

Government unless otherwise specified and shall be kept in safe custody until they are 

handed over to the Engineer-in-charge before starting the work. 

 The demolition shall always be well planned before hand and shall generally be 

done in reverse order of the one in which the structure was constructed.  The operations 

shall be got approved from the Engineer-in-charge before starting the work. 

 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and 

safety code of terms and conditions. 

  

 Necessary propping, shoring and or under pinning shall be provided to ensure the 

safety of the adjoining work or property before dismantling and demolishing is taken up 

and the work shall  be carried out in such a way that no damage is caused to the adjoining 

work or property.  Wherever specified, temporary enclosures or partitions shall also be 

provided, as directed by the Engineer-in-Charge. 

 

 Necessary precautions shall be taken to keep down the dust nuisance to the 

minimum. 

 

 Dismantling shall be done is a systematic manner.  All materials which are likely 

to be damaged by dropping from a height or by demolishing roofs, masonry etc. shall be 

carefully removed first.  The dismantled articles shall be removed manually or otherwise, 

lowered to the ground (and not thrown) and then property stacked as directed by the 

Engineer-in-Charge. 

 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall 

be done by taking out the fixing with proper tools and not by tearing or ripping off. 

 

 Any serviceable material, obtained during dismantling or demolition, shall be 

separated out and stacked properly as directed by the by the Engineer-in-Charge. 
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    All unserviceable materials rubbish etc. shall be disposed off as directed by the 

Engineer-in-Charge. 

 

 

 

 The contractor shall maintain/disconnect existing services, whether temporary or 

permanent. 

 

 Measurements 

 

 All work shall be measured net in the decimal system, as fixed in its place, subject 

to the following limits, unless otherwise started hereinafter. 

 

 (a) Dimensions shall be measured correct to a cm. 

 (b) Areas shall be worked out in sqm. correct to two places of decimal. 

 (c ) Cubicala contents shall be worked out to the nearest 0.01 cum. 

 

 Parts of work required to be dismantled and those required to be demolished shall 

be measured separately. 

 

 Measurements of all work except hidden work shall be taken before demolition or 

dismantling and no allowance for increase in bulk shall be allowed. 

 

 Specifications for deduction for voids, opening etc. shall be on the same basis as 

that adopted for new construction of the work. 

 

 Work executed in the following conditions shall be measured separately. 

 

(a) Work in or under water and /or liquid mud. 

(b) Work in or under foul positions. 

 

 

 Rates:  The rate shall included the cost of all labour involved   and tools used in 

demolishing and dismantling including scaffolding.  The rate shall also included the 

charges for separating out and stacking the serviceable material properly and disposing 

off unserviceable materials as directed by the by the Engineer-in-Charge. 

 

 The rate shall also include for temporary shoring for the safety of portions not 

required to be pulled down, or of adjoining properly, and providing temporary, 

enclosures or partitions, where  considered necessary.  
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ADDITIONAL SPECIFICATION  FOR ELECTRICAL WORK 

 

1 The work shall be carried out as pr CPWD specifications 1972, 1974, amended 

 upto date and Indian Electricity Rules 1956 amended up-to-date. 

2 The contractor shall obtain prior approval from the Engineer-in –charge for the 

 material to be used at site of work. 

3 The contractor shall have to submit the completion plan in triplicate along with 

 one set of tracing cloth/paper failing which Rs. 500/- will be deducted from the 

 final bill as per clause 1.39 of CPWD specifications, 1972 as amended upto-date. 

4 The work shall be carried out in full co-operation with the other contractors 

 working at site. 

5 All inter connection shall be carried out with suitable lengths of cables, 

 commensurate with current carrying capacity with solderless thimbler, All earth 

 connections with metal boards shall be made only with soldered thimbles lugs.  

 Nothing extra shall be paid to the contractor on these accounts.  

6 Piano type switches & sockets of Anchor/Bajaj (ISI) make shall only be used with 

 suitable colour Hylam sheet cover with full “HYLAM” inscription on it.  Nothing 

 extra paid on this account.  Colour of the sheet shall be got approved from the 

 Engineer-in-charge. 

7 The route of conduits are to be got approved from the Engineer-in-charge. 

8 The drawing showing the arrangement of switches gears and dimensions for iron 

 or  sheet metal boards shall have to be got approved from the Engineer-in-

 charge  before fabrication and installation at site of work. 

9 Farthing shall be carried out I presence of Engineer-in-charge or his authorized 

 representative. 

10 All damages done to the building during the executing shall have to be made good 

 by  the electrical contractor at his own cost and risk for which nothing extra shall 

 be  paid. 

11 The contractor will have to arrange the removal of the Malba/debris etc. to the site 

 decided by the Engineer-in-charge after each days work and nothing extra will be 
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 paid on this account.  It will be the contractor’s responsibility to keep the site neat  

 

 and clean after completion of the work other wise the site shall be got clear at the 

 risk and cost of the contractor. 

12 The contractor will make his own arrangements for watch & ward of the materials 

 and electrical installations until the work is completed and handed over to the 

 department in full.  No extra payment will be made to the contractor for the same. 

13 The check nuts are to be provided on both ends of the conduits whenever it enters 

 any metallic box, frame etc. 

14 The contractor is bound to sign the site order book as and when reuired by the 

 Engineer-in-charge or his authorized representative. 

15 Persons expecting the work should have electrical licence as required according to 

 the Indian Electricity Act. 

16 The contractor will have to submit the completion certificate as per Annexure “E” 

 of General specifications for electrical work, 1972.  The prescribed test shall have 

 to be conducted in the presence of Engineer-in-charge. 

17 All AC switches & SDB’s shall be numbered and other lettering work done on 

 SDB’s and main board as required by the Engineer-in-charge. Nothing extra shall 

 be paid on this account. 

18 Completed portion of the work shall not be taken over in parts unless otherwise 

 agreed over by the Engineer-in-charge. 

 

 RECOMMENDED MAKES OF ELECTRICL EQUIPMENTS. 

1 Transformer  a) Siemens India Ltd. 

  b) NGEF Ltd 

  c) Crompton Greaves Ltd. 

  d) GEC Ltd 

  e) Jyoti Ltd. 

  f) Kasun (Madras) 

  g) NEI   Ltd. 

  h) ITE Hyderabad 

  i) BHEL 

2 HT Circuit breaker and fuse switch 

units. 

a) Siemens India Ltd. 

  b) NGEF Ltd 

  c) GEC Ltd 

  d) MET Ltd. 
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  e) Jyoti Ltd. 

  f) Crompton Greaves Ltd. 

  g) Allind 

  h) Kirloskar 

  i) Voltas 

  J BHEL 

3 LT switch gear (PCC) and motor 

control centre (MCC) 

a) Larsen  &  Tubro) 

  b) Siemens India Ltd. 

  c) Bhartia Cutler Hammper 

  d) English Electric company 

4 Cables a) Cable Corporation of India 

  b) Fort Gloster 

  c) TCC 

  d) NICCO 

  e) Grandlay 

  f) Universal 

  g) Asian cables 

  h) Industrial cable 

5 Ceiling fans a) GEC Ltd 

  b) Bajaj 

  c) Usha 

  d) Crompton 

  e) Orient 

  f) Cool home 

6 Exhaust fans a) GEC Ltd 

  b) Bajaj 

  c) Usha 

  d) Crompton 

  e) Cool home 

7 Lighting fixtures a) Incandesocent  fixtures.  

  b) GEC Ltd 

  c) Bajaj 

  d) Deccon 

  e) Crompton 

  f)  

II   Flourescent and HPMV fixtures. 

    

  a) Philips 

  b) GEC 

  c) Crompton 

  d) Bajaj 

  e) Mysore Lamps 

  f) Best & Crompton Ltd. 
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                     SCHEDULE OF QUANTITY      ---                  SCHEDULE - A 

 Name of work: Repair and maintenance work at Patna 

SN Description Qty Unit Rate  Amount 
(Rs.) 

A Repair & maintenance of road, plinth protection & drain etc. 

1 Earth work in excavation in foundation trenches or drains 
(not exceeding 1.5m in width or 10 sqm on plan) including 
dressing of sides and ramming of bottoms, lifts up to 1.5 m 
including getting out the excavated soil and disposal of 
surplus excavated soil as directed.     
(a)  All type  of soils. 65 cum   

2 Preparation and consolidation of sub grade with power 
road roller of 8 to 12  tone capacity after excavating earth 
to an average of 22.5 cm depth, dressing to camber and 
consolidating with road roller including make  good the 
undulations etc. and re-rolling the sub grade and disposal 
of surplus earth lead up to 50 meter. 

1000 sqm   

3 Supply and filling with in plinth with local sand under floors 
including watering, ramming, consolidating and dressing 
complete. 

95 cum   

4 Supplying and filling  in plinth with good earth under floors 
including watering, ramming, consolidating with power 
roller and dressing complete. 

237 cum   

5 supplying  and filling in plinth with moorum under floors 
including watering, ramming, consolidating with power 
roller and dressing complete. 

225 cum   

6 Supplying, laying spreading and compacting stone 
aggregate of specified sizes to WBM specifications 
including spreading in uniform thickness, hand picking, 
rolling with 3 wheeled road/vibratory roller 8-10 tone in 
stages to proper grade and camber, applying and brooming 
requisite type of screening/binding material to fill up 
interstices of coarse aggregate watering and compacting to 
the required density. 

135 cum   

7 Providing and laying I position cement concrete of specified 
grade excluding the cost of centring and shuttering-all work 
up to plinth level to     

 a) 1:2:4 ( 1 cement : 2 coarse sand : 4 graded stone 
aggregate 5 cum   

 b) 1:4:8 ( 1 cement: 4 coarse sand : 8 graded stone 
aggregate 40 mm  nominal size.) 100 cum   

8 Repairs to plaster of thickness 12 mm to 20 mm in patches 
of area 2-5 sqm and under including cutting the patches in 
proper shape, racking out joints and preparing and 
plastering the surface of the walls complete including 
disposal of rubbish to the dumping with in 50 m lead. 

250 sqm   

9 Cement concrete 1:2:4 ( 1 cement:2 coarse sand : 4 
graded stone aggregate 40 mm nominal size)  in 
pavements, laid to required slope and camber in panels as 
required including consolidation finishing and tamping 
complete. 

90 cum   
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10 Reinforcement for RCC work including straightening, 
cutting, bending, placing in position and binding all 
complete 

    

 a)  cold twisted bars 550 kg   
11 Providing & fixing in position pre-moulded joint filler in 

expansion joints 
400 mtrs   

12 Centering and shuttering including strutting, propping etc. 
and removal of form for: 

    

 (a) Foundation and footing etc. up to plinth level. 130 sqm   
13 Brick work with FPS bricks of class designation 75 in 

foundation and plinth in 1:6 (1 cement: 6  coarse sand) 
35 cum   

 
Brick work with FPS bricks of class designation 75 in 
superstructure in  1:6 (1 cement: 6  coarse sand) up to floor 
level-V. 

5 cum   

14 12 mm cement plaster 1:4 ( 1 cement: 4 coarse sand 
finished with a floating coat of neat cement. 

190 sqm   

    TOTAL  
B Repairs & Maintenance of RO building.     
15 Dismantling cement asbestos or other hard board ceiling or 

partition walls including stacking of serviceable materials 
and  disposal of unserviceable materials within 50 m lead. 

185 sqm.   

16 Taking out doors of  windows and clerestory window 
shutters ( steel  or wood) including stacking within 50 m 
lead. 

16 nos.   

17 Demolishing mud phaska in terracing and disposal of 
material within 50 m lead  60 cum   

18 Removing dry or oil bound distemper, water proofing 
cement paint and the like by scrapping, sand papering and 
preparing the surface smooth including necessary repairs 
to scratches etc. complete 

3400 sqm.   

19 Repairs to plaster of thickness 12 mm to 20 mm in patches 
of area 2-5 sqm and under including cutting the patches in 
proper shape, racking out joints and preparing and 
plastering the surface of the walls complete including 
disposal of rubbish to the dumping with in 50 m lead. 

480 sqm.   

20 
Demolishing cement concrete manually/by mechanical 
means  including disposal of material within 50 m lead as 
per direction of engineer-in-charge. 

     

 a) 1:3:6 or richer mix 10 cum   
 b) 1:4:8 or leaner mix 28 cum   
21 Demolishing/ removing of tar felt with bituminous racking 

out joints, surface for cement concrete/floor/plaster, 
cleaning and preparation of surface with watering for 
further application, disposal of rubbish to the dumping 
ground within 50 m lead. 

472 sqm   

22 
12 mm  thick plaster of mix 1:6 (1cement: 6 coarse sand) 190 sqm   

 Renewal of old putty of glass panes (length) 170 mtrs   
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23 
Re fixing glass panes with putty and nails wherever 
necessary  

    

 

a) float glass panes of thickness 4 mm 
22 

Sqm 
 

  

24 White washing with  lime to give an even shade     
 a) old work (two or more coats). 2550 dqm   

25 Finishing wall with water proofing cement paint "Snow cem-
plus) of required shade. 

    

 a) old work (two of more coats.) 2950 sqm   
26 P&F ISI marked flush door shutters conforming to IS: 2202 

(part-I) decorative type, core of block board construction 
with frame of 1st class hard wood and well matched teak 3 
ply veneering with vertical grains or cross bands and face 
veneers on both faces of shutters.      

 a) 35  thick including ISI marked stainless steel but hinges 
with necessary screws. 

13.2 sqm   

27 Providing wood work in frame of doors, windows, clerestory 
windows and other frames, wrought framed and fixed in 
position.     

 a) Sal wood 0.45 cum   
28 P&F glazed shutters for doors, windows and clerestory 

windows using 4 mm thick float glass panes including black 
enameled ISI market MS butt hinges with necessary 
screws. 

10.5 sqm   

29 Painting top of roofs with bitumen of approved  quality at 17 
kg per 10 sqm impregnated with a cost of coarse sand at 
60 cu-dm per 10 sqm including cleaning the slab surface 
with brushes and finally with a piece of cloth lightly soaked 
in kerosene oil complete. 

491 sqm   

30 10 cm thick (average) mud phaska of damped brick earth 
on roofs laid to slope consolidated and plastered with 25 
mm thick mud mortar mixed with bhusa at 35 kg per cum of 
earth and gobri/leaping with mix 1:1 ( 1 clay 1 cow dung) 
and covered with machine moulded tile bricks of class 
designation 125 conforming to IS: 2690 ( part I)-1992 
grouted with cement mortar 1:3 ( 1 cement : 3 fine sand ) 
mixed with 2 %  of integral water proofing compounded by 
weight of cement and finished neat. 

492 sqm   

31 Extra for every additional  1 cm thickness of mud phaska 492 sqm   
32 Providing gola 75 x 75 mm in cement concrete 1:2:4 ( 1 

cement: 2 coarse sand: 4 graded stone aggregate of10 mm  
and down size) including finishing with cement mortar 1:3 ( 
1 cement : 3 fine sand ) as per standard design of  nominal 
size.) 

230 meter   

33 Making khurras  45x45 cm with average minimum 
thickness of  5 cm cement concrete 1:2:4 (1 cement: 2 
coarse sand : 4 graded stone aggregate of 20 mm nominal 
size) over PVC sheet 1mx1mx4micron, finished with 12 
mm cement plaster 1:3 ( 1 cement: 3 coarse sand) and a 
coat of neat cement rounding the edge sand making and 
finishing the outlet.  

8 each   

34 Pointing on tile brick work with cement mortar 1;3( 1 
cement; 3  fine sand) 492 sqm   
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35 

Providing non asbestos cement 6 mm thick corrugated 
sheets roofing and fixing with polymer coated J, or L hook, 
bolts and nuts 8 mm dia GI plain and bitumen washers 
complete excluding the cost of purlins, rafters and trusses 
corrugated sheets and including cutting to size and shape 
wherever required. 

67.25 sqm   

36 Providing and fixing ridges and hips in non-asbestos fibre 
cement high impact polypropylene reinforced roofing with 
suitable fixing accessories or self drilling fastener and 
EPDM washer etc. complete. 

15 mtr   

37 Providing and laying of four courses water proofing 
treatment with bitumen felt over roofs consisting of first and 
third courses of blown bitumen 85/25 or 90/15 confirming to 
IS: 702 applied hot @ 1.45 kg per square meter of area for 
each course, second course of roofing felt type 3 grade 
(Hessian based self finished bitumen felt)and fourth and 
final course of stone grit  6 mm and down size or pre sized 
gravel stone  at  6 cu-dm per square meter including 
preparation of surface but excluding grading complete with 

    

 a) Bitumen felt (Hessian) type 3 grade K conforming to IS 
1322. 72 sqm   

38 Providing and laying  in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering- All work up to plinth level 

    

 a) 1:5;10 ( 1 cement : 5 coarse sand : 10 graded stone 
aggregate 40 mm nominal size.) 26 cum   

39 40 mm thick Cement concrete flooring 1:2:4 ( 1 cement: 2 
coarse sand : 4 graded stone aggregate) finished with a 
floating coat of neat  cement including cement slurry, but 
excluding the cost of nosing of steps etc. complete.     

 a) 40mm thick with 20 mm nominal size stone aggregate 172 sqm   
40 Providing and fixing glass strips in  joints of terrazo/cement 

concrete floors.     

 a) 35 mm wide and 4 mm thick 340 mtr   
41 Cement plaster skirting ( up to 30 cm height) with cement 

mortar 1:3 ( 1 cement: 3 coarse sand) finished with a 
floating coat of neat cement. 

    

 a) 18 mm thick  11 sqm   
42 P&F on wall face un plasticized rigid PVC rain water pipes 

conforming to IS 13592 typr - A  including jointing with seal 
ring conforming  to IS: 5382 leaving 10 mm gap for thermal 
expansion (i) single socket pipes 

    

 a) 110 mm diameter 70 mtr   
43 P&F fixing on wall face un plasticized PVC accessories for 

un plasticized rigid PVC rainwater pipes conforming to IS : 
13592 type -A including jointing with seal ring conforming 
to is: 5382 leaving 10 mm gap for thermal expansion. 

    

 110 mm coupler 14 nos.    
 110 mm bend 7 nos.   
 110 mm shoe 7 nos.   
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44 P&F un plasticized-PVC pipe clips of approved design to 
un plasticized-PVC rain water pipes by means of 
50x50x50mm hard wood plugs, screwed with MS screws of 
required length including cutting brick work and fixing in 
cement mortar 1:4 ( 1 cement: 4 coarse sand) and making 
good the wall etc; complete. 

    

 110 mm  21 nos.   
45 Making plinth protection 50 mm thick of cement concrete 

1:3:6 ( 1 cement : 3 coarse sand : 6 graded stone 
aggregate 20 mm nominal size) over 75 mm bed by dry 
brick ballast 40 mm nominal size well rammed and 
consolidated and grouted with fine sand including finishing 
the top smooth. 

13 sqm   

46 Painting (one or more coat) on rain water, soil, waste and 
vent pipes and fittings with synthetic enamel paint of 
approved brand and manufacture and required colour on 
old work. 

    

 a) 100 mm diameter pipe 100 mtr   
47 Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade.     

 a)one or more coat on old work 765 sqm   
48 P&F 25 mm thick shutters for cupboards etc. including ISI 

marked black enameled MS butt hinges with necessary 
screws: 

    

 A) Paneled or paneled and glazed shutters. 20 sqm   
49 P&F curtain rods of 1.25 mm thick chromium plated brass 

plate with two chromium plated brass brackets fixed with 
CP brass screws and wooden plugs, etc. where ever 
necessary complete. 

    

 a) 20 mm dia 60 mtr   
50 P&F glazing in aluminum door, window, ventilator shutters 

and partitions etc with PVC/neoprene gasket etc. completer 
as per the architectural drawings and the directions of 
engineer-in-charge (cost of aluminum snap beading shall 
be paid in basic  item). 

    

 a) with float glass panes of 5.50 mm thickness 75 mtr   
 b)  Anodized aluminum (anodized transparent or dyed to 

required shade according to IS: 1868, minimum anodic 
coating of grade AC 15) 

30 kg   

51 Demolishing cement concrete manually/by mechanical 
means and disposal of material within 50 m lead as per 
direction of engineer-in-charge. 

    

 a) a:4:8 or leaner mix 4 cum   
52 

Dismantling tile work in floors and roofs laid in cement 
mortar including stacking material within 50 m lead. 

    

 a) for thickness of tiles 10  mm to 25  mm 40 sqm   
53/Ex

tra Demolishing of WC , pan, urinal pan and disposal of 
unserviceable material lead up to 50 meter and stacking 
serviceable item. 

9 nos.   
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54 P&F double action hydraulic floor spring of approved brand 
and manufacture IS: 6315 market, for doors including cost 
of cutting floors as required, embedding in floors and cover 
plates with brass pivot and single piece MS sheet outer box 
with slide plate etc. complete as per the direction of 
engineer-in-charge. 

    

 a) with brass cover plate. 1 each   
55 

Dismantling steel work in single sections including 
dimembering and stacking within 50 meters lead in cement 
asbestos or other hard board ceiling or partition walls 
including stacking of serviceable materials and  disposal of 
unserviceable materials within 50 m lead. 

    

 a) Channels, angles, tees and flats. 40 kg   
 SANITARY     

56 
P&F water closet squatting pan ( Indian WC pan with 100 
mm sand cast iron P or S trap, 10 litre low level white PVC 
flushing cistern with manually controlled device (handle 
lever) conforming to ; IS 7231, with all fittings and fixtures 
completer including cutting and making good the walls and 
floors wherever required. 

    

 
a) White Vitreous china Orissa pattern WC pan of size 
580x440mm with integral type foot rest. 

2 nos.   

57 P&F white vitreous chind pedestal type water closed 
(European type) with seat and lid, 10 litre low level white 
vitreous china flushing cistern & CP flush bend with fittings 
CI brackets, 40 mm flush bend, overflow arrangement with 
specials of standard make and mosquito proof coupling of 
approved municipal design complete including painting of 
fittings and brackets, cutting and making good the walls 
and floors wherever required. 

    

 a) WC pan with ISI marked white solid plastic seat and lid 2 nos.   
58 

P&F white vitreous china flat back or wall corner type 
lipped from urinal basin of 430x260x350mm and 
340x410x265 mm sizes respectively with automatic 
flushing cistern with standard flush pipe ;and CP brass 
spreaders with brass unions and GI clamps complete, 
including painting of fittings and brackets, cutting and 
making good the walls and floors wherever required. 

    

 
a) Range of   two urinal basins with 5 litre white PVC 
automatic flushing cistern. 

1 each   

 
A )One urinal basins with 5 litre white PVC automatic 
flushing cistern. 

3 each   

59 P&F wash basin with CI brackets, 15 mm CP brass pillar 
taps, 32 mm CP brass waste of standard pattern, including 
painting of fittings and brackets, cutting and making good 
the walls wherever require. 

    

 White vitreuous china wash basin size 630x450mm with a 
pair of 15 mm CP brass  pillar taps. 

2 each   

 White vitreuous China  Surgeon type wash basin size 
660x460 mm with  single 15 mm CP brass pillar taps with 
elbow operated levers, a pair of 15 mm CP brass  pillar 
taps. 

1 each   
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60 
P&F 600x450 mm beveled edge mirror of superior glass ( 
of approved quality)  and of required shape and size with 
plastic moulded frame of approved make and shade with 6 
mm thick hard board backing. 

    

 a) Circular shape 450 mm dia 1 each   
61 Providing and fixing toilet paper holder     

 a)CP brass 1 each   
62 Providing and fixing soil, waste and vent pipes.     

 a) sand cast iron S&S as per IS-1729 18 mtrs   
63 P&F bend of required degree with access door, insert on 

rubber washer 3 mm thick, bolts and nuts complete. 
2 each   

64 Providing and filling the joints with spun yarn cement slurry 
and cement mortar 1:2 ( 1 cement : 2 fine sand) in SCI/ CI 
pipes. 

    

 a) 100 mm dia pipe 9 nos.   
65 

P&F MS holder-bat clamps of approved desing to sand 
cast iron/cast iron (spun) pipe embedded in and including 
cement concrete blocks 10x10x10cm of A:2:4 mix ( 1 
cement : 2 coarse sand : 4 graded stone aggregate 20 mm 
nominal size) including cost of cutting holes and making 
good the walls etc. 

9 nos.   

66 
P&F single equal plain junction of required degree with 
access door, insertion rubber washer 3 mm thick, bolts and 
nuts complete 

    

 a) 100x100x100 mm 2 each   
67 

Pre cast  terrazo tiles 22mm thick with graded marble chips 
of size upto 12 mm laid in floors, and landings, jointed with 
neat cement slurry mixed with pigment to match the shade 
of the tiles including rubbing and polishing complete with 
pre cast files on 20 mm thick bed to cement mortar 1:4 ( 1 
cement : 4 coarse sand). 

    

 a) Ordinary cement without any pigment. 11 sqm   
68 P&F 10 mm thick acid and or alkali resistant tiles of 

approved make and colour using acid and or alkali resisting 
mortar bedding and joints filled with acid and or alkali 
resisting cement as per IS: 4457 complete as per the 
direction of engineer-in-charge. 

    

a) 
In flooring on a bed of 10 mm thick mortar 1:4 ( 1 acid proof 
cement  : 4 coarse sand). 

6 sqm   

b) Acid & alkali resistant tile. 20 sqm   

           Grand  total   

 
Note:- (i)The contractor shall bear the cost of samples, testing fee, if tested out side in laboratory for 
testing materials. 

 
(ii)The rate shall included the cost of all labour, material, equipment etc. used in the work up to the 
height of floor -v level. 

 (iii)Basic rate for materials, labour and P,O,L, required in the work may be quoted in the schedule 'E'. 

    

  Signature  of contractor  

   Stamp   
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 Electrical repair & maintenance work of seed store 

processing plant, &  office complex Sheikh Pura , Patna  
   

 
                               BILL OF  QUANTITY     
SN ITEM QTY UNIT RATE   

(Rs.) 
Amount 

1 Writing for light/fan point/exhaust fan point/call bell point etc. 
with 1.5 sqm FRPVC insulated coper conductor single core 
cable in surface/ recessed steel conduit with piano type 
switch, phenolic laminated sheet, suitable size Ms box and 
earthing the point with 1.5 sqmm. FRPVC insulated copper 
conductor single core cable etc. as required group "C" 

5  
points 

  

2 Supply and fixing following piano type switch/socket on the 
existing switch box/cover including connections etc. as 
required      (i)Switch 5 Amps. 

6 set  

 
   (ii) 3 pin socket out let 5 A 6 set   

3 Wiring for light power plug with 2x4 s.q. mm. FR PVC 
Insulated copper conductor single core cable in surface 
/recessed steel conduit alongwith 1 no. 4 sq.mm FR PVC 
insulated copper conductor single core cable for loop 
earthing as required.  

40 meter  

 
4 Supply and fixing metal box of 180 x 100 x 60 mm deep 

nominal size on surface or in recess with suitable size  of 
phnolic laminated sheet cover in front including painting  etc. 
as required. 

4 nos  

 
5 Supplying and fixing following piano type switch/socket on 

the existing switch box/cover including connections etc. as 
required 

    

 
 ( i )Switch 15 Amps 4 set   
 ((ii) 6 pin socket out let 15 A 4 set   

6 Wiring for circuits /submain wiring alongwith earth wire with 
the following size of FR PVC insulated copper conductor, 
single core cable in surface recessed steel conduit as 
required (1) 2X2.5 sqmm + 1X2.5 sqmm earth wire. 

50 metre  

 
 (ii) 4 x2.5 sq. mm + 2x2.5 sq.mm earth wire 20 meter   

7 Installation testing and commissioning of pre-wired, 
flourescent fittings /compact flourescent fitting of all types, 
complete with all accessories and tube etc. directly on 
ceilling/wall including connection with 1.5 sqmm FR PVC 
insulated, copper conductor, single core cable and earthing 
etc. as required (on surface) 

6 nos  

 
8 Supplying and fixing following way,single pole and neutral, 

sheet steel, MCB distribution board consumer unit, 240 
volts, on surface/recess, complete with tinned copper busbar 
neutral busbar, earth bar, din hinged from acrylic cover for 
the MCB knobs, detachable gland plate, inter-connections, 
phophatized and powder painted including earthing etc. as 
required (but without MCB/RCCB/isolator) 2+8 way DB. 

1 Nos.  

 
9 Supplying and fixing 5 amps to 32 amps rating, 240 volts, "C 

series, miniature circuit breakers suitable for inductive load 
of single pole with neutral on the existing board/box 
complete with suitable cover, connections  testing and 
commissioning etc as required (single pole ) 

8 nos  
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10 Supplying and fixing 40 Amp rating double pole 240 volts 
isolator in the exiting MCB DB complete with connections, 
testing & commissioning etc. as required . 

1 nos  

 
      

11 Supply and fixing 5 amps to 32 amps rating , 240 volts, 'C' 
series, miniature circuit breakers suitable for inductive load 
of single pole with neutral on the existing board/box 
complete with suitable cover including  connections testing 
and commissioning etc. as required     ( single pole). 

1 nos  

 
      

12 Supply box type 4ft x 40 watt fluourescent tube fitting made 
form CRCA mild steel sheet stove enamelled complete with 
condenser coper ballast, starter with tube etc as required 
category 'B'  ( make crompton /phillps/Bajaj   

6 nos  

 
      

13 Supply installation testing commissioning CFL Lamp of 20 
watt complete with all accessories including fixing of brass 
batten holder, connections etc as required (  make Phillips/ 
Osram       (i) On surface  

 
30 

 
each 

 

 
 II) on truss at height of 5 meters 46 each   

14 Supplying ,installation, testing, commissioning street light 
CFL tube light fitting on wall with brackets fixing 
arrangement etc as required complete with  supply of 85 
watt CFL of make Bajaj/Crompton/Phillips etc as required 

6 Nos  

 
      

15 Supply of post top lantern with non yellowing opal acrylic 
diffuser and spun aluminium powder painted top.with 160 
watts  MV lamps, copper  blast connections, inter 
connections as required HRC-40 Phillips/Compton/GEC 

    
    
6 nos   
    

      
16 Supplying of the following size of PVC insulated PVC 

sheathed 1.1 KV 
   

 
 grade aluminium  conductor armoured cable ISI mark  

(a) 2x6sqmm  
  

20 
 

mtrs 
 

 
 (b) 2x10 30 mtrs   
 ( c) 3.1/2x25sq.mm   50 mtrs   
 ( d ) 4 x 16mm2 50 mtrs   

17  Installation testing and commissioning of post top lantern 
fitting on the   existing GI pole including connections 
clamping nut botls etc. as required. 

    
 6 nos  

 
      

18 Providing and fixing  50 mm dla GI pipe complelte with GI 
fittings including trenching in ground/road & refilling etc. as 
required. 

    
 20 mtrs  

 
19 Laying of 1 no. PVC insulated & PVC sheated /XLPE power 

cable of 1.1 KV grade of size not exceeding 25sq.mm direct 
in ground including excavation sand cushioning protective 
covering & refilling the trench etc as required. 

    
     
 80 mtrs  

 
      

20 Laying of 1 no. PVC insulated & PVC sheated/XLPE power 
cableof1.1KV gradeof size not exceeding 25 sq.mm in the 
existing RCC/hume pipe/stoneware/metal pipe as required 

20 mtrs  

 

 

21 Laying and fixing of 1 no. PVC insulated & PVC sheathed 
/XLPE aluminum conductor cable of 1.1 KV grade of size not 
exceeding 25 sqm on surface as required 

    
 45 mtrs   
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22 Laying of 1 no. PVC insulated & PVC sheated /XLPE power 

cable of 1.1 KV grade of size  exceeding 25mm direct in 
ground including excavation sand cushioning protective 
covering & refilling the trench etc as required. 

60 mtrs   
   
  

 
23 Laying and fixing of 1 no. PVCinsulated PVC  sheathed 

/XLPE aluminum conductor cable of 1.1 KV grade of size  
exceeding 25 sqmm in existing hume/stone ware/metal  
pipe as required. 

    
 20 mtrs   
    

 
      

24 Laying and fixing of 1 no. PVC insulated& PVC sheathed 
/XLPE aluminum conductor cable of 1.1 KV grade of size  
exceeding 25 sqmm on surface etc as required 

20 mtrs   
     
     
      

25 Supplying and making end termination with brass 
compression gland and aluminium conductor cable of 1.1 
KV grade as required  

    
    

 
      
 (a) 2 x 6 6 p/ set   
 (b) 2 x 10  sqmm 6 p/ set   
 (c ) 3.5 x 16  6 p/ set   
 ( d) 3.5 x 25 sq mm 4 p/ set   
      

26 Providing andfixing  MV danger notice plate of 200 mm x 
150 mm, made of mild steel, atleast2 mm thick and viterous 
enamelled white on both sides and with inscription in single 
red colour on front side as required. 

1 nos  

 
     
     

27 Providing and laying earth connection from earth electrode 
with 6  SWG dia GI Wire in 15 mm dia GI  pipe from earth 
electrode as required     

    
 10 mtrs  

 
      

28 Supplying and fixing 6swg GI wire on surface/recess 
including connection for loop earthing etc. as required 

30 mtrs   
   
      

29 Dismentalling of PVC insullated & PVC sheated /XLPE 
power cable of 1.1 KV grade of size exceeding 25 sq.mm 
cable upto 120 mm sqm. from   the ground/ pipe/ surface & 
making the surface equally good as required) 

    
     
 100 mtrs  

 
      

30 Dismantling of PVC insulated & PVC sheeted /XLPE power 
cable of 1.1 KV grade of size cable up to 25sq mm . from the 
ground/surface/Pipe & making the surface equally good as 
required. 

    
 30 mtrs   
    

 
31 Dismantling following existing main switch from pannel 

board including disconnections etc as required & supplying 
installation testing and commissioning of new switches of 
required capacity on the main control pannel/wall  with 
proper connections inter connection of cable as required at 
different places of following capacity 

   

 
     

     
    

 
 (a) 100 A TPN 3 nos   
 (b)   60 A TPN 1 nos   
 ( C )30  A TPN 1 nos   
 (d)  30     SPN 5 nos   
 (e)  15 A TPN 4 nos   
 (f)    6 way / 8 way DB 4 nos   
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32 Wiring in existing conduit  including supplying & drawing of 
following size FR PVC  insulated copper conductor of single 
core cable in the existing surface /recessed steel/ PVC 
conduit as required 

    

     
    

 
 2 x2.5 sqmm 50 p.mtr   
 4 x 2.5 sqmm 30 p.mtr   
 6 x 2.5 sqmm 10 p.mtr   
 2 x 4    sqmm 50 p.mtr   
 3 x 4    sqmm 20 p.mtr   
 4 x 4    sqmm 30 p.mtr   

33 Supplying & fixing  following size of steel conduit with 
accessories on surface /recess  including painting in case of 
surface or cutting the wall and making good with the same in  
case of recessed etc. has required. 

    

 

   

 
     
 20mm dia. 20 p.mtr   
 25mm dia 30 p.mtr   
34 Re-wiring for light point/fan point /exhaust fan point call well 

point with 15 sqmm FR PVC insulated copper conductor 
single core cable and 1.5 sqmm FR PVC insulated copper  
conductor single  core cable as earth wire in existing 
surface/recessed steel/PVC conduit including dismantling as 
required. 

 

 

 

 

 (a) Group C 90 each   
35 Rewiring twin control light point with  1.5 sqmm FR PVC 

insulated copper conductor single core cable and 1.5 sqmm 
FRPVC insulated copper conductor single core cable as  
earth wire in existing surface/recessed steel/PVC conduit 
including dismantling as required. 

    
 2 each   

     
    

 
 (a) Group 'C'     
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SCHEDULE-‘E’ 

 

 

Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site. 

 

 

SN Particulars  Qty. Unit Rate Amount 

      

1 MATERIAL     

a) Cement  50 kg  Bag   

i) OPC  43/53  grade     

ii) P.P.C.    33   grade     

b) Twisted steel/deformed bars  Qtls.   

c) Bricks as per availability  Thousand   

i) 50kg/cm 
2
     

ii) 75 kg /cm 
2 

     

iii) 30/35 kg /cm 
2 , 

 local     

d) Steel tubes  Kgs.   

i) Electric resistance welded (ERW)     

ii) Hot finished welded (HFW)     

iii) Hot finished seamless (HFS)     

e) Steel for general structure-Angle, Tee & 

flat etc. 

 Qtls   

f) 6mm thick non Asbestos Cement  

corrugated sheets. 

 Sqm   

g) Stone grit   Cum   

i) Below 12.5 mm nominal size     

ii) Above 12.5 mm nominal size     

iii) Stone ballast 25 to 40 mm nominal size.  Cum   

iv) Stone ballast 40 mm – 60 mm nominal size  Cum   

h) Coarse sand   Cum   

i) Local sand  Cum   

j) Moorum  Cum   

k) Good earth  Cum   

2 Labours   Per day   

i) Mason (Average)     

ii) Carpenter/black smith (average)     

iii) Beldar     

3 P.O.L.  Litre.   

i) Diesel     

ii) Petrol     

iii) Lubricant     
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CHECK LIST  FOR TECHNICAL EVALUATION OF TENDER 

 
 

 

1.     EMD. 

 

2      Certificate of registration of the firm. 

 

3.     Partner ship Deed if Partnership firm. 

 

4.     Authorization for signing if it is limited company or partnership firm. 

 

5.     An affidavit of ownership if proprietary firm/sole traders. 

 

6.     Income-tax Return for the current year & previous year with PAN/TAN. 

 

7.     Copy of registration No. of   SST/CST/VAT , ESI & PF 

 

8.     Performance/ experience certificate of Department for quality and timely supply/  

        Completion. 

 

9.     If   representative participating, letter of authorization to participate in the tender 

        Opening /negotiation of rate. 

 

10.   Name and addresses of the Bank, Account No., IFC Code.  

 

11.   Affidavit certificate that not black listed and no arbitration case pending in this 

 office. 

 

12.   NSIC certificate with proper validity of time and item. 

 

13.   Other document if any in support of the tender. 

 

14.    Each and every pages of tender document should be signed with stamp of    

         Authorized Signatory of tenderer. 
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