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GENERAL DIRECTIONS FOR TENDERER

1 This book of general conditions of contract is applicable for item rate tenders. The
general rules and guidelines are given in the document.

2 Schedule of A to F, special conditions/specifications and drawings only will be  issued
to intending bidders. The standard form will not be issued along with the tender documents but
the same shall form part of the agreement to be drawn and signed by both parties after
acceptance of tender.

3 All blanks are confined to Notice Inviting Tender and Schedule A to F.

4 Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in NIT and
in schedules B to F before issue of tender documents.

5 The intending bidders shall quote their rates in Schedule’ A’ and ‘E’.

6 Listed Proforma for registers (Appendix I to XIII) are only for information and
guidance, these are not to be filled in the standard form. Listed proforma are to be
obtained by contractor at the time of acceptance of work order.



NATONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING)
REGIONAL OFFICE, MARKET YARD, GULTEKDI, PUNE-411037
No...8(3-JGN)/NSC:PNA/ENGG/2011-12 Dt. 29.06.2011

NOTICE INVITING TENDER
National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders from reputed Contractors
registered with CPWD, MES, P & T, and State/Semi Govt. Organization having executed the similar kind

of works.
Name of work Estimated cost Period of | Earnest | Cost of tender
(Rs. in lakhs) completio | money document
n (Rs.) (Rs.)

Name of works: Construction of As per DSR’07
Seed Processing Plant, Seed =172.78
Store, Office Complex and As per Market rate eight 416000/- 2000/-
Boundary wall including =28.58 months
Electrical work at Jalgaon. Electrical work as per

DSR’'07 =6.56

Total =207.92

1 Tender document may be obtained from the Regional Office, located at above mentioned
Address and the General Manager (Engg.), NSC, Beej Bhawan, Pusa Complex, New Delhi-12 on
any working days on payment of cost of tender (non refundable) on or before20.07.2011 through
cash/Bank draft in favour of NSC Ltd, Pune/New delhi. Notice Inviting Tender may also be down
loaded from the web site- www.indiaseeds.com. . However, in this case, the cost of tender
document will have to be deposited at the time of submission of tender through DD.

2 While applying for issue of tender documents, valid Income Tax Clearance Certificate and
Registration certificate with attested copies as applicable along with application on their printed
letter heads and a list of works executed with their value and period of construction should be
given. Tender document will be issued to experienced parties having executed work of similar
magnitude.

Sale of tender document will be closed two days before the scheduled date of opening the tender.
Earnest money mentioned above should be accompanied with the tender in the shape of DD
drawn on SBI or any Nationalized Bank payable at NSC, Pune.

5 Tender shall be received on 22.07.2011 up to 1500 hours at the Regional Manager, NSC, Ltd,
Pune and shall be opened on the same day at 1530 hours in presence of tenderer who wish to
attend.

6 Change in terms and conditions or the specifications or schedule of completion shall not be
accepted. Such conditional tenders are liable for rejection.

7 The Corporation reserves the right to accept or reject any/all tenders without assigning any reason

Whatsoever and decision of the Corporation shall be final and binding on tenderer.

Sd/-
Regional Manager
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CONDITIONS OF CONTRACT

DEFINITIONS

b)

c)

d)

€)

2)

The contract means the documents forming the tender and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the National
Seeds Corporation Ltd, and the Contractor, together with the documents referred to
therein including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer and all these documents taken together, shall be
deemed to form the contract and shall be complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum
Managing Director including his authorized representative(s) who will employ the
contractor and legal successor(s) in title and permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assignees to them:-

The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or
by virtue of the contract contracted to be executed whether temporary or permanent and
whether original, altered, substituted or additional.

The ‘Site’ shall mean the land and/or other places on, into or through which work to be
executed under the contract or any adjacent land, path or street through which work is to
be executed under the contract or any adjacent land, path or street which may allotted or
used for the purpose of carrying out the contract.

The ‘Contractor shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include the legal personal representative or such
individual or the person composing such firm or company, or the successors of such firm
or company and the permitted assignees or such individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.

The ‘Engineer’ means the Engineer and includes the project Manager/Incharge who shall
supervise and be in charge of the work or any other designation authorized by the
Employer for the purpose of operating the contract.

Where the context requires, words imparting the singular only also include the plural
number and vice-versa.

‘Specification’ means the specification referred to in the tender and any modification
there of or addition there to as may from time to time be furnished approved in writing by
Engineer.



h)

®
)

k)

D

‘District specification’ means the specifications followed by the State Govt. in the area
where the work is to be executed.

‘Approved’ means approved in writings and ‘approval’ means approval in writing.
Tendered value means the value of the entire work as stipulated in the letter of award .

Market rate shall be the rate as decided by the Engineer on the basis of the cost of the
materials and labour at the site where is the work is to be executed plus the per centage

mentioned in the schedule “ F” to cover all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed
to the tender papers or the standard schedule of Rates of the government mentioned in
Schedule “F” hereunder, with the amendments thereto issued upto the date of receipt of

the tender.

WORK TO BE CARRIED OUT:

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, material, tool, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion
of the works. The descriptions given in the Schedule of Quantities (Schedule-A) shall,
unless otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position and all
other labours necessary in and for the full and entire execution and completion of the

work as aforesaid in accordance with good practice and recognised principles.

SUFFICIENCY OF TENDER:

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the schedule of quantities, which rates and prices shall, except as otherwise
provided, over all his obligations under the Contract and all matters and things necessary

for the proper completion and maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:

The several documents forming the contract are to be taken as mutually explanatory of



one another, detailed drawings being followed in preference to small scale drawing and
figure dimensions in preference to scale and the special conditions in preference to

general conditions.

) In case of discrepancy between the schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:-

a) Description of Schedule of Quantities.
b) Particular Specification and Special Condition as per manufacturer.
C) Drawings

d) C.P.W.D. specifications
e) Indian standard specification of B.L.S.

f) If there are varying or conflicting provisions made in any one document forming part of
the contract, the Acceptance Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

2) Any error in description, quantity or rate in Schedule of Quantities or any omission there
from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised therein according to drawings and

specifications or from any of his obligations under the contract.

6. SIGNING OF CONTRAC
The successful contractor, on acceptance of office tender by the accepting Authority
shall, within 15 days form the stipulated date of start of the work sign the contract consisting
of:

@D The notice inviting tender, all the documents including drawings, if any forming the
tender as issued at the time of invitation of tender and acceptance there of together with
any correspondence leading there to.

(I) ~ Various standard clause with corrections up to the date stipulated in schedule “F” along
with annexure there to.
(a) Model rules for the protection for the health, sanitary arrangements for workers employed

by NSC or its contractors ( refer page no.------- )
(b) Contractor’s labor regulations ( refer page no.------- )
(c)  List of act and omissions for which fines can be imposed ( refer page no.------ )-



ITEM RATE TENDER

I/We  hereby tender for the execution of the work for National Seeds Corporation, (A
Govt. of India Undertaking) New Delhi specified in the under written memorandum within the
time specified in such memorandum at the rates specified therein, and in accordance in all
respect with the specifications, designs, drawings and instructions in written referred to rule of
General Rule and Guidance and with such materials as are provided for by and in all respect in
accordance with such conditions so far as applicable.
Memorandum

a) General description

b) Estimated cost

c¢) Earnest money T~ " ASPER NOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general
rules and directions, conditions, schedule of rates and other documents and rules referred to in
the tender document for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of
accepted value of work with in 15 days of letter issued in this regard. The performance
guarantee shall be kept valid and will be refundable to us soon after the completion of work and
recording of the completion certificate.

A sum of Rs --------------- is hereby forwarded in the shape of cash/DD as earnest money.

The security deposit will be collected through deductions from the bills @ 5 % of work
done till the sum along with earnest money deposited amount to 5 % of value of contract and that
will be treated as security deposit.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill
all the terms & provisions of the said conditions annexed here to and all the terms and provision
contained in the notice inviting tender so far as applicable, and or in default there of to forfeit

and pay to the Corporation or their successors, the sum of money mentioned in the said



conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to
any other right or remedy, be at liberty to forfeit the said Performance Guarantee, other wise the
said Performance Guarantee shall be retained for performance of contract onward for a period
up to two months from the date of completion of work. Earnest money shall be retained by them
towards security deposit mentioned against clause (e).

(i1) to execute all the works referred to in the tender documents upon the terms &
conditions contained or referred to therein, and to carry out such deviations as may be ordered,
upto a maximum of 100 % at the rates quoted in the tender documents and those in excess of that

limit at the rates to be determined in accordance with the provisions mutually agreed.

Signature of Contractor
Postal Address

Witness:-
Address............
Occupation............

WItnesS:-..ovvveeeeeeennn.
Address:-................

Occupation............

10
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GENERAL RULES AND GUIDANCE FOR INVITING OF TENDER
The tenders are being invited by Regional Office, National Seeds Corporation, Pune
The contractor should read the specifications carefully before submitting tender.
(If the tender has been downloaded from the web-site the cost of tender shall be deposited or else
tender shall be rejected.)
The earnest money as per Notice should accompany the tender in the shape of DD drawn on SBI
or any Nationalized Banks payable in favour of NSC Limited, ------------- . Tenders without
EMD are liable for rejection.
(a) The tenderer will be required to furnish Income Tax Return for the current year and
Registration No. of SST/CST/VAT.
(b) The contractor will have to give an undertaking that he will submit the proof of remittance of
PF/ESI through challans at the time of final bills.

In case of non furnishing if such proof, 4.7% (four point seven percent) of the value of
the bill amount of work shall be withheld by NSC which can be released only after production of
the required challans. If it is incumbent upon NSC to deposit withhold amount with EPF
authorities, the same shall be deposited by NSC with EPF authorities. After deposition of the
amount, NSC shall not refund this to the contractor even on production of EPF Challans.

(c) NSC shall also recover labour Cess @ 1% from each RA bill and shall deposited with the
Labour Board of the concerned state. In case the Labour Board is not established in the state,
recovery made by NSC shall be retained under suspense and will be deposited with the Labour
Board as & when established in the state.

Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax on material in
respect of this contract shall be payable by the contractor and no claim whatsoever in this respect
will be entertained

The rates quoted by the contractor is item rate tender and the same will be taken as correct and
not the amounts worked out by them.

The contractor should quote the rates in figures as well as in words and amount tendered by him.
The amount for each item should be worked out and the requisite the total given. Rates should be
written in words closely followed by figures and it should not be written in the next line.

Time allowed for carrying out the work will be ----------- .

Tenders shall be received up to 15.00 hours-------- and will be opened at 15.30 hours on same day
at above mentioned address in presence of tenderer who wish to attend.

Tender should remain open for acceptance for a period of 90 days from the date of receipt of

tender. If any tenderer withdraws his tender before the said period or makes any modification

11
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in the terms and conditions of the tender which are not acceptable to the department, then the
corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the
earnest money as aforesaid.

Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any
respect are liable to be summarily rejected.

The tenders containing unsealed remarks or any additional conditions are liable to summarily
rejection.

Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete address be submitted
along with the tender.

In the case of any tender where unit rate of any item /items appear unrealistic and imbalance and
in case the tenderer is unable to provide satisfactory explanation, such a tender will be liable for
rejection.

The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of
site, the full extent and character of operation, the nature of the ground and supply conditions
affecting lay out execution of the contract generally. No claim on the ground for want of
knowledge in such respect will be entertained.

Water & Electricity for work of what so ever purpose related to the work will be arranged by the
contractor. Where ever the same is provided by the Department consumption charges shall be
borne by the contractor @ 1.5 % of the work value.

Change in the terms and condition or the specifications, or schedule of completion shall not be
accepted such conditional tenders shall be liable for rejection.

Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.
However in the case of any cutting, it should be authenticated by signature of the tenderer
concerned.

The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc. as
per site condition.

The payments will be released on submission of bill of work done valuing not less than of
Rs.50,000/-.

The memorandum of work tendered for and the schedule of materials to be supplied by the NSC
and their issue rates, shall be filled in and completed in the office of the RM, NSC, -----------------
before the tender form is issued. If form is issued to an intending tender without having been so
filled in and complete, he shall request the officer to have this done before he completes and
delivers his tender.

Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The

12
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cement concrete laid shall be mechanically vibrated by means of mechanically operated vibrators.
The rates quoted shall be inclusive of these operations and no extra payments shall be made.

The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.

The contractor shall give a list of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no
allowance whatsoever will be made beyond the contract for any alleged ignorance thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials,
rubbish of all kind. All holes of hollows whether originally existing or produced during clearance
shall be carefully filled up with earth, well rammed, leveled off, as directed.

The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted value
of work within 15 days of letter issued in this regard.

The performance guarantee shall be refunded to the contractor soon after the  completion of
work and recording of the completion certificate.

The security deposit shall be dubitable @ 5 % from the bills and will remains as such for
a period of defect liability from the date of completion of work.

Defects arising during the defect liability guarantee period if any shall be rectified by the party
free of cost with in fortnight as and when brought to the notice in writing or telephonically.

The contractor’s responsibility for this contract shall commence from the date of issue of order of
acceptance of tender.

The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for
refund of security and it shall be governed as per CPWD guidelines.

The contractor shall maintain and produces all records when called for, related to relevant

Acts concerning labour engaged and construction.

‘No’ negotiation is envisages even with a lowest party except under exceptional situations

The Corporation shall have the right of rejecting all or any of the tender without assigning any

reason whatsoever and will not be bound to accept the lowest tender or any of the tender.

13



CLAUSES OF CONTRACT

CLAUSE- 1 PERFORMANCE GUARANTEE

) The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent)
of the accepted amount in addition to other deposit mentioned elsewhere in the contract, for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) with in period specified in schedule “F” from the date of issue of
letter of acceptance. This period can be further extended by the Engineer up to maximum period
as specified in schedule “F” on written request of the contractor stating the reason for delays in
procuring the Performance Guarantee, to the satisfaction of the Engineer. This guarantee shall
be in the form of Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by
Demand Draft/ pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-
only).

This guarantee bond shall be in the form of Demand Draft or by means of Bank
Guarantee as per proforma attached of the tender document. The Bank Guarantee shall be issued
by and Schedule Bank in favour of National Seeds Corporation. The Bank Guarantee should be
accompanied by a forwarding letter of the banker on their letter head
(i1) The performance guarantee shall be initially valid up to the stipulated date of completion
plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor
shall get the validity of performance guarantee extended to cover such enlarged time for
completion of work. After recording of the completion of certificate for the work by the
competent authority, the performance guarantee shall be returned to the contractor, without any
interest.

(i11)) The Engineer shall not make a claim under the performance guarantee except for
amounts to which the Corporation is entitled under the contract ( not withstanding and/or with
out prejudice to any other provisions in the contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
performance guarantee.

b) Failure by the contractor to pay NSC any amount due, either as agreed by the contractor
or determined under any of the Clauses/conditions of the agreement, within 30 days of the
service of the notice to this effect by Engineer.

(iv)  In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor’)
shall permit National Seeds Corporation (hereinafter called the employer) at the time of making
any payment to him for work done under the contract to deduct at the rate of 5 % of the gross
amount of each running bill till the sum along with the sum already deposited as earnest money,
will amount to security deposit of 5 % of the tendered value of the work subject to maximum of
Rs. 5,00,000/- (Rupees five lakhs only).

14



All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor or
any account whatsoever and in the event of his security deposit being reduced by reason of any such
deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof
the security deposit shall be collected from running bills of the contractor at the rates mentioned above
and the Earnest money if deposited in cash at the time of tenders will be treated as part of the Security
deposit.

Note -1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at
its face value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer
at the time of collection of interest and the amount of interest to the extent of deficiency in value of the
Govt. paper, will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules
except fidelity bond. This will be subject to the observance of the condition mentioned under the rule
against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or
required progress for the whole of the work or if applicable any section within the relevant time
prescribed and clear the site, the contractor shall pay to the employer an amount equal to 10% or such
smaller amount, the employer may decide on the amount of estimated cost of the whole work as shown in
the tender as compensation as liquidated damage for such default and not as a penalty (which sum shall be
the only money due from the contractor for such default) for every day or part of the day which shall
elapse between the relevant time for completion and the date stated in completion certificate of the whole
of the works or the relevant section, subject to the applicable limit of 10% of the contract price. The
employer may, without prejudice to any other method of recovery, deduct the amount of such damages
from any money due or to become due to the contractor. The payment of deduction of such damages
shall not relieve the contractor from his obligation to complete the works, or from any other of his
obligations and liabilities under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued
for any part of the works or of a section, the liquidated damages for delay in completion of the remainder
of the works or of that section shall, for any period of delay after the date stated in such taking over
certificate, and in the absence of alternative provisions in the contract be reduced in the proportion which
the value of the part so certified bears to the value of the whole of the Works or Section, as applicable.
The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect
the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any

15



part thereof for such time and in such manner as the Engineer may consider necessary and shall during
such suspension, properly protect and secure the works or such part thereof so far as is necessary in the
opinion of the Engineer unless such suspension is;

a) Otherwise provided for in the contract, or

b) Necessary by reason of some default or of breach of contract by the contractor of which he  is
responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any part thereof
(save to the extent that such necessity arises from any act or default by the Engineer or the Employer

or from any of the risks defined in the  sub clause 3.1) Sub clause-3.2 shall apply.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation
with the Employer determine;

a) Any extension of time to which the contractor is entitled under clause 5, and

b) The amount which shall be added to the contract price, in respect of the cost incurred by the
contractor by reason of such suspension and shall notify the contractor with a copy to the Employer.
CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF

ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred upon the Engineer by the clause 3
thereof shall have become exercisable and the same shall not be exercised, the non exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not
withstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for damages shall remain unaffected. In the event of the Engineer
putting in force all or any of the powers vested in him under the preceding clause, he may if he
so desired after giving a notice in writing to the contractor take possession of (or at the sole
discretion of the Engineer which shall be final and binding on the contractor) use on as hire (the
amount of the hire money being also in the final determination of the Engineer) all or any tools,
plant material and stores in or upon the works, or the site thereof, belonging to the contractor or
procured by the contractor and intended to be used for execution of the work or any part thereof,
paying or allowing for the same in account at the contract rates or in the case of these not being
applicable, at current market rate to be certified by the Engineer whose certificate thereof shall
be final and binding on the contractor otherwise the Engineer by notice in writing may order the
contractor, foreman or other authorized agent to remove such tools, plant materials or stores from
the premises (within the time specified in the notice) and in event the contractor failing to
comply with any such requisition, the Engineer may remove them at the contractor's expense or
sell them by auction or private sale on account of the contractor and his risk in all respects and
the certificate of the Engineer as to the expense of any such removal and amount of the proceed
and expense of any such sale shall be final and conclusive against the contractor.

CLAUSE :5 EXTENSION OF TIME FOR COMPLETION

1. In the event of :
a) The amount or nature of extra or additional work or
b) exceptionally adverse climatic conditions, or
¢) any delay, impediment or prevention by the Employer, or
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d) other special circumstances which may occur, other than through a default or breach of
contract by the Contractor or for which he is responsible being such as fairly to entitle the
Contractor to an extension of the Time for Completion of the works, or any section or part
thereof, the Engineer shall determine the amount of such extension and shall notify the
Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.
Provided that the Engineer is not bound to make any determination unless the
Contractor has

a) within 28 days after such even has first arisen notified the Engineer with a copy to the
Employer, and
b) within 28 days, or such other reasonable time as may be agreed by the  Engineer, after

such notification submitted to the Engineer detailed particulars of any extension of time to
which he may consider himself entitled in order that such submission may be investigated at
the time.

CLAUSE 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works,
and they are not to be taken as the actual and correct quantities of the works to be executed by
the Contractor in fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement
the value of the works in accordance with Clause 7. The Engineer shall, when he requires any
part of the works to be measured, give reasonable notice to the Contractor's authorized agent,
who shall:

a) forthwith attend or send a qualified representative to assist the Engineer in making
such measurement and
b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct
measurement of such part of the works. For the purpose of measuring such permanent works as
are to be measured by records and drawings, the Engineer shall prepare records and drawings as
the work proceeds and the Contractor, as and when called upon to do so in writing, shall, within
14 days, attend to examine and agree such records and drawing with the Engineer and shall
sign the same when so agreed. If the contractor does not attend to examine and agree such records
and drawing, they shall be taken to be correct. If, after examination of such records and drawing,
the contractor does not agree the same or does not sign the same as agreed, they shall
nevertheless be taken to be correct, unless the Contractor within 14 days of such examination,
lodges with the Engineer notice of the respect in which such records and drawing are claimed by
him to be incorrect. On receipt of such notice, the Engineer shall review the records and
drawings and either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except
where otherwise provided for the Contract.
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CLAUSE 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE
REGARDED AS ADVANCE

No payment shall be made for a work estimated to cost rupees fifty thousand or less till
after the whole of the work shall have been completed and certificate of completion given. But
in the case of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on
submitting the bill be entitled to receive a monthly payment as interim or running account bill
then executed to the satisfaction of the Engineer, on the basis of recorded measurements in
triplicate on or before every month on date fixed by the Engineer. But all such intermediate
payments shall be regarded as payments by way of advance against the final payment only and
not as payment for work actually done and completed, and shall not preclude the requiring of
bad, unsound imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part
thereof in any respect or the accruing of any claim nor shall its conclude, determine or effect in
any way the powers of the Engineer, Under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise or in any other way vary or effect the
contract.

Whenever there is likely to be delay in recording detailed measurements for making
running payment in the case of residential buildings, advance payments without detailed
measurements for work done (other then foundation and finishing items) up to (a) lintel level
(including sun shades etc.) and (b) slab level, for each floor worked out at 75% of the tendered
rates may be made in running account bills by the Engineer at his discretion on the basis that the
work has been completed up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by
taking detailed measurements thereof. Final payment shall be made only on the running basis of

detailed measurements.

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall
inspect the work and if there is no defect in the work shall furnish the
contractor with a certificate of physical completion otherwise a provisional certificate of
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment
will be made at reduced rates, shall be issued but no certificate of completion, provisional or
otherwise shall be issued, nor shall the work be considered to be complete until the contractor
shall have removed from the premises on which the work shall be executed all scaffolding,
surplus materials, rubbish and all huts and sanitary arrangement required for his/their work
people on the site in connection with the execution of the
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from
all wood work, doors, windows, walls, floors or other part of any building, in upon or about
which the work is to be executed or of he may have had possession for the purpose of the
execution thereof and not until the work shall have been measured by the Engineer/. If the
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding,
surplus materials, rubbish, all huts and sanitary arrangements as aforesaid and cleaning off dirt
on or before the date fixed for the completion of work the Engineer may at the expense of the
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contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off the same
as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.
8.2 CONTRACTOR TO KEEP SITE CLEAN

The splashes and droppings from white washing, colour washing, painting etc. on walls,
floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises etc. where the
work is done without waiting for the actual completion of all the other items of work in the
contract. In case the contractor fails to comply with the requirements of this clause, Engineer
shall have the right to get this work done at the cost of the contractor either departmentally or
through another agency. Before taking such action, the Engineer shall give two days notice in
writing to the contractor.

8.3 COMPLETION PLLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets
of all "As constructed" drawing for every component of the work at his own cost and plan as
required vide General specifications for Electrical Works (Part-1 Internal) 1972 & (Part-II
External) 1974 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable
to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/-
(Rupees fifteen thousand only) as may be fixed by the Engineer shall be final and binding on the
contractor.

PAYMENT OF BILLS

CLAUSE: 9

9.1 RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer for all works executed in the previous months and the Engineer shall take or cause to
be taken the requisite measurement for the purpose of having the same verified and the claim as
far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid the
Engineer may depute within seven days of the date fixed as aforesaid, a subordinate to measure
up the said work in the presence of the contractor whose countersignature to the measurement
list will be sufficient warrant and the Engineer may prepare a bill from such list. Engineer's
consent for release of running bill shall be linked with the satisfactory progress of the work.

9.2  FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in
running bills within one month from the date of the final certificate of completion furnished by
the Engineer. No further claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished. Payments off those items of
the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer, will, as far as possible be made within the period specified herein under,
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the period being reckoned from the date of receipt of the bill by the Engineer or his authorized
Officer, complete with account of materials, issued by the Corporation and dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs 3 months
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be
supplied by the employer for the purpose of the contract only and for that contractor shall give
his requirement on the basis of drawings or schedule of quantities of the work in writing at least
7 days in advance, which shall be issued to him keeping in view progress of work. For storage
of such issued material, the contractor will make his own arrangement of storage space at site
under double lock locking arrangement operable jointly by the engineer and the contractor.
Contractor shall be responsible to take delivery of the material from local supply place of
employer as per direction of Engineer and no extra payment will be admissible for this. The
value of the full quantity of material so supplied at the rates specified in the said schedule of
materials shall be set off or deducted from any sum due or thereafter to become due to the
contractor under the contract or otherwise against or from the security deposit. At the time of
submission of bills the contractor shall supply statement of material issued, material consumed
and the material balance at site in original good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and
the contractor shall be trustee of the stores/material so supplied/procured and the said
stores/materials shall not be removed/disposed off from the site of the work on any Account and
shall be at all times open to inspection by Engineer. Any such stores/materials remaining unused
shall be returned to the Engineer at a place, directed by him. But in case it is decided no to take
back the stores/materials the contractor shall have no claim for compensation on any account of
such stores/materials so supplied to him as aforesaid and not used by him or for any wastage in
or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine, having due
regard to the condition of the stores/materials. The price allowed for credit to the contractor,
however, shall be at the prevailing market rate not exceeding the amount charged to him
excluding the storage charge, if any. The decision of the Engineer shall be final and conclusive.
In the event of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to account of contravention of the terms of the licenses or permit and/or fro
criminal breach of trust, be liable to Government for all advantages or profits resulting or which
in the usual course would have resulted to him by reason of such breach. Provided that the
contractor shall in no case be entitled to any compensation or damages on account of any delay
in supply of non supply thereof at all or any such materials and stores provided further that the
contractor shall be in no case entitled to supply thereof at all or any such materials and stores
provided further that the contractor shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works

20



other than those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer
samples of materials to be used on the work and shall get these approved in advance. All such
materials to be provided by the contractor shall be in conformity with the specifications laid
down or referred in the contract. The contractor shall, if requested by the Engineer furnish proof,
to the satisfaction of the Engineer that the materials so comply.

The Engineer shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and in case of default
the Engineer shall be at liberty to employ other persons to remove the same without being
answerable or accountable or any loss or damage that may happen or arise to such materials.
The Engineer shall also have full powers to require other proper materials to be substituted
thereof and in case of default the Engineer may cause the same to be supplied and all costs which
may be involved due to such removal and substitution are to be borne by the contractor.

10.3  SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall
be entitled to be paid during the progress of the execution of the work up to 75% of the value of
materials which are in the opinion of the Engineer non-perishable and or in accordance with the
contract and which have been brought on the site in connection therewith and are adequately
stored and/or protected against damage by weather or other causes but which have at the time of
advance been incorporated in the works. When materials on account of which an advance has
been made under this sub-clauses are incorporated in the work the amount of such advance shall
be deducted from the next payment made under any of the clause or clauses of this contractor.

104 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES/WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but
not due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price
and/or wages prevailing at the time of receipt of the tender for the work and the contractor
thereupon necessarily and properly pays in respect of that material (incorporated in the works)
such increased/decreased price and/or in respect of labour engaged on the execution of the work
such increased/decreased wages, then the amount of the contract shall accordingly be varied
provided always that any increase so payable is not in the opinion of the Engineer (whose
decision shall be final and binding) attributable to delay in the execution of the contract within
the control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10%
of the said prices/wages and if so the reimbursement shall be made only on the excess over 10%
and provided further that any such increase shall not be payable if such increase has become
operative after the contract or extended date of completion of the work in question. In the same
way any decrease in the prices of material/wages of labour coming into force in excess of 10%,
downward adjustment would be made and recovery would be affected by the Engineer
accordingly.
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The contractor shall for the purpose of this condition keep such books of account and
other documents as are necessary to show the amount of any increase claimed or reduction
available and shall allow inspection of the same by a authorized representative of the Employer
and further shall at the request of the Engineer furnish any documents so kept and such other
information as the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in
the price of any such material and or wages of labour give notice thereof to the Engineer stating
that the same is given pursuant to this condition together with an information relating there to
which he may be in a position to supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance
with Clause 10) and/or wages of labour required for execution of the work increase, the
contractor shall be compensated for such increase as per provisions detailed below and the
amount of the contract shall accordingly be varied, subject to the condition that such
compensation for escalation in prices shall be available only for work done during the stipulated
period of the contract including such period for which the contract is validity extended under the
provisions of Clause 5 of the contract without any action under clause 2 and also subject to the
condition that no such compensation shall be payable for a work for which the stipulated period
of completion is 6 months or less. Such compensation for escalation in the prices of materials
and labour when due, shall be worked out based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were
received.
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the

cost of work as per the bills, running or final excluding any work for which payment is made at
prevailing market rates. From this amount the value of material supplied by the Employer under
clause 10 and proposed to be recovered shall be deducted before the amount of compensation for
escalation is worked out. In the case of materials brought to site for which any secured advance
is included in the bill the full value of such materials as assessed by the Engineer (and not the
reduced amount for which secured advance has been paid) shall be added to the cost of work
shown in the bill for operation of this clause. Similarly, when such materials are incorporated in
the work and the secured advance is deducted from the bill, the full assessed value of the
materials originally considered for operation of this clause should be deducted from the cost of
the work shown in the bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work
and incorporated in the conditions of contract attached to the Tender papers and the decision of
the Engineer in working out such percentage shall be binding on the contractor.

4. The compensation for escalation for materials and P.O.L shall be worked out as per
formula given below:

(1) Vm=W x _X x (MI -- Mlo)
100 Mlo
Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be

paid or recovered.
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W = Cost of work done worked out as indicated in sub para 2 above.

X = Component of materials expressed as percent of the total value of work.

MI & Mlo = All India whole sale index for all commodities for the period under
reckoning as published by the Economic Advisor to Govt. of India, Ministry of
Industry & Commerce, for the period under consideration and the valid at the time
of receipt of tenders, respectively.

(i1) Vi=W x Z x FI -- Flo)
100 Flo

Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid
or recovered.

W = Value of work done, worked out indicated in sub para 2 above.

Z = Component of P.O.L expressed as a percent of total value of work as
indicated under the special conditions of contract.

FI & Flo = Average index number of wholesale price for group (fuel, power light
and lubricants) as published weekly by the Economic Adviser to Govt.of India  Ministry of
Industry for the period under reckoning and that valid at the time of receipt of tenders
respectively.

5. The following principles shall be followed while working out indices mentioned in sub-
para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be
with respect to the cost of work done as per bills paid during the three calendar months of said
quarter. The first such payment shall be made at the end of three months after the month
(excluding) in which the tender was accepted and thereafter at three months interval. At the time
of completion of the work, the last period for payment might become less than three month,
depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid
shall be the arithmetical average of the indices relevant to the three calendar months. If the
period up to date of completion after the quarter covered by the last such installment of payment,
is less than three months, the index MI and FI shall be the average of the indices for the moths
falling within that period.
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6. The compensation for escalation for labour shall be work out as per the formula given
below:

VI =W x Y x (LI - Llo)
100 Llo

VI = Variation in labour cost i.e increase or decrease in the amount in rupees to be paid
or recovered.

W = Value of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.
LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under

any lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous
to the one under consideration respectively.

7. The following principles will be followed while working out the compensation as per sub
para 6 above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall
be the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by
the local administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when
escalation due to increase in cost of materials and / or P.O.L is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the escalation
compensation shall be payable at revised intervals, the escalation compensation shall be payable
at revised rates only for work done in subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of the
work decreases, there shall be downward adjustment of the cost of the work so that such price of
materials and/or wages of labour shall be deductible from the cost of work under this contract
and in this regard the formula herein before stated under this clause 10.5 shall mutatis mutandis
apply, provided that

(1) No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of
completion of the work is six months or less.

(i1))  The Engineer shall otherwise be entitled to lay down the procedure by which the

provision of this sub clause shall be implemented from time to time and the
decision of the Engineer on this behalf shall be final and binding on the contractor.
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9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable
for contracts where provisions of this clause 10.5 are applicable. But in cases where provisions
of this clause are not applicable then provisions in clause 10.4 will become applicable.

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure,
excavation of the site for a work etc. as Employer's property and such materials shall be disposed
off to the best advantage of the Employer.

CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION

DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner and both as regard materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully
to the designs, drawings and instructions in writing in respect of the work signed by the Engineer
and the contractor shall be furnished free of charge one copy of the such specifications, and of all
such designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and plants
including for measurements and supervision of all works, structural plans and other thinks of
temporary or permanent nature required for such execution and maintenance in so far as the
necessity for providing these, is specified or is reasonably responsibility for adequacy, suitability
and safety of all the works and methods of construction.

CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions
to or substitutions for the original specifications, drawings, designs and instructions, that may
appear to him to be necessary during the progress of the work, and (2) to omit a part of the work
in case of non availability of a portion of the site or for any other reasons and the contractor shall
be bound to carry out the work in accordance with any instructions given to him in writing by the
Engineer and such alterations omission, additions or substitutions shall form part of the contract
as if originally provided therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner above specified as part of the work, shall be
carried out the contractor on the same conditions in all respect including price on which he
agreed to do the main work. The time for the completion of the work shall in the proportion that
the altered, additional or substituted work bears to the original contract work on the request of
the contractor and the decision of the Engineer shall be conclusive.
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12.1 The rate for additional altered or substituted work referred to in clauses shall be worked
out in accordance with the following provisions in their respective order:-

1) If the rates for the additional, altered or substituted item of work is specified in the
contract for the work, the contractor is bound to carry out additional, altered or substituted work
at same rate as are specified in the contract for the work.

ii) If the rates for the additional or substituted work includes any work for which no rate is
specified in the contract for work and cannot be derived from similar class of work in the
contract, then such work shall be carried out as the rates appearing in CPWD Schedule of Rates
2007 for location of work or state PWD rates whichever is less in order of preference with
correction slips min us/plus percentage which the total tendered amount compares to the
estimated cost of the entire work put to tender.

1v) If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in sub clause (i) to (iii) above, then the rates for such part/parts will be
determined by the Engineer on the basis of the prevailing market rates when the work was done.
12.2

The Contractor shall send to the Engineer once every three months an up to date account
giving complete details of all claims for additional payments to which the contractor may
consider himself entitled and of all additional work ordered by the Engineer which he has
executed during the preceding quarter failing which the contractor shall be deemed to have
waived his right. However, the Employer may authorize consideration of such claims on merits.
12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while
filing tender, or necessary for proper execution of the item included in the Schedule of quantities
or in the schedule of rates mentioned above, whether or not, specifically indicated in the
description of the item and the relevant specifications, shall be deemed to be included in the rates
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.
Nothing extra shall be admissible for such operations.

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR

REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons
decide to abandon or reduce the scope of the works and hence not required the whole or part of
works to be carried out the Engineer shall give notice in writing to that effect to the contractor
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation whatsoever on account of any profit or advantage which he might have
derived from the execution of the work in full but which he did not derive in consequence of the
foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site
and in addition, a reasonable amount on account of the items as mentioned here under,

1) the contractor shall be paid the charges on the cartage only of materials actually and bona

26



fide brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment curtailment of the work or any portion thereof and then taken back by the
contractor, provided however, that the Engineer shall have in all such cases the option of taking
over all or any such materials at their purchase price or at local current rates whichever may be
less.

"In the case of such stores having been issued by the Employer and returned by the contractor to
the Employer, credit shall be given to him by the Engineer at rates not exceeding those at which
they were originally issued to him after taking into consideration and deduction for claims on
account of any deterioration or damage while in the custody of the contractor and in this respect
the decision of the Engineer shall be final and binding.

CLAUSE : 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

1) at any time makes default in proceeding with the work or any part of the work
with the due diligence and continuous to do so after a notice in writing of 7 days from the
Engineer.

ii) commits default to complying with any of the terms & conditions of the

contract and does not remedy, it or take effective steps to remedy it within 7 days after a
notice in writing is given to him in that behalf by the Engineer.

1i1) fails to complete the works or items of work with individual dates of

completion, on or before the date(s) of completion, and does not complete them  within
the period specified in a notice given in writing in that behalf by the Engineer, or

1v) shall enter into a contract with NSC in connecting with which commission

has been paid or agreed to be paid by him or to hi knowledge, unless the particulars of
any such commission and the terms of payment thereof have been previously  disclosed in
writing to the Accepting Authority/Engineer, or

V) shall obtain a contract with NSC as a result of wrong tendering or other non -
bonafide methods of competitive tendering; or

vi) being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate
made against him or shall take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors or purport
so to do, or if any application be made under any Insolvency Act for the time being in force for
the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what
amount, if any, is recoverable from the contractor for completion of the works or part of the
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works or in case the works or part of the works is not to be completed, the loss or damage
suffered by Employer.

Any excess expenditure incurred to be incurred by Employer in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by Employer as aforesaid
after allowing such credit shall without prejudice to any other right or remedy available to
Employer in law be recovered from any moneys due to the contractor on any account, and if such
moneys are not sufficient the contractor shall be called upon in writing and shall be liable to pay
the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer shall have the right to sell any or all of the contractors unused materials, constructional

plant, implements, temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice
to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely
terminate the contract in any of the following cases.

1) If the contractor having been given by the Engineer a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or unworkman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter.

i1) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which
shall be final and binding) he will be unable to secure completion of the work by the date for
completion and continues to do so after a notice in writing of seven days from the Engineer.

iii)  If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms in conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in
that behalf by the Engineer.

1v) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor
has made himself liable for action under any of the cases aforesaid the engineer on behalf of
employer shall have powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission
notice in writing to the contractor under the hand of the Engineer shall be conclusive evidence)
Upon such determination or rescission the full security deposit recoverable under the contract
shall be liable to be forfeited and shall be absolutely at the disposal of the NSC if any portion of
the Security Deposit has not been paid or received it would be called for an forfeited.

vi) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof as shall be un-executed of his hands and to give it to
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another contractor to complete in which case any expenses which may be incurred in excess of
the sum which would have been paid to the original contractor if the whole work has been
executed by him (of the amount of which excess the certificate in writing of the Engineer shall
be final and conclusive) shall be borne and paid by the original contractor and may be deducted
from any money due to him by NSC under his contract or on any other account whatsoever or
from his security deposit or the proceeds of sales thereof or a sufficient part thereof as the case
may be. If the expenses incurred by the Department are less than the amount payable to the
contractor at his agreement rate, the difference shall not be paid to the contractor.

CLAUSE : 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer or
his representative, before covering up or otherwise placing beyond the reach of measurements,
any work in order that the same may be measured and correct dimensions thereof be taken before
the same is so covered up or placed beyond the reach of measurement and shall not cover up any
work without the consent in writing of the Engineer or his Representative shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of measurement without such notice having been given or the Engineer consent
being obtained the same shall be uncovered at the contractors expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.

CLAUSE :16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Engineer and his authorized
representative and other superior officers related to Quality Control and of Chief Technical
Examiner's office and the contractor shall at all times during the usual working hours and at all
other times at which reasonable notice of the visit of such officers have been given to the
contractor, either himself be present to receive orders and instructions, or have a responsible
agent duly accredited in writing, present for that purpose. Orders given to the contractor's agent
shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer or his authorized representative at work or to the Chief
Technical Examiner or his subordinate Officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him for the
execution of the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract the contractor shall, on demand in writing which shall be
made within six months of the completion of the work from the Engineer specifying the work,
materials or articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole
or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charges and cost.
In the event of the failing to do so within a period specified by the Engineer in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
Clause 2 of the contract (for non-completion of the work in time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item
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of work at the rates applicable under the contract but may accept such items at reduced rates as
the competent authority may consider reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety ad utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer to be conveyed in writing in respect of the same will be
final and binding on the contractor.

CLAUSE : 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy
and part of building, in which they may be working, or any building, main or ancillary or other
installation fixture etc. or any part of it is being executed or if any damage shall happen to the
work while in progress, from any cause whatsoever or if any defect, shrinkage or other faults
appear in the work within twelve months after a certificate final or otherwise of its completion
shall have been given by the Engineer as aforesaid arising out of defective or improper materials
or workmanship, the contractor shall upon a receipt of a notice in writing on that behalf make the
same good at his own expense, or in default the Engineer may cause the same to be made good
by other workman and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale
thereof or of a sufficient portion there of from the security deposit of the contractor.

CLAUSE : 18 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if
any, as may in accordance with the contract be supplied by Employer plant tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work. Whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the requirements
of Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from the work. The
contractor, shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in
the measurement for examination at any time and from time to time of the work or materials.
Failing his so doing the same may be provided by the Engineer at the expense of the contractor
and the expense may be deducted, from any money due to the contractor, under the contract
and/or from his security deposit thereof.

CLAUSE : 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a workman
employed by the contractor the amount of the compensation so paid; and without prejudice to the
rights of the Employer under Section 12, sub-section (i1) of the said Act. Employer shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by Employer to the contractor whether under this contract or otherwise.
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Employer shall not be bound to contest any claim made against it under Section 12, sub-section
(1) of the Said Act, except on the written request of the contractor and upon his giving to
Employer full security for all costs for which Employer might become liable in consequence
such claim.

CLAUSE :18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971)
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in
execution of the works or to incur any expenditure providing welfare and health amenities
required to be provided under the above said Act and the Rules under Clause 19 and sanitary
arrangements for workers employed by Contractors. NSC will recover from the contractor the
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the
right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section (4) of the
contractor Labour (Regulation & Aboklition Act 1970). Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due to
the contractor whether under this agreement or otherwise. Employer shall not be bound to
contest any claim made against section 20 sub section (1) & Section 21, sub-section (4) of the
said Act, except on the written request of the contractor and upon his giving to the Employer full
security for all costs for which Employer might become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their payment
housing, feeding and transport.

a) The Contractor shall, at all times during the continuity of the contract, comply fully with
all existing Acts, regulations and by laws including all statutory amendments and re-enactment
of Stare or Central Government and other local authorities and any other enactments,
notifications and acts that may be passed in future either by the State or the Central Government
or local authority, including Indian Workmen's Compensation Act, Contract Labour (Regulation
and Abolition) Act 1970 and Equal Remuneration Act 1976. Factories Act, Minimum Wages
Act, Provident Fund Regulations, Employees Provident Fund Act, schemes made under the same
Act and also labour Regulations made by Government from time to time. Health and Sanitary
Arrangement for Workmen, Insurance and other benefits and shall keep Employer indemnified
in case any action is commenced by competent authorities for contravention by the Contractor.
If the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non observance of the provisions stipulated here forth on the part of the
Contractor, the Engineer shall have the right to deduct from nay moneys due to the Contractor,
his amount of Performance Security or recover from the Contractor personally any sum required
or estimated to be required for making good the loss or damage suffered by the Employer.
Provided, however, the Employer shall have no other responsibility in connection with the
employees of the contractor, who shall, in no case, be treated as the employees of the Employer
at any point of time.
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19.1 AGE OF LABOUR
No labourer below the age of eighteen years shall be employed on the work.
19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair
wages, which expression shall mean, whatever for time or piecework, the respective rates of
wages fixed by Govt. Department as fair wages for the area payable to the different categories of
labourers or those notified under the Minimum wages Act for corresponding employees, of the
Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a
fair wage to labourer indirectly engaged on the works, including any labour engaged on the
works, including any labour engaged by sub-contractor in connection with the said works as if
the labourer had been directly employed by him.

NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a
clean and legible conditions at a conspicuous place on the site, notices in English and in a
language spoken by the majority of the workers, stating therein the rate of wages which have
been fixed as fair wages and the hours of work for which such wages are earned and send a copy
of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his
employees in such form as may be convenient and as per the requirements of the
Employer/Engineer and the conciliation Officer (Central), Ministry of Labour, Government of
India or such other authorised person appointed by the Central or State Government and the
same shall include the following particulars of each worker:

1) Name, worker's number and grade.

i1) Rate of daily or monthly wage.

i) Nature of work on which employed.

1v) Total number of days worked during each wage period.

V) Total amount payable for the work during each wage period.

vi) All deductions made from the wage with details in each case of the ground
for which the deduction is made.

vii))  Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the Works.

4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last
entry.

19.3 SAFETY PROVISIONS
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In respect of labour directly or indirectly employed in the work for the performance of
the contractor's part of this agreement the contractor shall at his own expense arrange for the
safety provisions as per Safety code of CPWD. Safety code framed from time to time and shall
at his own expense provide for all facilities in connection therewith. In case the contractor fails
to make arrangement and provide necessary facilities as aforesaid he shall be liable to pay a
penalty of Rs.200/- for each default and in addition the Engineer shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from
the contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true
statement showing, in respect of the second, half of the preceding month and the first half of the
current month respectively:-

(1) the number of labourers employed by him on the work.

2) their working hours.

3) the wages paid to them.

4) the accidents that occurred during the said fortnight showing the circumstances  under
which they happened and the extent of damage and injury caused by them,

5) the number of female workers who have been allowed Maternity Benefit according to
Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding
Rs.200/- for each default or materially incorrect statement. The decision of the Engineer shall be
final in deducting from any bill due to the contractor amount levied as fine and be binding on the
contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance
of the contractor's part of this agreement, the contractor shall comply with or cause to be
complied with all the rules framed by Govt. from time to time for the protection of health and
sanitary arrangements for workers employed by Employer and its contractors.

19.6 MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:

) Leave :

(1) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following that day.

(i1) In the case of miscarriage upto 3 weeks from the date of miscarriage.
) Pay :

(1) In the case of delivery leave day during maternity leave will be at the rate of the
women's average daily earnings calculated on the total wages earned on  the days when full
time work was done during a period of 3 months immediately

preceding the date on which she gives notice that she expects to be confide

or at the rate of Rupees one only a day whichever is greater.
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(i1) In case of miscarriage leave pay at the rate of average daily earning
calculated on the total wages earned or the days when full time work was done  during

a period of 3 months immediately preceding the date of such miscarriage.

19.7

1.

In the event of the contractor(s) committing a default or breach of any of the provisions
of the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information submitting or filling any statement under the
provisions of the above Regulation and rules which is materially incorrect, he/they shall
without prejudice to any other liability pay to the Employer a sum not exceeding Rs.200/-
for every default breach or furnishing making, submitting, filling such materially
incorrect statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject
to a maximum of 5 percent of the estimated cost of the work put to the tender. The
decision of the Engineer shall be final and binding on the parties.

Should it appear to the Engineer that the contractor(s) is/are not properly observing and
complying with the provisions of the Govt. Contractor Labour Regulations and Model
Rules and the provisions of the Contract Labour (R&A) Central Rules 1971, for the
protection of health and sanitary arrangements for work people employed by the
contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to give
notice in writing to the contractor(s) requiring that the said Rules be compiled with and
the amenities prescribed therein be provided to the work people within a reasonable time
to be specified in the notice. If the contractor(s) shall fail within the period specified in
the notice to comply with and observe the said Rules and to provide the amenities to the
work people as aforesaid, the Engineer shall have the power to provide the amenities to
herein before mentioned at the cost of the contractor(s) shall erect, make and maintain at
his/their own expense and to approved standards all necessary as huts and sanitary
arrangements required for his/their work people if the same shall not have been erected or
construction, according to approved standard, the Engineer-in charge shall have power to
give notice in writing to the contractor(s) requiring that the huts and sanitary
arrangements be remodeled and/or reconstructed according to approved standard and if
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement
according to approved standards within the period specified in the notice, the Engineer
shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the Contracts(s).

The site selected for the camp shall be high ground, removed from jungle.

Disposal of excreta: The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by transience or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor(s) shall make arrangements for the removal to
the excreta through the Municipal Committee/Authority and inform it about the number
of labourers employed so that arrangements may be made by such committee authority
for the removal of the excreta. All charges on this account shall be borne by the
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contractor and paid direct by him to the Municipal Committee/Authority. The contractor
shall provide one sweeper for every 8 sets in case of dry system.

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away
sludge water so as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping the camp area
sufficiently lighted to avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the Local Public Health
and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of
land to be approved by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to  the
floor area to be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of  the  worker's
family staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having
a minimum area of 1.80 m x 1.50 m (6'x5") adjacent to the hut.

c) The contractor(s) shall also construct temporary latrines and urinals for the use
of the labourers each on the scale of not less than four per each one hundred of
the total strength, separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places,
one undid for every 25 persons residing in the camp. These bathing and washing places shall
be suitably screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer. The floor may be kutchha
but plastered with mud gobri and shall be at least 15 cm (6")

above the surrounding ground. The roofs shall be laid with thatch or any other

materials as may be approved by the Engineer. The Contractor shall ensure

that throughout the period of their occupation the roof remain water-tight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows and ventilators shall be provided with suitable leaves for
security purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows

of huts which may be reduced to 6 m. (20 ft.) according to the availability of site with
construction will be allowed.
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3. WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The
provisions shall not be less than 2 gallons of pure and whole some water per head per day for
drinking purposes and 3 gallons of clean water per head per day for bathing and washing
purpose. Where piped water supply is available, supply shall be at shall pay all fees and charges
therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :

No maternity leave benefit shall be admissible to a woman unless she has been employed
for a total period of not less than 6 months immediately proceedings the date on which she
proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as
shown below in Annexure I and II the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractors employ upon the work who may be
incompetent or misconduct himself and the contractor should forthwith comply with such
requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is
not occupied by anybody unauthorized during construction and is hander over to the Engineer
with vacant possession of complete building. If such building though completed is occupied
illegally, then the Engineer shall have the option to refuse to accept the said buildings. Any
delay in acceptance on this account will be treated as delay in completion and for such delay a
levy up to 5% of the estimated cost put to the tender may be imposed by the Engineer whose
decision shall be final both with regard to the justification and quantum and be binding on the
Contractor.

However, the Employer may require the contractor to remove the illegal occupation any
time on or before construction and delivery.

CLAUSE :20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948,
Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other
Laws affecting contract labour that may be brought into force from time to time.

CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer
and if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent
or commence any insolvency proceedings or make any composition with his creditors or attempt
to do so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or
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otherwise, shall either directly or indirectly, be given promised or offered by the Contractor or
any of his servant or agent to any public officer or person in the employ of NSC in any way
relating to his office or employment, or if any such officer or person shall become if any way
directly or indirectly interested in the contract, the Engineer on behalf of the Managing Director
shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in
the interest of NSC and in the event of any of these courses being adopted the consequences
specified in the said Clause 3 shall ensure.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be
considered as reasonable compensation to be supplied to the use of Employer without reference
to the actual loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE :23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer shall be obtained before any changes is made in the constitution of the firm. Where
the contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the work as aforesaid is not
obtained, the contract shall be deemed to have been as singed in the contravention of Clause 21
hereof and the same action may be taken, and the same consequences shall ensure as provided in
the said Clause 21.

CLAUSE : 24 All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respect of the Engineer who shall be entitled to directly at what
point or points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE : 25 SETTLEMENT OF DISPUTES AND ARBITRATION

25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in
connection with, or arising out of, the contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the contract, including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred
in writing to the Engineer, with a copy to the other party. Such reference shall state that it is
made pursuant to this clause. No letter than the eighty fourth day after the day on which he
received such reference the Engineer shall give notice of his decision to the employer and the
contractor. Such decision shall state that it is made pursuant to the Clause.

Unless the contract has already been repudiated or terminated, the contractor shall, in
every case, continue to proceed with the works with all due diligence and the contractor and the
employer shall give effect forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer

or if the Engineer fails to give notice of his decision on or before the eighty fourth day after the
day on which he received the reference, then either the Employer or the contractor may, on or
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before the seventieth day after the day on which he received notice of such decision, on or
before the seventieth day after the day on which the said period of 84 days expired, as the case
may be given notice to the other party, with a copy for information to the Engineer, of his
intention to commence arbitration, as herein after provided, as to the matter in dispute. Such
notice shall establish the entitlement of the party giving the same to commence arbitration, as
hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in respect
thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer
and the Contractor and no notice of intention to commence arbitration as to such dispute has
been given by either the Employer or the Contractor on or before the seventieth day after the day
on which the parties received notice as to such decision from the Engineer, the said decision
shall be come final and binding upon the employer and the contractor. Request for arbitration by
the contractor shall be entertained by the employer only after completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and
attempt has first been made by the parties to settle such dispute amicably. Provided that, unless
the parties otherwise agree, arbitration may be commenced on or after the fifty sixth day after the
day on which notice of intention to commence arbitration of such dispute was given, whether or
not any attempt at amicable settlement thereof has been made.

25.3 ARBITRATION:-
The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and disputes
relating to the meaning of instructions herein before mentioned or as to any other question,
claim, right matter of anything whatsoever, in any arising out of or relating to the sub contract,
specification, estimates, instructions, orders or these conditions or otherwise concerning  the
works, or the execution or failure to execute the same  whether arising during the
progress of the  work or after completion of = abandonment thereof or any  matter
directly or indirectly connected with this agreement shall be referred tothe sole
arbitration of the Managing Directorof NSC and if the
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of
such other person appointed by the M.D. NSC willing to act as such arbitrator. There will be no
objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall
not have been directly connected with the execution of the work of the project. In case the
arbitrator so appointed is unable to act for any reasons. Managing Director, NSC in the event of
such inability shall appoint another person to act as Arbitrator in accordance with the terms of
the sub contract. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no person other than a
person appointed by Managing Director, NSC as aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory

modification or reenactment thereof and the rules made there under and for the time being in
force shall apply to the arbitration proceeding under this clause.lt is a term of the sub contract
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that the party seeking arbitration shall specify the dispute to be referred to arbitration under this
clause together with the amount or amounts claimed in respect of each dispute(s). The arbitrator
may from time to time with the consent of the parties enlarge the time for making and publishing
the award. The work under the sub contract shall nevertheless continue during the
arbitration/proceedings. The Arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties fixing the date of the first hearing. The Arbitrator shall
give a separate reasoned award in respect of each reference referred to.

The ward of the arbitrator shall be conclusive and binding on all parties to this contract.

CLAUSE : 26 CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and
shall pay any royalties which may be payable in respect of any article or part thereof included in
the contract. In the event of any claims made under or action brought against Employer in
respect of any such matters as aforesaid the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expenses, to settle any dispute or to conduct any
litigation that may arise there from. Provided that the contractor shall not be liable to indemnify
the Employer if the infringe of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer in this behalf.

CLAUSE : 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of
the work the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for
such items or if the part of the work in question is not, in the opinion of the Engineer capable of
measurement, the Engineer may at his discretion pay the lump sum amount entered in the
estimates and the certificate in writing of the Engineer shall be final and conclusive against the
contractor with regard to any sum or sums payable to his under the provisions of the clause.

CLAUSE : 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in
Clause (1), such work shall be carried out in accordance with the district specification and in the
event of there being no district specification, then in such case the work shall be carried out in all
respect in accordance with the instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE

FROM CONTRACTOR
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor the Engineer or Employer shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security, if any deposited by
the Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to
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withhold the security deposit, if any, furnished as the case may be and also have a lien over the
same pending finalization or adjudication of any such claim. In the event of the security being in
sufficient to cover the claimed amount or amounts or if not security has been taken from the
contractor the Engineer or Employer shall be entitled to withhold and have a lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or sums, found
payable or which at any time there-after become payable to the contractor under the same
contract or any other contract pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or
retained, under the lien referred to above by the Engineer or Employer will be kept withheld or
retained as such by the Engineer/Employer till the claim arising out of or under the contract is
determined by the Arbitrator, and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or limited company, the Engineer or Employer shall be entitled to
withhold and also have a lien to retain towards such claimed amount or amounts in whole or in
part from any sum found payable to any partner/limited company as the case may be, whether in
his individual capacity or otherwise.

29.2  Employer shall have the right to cause and audit and technical examination of the work
and the final bills of the contractor including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination any sum
is found to have been over paid in respect of any work done by the contractor under the contract
or any work claimed by him to have been done by him under the contract and found not to have
been executed, the contractor shall be liable to refund the amount of overpayment and it shall be
lawful for the Employer to recover the same from him in the manner prescribed in sub-clause (I)
of this clause or in any other manner legally permissible and if it is found that the contractor was
paid less than what was due to him under it, the amount of such under payment shall be duly
made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Employer or Engineer on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment by the Employer or
the Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit
returnable to him as under the contract) may be withhold or retained by way lien by the Engineer
or the Employer or any other contracting person or persons through Engineer against any claim
of the Engineer or Employer or such person or persons. In respect of payment of a sum money
arising out of or under any other contract made by the Contractor with the Engineer or the
Employer or with such other person or persons.

It is an agreed term of the contract that the sum of money so withhold or retained under this
clause by the Engineer or the Employer or till his claim arising out of in the same contract or any
other contract is either mutually settled or determined by the arbitration clause or by the
competent court as the case may be and that the contractor shall have not claim for interest or
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damage whatsoever on this account or on any other ground in respect of any sum of money
withhold or retained under clause and duly notified as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any
category whatsoever on or in connection with the work or recruit labour from area within a
radius of 32 km (20 miles of the controlled area). Subject as above the Contractor shall employ
imported labour on i.e deposit imported labour or labours imported by the Contractor from area
from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the
Engineer being a coal mining or controlled area labourer. Failure to do so shall render the
Contractor liable to pay to employer a sum calculated at the rate of Rs.10 per labourer. The
certificate of the Engineer about the number of causal mining or controlled area labour and the
number of days which they worked shall be final and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses
is one in which the public are interested within the meaning of the exception of Section 74 of
Indian Contract Act 1872.

Explaination - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh,
Jamtra- a sub-division under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum,
Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the
Central Government.

CLAUSE : 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make his/their own arrangements for unfiltered water required for
the work and nothing extra will be paid for the same. This will be subject to the following
conditions :

1) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer.

i1) The Engineer shall make alternative arrangements for supply of water at the risk and cost
of contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in
the opinion of the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to
the following conditions:

41



1) The water charges @ 1% shall be recovered on gross amount of the work done.
1i) The Contractor (s) shall make his/their own arrangements of water connection and
the laying of pipe lines from existing mains or source of supply.

i) The Department do not guarantee to maintain uninterrupted supply of water, and it will
be incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost
in the event of any temporary break down in water supply of the employee so that the progress of
his/their work is not held up for want of water. No claim of damage of refund of water charges
will be entertained on account of such break down.

CLAUSE : 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the
Contractor from the wells or hand pump constructed by the Employer no charges shall be
recovered from the Contractor on that account. The contractor shall however, draw water at such
hours of the day that does not interfere with the normal use for which the hand pump and wells
are intended. He will also be responsible for all damage and abnormal repairs arising out of his
use, the cost of which shall be recoverable from him. The Engineer shall be the final authority to
determine the cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges
shall be recovered from the Contractor on this account by the Contractor shall be required to
provide necessary safety arrangements to avoid any accidents or damage to adjacent building
road and service lines. He shall be responsible for any accident or damage caused due to
construction and subsequent maintenance of the wells and shall restore the ground to its original
condition after the walls are dismantled on completion of the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

i) The contractor shall arrange at his own expense all tools, plants, machinery and
equipment (hereinafter referred to as T & P) required for execution of the work except for the
Plant & Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the
contractor requires any item of T & P on hire from the T & P available with the Employer over
and above the T & P stipulated for issue, the Employer will, if such item is available, hire it to
the contractor at rates to be agreed upon between him and the Engineer. In such a case all the
conditions hereunder for issue of T & P shall also be applicable to such T & P as is agreed to be
issued.

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage
from the shed to the site of work and back. The contractors shall be responsible to return the
plant & machinery with condition in which it was handed over to him and he shall be responsible
for all damage caused to the said plant & machinery at the site of work for elsewhere in
operations & otherwise during transit including damage to or loss of plants and for all losses due
to his failure to return the same soon after the completion of the work for which it was issued.
The Engineer shall be the sole judge to determine the liability of the contractor and its extent in
this and regard and his decision shall be final & binding on the contractor.
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i) The plant & machinery as stipulated above will be issued as & when available and if
required by the contractor shall his program of work according to the availability of the plant &
machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the
Department.

iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive of the date
of the plant and machinery is made over up to and inclusive of the date of its return in good order
even though the same may not have working for any cause except for major breakdown due to
no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of
one hour lunch break. In case of an urgent work, however, the Engineer may at his discretion,
allow the plant and machinery to be worked for more than normal period of 8 hours a day in that
case the hourly hire charges for overtime to be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Department and will be attested by the
contractor or his authorized agent daily.

vii)  In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and
the drum washed at the close of the work each day or each occasion.

viii)  In case of road rollers for consolidation are employed by the contractor himself, log book
for such rollers shall be maintained in the same manner as is done in case of departmental rollers
maximum quantity of any items to be consolidated for each roller day shall be also be same as in
Annexure.

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated
issue rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in
which it was handed over to him and he shall be responsible for all damages caused to the said
plant and machinery at the site of work or elsewhere when the operation or otherwise or during
transit including damage to or loss of parts, and for all losses due to his failure and return the
same soon after the completion of the work for which it was issued. The Engineer shall be the
sole authority to determine the liability of the contractor and its extent in this regard and his
decision shall be final and binding on the contractor.

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the
safety of machinery and materials supplied by the employer to the contractor related to this
contract.

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS

1) The contractor undertakes to make arrangements for the supervision of the work by the
firm supplying the tar or bitumen used.

i1) The contractor shall collect the total quantity of tar or bitumen required for the work as
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per standard formulas before the process of the painting is started and shall hypothecate it to the
Engineer. If ay bitumen or tar remains unused on completion of the work on account of lesser
use of materials in actual execution for reasons other than authorised changes of specification &
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer shall be made and the materials returned to the
contractors. Although the materials are hypothecated to employer the contractor undertakes the
responsibility for their proper watch safe custody and protection against all risks. The materials
shall not be removed from site of work without the consent of the Engineer in writing.

i) The contractor shall be responsible for rectifying defects noticed within a year from the
date of completion of the work and the portion of the security deposit relating to asphaltic work
shall be refunded after the expiry of this period.

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES
Contractors superintendence, supervision, technical staff and employees.

1. The contractor shall provide all necessary superintendence during execution of the work
and as along thereafter as may be necessary for proper fulfilling of the obligations under the
contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer the name, qualifications,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work. Such qualifications and experience shall not be lower
than specified in schedule 'f. The Engineer shall within 15 days of receipt of such
communication intimate in writing his approval or otherwise of such a representative according
to the provisions on the contractor in this respect. Such a principal technical representative shall
be appointed by the contractor soon after receipt of the approval from Engineer and shall be
available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such
qualifications, it will not be necessary for the said contractor to appoint such a principal technical
representative but the contractor shall designate and appoint a responsible agent to represent him
and to be present at the work whenever the contractor is not in a position to be so present. All
the provisions applicable to the principal technical representative under the Clause will also be
applicable in such a case to contractor or his responsible agent. The principal technical
representative and/or the contractor shall on receiving reasonable notice from the Engineer or his
designated representative(s) in charge of the work in writing or in person or otherwise, present
himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall
be deemed to have the same force as if these have been given to the contractor. The principal
technical representative and/or the contractor or his responsible authorized agent shall be actually
available at site during important stages of execution of work, recording of measurement of
works and when ever so required by the Engineer, his designated representative in the site order
book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.
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If the Engineer whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative or agent is effectively appointed or is effectively
attending or fulfilling the provision of this clause, a recovery shall be effected from the
contractor as specified in schedule 'f' and the decision of the Engineer as recorded in the site
order book and measurement recorded in measurement book shall be final and binding on the
contractor. Further, if the contractor fails to appoint a suitable technical representative or
responsible agent and if such appointed persons are not effectively present or do not discharge
their responsibilities satisfactorily, the Engineer shall have full powers to suspend the execution
of the work until such date as a suitable agent is appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative/responsible agent along with every on account
bill/fixed bill and shall produce evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are
skilled and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer to be
undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer and the persons so removed shall be replaced as soon as possible by
competent substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules
and Orders issued there under from time to time. If he fails to do so, his failure will be a breach
of contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also
be liable for any pecuniary liability arising on account of any violation by him of the provisions
of the Act.

CLAUSE : 37 The whole work, may be spilt up between two or more contractors or
accepted in part and not in entirely, if considered expedient.

CLAUSE : 38 LEVY/TAXES PAYABLE BY CONTRACTOR

1) Sales tax or any other tax on material in respect of this contract shall be payable by
contractor and Employer shall not entertain any claim whatsoever in this respect.

i1) The contractor shall obtain necessary permit and have to deposit royalty for supply of the
red bajri, stone, moorum etc. from local authorities.

i) If pursuant to on under any law such notification or order any royalty, or the like
becomes payable by the Employer by the contractor to the State Government. Local authorities
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in respect of any material used by the contractor in the works then in such a case. It shall be
lawful to the Employer and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from the dues of the contractor.

CLAUSE : 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor
dies, the Engineer on behalf of the Employer shall have the option of terminating the contract
without compensation to the Contractor.

CLAUSE : 40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR
NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which his near
relative is posted capacity between the grade of superintending Engineer and Assistant Engineer
(both inclusive) and similar cadre officials of other discipline. He shall also intimate the names
of persons who are working with him in any capacity or are subsequently employed by him and
who are near relative to any officer in the National Seed Corporation. Any breach of this
condition by the Contractor would render him liable to be removed from the work of these
Corporations.

NOTE:
By the terms 'mear relatives' is meant wife, husband, parents and grant parents, children

and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in
laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT
No Engineer or other officer of Employer or client is allowed to work as a contractor
without prior permission of Employer. This contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who had not obtained
the permission of Employer aforesaid, before submission of the tender or engagement in the
contractor's service as the case may be.

CLAUSE : 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS
1) After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance (see Clause 10),
theoretical quantity of materials issued by the Employer for use in the work shall be
calculated on the basis and method given hereunder.
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement
& bitumen required for different items of work as shown in the Schedule of Rates mentioned in
Schedule 'F'. In case any item is executed for which standard constant executed for which
standard constants for the consumption of cement of bitumen are not available in the above
mentioned schedule/statement or can not be derived from the same shall be calculated on
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the basis of standard formula to be laid down by the Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken
as the quantity required as per design or as authorized by the Engineer, including
authorized lappages, chairs etc. plus 3% wastage due to cutting into pieces, such
theoretical quantity being determined and compared with the actual issues each
diameter wise, section wise and category wise separately.

C) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead
and GI/MS sheets shall be taken as quantity actually required and measured plus5%
of wastage due to cutting into pieces (except in the case of GI/MS  sheets shall be
10%) such determination and comparison being made diameter wise and category

wise.

d) For any other material as per actual requirements.

i1) Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule 'F'. The difference in the net quantities of
material actually issued to the contractor an the theoretical quantities including such

authorized variation, if not returned by the contractor or if not fully reconciled to the
satisfaction of the Engineer to this effect shall be ~ recovered at the rates specified in
Schedule 'F' without prejudice to the provision of the relevant conditions
regarding return of materials governing the contract. Decision of Engineer in regard to
theoretical quantities of materials, = which should have been actually used as per the
Annexure of the standard schedule of rates and recovery at rates specified in Schedule 'F',
shall be final and binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical
quantities of materials which should have been actually used, shall be final and
binding on the contractor.

i) The said action under this clause is without prejudice to the right of the Employer to take
action against the contractor under any other conditions of contract for not doing the work
according to the prescribed specifications.

CLAUSE : 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until, the work has been delivered to the Engineer and a certificate from him to that
effect obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or war like
operation the contractor shall, when ordered in writing by the Engineer, remove in store all
serviceable materials salvaged from the damaged work and shall be pair at the contract rates in
accordance with the provision of this agreement for the work of clearing the site of debris,
stacking removal of serviceable materials and for the construction of all works ordered by the
Engineer such payments being in addition to compensation up to the value of the work,
originally executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for the compensation shall be assessed
by the Engineer up to Rs.5,000/- and by the Employer concerned for a higher amount. The
contractor shall be paid for the damage destruction suffered and for the restoring the material at
the rates based on the analysis of rates tendered for in accordance with the provision of this
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agreement. The certificate of the Engineer regarding the qty. & quality of materials and the
purpose for which they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or war like operations (a) unless the contractor had taken all such precautions against
air raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc.
not on the site of the work or for any tools and plant, machinery, scaffolding temporary buildings
and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the Engineer.
CLAUSE : 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR

CLEARANCE

Security deposit will be refunded on furnishing labour clearance certificate from Labour
Officer by the contractor as per CPWD guidelines.

CLAUSE : 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadruplicate a monthly progress report to the Engineer
before the second day of every month. The format of the report shall be decided in consultation
with the Engineer, to meet the work schedule requirement.

CLAUSE : 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP

All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the Engineer's
instructions, and
b) subjected from time to time to such tests as the Engineer may require at the place of

manufacture, fabrication or on the Site or at such other place or places as maybe specified in the
Contract or at all or any of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus
and instruments as are normally required for examining, measuring and testing any materials or
Plant and shall supply samples of materials, before incorporation in the works, for testing as may
be selected and required by the Engineer. The contractor shall bear the cost of samples, testing
fee, if tested out side in laboratory for testing of material provided in the contract or any other
material/test not provided in the contract and Engineer feel that the test of this kind is necessary.

CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS
Some work on the site may be done through other contractors. In the event of any such

work, the Contractor shall have to work in full cooperation and in close coordination with other
contractor(s). The contractor shall, in accordance with the requirements of the Engineer, afford
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all reasonable opportunities for carrying out the work of other contractors employed by the
Engineer and their workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution of near the site of any work not
included in the contract or any contract which the Employer may enter into in connection with or
ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will
be final and binding on all the parties, provided that if as a result of such a decision of the Engineer
any financial obligations or liabilities arise amongst the contractors, the same shall be settled
between themselves and the Engineer/Employer shall remain indemnified against any claim
arising out of his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of
the Engineer.

a) make available to any such other contractor, or to the Employer or any such authority,
any roads or ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site
or
C) provide any other service of whatsoever nature for any such the Engineer shall determine

an addition to the contract price in accordance with Clause-12 and shall notify the contractor
accordingly.

d) The Contractor's attention is directed to the fact that during the contract period,
other contractors and the Employer's departmental staff will be carrying out
various works and maintenance including diversion of drains, roads, rails, oil pipe
lines, electric cables and other services on and through areas in which the Contractor
will be working. The contractor shall maintain close liaison with the
Engineer to avoid the possibility of delay or inconvenience as a result of these
operations and shall be deemed to have allowed for this in his tender.

CLAUSE : 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the
time specified therein or, if none, within a reasonable time, the Engineer shall be entitled to
employ and pay other persons to carry out the same and all costs consequent thereon or
incidental thereto shall, after due consultation with the Employer be determined by the Engineer
and shall be recoverable from the contractor by the Employer/Engineer and may be deducted by
the Employer from any moneys due or to become due to the contractor and the Engineer shall
notify the contractor accordingly with a copy of the Employer.

CLAUSE : 49 BRIBES/COMMISSION
Any bribe/commission, gift or advantage given promised by or on behalf of the

contractor or his partner, agent or servant or any one, on his or their behalf to any officer, servant,
representative or agent of the Engineer or to any person on his behalf in relation to the obtaining or
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to the execution of this or any other contract with the Employer shall in addition to any criminal
liability which he may incur, subject to the contractor to the cancellation of this and all other
contracts with the Employer and also to the payment of any loss or damage resulting from any
such cancellation. The Employer shall be entitled to deduct the amounts so payable from any
money otherwise due to the contractor under this or any other contract Any Question or dispute as
to the commission of any offense under the present Clause shall be settled in accordance with the
law for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or
any part thereof or plant employed thereon shall be taken or permitted by the contractor to be
taken by any of his employees or any employees of his sub contractors without the prior approval
of the Engineer in writing and no such photographs shall be published or otherwise circulated
without the approval of the Engineer in writing.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that can not safely be
done from the ground or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used an extra 'Mazdoor' shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and handholds
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to
1 (1/4 horizontal and 1 vertical)

i1) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead support of erected with stationery support shall have a guard rail
properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the
floor or platform of such scaffolding or staging and extending along with entire length of the
outside and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be fastened as to prevent it from swaying from the
building or structure.

1i1) Working platform, gangways and stairways should be so constructed that they should not
sag unduly or unequally and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12 feet) above ground level or floor level, they should be closely hoarded and should
have adequate width land should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing
whose minimum height shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in
length while the width between side rails rung ladder shall in no case be less than 29 cam (11-
1/2") for ladder up to and including 3m (10 feet) in length. For longer ladders with width should
be increased at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not
exceeding 30cm (12"). Adequate precaution shall be taken to prevent danger from electrical
equipment. No materials on any of the site of work shall be stacked or placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide all necessary fencing
and lights to protect the public from accident, and shall be bound to bear the expenses of defence
of every suit, action or other proceeding at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit, action proceedings to any such person or which may, with the
consent of the contractor, be paid to compromise any claim by any such person.

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times
be supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder
shall extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground.
The side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or
half of the depth of trench whichever is more. Cutting shall be done from top to bottom. Under
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no circumstances undermining or undercutting shall be done.

vii))  Demolition : Before demolition work is commenced and also during the process of the
work:

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.
b) No electric cable or apparatus which is liable to be a source of danger over a cable or

apparatus used by the operator shall remain electrically charged.

C) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

viii)  All necessary personal safety equipment as considered adequate by the Engineer should
be kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.
c) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the
contractor shall ensure that the manhole cover are opened and ventilated at least for an hour
before the workers are allowed to get into the manholes, and the manholes so opened shall be
cordoned off with suitable railing and provided with warning signals or boards to prevent
accident to the public. In addition, the contractor shall ensure that the following safety measures
are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision of the
Engineer or his authorized representative.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

C) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in
case, no Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.
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e) Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two man standing outside to enable him to be pulled
out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any
kind, proper warning signs should be displayed for the safety of the public whenever cleaning
works undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

1) Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer may decide the time up to which a workers may be
allowed to work continuously inside the manhole.

1) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called
for. Portable air blowers are recommended for ventilating the manholes. The Motors for these
shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be used
but they should be placed at least 2 meters away from the opening and on the lowered side
protected from wind so that they will not be source of friction on any inflammable gas that might
by present.

1) The workers engaged for cleaning the manholes sewers should be properly trained before
allowing to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and
gloves non sparkling tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the lamps before working
inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the rung fixed
to manhole well.

0) If a man has received a physical injury he should be brought out by the sewer
immediately and adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer regarding the steps in this regard to be taken in an individual case
will be final.

X) The contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever ,an above the age of 18 years
are employed on the work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or
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ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scraped.

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall
be provided to enable the working painters to wash during the cessation of work.

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ
women and men below the age of 18 on the work of painting with product containing lead, in
any form wherever men above the age of 18 are employed on the work of lead painting, the
following principles must be observed for such use:

(a) White lead, sulphate of lead or product containing there pigment shall not be used in
painting operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

(©) Measures shall be taken wherever required, to prevent danger arising out of from the
application of a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(e) Over all shall be worn by working painters during the whole of working period.

(f))  Suitable arrangement shall be made to prevent clothing put off during working hours
being soiled by painting materials.

(2) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.

@) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

xii)) ~ When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision should be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work.

xiil)  Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following standards or conditions:

a. (1) These shall be of a good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept in good working order.
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(1)  Every rope used in hoisting or lowering materials or as a means of suspension
shall be durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signal to operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall be
plainly marked with the safe working load each safe working load and the conditions under
which it is applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except, for the purpose of
testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/.
Engineer. As regards contractor's machine the contractor shall notify the safe working load of
the machine to the Engineer whenever he brings any machinery to site of work and get it verified
by the Electrical Engineer concerned.

xiv)  Motors, gearing transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safe guard. Hoisting appliances should be provided
with such means as shall reduce to the minimum the risk of accidental descent of the load.
Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displayed. When workers employed on electrical
installations which are already energized insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The workers should not wear any
rings, watches and carry keys or other materials which are the good conductors of electricity.

XV) All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at near places of work.

xvi)  These safety provision should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour Officer,

Engineer of the department or their representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION
OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the period
during which the contract work is in progress.

3. FIRST AID FACILITIES

(A) Atevery work place there shall be provided and maintained so as to be easily accessible
during working hours first aid boxes at the rate of not less than one box for 150 contract labour
or part thereof ordinarily employed.

(B)  The first aid box shall be distinctly marked with a red cross on white good and shall
contain the following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -
1) 6 small sterilized dressings.

ii) 3 medium size sterilized dressings.

i) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

V) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration

indicated on the label.
vi) 1 (30 gms.) bottle of potassium permanganates crystals.
vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and
Labour Institutes Government of India.

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine.
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X) 1 snake bite lancet.

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

xii)  Ointment for burns.

xiii) A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract is labour exceed 50 -
Each first aid box shall contain the following equipment :-

1) 12 small sterilised dressings.

i1) 6 medium size sterilised dressings.

i) 6 large size sterilised dressings.

1v) 6 large size sterilised burn dressings.

V) 6 (15 gms.) packets sterilised cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.
vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

viii) 1 roll of adhesive plaster.

ix) 1 snake bite lancet.
X) 1 (30 gms.) bottle of potassium permanganate crystals.
xi) 1 pair scissors.

xii) 1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv)  Ointment for burns.

xv)  Aottle of suitable surgical antiseptic solution.

@) Adequate arrangements shall be made for immediate recoupment of the  equipment
when necessary.
D) Nothing except the prescribed contents shall be kept in the First Aid Box.

E) The first aid box shall be kept in charge of responsible person who shall always be
readily available during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid
treatment, in work place where the number of contract labour employed is 150 or more.

G) In work places where the No. of contract labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, First Aid posts shall be established
and run by a trained compounder. The compounder shall be on duty and shall be available at all
hours when the workers are at work.

H) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill to
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the nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places,
easily accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be stored.

C) Every water supply of storage shall be at a distance of not less than 50 feet from
any latrine drain or other source of pollution. Where water has to be drawn from the existing
well which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall be
entirely closed in and be provided with a trap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept
locked and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided
and maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

i) Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

6. LATRINES AND URINALS

A @) Latrines shall be provided in every work place on the following scale
namely:-
(i1))  Where female are employed there shall be at least one latrine, for every 25
females.

B @) Where males are employed, there shall be at least one latrine, for every 25

males provided that where the number of males or females exceeds 100, it
shall be sufficient if there is one latrine for 25 males or females as the case
may be, upto the first 100, and one for every 50 thereafter.

i1) Every latrine shall be under cover & so partitioned off fastening as to secure
privacy, and shall have a proper door and fastenings.

i) Construction of latrines: The inside walls shall be constructed of masonry or some

suitable heat resisting non absorbent materials and shall be cement washed inside and outside at
least once a year. Latrines shall not be of a standard lower than bore hole system.
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iv) (1) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the workers
'FOR MEN ONLY' or 'FOR WOMEN ONLY" as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers up to 50 and one for female workers
up to fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females up to the first 500 and one for every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
land sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall
comply with the requirements and urinals of the Public Health Authorities.

vii))  Water shall be provided by means of a tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

viii)  Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made by
means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of
night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm
layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn
to manure).

ix)  The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer to effect proper disposal of soil and other conservancy work in respect of the
contractor's workmen or employees on the site. The contractor shall be responsible for payment
of any charges which may be levied by Municipal or Cantonment Authority for execution of
such work on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres from the floor level to the lowest part of the roof. These shall be
kept clean and the space provided shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other alternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there
shall be provided two room of reasonable dimensions for the use of their children under the age
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of six years. One room shall be used as a play rooms for the children and the other as their bed
room. The rooms shall be constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the place clean.

C) The contractor shall supply adequate number of toys and games in the play room
and sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when
the number of women workers does not exceed 50 and two ayaa when the number of women
workers exceed fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is
likely to continue for six months and wherein contract labour numbering one hundred or more
are ordinarily employed on adequate canteen shall be provided by the contractor for the use of
such contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing
places separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be lime
washed or colour washed at least once in each year. Provided that the inside walls of the kitchen
shall be lime washed every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.

1. The dining hall shall accommodate at a time 30 percent of contract labour working at a
time.

j. The floor area of the dinning hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner
to be accommodated as prescribed in sub Rule 9.

k. @) A portion of the dining hall and service counter shall be partitioned off and
reserved for women workers in proportion to their number.

(i1) Washing places for woman shall be separate and screened to secure privacy.

1. Sufficient table stools, chair or benches shall be available for the number of diners to be
accomodate as prescribed in sub Rule 9.
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m. 1) There shall be provided and maintained sufficient utensils, crockery, furniture and
any other equipments necessary for the efficient running of the canteen.

(1)  The furniture utensils and other equipments shall be maintained in a clean and hygienic
condition.

(i11))  Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

(iv) A service counter, if provided, shall have top or smooth and imprevious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

n. The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

0. The charges for food stuffs, beverages and any other items served in the canteen shall be
based on 'No profit No loss' and shall be conspicuously display in the canteen.

p. In arriving at the price of the food stuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure namely :-

1) The rent of land and building.

ii) The depreciatio and maintenance charges for the building and equipment provided for the
canteen.

i) The cost of purchase, repairs and replacement of equipment including furniture, crockery,
cutlery and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and equipment provided
for in the canteen.

qg. The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10.  ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by
the Engineer including the filing up of any borrow pits which may have been dug by him.

11.  The above rules shall be incorporated in the contract and in notices inviting tenders and
shall from an integral part of the contracts.

12.  AMENDMENTS
Employer may from time to time, add to or amend these rules and issue such directions as it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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NATIONAL SEEDS CORPORATION LIMITED
CONTRACTOR LABOUR REGULATION

SHORT TITLE

1. These regulations may be called the National Seeds Corporation Limited, Contractor
Labour Regulations.

2. DEFINITIONS:-

1) 'Workman' means any person employed by NSC or its contractor directly or indirectly
through a sub-contractor with or without the knowledge of the National Seeds Corporation to do
any skilled, semi-skilled or unskilled manual supervisory, technical or electrical work for hire or
reward whether the terms of employment are expressed or implied but does not include any
person:

a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five
hundred rupees per mensem for exercised either by the nature of the duties attached to the office
or by reason of powers vested in him, functions mainly of managerial nature.

c) Who is an out worker, that is to say a person to whom, any articles or materials
are given out by or on behalf of the principal employer to be made up, cleaned, washed, altered,
ornamental finished, repaired, adopted or otherwise processed for sale for the purpose of the
trade or business of the principal employer and the process is to be carried out either in the home
of the out worker or in some other premises, not principal employer.

i1) Fair Wages shall include every person who undertake whether for time or piece
work fixed & notified under the provisions of the Minimum Wages Act from time to time.

i) 'Contractors' shall include every person who undertake to produce a given result
other than a more supply of goods or articles of manufacture through contract labour or who
supplied contract labour for any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day &
in case of child 4-1/2 hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week he shall be paid overtime for the extra hours put in by him at
double the ordinary rate of wages. Children shall not be made to work extra hours.

c)i) Every worker shall be given a weekly holiday normally on a Sunday in

accordance with the provisions of the minimum wages (Central) Rules 1960 as amended from
time to time irrespective of whether such worker is governed by the Minimum Wages Act or not.
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i1)  Where the Minimum wages prescribed by the National Seeds Corporation under
the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next proceeding day, provided he
had worked under the same contractor for a continuous period of not less than 6 days.

iii)  Where a contractor is permitted by the Engineer to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before be commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clean and legible condition in
conspicuous places on the work, notices in English and in the local Indian Languages spoken by
the majority of the workers, giving the minimum rates of wages fixed under the Minimum
Wages Act, the actual wages being paid, the hours of work for which such wages are earned,
wage periods, date of payments of wages and other relevant informations as per Appendix 'A’.

5. PAYMENT OF WAGES

1) The contractor shall fix wage period in respect of which wages shall be
payable.
i1) No wage period shall exceed one month.

i) The wages of every person employed as contract labour in an establishment or by
a contractor where less than one thousand, such persons are employed shall be paid before the
expiry of seventh day and in other cases before the expiry of tenth day after the last day of the
wage period in respect of which the wages are payable.

1v) Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the second working day
from the date on which his employment is terminated.

V) All payments of wages shall be made on a working day at the work premises and
during the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48
hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

vii)  All wages shall be paid in current coin or currency or in both.
viil)  Wages shall be paid without any deductions of any kind except those specified by
the National Seeds Corporation by general or special order in this behalf of permissible under the

payment of wages Act, 1956.

ix) A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor to the Engineer
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under acknowledgment.

X) It shall be the duty of the contractor to ensure the disburse of wages in the
presence of the Engineer or any other authorized representative of the Engineer who will be
required to be present at place and time of disbursement of wages by the contractor to workman.

xi) The contractor shall obtain from the Engineer or any other authorized
representative of the Engineer as the case may be, a certificate, under his signature at end of the
entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the
following form:-

"Certified that the amount shown in Column No.
has been paid
to the workman concerned in my presence on

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES

1) The wages of a worker shall be paid to him without any deductions of any kind
except the following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the

terms of his employment he is required work. The amount of deduction shall be in proportion to
the period for which he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of
wages,advances granted shall be entered in a register.

e.i)  Any other deduction which the National Seeds Corporation may from time to time
allow.

i1) No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of any the Chief Labour Commissioner.

NOTE :
An approved list of Acts and Omissions for which fines can be imposed is enclosed as
Appendix - 1.

1i1) No fine shall be imposed on any worker and no deduction for damage or loss shall
be made from his wage until the worker has been given an opportunity of showing cause against

such fines or deductions.

1v) The total amount of fine which may be imposed in any wage period on a worker
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shall not exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

V) No fine imposed on any worker shall be recovered from him by installment, or
after the expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of
omission in respect of which it was imposed.

7. LABOUR RECORDS

1) The contractor shall maintain a "Register of persons Employed" on work on
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV)

i1) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen
employed by him on the work under contractor in Form XVI of the CL (R&A) Rules 1971
(Appendix - V).

i) The Contractor shall maintain a wage register in respect of all workmen employed
by him on the work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in
such form as may be convenient at the work placed but the same shall include the following
particulars".

a) Full particulars of the labourers who met with accident.
b) Rate of wages.

c) Sex.

d) Age.

e) Nature of accident and cause of accident.
f) Time and date of accident.

g) Date & time when admitted in Hospital.
h) Date of discharge from the Hospital.

1) Period of treatment and result of treatment.

1) Percentage of loss of earning capacity and disability as assessed by Medical
Officer.

k) Claim required to be paid under Workmen's Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII

of C1 (R&A) Rules 1971 (Appendix - XII).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Acts and Omissions for which fines can be imposed (Appendix - X).

vi) Register of Deductions : The contractor shall maintain a Register of deductions for
damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix - XII)
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vii)  Register of Advance : The contractor shall maintain a 'Register of Advances' in form
XXII of the CL (R&A) Rules 1971 (Appendix XIII).

viii)  Register of overtime : The contractor shall maintain a Register of Overtime in Form
XXXII of the CL (R&A) Rules 1971 (Appendix XIV) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

1) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed
by him in the specimen form at (Appendix VII).
i1) The card shall be valid for each wage period.

i) The contractor shall mark the attendance of each workmen on the card twice eacgh day,
once at the commencement of the day and again after the rest interval, before the actually starts
work.
The card shall remain in possession of the worker during the wage period under reference.
V) The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with himself.
9. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-VIII).
10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to
the workman whose services have been terminated, a service certificate in Form XV of the
CL(R&A) Central Rules, 1971 (Appendix-IX).

11.  PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made available for inspection by
the Engineer or Labour Officer or any other officers authorized by the Department of works and
Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on
their behalf shall have power to make inquiries with a view to ascertaining and enforcing due and
proper observance of the Fair Wage Clauses and the Provision of Regulations. He shall
investigate into any complaint regarding the default made by the Contractor or sub-contractor in
regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of
his investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor's bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is
made by the contractor under Clause of these regulations, actual payment to labourers will be
made by the Engineer after the Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the
receipt of the report from the Labour Officer or the Superintending Engineer as the case may be.
13.  REPORT OF LABOUR OFFICER
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The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor"s bill be
made and the wages and other dues to paid to the labourers concerned. In case any appeal is
made by the contractor under clause 13 of these regulations, actual payment to labourers will be
made by the Engineer after the Superinteding Engineer has given his decision on such appeal.
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of
the report from the Labour Officer or the Superintending Engineer as the case may be.

14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other
person so authorized may appeal such decision to the Engineer concerned within 30 days from
the date of decision, forwarding simultaneously a copy of his appeal to the Superintending
Engineer concerned but subject to such appeal, the decision of the Officer shall be final and
binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

1) A workman shall be entitled to be represented in any investigation or an
enquiry under these regulations by :-

a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is
affiliated.

C) Where the employer is not a member of any registered trade union, by an

officer of a registered trade union, connected with, the industry in which
the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or
enquiry under these regulations by :-

a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers to which
association referred to in clause (A) is affiliated.

C) Where the employer is not a member of any association of employers by

an officer of association of employer, connected with industry or by any
other employer, engaged in the industry in which the employer is engaged.

i) No party shall be entitled to be represented by a legal partitioner in any  investigation
or enquiry under these regulations.

16.  INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his
workers to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the National Seeds Corporation on his behalf.

17.  SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to  time.

18.  AMENDMENTS
The National Seeds Corporation may from time to time and to or amend the regulations
and on any question as to the application, interpretation or effect of those regulations the decision
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of the Engineer concerned in this behalf shall be final.

10

11

12

13

LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XTII)

Appendix-I

Appendix-ii

Appendix-iii
Appendix-iv
Appendix-v
Appendix-vi
Appendix-vii
Appendix-viii
Appendix-ix
Appendix--x
Appendix-xi
Appendix-xii

Appendix-xiii

Register of maternity benefits.

Maternity benefit admissible to the Contractor’s in
National Seeds Corporation Limited.

Labour Board

Register of workman employed by Contractor
Muster Roll

Register of wage

Wage Card & Wages slip

Employment Card

Service certificate

Register of fines

Register of deduction for damage or loss
Register of advance.

Register of over time.
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed
prominently at the site of work both in English & local language.

1 Willful insubordination or disobedience, whether alone or in combination with other.

2 Theft fraud or dishonesty in connection with the contractors beside a business or
property of NSC.

3 Taking or giving bribes or any illegal gratification’s.

4 Habitual late attendance.

5 Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6 Habitual negligence.

7 Smoking near or around the area where combustible or other materials are locked

8 Habitual in-discipline.

9 Causing damage to work in the progress or to property of the NSC or of the
contractor

10 Sleeping on duty

11 Malingering or slowing down work.

12 Giving of false information regarding name, age, father’s name etc.

13 Habitual loss of wage cards supplied by the employers.

14 Unauthorized use of employer’s property of manufacturing or making of unauthorized

particle at the work place.

15 Bad workmanship in construction and maintenance by skilled workers whichis  not

approved by the department and for which the contractors are compelled to undertake

rectifications.

16 Making false complaints and /or misleading statements.

17 Engaging on trade within the premises of the establishments.

18 Any unauthorized divulgence of business affairs of the employees

19 Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

20 Holding meeting inside the premises without prior sanction of the employer.

21 Threatening or intimidating any workman or employer during the working hours within

the premises.
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PROFORMA OF SCHEDULE

SCHEDULE ‘A’:- Schedule of quantities (as per Annex-3)

SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.

SN | Description of item Qty. | Rate in figures and works Place of issue
at which the material will
be charged to the contractor

1 OPC-43 Grade Cement full FOR
- -- | Destination ( at
work site)

SCHEDULE ¢ C’:- Tools and plants to be hired to the Contractor.

SN Description Hire charges/day Place of issue

1 2 3 4

SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any

SCHEDULE ¢ E’:- Reference to general conditions of contract:-
Name of work :- = -

Estimated cost of work:- Rs.---------

Earnest money :- | I
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .
Components of materials - Expressed as per cent of total value of work:- 55 % .

Component of Labour :- Expressed as per cent of total value of work:- 25 %

Component of P.O.L.-  Expressed as per cent of total value of work:- 5% .
CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value
CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a

maximum of Rs. 5.00 lakhs
CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.
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Authority to give fair and reasonable
extension of time for completion

CLAUSE-7  Gross work to be done together with net
Payment/adjustment of advances
for materials collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE-11 Specifications to be followed for
execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for
additional, altered or substituted items that
can not be determined under 12.1

12.1(ii) Plus/minus the % over the rate
entered in the schedule of rates

12.1(iv) A Deviation limit beyond which
sub clauses (i) to (iii) shall not apply and
clauses 12.2 & 12.3 shall apply.

12.1 (iv) B (a) Limit for value of any item
of any individual trade
beyond which sub-clauses (i) to (v)
shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16
Competent authority for
deciding reduced rates

CLAUSE-35
Minimum qualifications and
experienced required for Principal
Technical Representative.

a) For works with estimated cost
put to tender more than.
1) Rs 10 lakhs for civil work Graduate or retired Engineer
ii)  Rs 5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.
b) For works with estimated cost
put to tender
More than 5 lakhs but less Recognized diploma holder

than Rs 10 lakhs for civil work.
More than Rs 1 lakhs but less than
Rs 5 lakhs for Elect./Mech. works
c) Discipline to which Principal Technical Civil/Elect./Mech.
Representative should belong
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d) Minimum experience of works -------------- years.

e) Recovery to be effected from Rs. 4,000/-p.m.for Graduate
for the contractor in the event of not fulfilling Rs 2000/- for diploma holder.
Provision of clause 36 (i)

CLAUSE-42

1) Schedule/ statement for determining theoretical
of cement & bitumen on the basis of Delhi-

Schedule of Rates
i1) Variations permissible on theoretical quantity.
a) @) Cement for works with estimated cost put to 5 % plus/minus

Tender not more than Rs, 5 lakhs
(i1)) Works with estimated cost put to tender

more than Rs. 5 lakhs 3 % plus/minus
b) Bitumen all works 2.5% plus only & nil -
on minus side.
c) Steel reinforcement and structural steel
Sections for each diameter, section and category 3% plus/minus
d) All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SN | Description of item Rate in figures and words at which recovery shall be

1 made form the contractor.
Excess beyond Less use beyond the
Permissible variation permissible variation

1 Cement Double the rate quoted in schedule ‘ E *.

Steel reinforcement |  —-eee do------
3 Structural Sections | do------
SCHEDULE ‘F’

Reference to general rules & guidance for inviting of tender:-

Name of work:

Estimated cost of work : Rs.
Earnest money : Rs.
Performance Guarantee 5 % of accepted value.
Security deposit: 5 % value of work done subject to a maximum
of Rs. 5 lakhs .
Clause 1:-
1) Time allowed for submission of performance guarantee.
from the date of issue of letter of acceptance. :- 15 days
ii) Maximum allowable extension beyond the period provided
in (i) above:- 10 days.
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Clause:- 5

Number of days from the date of issue of letter of acceptance for
reckoning date of start 15 days mile stone as per table given below:-

Table of Mile stone

SN | Description of milestone | Time allowed in days Amount to be with-held in case
(physical) (from date of start) of non achievement of milestone

1 2 3 4

Time allowed for execution of work:-

Authority to decide:

1) Extension of time
i1) Rescheduling of milestone ----------

GENERAL RULES: Officer inviting tender Maximum percentage
& DIRECTIONS : for quantity of items of work to be executed beyond which
rates are to be determined in accordance with clause 12.1
DEFINITIONS:
2(e) Engineer :-
6 Accepting Authority :- CMD, N.S.C.
2(k) Percentage on cost of materials &
labour to cover all over heads and profits :-  15%
2(1) Department/Employer:-
2(L) Standard schedule of Rates: - DSR-2007.
6(ii) Standard NSC contract form

Modified & corrected up to the date stipulated in schedule
3 Works to be carried out:-
4 Sufficiency of tender:-
5 Discrepancies and adjustment of errors:-
6 Signing of contract:-

73




FORM OF PERROMANCE SECURITY (GUARANTEE)
BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called Corporation) to
accept the terms and conditions of the proposed agreement between ------------------ and -----------
--- (hereinafter called” the Contractor) for the work---------------- (hereinafter called the said
agreement) having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.----
————— ) as a security/guarantee from the contractor for compliance of his obligations in accordance
with the terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the
Corporation an amount not exceeding Rs. (Rs. ) on demand by the Corporation.
2 We,-------- do hereby undertake to pay the amounts due and payable under this

guarantee without any demure, merely on a demand from the Corporation stating that the amount
claimed as required to meet the recoveries due or likely to be due from the said contractor. Any
such demand made on the bank shall be conclusive as regards the amount due and payable by
the bank under this guarantee. However, our liability under this guarantee shall be restricted to
an amount not exceeding Rs.------ (Rs.—--==-mmmem- only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any count or Tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor shall have no claim against us for making such payment.

4 We--—--o - further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the performance of the said agreement
and that it shall continue to be enforceable till all the dues of the Corporation under or by virtue
of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer
on behalf of the Corporation certified that the terms and conditions of the said agreement have
been fully and properly carried out by the said contractor and accordingly discharges this
guarantee.

5 We--—------- (indicate the name of bank) further agree that the Corporation shall have
fullest liberty without our consent and without affecting in any manner our obligation hereunder
to vary any of the terms and conditions of the said agreement or to extend time of performance
by the said contractor from time to time or to postpone for any time or from time to time any of
the powers exercisable by the Corporation against the said contractor and to forbear or enforce
any of the terms and conditions relating to the said agreement and we shall not be relieved from
our liability by reason of any such variation or extension being granted to the said contractor or
for any forbearance, act of omission.
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On the part of the Corporation any indulgence by the Corporation to the said contractor
or by any such matter or thing whatsoever which under the law relating to sureties would, but for
this provision, have effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank
or the contractor.

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee
except with the previous consent of the Corporation in writing.

8 This guarantee shall be valid up to ------------ unless extended on demand by the
Corporation. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs.-------- (Rs._---—-------- ) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the ------------—----- day of ----- for ---- (indicate the name of bank)
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FORMAT OF AGREEMENT

Contract no. ............

This agreement is made between National Seeds Corporation Limited, Regional Office .--
—————— having its registered office at Beej Bhawan, Pusa complex, New Delhi-
110012 as the first part, referred here after as corporation and M/S or

Whereas the Corporation being desirous of having performing the provision of works
mentioned above, enumerated or referred in Notice inviting Tender, General conditions of
contract, specifications, Drawing and other documents constituting the tender and acceptance
thereof, copy hereto annexed, all of which are designed in form of this contract and are included
in the term ‘CONTRACT’ when ever here in used.

And where as the Corporation accepted the tender of contractor for the provision and the
execution of the said work upon the terms and conditions as contained in the tender documents
submitted by the contractor form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be
executed by him the contractor hereby covenant with the corporation of contractor shall and will
duly provide, execute and complete the said works in ----....months as per the terms of the
contract and maintain the same at his own cost during the maintenance period,
e e ”,.there after , perform all
other acts and things in the contract mentioned or described or which are to be implied there
from or may be reasonable necessary for the completion of the said works and at the times and in
the manner and subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the
corporation does hereby agree to pay to the contractor for the works actually done by him at the
rates quoted by the contractor against the bill of quantities forming part of the tender documents
and accepted by the corporation or at Agreed Rates and such other sums are may become
payable to the contractor under the provision of the contractor such payments to be made at such
time and in such manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the
Corporation the sums as may be due to the corporation for the services, if any, rendered by the
corporation to the contractor and such other sum or sums as may become payable
to the corporation as per the terms and conditions of contractor, such payment to be made at such
manner as it provided in the contract.
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4 Notwithstanding the execution of this agreement at any place other than Delhi the parties
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts
at Delhi alone shall have jurisdiction in respect of this contract and dispute if any. The parties
shall not take any proceedings in any other court having concurrent jurisdiction in the matter.

In witness where of the parties hereto have signed on the date respectively set under their
signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION
& DISMANTLING WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and
removing. This may consist of dismantling one or more parts of the building as specified or
shown on the drawing.

B) Demolition

The term Demolition implies breading up. This shall consist of demolishing whole or
part of work including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the
Government unless otherwise specified and shall be kept in safe custody until they are handed
over to the Engineer-in-charge before starting the work.

The demolition shall always be well planned before hand and shall generally be done in
reverse order of the one in which the structure was constructed. The operations shall be got
approved from the Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety
code of terms and conditions.

Necessary propping, shoring and or under pinning shall be provided to ensure the safety
of the adjoining work or property before dismantling and demolishing is taken up and the work
shall be carried out in such a way that no damage is caused to the adjoining work or property.
Wherever specified, temporary enclosures or partitions shall also be provided, as directed by the
Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be
damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully
removed first. The dismantled articles shall be removed manually or otherwise, lowered to the
ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be
done by taking out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated
out and stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the
Engineer-in-Charge.

The contractor shall maintain/disconnect existing services, whether temporary or
permanent.
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Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the
following limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.
(b) Areas shall be worked out in sqm. correct to two places of decimal.
(c)  Cubicala contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be
measured separately.

Measurements of all work except hidden work shall be taken before demolition or
dismantling and no allowance for increase in bulk shall be allowed.

Specifications for deduction for voids, opening etc. shall be on the same basis as that
adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.
(b) Work in or under foul positions.

Rates: The rate shall included the cost of all labour involved and tools used in
demolishing and dismantling including scaffolding. The rate shall also included the charges for
separating out and stacking the serviceable material properly and disposing off unserviceable
materials as directed by the by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to

be pulled down, or of adjoining properly, and providing temporary, enclosures or partitions,
where considered necessary.
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK

1 The work shall be carried out as pr CPWD specifications 2005, amended upto date
and Indian Electricity Rules 1956 amended up-to-date.

2 The contractor shall obtain prior approval from the Engineer-in —charge for the
material to be used at site of work.

3 The contractor shall have to submit the completion plan in triplicate along with  one set

of tracing cloth/paper failing which charges will be deducted from the final bill as per clause

8.3 of the contract .

4 The work shall be carried out in full co-operation with the other contractors
working at site.

5 All inter connection shall be carried out with suitable lengths of cables, = commensurate

with current carrying capacity with solderless thimbler, All earth connections ~ with ~ metal

boards shall be made only with soldered thimbles lugs. Nothing extra shall be paid to the

contractor on these accounts.

6 Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with
suitable colour Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra

paid on this account. Colour of the sheet shall be got approved from the Engineer-in-charge.

7 The route of conduits & cables are to be got approved from the Engineer-in-charge.

8 The drawing showing the arrangement of switches gears and dimensions for angle iron
or sheet metal boards shall have to be got approved from the Engineer-in-charge before

fabrication and installation at site of work.

9 Earthing shall be carried out in presence of Engineer-in-charge or his authorized
representative.
10 All damages done to the building during execution of the work shall have to be made

good by the electrical contractor at his own cost and risk for which nothing extra
shall be paid.

11 The contractor will have to arrange the removal of the Malba/debris etc. to the site
decided by the Engineer-in-charge after each days work and nothing extra will be paid on

this account. It will be the contractor’s responsibility to keep the site neat

and clean after completion of the work other wise the site shall be got clear at the risk

and cost of the contractor.
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12 The contractor will make his own arrangements for watch & ward of the materials
and electrical installations until the work is completed and handed over to the
department in full. No extra payment will be made to the contractor for the same.

13 The check nuts are to be provided on both ends of the conduits whenever it enters any

metallic box, frame etc.

14 The contractor is bound to sign the site order book as and when reuired by the
Engineer-in-charge or his authorized representative.

15 Persons expecting the work should have electrical licence as required according to
the Indian Electricity Act.

16 The contractor will have to submit the completion certificate as per Annexure “E”
of General specifications for electrical work, 2005. The prescribed test shall have
to be conducted in the presence of Engineer-in-charge.

17 All AC switches & SDB’s shall be numbered and other lettering work done on ~ SDB’s

and main board as required by the Engineer-in-charge. Nothing extra shall be
paid on this account.

18 Completed portion of the work shall not be taken over in parts unless otherwise agreed

over by the Engineer-in-charge.

RECOMMENDED MAKES OF ELECTRICL EQUIPMENTS.

1 Transformer a) | Siemens India Ltd.
b) | NGEF Ltd
¢) | Crompton Greaves Ltd.
d) | GEC Ltd

e) | Jyoti Ltd.
f) | Kasun (Madras)

g) | NEI Ltd.
h) | ITE Hyderabad
i) | BHEL
2 HT Circuit breaker and fuse switch | a) | Siemens India Ltd.
units.
b) | NGEF Ltd
¢) | GEC Ltd
d) | MET Ltd.

e) | Jyoti Ltd.
f) | Crompton Greaves Ltd.

g) | Allind
h) | Kirloskar
1) | Voltas
J | BHEL
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3 LT switch gear (PCC) and motor | a) | Larsen & Tubro)
control centre (MCC)
b) | Siemens India Ltd.
¢) | Bhartia Cutler Hammper
d) | English Electric company
4 | Cables a) | Cable Corporation of India
b) | Fort Gloster
c) | TCC
d) | NICCO
e) | Grandlay
f) | Universal
g) | Asian cables
h) | Industrial cable
5 Ceiling fans a) | GEC Ltd
b) | Philips
¢) | Usha
d) | Crompton
e) | Orient
f) | Cool home
6 Exhaust fans a) | GEC Ltd
b) | Philips
¢) | Usha
d) | Crompton
e) | Cool home
7 | Lighting fixtures a) | Incandesocent fixtures.
b) | GEC Ld
c) | Philips
d) | Deccon
e) | Crompton
IT | Flourescent and HPMYV fixtures.
a) | Philips
b) | GEC
¢) | Crompton
d) | Anchor
e) | Mysore Lamps
f) | Best & Crompton Ltd.
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SCHEDULE OF QUANTITY

Name of works:Construction of Seed Processing Plant, Seed Store, Office Complex and Boundary wall including Electrical work
at Jalgaon.

SCHEDULE - 'A’

S.No.

Description

Qty

Unit

Rate

Amount (Rs.)

1

2

3

4

5

6

EARTH WORK

Clearing jungle including uprooting of rank vegetation
grass, brush wood, trees and sapling of girth up to 30
cm measured at a height of 1 m. above ground level and
removal of rubbish upto a distance of 50 m. out side the
periphery of the area cleared..

5981

sgm

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5m in width or 10
sgm on plan) including dressing of sides and ramming of
bottoms, lifts upto 1.5 m including getting out the
excavated soil and disposal of surplus excavated soil as
directed. (a) Alltype of soils.

935

cum

Excavation work in foundation trenches or exceeding
1.5m in width or10 sgm on plan including dressing of
sides and ramming of bottoms lift up to 1.5m
includinggetting out the excavated soil and disposal of
surplus excavated soils as directed within a lead of 50m.

Ordinary rock

52.51

cum

Extra for excavation for pipes, cables etc. in all kinds of
soil for depth exceeding 1.5m, but not exceeding 3m.
(Rate is over corresponding basic item for depth up to
1.5 metres.)

52.51

cum
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Filling available excavated earth (excluding rock) in
trenches, plinth sides of foundation etc. in layers not
exceeding 20 cm in depth, consolidating each deposited
layer by ramming and watering, lead upto 50m and lift
upto 1.5m

163

cum

Supplying and filling in plinth with good earth under
floors including watering, ramming, consolidating with
power roller and dressing complete.

10279

cum

Supply and filling with in plinth with local sand under
floors including watering, ramming, consolidating and
dressing complete.

763

cum

supplying chemical emulsion in sealed containers
including delivery as specified.

(a) Chlorpyriphos/Lindane of 20 % EC

439

litre

Diluting and injecting chemical emulsion for PRE-
CONSTRUCTIONAL anti-termite treatment (excluding
the cost of chemical emulsion). (a) With
chlorpyripos/Lindane EC 20 % with 1 % concentration.

2341

sgqm

PLAIN AND REINFORCED CEMENT CONCRETE

10

Providingb and laying cement concrete in returning
walls, return walls, walls (any thickness) including
attached pilasters, columns, piers, abutments, pillars,
post, struts, buttresses, string or lacing course,
parapets, coping bed blocks, achor blocks, plain window
sills, fillets, etc. up to floor five level, excluding the cost
of centering, shuttering and finishing.

1:2:4 (1 cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size.)

11

cum

11

Providing and laying in position cement ocnrete of
specified grade excluding the cost of centring and

84




shutering-All work up to plinth level.

b) 1:4:8 (1 cement : 4 cosrse sand : 8 graded stone
aggregate 40 mm nominal size.

367.85

cum

c) 1:5:10 ( 1 cement: 5 coarse sand : 10 graded stone
aggregate 40 mm nominal size.)

2.7

cum

12

Providing and laying in position of reinforced cement
concrete with 1:1.5:3 ( 1 cement: 1.5 coarse sand:3
graded stone aggregate 20 mm nominal size) excluding
the cost of centering, shuttering, finishing and
reinforcement.

(a) all work upto plinth level.

201.3

cum

13

Reinforced cement concrete work with 1:1.5:3 (1
cement:1.5 coarse sand: 3 graded stone aggregate 20
mm nominal size ) in columns, pillars, beams and string
courses, lintel, slabs, chajjas etc. excluding the cost of
centering, shuttering, finishing and reinforcement.

(a) All work above plinth upto floor-V level

508.75

cum

14

Reinforcement for RCC work including straightening,
cutting, bending, placing in position and binding all
complete.

a) cold twisted bars

74600

kg

15

Centering and shuttering including strutting, propping
etc. and removal of form for:

(a) Foundation and footing etc. upto plinth level.

1235.5

sgqm

(b) Walls (any thickness) including attached pilasters,
butteressed, plinth and string courses etc.

110.88

sgm

(b) Above plinth in super structure beams, column, slab,
lintel, projection etc. upto floor-V level.

2681

sgqm

16

Add or deduct for plaster drip course/groove in plastered
surface of moulding to RCC projections.

1570

mtr
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BRICK WORK

17

Coursed rubble masonry (first sort) with hard stone In
foundation and plinth with

a) Cement mortar 1:6 ( 1 cement : 6 coarse sand)

680.5

cum

18

Brick work with FPS bricks of class designation 30 in
foundation and plinth in 1:6 (1 cement: 6 coarse sand)

9.64

cum

19

Brick work with FPS bricks of class designation 30 in
foundation and plinth in 1:4 (1 cement: 4 coarse sand)

8.91

cum

20

Brick work with FPS bricks of class designation 30 in
super structure up to floor V level in 1:6 (1 cement: 6
coarse sand).

726.45

cum

21

Half brick masonry with FPS bricks of calls designation
75 in super structure above plinth level up to floor V
level.

Cement mortar 1:4 (1 cement : 4 coarse sand)

35.5

sgqm

STEEL WINDOW, VENTILATOR & GRILL

22

Supplying and fixing rolling shutters of approved make,
made of required size MS laths interlocked together
through their entire length and jointed together at the
end by end locks mounted on specially designed pipe
shaft with brackets, side guides and arrangements for
inside and out side locking with push and pull operation
complete including the cost of providing and fixing
necessary 27.5 cm long wire spring grade no. 2 and MS
top cover of required thickness for rolling shutter.

(a) 80x0.90 mm MS lath with 0.90mm thick top cover

126

sgm

23

Providing and fixing ball bearings for rolling shutter

42

each
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24

Providing and fixing factory made ISI market glazed
doors, windows and ventilators of standard rolled steel
sections, joints mitered and welded with 15x3 mm lugs,
10cm long, embedded in cement concrete blocks
15x10x10cm with 1:3:6 (1 cement:3 coarse and:6
graded stone aggregate 20mm nominal size) or with
wooden plugs and screws or rawl plugs and screws or
with fixing clips or with bolts and nuts as required,
including providing and fixing of glass panes with glazing
clips and special metal sash putty of approved make
complete including applying a priming coat of approved
steel primer, excluding the cost of metal beading and
other fittings except necessary hinges or pivots
complete as per approved design. (Sectional weight of
only steel members shall be measured for payment
without of glass & other fittings.)

1360

kg

25

Providing and fixing MS grill of required pattern in
frames of windows etc. with MS flats, square or round
bars etc. all complete.

3235

kg

26

Providing and fixing required fittings including necessary
screws etc. of approved make for doors, windows,
ventilators etc.

(a) MS Oxide handles 125 mm conforming to IS: 4992
complete

114

nos

(b) 250 mm oxidized MS casement stays weighing not
less than 150 gms

224

nos

27

Structural steel work in single section fixed with or
without connecting plate including cutting, hoisting, fixing
in posotion and applying a priming coat of approved
steel primer all complete.

3895

kg.
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28

Structural steel work in single section fixed with or
without connecting plate including cutting, hoisting, fixing
in posotion and applying a priming coat of approved
steel primer all complete with 50mm dia G.I. heavy pipe
for animal catcher.

470

kg

29

Providing & fixing positon collapsible steel shutters with
vertical channels 20x10x2 mm and braced with falt irion
diagonals 20x5 mm suze wutg tio abd vitting rauk if T-
iron 40x40x6 mm with 40 mm dia, steel pyulleys
complee with bolts,nuts, locking arrangement, stopers,
handles, including applying a priming coat of approved
steel primer.

sgm

30

Fencing with angle iron post placed at required distance
embedded in cement concrete blocks, every 15th post,
last but one end post and corner post shall be strutted
on both sides and end post on one sideonly and
provided with horizontal lines and two digonals
interwovenwith horizontal wires of barbed wir 9.38 kg
per 100m (minimum) between the two posts fittedand
fixed with G.1. staples, turn buckles etc. complete.
(Costs of posts, struts earth work and concrete work to
be paid for separatel) :- Payment to be made per metre
cost of total length of barbed wire used.

With G.| barbed wire

1950

metre

WOOD WORK

31

Providing and fixing bright finished aluminium tower
bolts ( barrel type) with necessary screw etc. complete.

a) 65 mm

35

nos.

32

Providing and fixing bright finished aluminium
parliamentry higes with necessary screws etc. complete.

a) 125x125x27x5 mm

64

nos.

88




33

P & F ISI marked flush door shutters conforming to
1S:2202 ( part-1 ) decoratie type, core of block board
construction with frame of 1st class hard wood and well
matched teak 3 ply veneering with vertical grains or
cross bands and face veneers on both faces of shutters.

a) 35 mm thick including ISI marked stainless steel but
hinges with necessary screws.

25

sgm

34

Providing and fixing factory made frame (single rebate)
made of solid PVC foam profile with homogenous fine
cellular structure having smooth outer integral skin
having 60mm width & 30mm thickness and shall be
fixed to wall as per instruction of engineer-in chief using
100x8 sheet metal CSK screw.

38

metre

35

Providing and fixing 28mm thick door shutter made of
solid PVC foam profile with homogenous fine cellular
stucture having smooth outer integral skin having 71mm
width 28mm thick as styles and rails,. Joints are made
using solvent adhesive and Gl 'C' sections (39mmx
19mmx 0.6mm thick) or M S pipe (40mm x 20mm)
stiffener frame insert & telescopic polymeric 'L' corners.
The panel shall be filled with 3mm thick high-pressure
compact laminate as per manufacturer's specifications
and direction of Engineer-in charge, cover moulding
shall be provided for covering fixing screws and elegant
look. (for W.C. and bathroom door shutter).

11

sgm

36

Providing and fixing aluminium sliding door bolts IS
marked anodised (anodic coating not less than grade
AC 10 as per 1S:1868) transparent or dyed to required
colour or shade with nuts and screws etc. complete:

300x16 mm

12

each

89




37

Providing and fixing aluminium handles ISI marked
anodised (anodic coating not less than grade AC 10 as
per 1S:1868) transparent or dyed to required colour or
shade with necessary etc. complete:

125mm

30

each

ALUMINIUM WORK

sgm

38

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up tibular
sections/appropriate Z sections and other sections of
approved make conforming to IS : 733 and IS ; 1285,
fixed with rawl plugs nad screws or with fixing clips, or
with expansion hold fasteners, including necessary filling
up of gaps at junctions, at top, bottom and sides with
required EPDM rubber/ neoprene gasket etc. Aluminium
section shall be smooth, rust free, straight, mitred and
jounted mechanically wherever required including cleat
angle, Aluminium snap bending for glazing/ peneling,
C.P brass/ stainless steel screws, all complete as per
architectural drawings and the directions of Engineer-in-
charge. (Glazing and peneling to be paid for separately)

For fixed portion :- Powder coated aluminium (minimum
thickness of power coating 50m micron)

104

kg

39

For shutters of road , windows & ventilators including
providing and fixing hinges/pivots and making provision
for fixing of fittings wherever required including the cost
of EPDM rubber/ neoprene gasket required (Fittings
shall be paid for separately) portion :- Powder coated
aluminium (minimum thickness of power coating 50m
micron)

15.4

kg

90




40

Providing and fixing glazing in aluminium door, window,
ventilator shutters and paritions etc. with EPDM
rubber/neoprene gasket etc. complete as per the
architectural drawings and the directions of engineer-in-
charge (Cost of aluminium snap beading shall be paid in
basic item):

With float glass panes of 5.50 mm thick 27.76 sgm
41 Providing and fixing 12mm thick prelaminated particle

boardflat pressed three layer or graded wood particle

board conforming to IS : 12823 Grade | Type Il, in

panelling fixed in aluminium doors, windows shutters

and partition frames with C.P. brass / stainless steel

screws etc. complete as per architectural drawing and

direction of engineer-in charge.

Pre-laminated particle board with decorative lamination 1.45 sgm

on both sides.

FLOORING

42 | Cement concrete pavement with 1:2:4 (1 cement : 225 cum

2coarse sand : 4 graded stone aggregate 20 mm

nominal size) including finishing complete. (For flooring)

43 | Neat cement punning on c.c. pavement 2176.5 sgm
44 | Providing and laying in position bitumen hot sealing

compound for expansion joints etc.

Using grade "A" sealing compound 1000 per cm
depth
per cm

width per
m length

91




45

Cement concrete flooring 1:2:4 (1 cement : 2 coarse
sand : 4 graded stone aggregate) finished with a floating
coat of neat cement including cement slurry, but
excluding the cost of nosing of steps etc. complete.

40mm thick with 20mm nominal size stone aggregate

3.35

sgqm

46

Providing and laying 50 mm thick cement concrete
flooring 1:2;4 (1cement:2coarse: 4 graded stone
aggregate) finished with a floating coat of neat cement
including cement slurry, but excluding the cost of nosing
of steps etc. complete.

96

sgm

47

Cement plaster skirting (upto 30 cm height) with cement
mortar 1:3 ( 1cement: 3 coarse sand) finished with a
floating coat of neat cement.

(a) 18 mm thick

22

sgm

48

Providing and fixing glass strips in joints of
terrazo/cement concrete floor.

(a) glass strips 40 x 4 mm

135

mtrs

49

Kota stone slab flooring over 20 mm (average) thick
base laid over and jointed with grey cement slurry mixed
with pigment to match the shade of the slab including
rubbing and polishing complete with base of cement
mortar 1 : 4 (1 cement: 4 coarse sand )

50

P & F 1st quality ceremaci glalzed wal tiles conforming
to 1S:15622 (thickness to be specified by the
manufacturer ) of approved make in all colours, shades
except brgundy, bttle green, black of any size as
approved by Engineer-in-charge in skirting, risers of
steps and dados over 12 mm thick bed to cement mortar
1:3 (1 cement: 3 coarse sand) and jointing with grey
cement slurry @ 3.3 kg per sgm including pointing in
white cement mixed with pigment of matching shade

165

sgm

92




complete.

51

Providing and laying vitrified floor tiles in different sizes (
thickness to be specidied by the manufacturer) with
water absorption's less 0.08% and conforming to
1S:15622 of approved make in all colours and shades,
laid on 20mm thick cement mortar 1:4 (1 cement : 4
coarse sand) including grouting the joints with white
cement and matching pigments etc., complete

Size of Tiles 60x60cm

174

sgm

52

Fixing glazed/ Ceramic/ Vitrified floor tiles with cement
based high polymer modified quuick-set tile adhesive
(water based) conforming to IS: 15477, using 5kg
adhesive per sgm of tile area, in average 3mm thickness

170

sgm

53

Providing and laying Ceramic glazed floor tiles 300x300
mm (thickness to be specified by the manufacturer) 1st
quality conforming to IS : 15622 of approved make in
colours such as White, Ivory, Grey, Fume red Brown,
laid on 20 mm thick Cement Morter 1:4 (1 cement : 4
Coarse sand) including pointing the joints with white
cement and matching pigment etc; complete.

45

sgqm

54

Precast terrazo tiles 22mm thick with graded marble
chips of size upto 12mm laid in floors, and landings,
jointed with neat cement slurry mixed with pigment to
match the shade of the tiles including rubbing and
polishing complete with precast tiles on 20mm thick bed
of cement mortar 1:4 (1 cement: 4 coarse sand):

Dark shade using ordinary cement

10

sgm

55

Extra if terrazo tiles are laid in treads of steps not
exceeding 30 cm in width

5.75

sgm
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56

Precast terrazo tiles 22mm thick with graded marble
chips of size upto 12mm in skirting and risers od steps
not exceeding 30cm in height on 12mm thick cement
plaster 1:3 (1 cement: 3 coarse sand) jointed with neat
cement slurry mixed with pigment to match the shade of
the tiles, including rubbing and polishing complete with
tiles of:

Dark shade using ordinary cement

sgm

ROOFING

57

Supplying, erection of self supported arch type sheeting
roof with colour galvalume sheet 1.00 mm thick for(BMT)
for 20m span.

2376

sgm

58

Supplying and fixing of skylight (poly carbonate 2mm
thick) size 2 ft x20 ft in the curved roof along with 24"
aluminium turbo ventilators over self supported arch
sheeting roof.

12

nos

59

Providing & Installation of Hanger/Clamp

50

nos

60

Supply and installation of 0.5mm thick colour Galvalume
sheet flashings hood/ ridges/triangular portion closers to
required shape with self threaded screws etc. completed
as directed.(cladding).

200

sgm

61

Providing and fixing on wall face unplasticised-rigid PVC
rain water pipes conforming to IS: 13592 type A
including jointing with seal ring conforming to IS: 5382
leaving 10 mm gap for thermal expansion including
required fittings such as socket, bend, heel rest, stop
ends etc. complete.

(@) 110 mm dia

116

mtr

94




62

Making khurras 45x45 cm with average minimum
thickness of 5 cm cement concrete 1:2:4 (1cement : 2
coarse sand : 4 graded stone aggregate of 20 mm
nominal size) over P.V.C. sheet Tmx1mx400micron,
finished with 12mm cement plaster 1:3 (1cement:3
coarse sand) and a coat of neat cement rounding the
edge sand making and finishing the outlet complete.

10

each

63

Providing gola 75x75 mm in cement concrete 1:2:4
(1cement ; 2 coarse sand : 4 stone aggregate 10mm
and down gauge) including finishing with cement mortar
1:3 (1cement : 3 fine sand) as per standard desing:

In 75x75 deep chase

80

metre

WATER PROOFING

64

Providing and laying integral cement based water
proofing treatment including preparation of surface as
required for treatment of roofs, balconies, terraces etc
consisting of following operations: a) Applying a slurry
coat of neat cement using 2.75kg/sgm. of cement
admixed with water proofing compound conforming to
IS. 2645 and approved by Engineer-in-charge over the
RCC slab including adjoining walls upto 300mm height
including cleaning the surface before treatment. b)
Laying bricks bats with mortar using broken bricks/brick
bats 25mm to 115mm size with 50% of cement mortar
1:5 (1 cement : 5 coarse sand) admixed with water
proofing compound to IS : 2645 and approved by
Engineer-in-charge over 20mm thick layer of cement
mortar of mix 1:5 (1 cement : 5 coarse sand) admixed
with water proofing compound conforming to IS :2645
and approved by adjoining walls upto 300mm height
including rounding of junctions of walls and slabs c)
After two days of proper curing applying a second coat

95

192

sgm




of cement sl;urry using 2.75kg/sqm of cement admixed
with water proofing compound conforming to IS :
2645and approved by Engineer-in charge. d) Finishing
the surface with 20mm thick jointless cement mortar of
mix 1:4 (1 cement : 4 coarse sand) admixed with water
proofing compound conforming to 1S: 2645 and
approved by Engineer-in-charge including laying glass
fibre cloth of approved quality in top layer of plaster and
finally finishing the surface with trowel with neat cement
slurry and making pattern of 300x300mm square 3mm
deep. e) The whole terrace so finished shall be flooded
with water for a minimum period of two weeks for curing
and for final test. All above operations to be done in
order and as directed and specified by the Engineer-in
Charge: With average thickness of 120mm and
minimum thickness at khurras as 65mm.

FINISHING

65 | 6 mm cement plaster of mix 1:3 ( 1 cemenr: 3 fine sand) 288 sgm
66 | 12 mm thick plaster of mix 1:6 (1cement: 6 coarse 3274 sgm
sand)
67 | 12 mm thick plaster of mix 1:4 (1cement: 4 fine sand) 108 sgm
68 | 15 mm cement plaster on rough side of single or half 2667 sgm
brick wall of mix !:6 ( 1 cement: 6 coarse sand).
69 | White washing with lime to give an even shade
(a) New work ( three or more coats) 1584 sgm
70 | Finishing walls with Premium Acrylic Smooth exterior

paint with Silicone additive of required shade

96




New work (Two or more coats applied @ 1.43 Itr/10 sgm
over and including base coat of water proofing cement
paint applied @ 2.20 kg/10 sgm

3616

sgm

71

Applying priming coat: With ready mixed pink or Grey
primer of approved brand and manufacture on wood
work (hard and soft wood).

35

sgm

72

Applying: with priming coat: with ready mixed yellow
zinc chromate primer of approved brand and
manufacturer on steel galvanized iron/steel work.

278

sgm

73

Painting with synthetic enamel paint of approved brand
and manufacturer to give an even shade.

(a) New steel/wood work (two or more coat)

664

sgm

74

Distemperng with 1st quality acrylic washable distemper
(ready mixed) of approved manfuacturer and of required
shade and colour complete as per manufacturer's
specification.

925

sgm

75

Applying one coat of cement primer of approved brand
and manufacture on wall surface:

Cement primer

2294

sgm

SANITARY INSTALLATION

76

Providing and fixing water closet squatting pan (indian
type W.C pan) with 100mm sand cast iron P or S trap,
10 litre low level white P.V.C flushing cistern with
manually controlled device (handle lever) conforming to
IS : 7231 with all fittings and fixtures complete including
cutting and making good the walls and floors wherever
required.

White Viteous china Orissa pattern W.C. pan of size 580
x 440mm with integral type foot rests.

each

97




77

Providing and fixing white vitreous china pedestral type
water closet (European type W.C. pan) with
seat and lid, 10 litre low level white P.V.C flushing
cistern with manually controlled device (handle lever)
conforming to IS : 7231 with all fittings and fixtures
complete including cutting and making good the walls
and floors wherever required.

W.C. pan with ISI marked white solid plastic seat and lid.

each

78

Providing a and fixing wash basin with C.I brackets,
15mm C.P. brass pillar taps, 32mm C.P brass waste of
standard pattern, including painting of fittings and
brackets, cutting and making good the ealls wherever
require:

White Vitreous China Wash basin size 550 x 400 mm
with a pair of 1"5mm C.P. brass pillar tap.

each

79

Providing and fixing white vitreous china flat back or wall
corner type lipped front urinal basin of 430 x 260 x
350mm and 340 x 410 x 265mm sizes respectively.

each

80

Providing and fixing white vitreous china squatting plate
urinal with integral rim longitudinal flush pipe

each

81

Providing and fixing mirror of superior glass ( of
approved quality) and of required shape and size with
plastic moulded frame of approved make and shade with
6mm thick hard board backing:

Rectangular shape 453 x 357mm

each

82

Providing and fixing soil, waste and vent pipes:

100 mm dia, Sand cast iron S & S pipes as per 1S:1729

metre

75 mm dia, Sand cast iron S & S pipes as per 1S:1729

metre

98




83

Providing and fixing M.S. holder-bat clamps of approved
design to Sand Cast iron/cast iron (spun) pipe
embedded in and including cement concrete blocks
10x10x10cm of 1:2:4 mix (1 cement: 2 coarse sand: 4
graded stone aggregate 20 mm nominal size) including
cost of cutting holes and making good the walls etc:

For 100 mm dia pipe

(&)

each

For 75 mm dia pipe

each

84

Providing and fixing single equal plain junction of
required degree with access door, insertion rubber
washer 3 mm thick, bolts and nuts complete.

100x100x100 mm Sand cast iron S&S as per 1S:1729

each

75x75x75 mm Sand cast iron S&S as per 1S:1729

each

DRAINAGE

85

Providing and laying non -pressure NP2 class (light
duty) R.C.C. pipes with collars jointed with stiff mixture
of cement mortar in the proportion of 1:2 (1cement : 2
fine sand) including testing of joints etc. complete:

300mm dia R.C.C. pipe

250

metre

86

Supplying and fixing C.l. cover with frame for manholes:

455x610 mm rectangular C.l. cover with frame (light
duty) the weight of the cover to be not less than 23 kg.

20

each

87

construction soak pit 1.20x1.20x1.20m filled with
brickbats including S.W drain pipe 100 mm diameter and
1.20m long complete as per standard design.

each

WATER SUPPLY

88

Providing and fixing G.l. pipes complete with G.I. fittings
including trenching and refilling etc.- External work.

99




32mm dia nominal bore

200

metre

89

Providing and fixing G.l. pipes complete with G.I. fittings
clamps, i/c cutting and making good the walls etc.
Internal work - Exposed on wall

15 mm dia nominal bore

40

metre

20mm dia nominal bore

15

metre

90

Providing and fixing C.P. brass bib cock of approved
quality conforming to 1S:8931:

15mm nominal bore

13

each

91

Providing and fixing brass stop cock of approved quality:

15mm nominal bore

23

each

92

Providing and fixing gun metal gate valve with C.I. wheel
of approved quality (screwed end):

32mm nominal bore

each

ROAD WORK (Whole complete).

93

Preparation and consolidation of sub grade with power
road roller of 8 to 12 tonne capacity after excavating
earth to an average of 22.5 cm depth, dressing to
camber and cosolidating with road roller including
makeg good the undulations etc. and re-rolling the sub
grade and diposal of surplus earth lead upto 50 meter.

500

sgm

94

Extra for compaction of earth work in embankment
under optimum moisture conditions to give 95% of the
maximum dry density (protor density)

100.5

cum

100




95

Providing and laying spreading and compacting stone
aggregate of specified sizes to WBM specifications
inclding spreading in uniform thickness, hand picking,
rolling with 3 wheeled road/vibratory roller 8-10 tonne in
stages to proper grade and camber, applyng and
brooming requisite type of screening/binding material to
fill up interstices of coarse aggregate watering and
compcting to the required density.

(a) 90 mm to 45 mm size stone aggreagate

230

cum

(b) 63mm to 45 mm size stone aggreagate

115

cum

(c) 583mm to 22.4mm size stone aggregate

115

cum

96

Brick edging in full brick width and half depth including
excavation, refilling and disposal of surplus earth lead
upto 50 metres.

601

metre

97

Providing and applying tack coat using hot bitumen of
grade 80/100 including heating the bitumen, spraying
the bitumen with mechanicallyoperated spray unit on
bitumen boiler, cleaning and preparing the existing road
surface as per specification:

On W.B.M. @ 0.75kg/sgm

1505

sgm

98

2.5 cm premix carpet surfacing with 2.25 cum and 1.12
cum of stone chippings of 13.2mm and 11.2mm size
repectively per 100 sgm and 52 kg an 56 kg of hot
bitumen per cum of stone chippings of 13.2 mm and
11.2 mm size respectivley including a tack coat with hot
straight run bitument including consolidation with road
roller of 6 to 9 tonne capacity et. completer (tack coat to
be paid for separately)

a)With paving Asphalt 80/100 heated and then mixed
with solvent at the rate of 70 grams per kg of asphalt.

1505

sgm

101




99

Providing and laying seal coat of premixed fine
aggregate (passing 2.36 mm and retained on 180
micron sieve) with bitumen using 128 kg of bitumen to
grade 80/100 bitumen per cum of fine aggregate and
0.60 cum of fine aggregate per 100 sgm of road surface
including rolling and finishing with road roller all
completle.

1505

sgm

Note:-

() The contractor shall bear the cost of samples, testing
fee, if tested out side in laboratory for testing
materials.

(i) The rate shall included the cost of all labour, material,
equipment etc. used in the work up to the height of floor
-v level.

(iii)Basic rate for materials, labours and P,O,L, required
in the work may be quoted in the schedule 'E'.

(iv) Rates may be quoted in % age () over DSR-
2007.

(v) Rates may be quoted in %a ge (x) on non
schedule items.
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Electrical works at Jalgaon

DESCRIPTION OF ITEMS

QTY

UNIT

RATE

AMOUNT

Wiring for light/fan point/exhaust fan point/call bell point
with 1.5 sq mm FRPVC insulated copper conductor
single core cable in surface/recessed steel conduit with
piano type switch, phenolic laminated sheet, suitable
size MS box and earthing the points with 1.5 sq.mm. FR
PVC insulated copper conductor single core cable etc.
as required group " C"

135 Nos

Each

Supply and fixing following piano type switch/ socket on
the existing switch box/cover including connections etc
as required.

(i) Switch 5 Amp

(if) 3 pin socket out let 5 A

26
26

Each
Each

Wiring for light power plug with 2x4 sq mm FR PVC
insulated copper conductor single core cable in
surface/recessed steel conduit along with 1 no. 4 sqg mm
FR PVC insulated copper conductor single core cable
for loop earthing as required.

240 mtrs

P.mtrs

Supplying and fixing metal box of 180x100x60mm deep
size (nominal size) on surface or in recess with suitable
size of phenolic laminated sheet cover in front including
painting etc. as required.

19 Nos

Each

Supplying and fixing following piano type switch/socket
on the existing switch box/ cover including connections
etc. as reqd. i) Switch 15 Amps

i) 6 Pin socket out let 15 A

19
19

Each
Each
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Wiring for circuit/sub main wiring along with earth wire
with the following sizes of FR PVC insulated copper
conductor, single core cable in surface/ recessed steel
conduit as required.

1) 2X1.5 sq mm+1x2..5(for wall mounted street light)

(i) 2X2.5sqmm + 1x2..5 sq mm earthwire

150 mt

575mt

P.mtr

P.mtr

Installation testing and commissioning of pre-wired,
fluorescent fittings/compact fluorescent fitting of all
types, complete with all accessories and tube etc.
directly on ceiling/wall, including connection with 1.5 sq.
mm FR PVC insulated, copper conductor, single core
cable and earthing etc. as required.( on surface)

28 Nos

Each

Installation of exhaust fan up to 450 mm sweep in the
existing opening, including making the hole to suit the
size of the above fan, making good the damages
connection, testing, commissioning etc. as required.

14 Nos

Each

10

Extra for fixing louvers/shutters complete with frame for
an exhaust fan of all sizes.

14 Nos

Each

11

Supplying and fixing 2+12 way, single pole and neutral,
sheet steel, MCB distribution board consumer unit, 240
volts, on surface/recess, complete with tinned copper
bus bar, neutral bus bar, earth bar, din bar, hinged front
acrylic cover for the MCB knobs, detachable gland plate,
interconnections, phosphatised and powder painted
including earthing etc. as required.

(But without MCB/RCCB/Isolator).

2+12way DB

5 Nos.

Each
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12

Supplying and fixing 5 amps to 32 amps rating, 240
volts, 'C' series, miniature circuit breaker suitable for
inductive load of single pole with neutral on the existing
board/box complete with suitable cover connections,
testing and commissioning etc. as required.

i) single pole

i) single pole and neutral

60Nos
5Nos.

Each
Each

13

Supplying and fixing 40 Amp rating, double pole, 240
volts, isolator in the existing MCB DB complete with
connections, testing and commissioning etc. as required

5Nos.

Each

14

Manufacturing, supplying and fixing of wall cum floor
mounted angle iron frame made out of 50X50X6 mm
angle iron and 50X6 mm flat iron so as to accommodate
the following mountings i/c S/F of the mountings, making
holes, connections and inter- connection, earthing and
painting the same etc. as required.Angle iron
Board=2mtrx1.4 mtr.(office bldg).i) 100 Amps TPN
Switch fuse unit rewireable type Cat. B......... .2 Nos.ii)
200 Amps Bus Bar 4 strip Aluminium 900 mm.1 Noiii) 32
Amps TPN Switch fuse unit rewirable type Cat B. .... 3
Nosiv) 32 Amps SPN Switch fuse unit rewirable type Cat
B. ... 5 Nosv) Voltmeter 0-500 volt with selector
switch.....1 setvi) 0-100 Ampare, Ampare meter with
selector switch............. 1 setvii) Indicating lamps with
switches.......... 3 setsviii)Loose wire box
1.4mtr.x15cmsx10 cms deep 1 No

One job

Each
job
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15

Manufacturing, supplying and fixing of wall mounted
angle iron frame made out of 50X50X6 mm angle iron
and 50X6 mm flat iron so as to accommodate the
following mountings i/c S/F of the mountings, making
holes, connections and inter- connection, earthing and
painting the same etc. as required. Angle iron frame size
2mt.x 1.4mtr. (in seeds store no.3)i) 100 Amps TPN Switch
fuse unit rewirable type Cat- B.....1 Noil) 200 Amps Bus Bar 4
strip Aluminium 900 mm.1 Noiii ) 32 Amps TPN Switch
fuse unit rewirable type Cat- B......5 Nos (4 nos M/C and
1 Compresser)iv) 32 Amps SPN Switch fuse unit
rewirable type CatB............. 1Nov) 16 Amps TPN
Switch fuse unit rewirable type Cat- B............. 4Nos.vi)
D.O.L. Starter suitable for 1.5 H.P. induction
motor.............. 7 Nosvii) Ampare meter 0-100 Amps
range, 4” dia with selector switch ................ 1 Noviii)
Voltmeter 0-500 volt with selector switch...1 Noix)
Indicating lamps with switches .................. 3 setsNote:
(starter will be supplied free of cost by department)

One job

Each
job

16

Supplying and fixing following way , three pole and
neutral, sheet steel, Single door, horizantaltype, MCB
distribution board,415 volts, on surface/recess, complete
with tinned copper busbar, neutral busbar, earthbar, din
bar, detachable gland plate, interconnections
phosphatised and powder painted i/c earthing etc.as
required.(But without MCB/Isolator)

i) 4 way (4+12),Single door,

horizontal type( in watch man cabin)

1 No.

Each
job
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17

Supplying and fixing 5 amps to 32 amps rating, 240
volts, 'C' series, miniature circuit breaker suitable for
inductive load of single pole with neutral on the existing
board/box complete with suitable cover connections,
testing and commissioning etc. as required.i)Single pole
with neutral................ ii) Triple pole and neutral...............
in watch man cabin)

4 nos.1
nos.

EachEac
h

18.

Supplying and fixing 5 amps to 32 amps rating, 240
volts, 'C' series, miniature circuit breaker suitable for
inductive load of single pole with neutral i/lc DP MS box
complete with suitable cover connections, testing and
commissioning etc. as required.
i) Single pole and neutral

(For Ladies Toilet )

1 No

Each

19

Supply of box type 4 ft. 40 watt fluorescent tube fitting
made form CRCA mild steel sheet stove enamelled
complete with condenser, copper ballast, starter with
tube etc. as required. Category 'B' Crompton /Philips
make.

28

Each

20

Providing and fixing extra down rod of 20
mm dia, 2x10 cm length wiring with 2x1.5

sq mm. FR PVC insulated copper conductor,
single core cable i/c painting etc.

as required.

18 nos

Each
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21

Supplying street light 2X40 watt fluorescent tube light
fitting with transparent, acrylic diffuser and aluminum
canopy complete with copper ballast, capacitor and
starter duly wired and including supply of 2 Nos. 4 ft. 40
watt fluorescent tube etc. as required. Category ‘B’
Crompton/Phillips TRC-31/240 JPF

11 nos

Each

22

Supplying and fixing of 32 mm dia x 2 mtr. Long Gl pipe
(medium class) bracket for mounting of fluorescent
street light fitting on pole /wall including bending the pipe
to the required shape, 40 mm x 3 mm flat iron clamp and
wiring with 1.5 sg mm PVC/WP wiring and painting the
flat iron clam with primer and finishing paint as required.

11 nos

Each

23

Installation, testing and commissioning of 2x40 watt
Street light fitting on the existing bracket including
connection etc. as required.

(on wall of seeds store and processing plant)

11 nos

Each

24

Supply installation testing commissioning CFL lamp of
20 watt/50 watt complete with all accessories including
supplying & fixing of brass batten holder connections
etc. as required Phllips/Osram

i) onwall (20 watt)

on wall (50 watt)

30 Nos
18Nos.

Each
Each

25

Supply of single phase Heavy duty 18"-1400 RPM
exhaust fan complete with blades, frame and shutters
etc. as required (GEC, Crompton/USHA make.).

14 Nos

Each

108




26

Supply of single phase Heavy duty exhaust fan 12”,1400
RPM sweep 250/230 V, 50 c/s complete with frame,
condenser, blades louvers etc. as required. (GEC,
Crompton/USHA make.).

3 Nos

Each

27

Supply of single phase condenser type 56”sweep, A.C.
Ceiling fan 250/230 V, 50 c¢/s complete with down rod
canopies blades regulator, condenser etc. complete as
required.

(GEC, Crompton/USHA make.).

10 Nos

Each

28

Supplying and fixing call bell/ buzzer and bell push
suitable for DC/AC single phase 230 volts complete as
required

6 Nos

Each

29

Installation, testing & commissioning of ceiling fan &
regulator i/c wiring the down rod of standard length (up
to 30 cm) with 1.5 sq mm FR PVC insulated copper
conductor, single core cable etc. as required.

10 Nos

Each

30

Supplying and fixing stiff pendent with 300 mm long, 20
mm dia x1.6mm thick steel conduit, aluminium cast back
plate and brass holder complete, including supplying &
fixing brass batten i/c wiring the down rod with 1.5
sq.mm FR PVC insulated, copper conductor, single core
cable and painting etc. as required.

3 Nos

Each

31

Providing and fixing of G.I. Pipe 2.5"dia, 4’ above the top
of boundary wall and 1’ grouting in the boundary wall
with the bottom plate i/c digging the holes and providing
and laying cement concrete 1:3:6 foundation as per the
direction of Engineer in charge complete as
required.(Medium Class G.I. pipe)

5 Nos

Each
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32

Supply and fixing of 8"X12”X4”deep sheet steel 16 SWG
M.S. loop in box having 15 Amp MCB 4 way connector
strip with cover and suitable locking arrangement near
the bottom of G.I. pole i/c supplying of suitable iron
clamps for fixing to the poles.

5 Nos

Each

33

Supplying, erection, testing and commissioning of 80
watt H.P.M.V. lamp fixtures i/c 80 watt HPMV Lamp,
Lamp holder, chock, capacitor, connection and inter
connection etc. as required.(As per Philips Cat. No.
HRC-40 Crompton, GEC make)

5 Nos

Each

34

Cable entry box made out of 16 SWG M.S. Sheet
suitable for fixing 100 Amps TPN and complete with
Brass Compression Gland for 70 sq mmx3 2 core
aluminium armoured cable.

1 No

Each

35

Supplying of the following size of PVC insulated, PVC
sheathed 1.1 KV grade aluminium conductor armoured
cable ISI mark.

a) 2x6 SQMM.................

b) 2X10 sqgmm.............

c) 3% x25sqgmm............

d) 3% x50 sgmm............

225
60
85
70

P.mtr
P.mtr
P.mt

P.mtr

36

. Laying of 1 no. PVC insulated & PVC sheathed/ XLPE
aluminum power cable of 1.1 KV grade of size not
exceeding 25 sq mm direct in ground including
excavation sand cushioning, protective covering &
refilling the trench etc. as required

a) 2x6 SOMM.......eeeeeen..

b) 2X10 sgmm.............

c) 3"2x25sgmm............

d) 3 "2x50 sgmm

220mt
5mt
80 mt
70 mtr

P.mtr
P.mtr
P.mtr
P.mtr
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37 | Laying of 1 no. PVC insulated & PVC sheathed/ XLPE
aluminium power cable of 1.1 KV grade of size not
exceeding 25 sq mm direct in ground including
excavation sand cushioning, protective covering &
refilling the trench etc. as required.
a)2X10 sgmm.............
b)2x6 sgmm.............
c)3 2 x25 sgmm ..... 5 mt P.mtr
Note: UG Cable to be laid in RCC/HUME/ 5 mt P.mtr
STONEWARE/METAL PIPE for road crossing. 5mt | P.mtr
38 | Laying and fixing of 1 no. PVC insulated & PVC
sheathed/ XLPE aluminium power cable of 1.1 KV grade
of size not exceeding 25 sq mm direct on wall/surface.
i) 2x10 sgmm (for DB’S in seeds store1&2) 50mtr P.mtr
39 | Providing and fixing 6 mm dia G.l. wire on surface or in
recess for loop earthing alone with U.G. Cable as
required
400 mtr P.mtr
40 | Providing and fixing 4 mm copper wire on surface or in
recess for loop earthing alone with U.G. Cable as
required .
(for DB’S in seeds store & P. Plant)
60 mtr P.mtr
41 Providing and fixing Brass Compression gland and
aluminium lugs at the U.G. Cable terminations for the
following sizes as required.
a) 2x6 sqg mm U.G. armoured cable
b) 2x10 sq mm U.G. armoured cable 11sets | E. Set
¢) 3 2 x25 sg mm U.G. armoured cable 4 sets E. Set
4 sets E. Set
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42

Providing and fixing MV danger notice plate of 200 mm
x 150mm, made of mild steel, at least 2 mm thick, and
vitreous enameled white on both sides, and with
inscription in single red colour on front side as required.

3 nos

Each

43

Earthing with G.l. earth pipe 4.5 mtr long ,40 mm dia
(Medium class) including accessories and providing
masonry enclosure with cover plate having locking
arrangement and watering pipe etc. with charcoal and
salt as required

5 nos

Each

44

Providing and Laying earth connection form earth
electrode with 6 SWG dia G.l. Wire in 15 mm dia G.l.
pipe from earth electrode, as required

85 mitr

P.mtr

45

Providing and fixing 2 kg capacity dry type fire
extinguisher of ISI mark.-

9 nos

Each

Signature of Contractor with Seal
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SCHEDULE-‘E’

Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site.

SN | Particulars Qty. | Unit Rate | Amount

1 MATERIAL

a) | Cement 50 kg Bag

1) OPC 43/53 grade

ii) | P.P.C. 33 grade

b) | Twisted steel/deformed bars Qtls.

c) | Bricks as per availability Thousand

i) |50kg/cm ”

i) |75kg/cm?

iii) | 30/35 kg /cm " local

d) | Steel tubes Kgs.

1) Electric resistance welded (ERW)

ii) | Hot finished welded (HFW)

iii) | Hot finished seamless (HFS)

e) | Steel for general structure-Angle, Tee & Qtls
flat etc.

f) | 6mm thick non Asbestos Cement Sgm
corrugated sheets.

g) | Stone grit Cum

1) Below 12.5 mm nominal size

i) | Above 12.5 mm nominal size

iii) | Stone ballast 25 to 40 mm nominal size. Cum
iv) | Stone ballast 40 mm — 60 mm nominal size Cum
h) | Coarse sand Cum
1) Local sand Cum
j) | Moorum Cum
k) | Good earth Cum
2 Labours Per day

i) Mason (Average)

ii) | Carpenter/black smith (average)

iii) | Beldar

3 P.O.L. Litre.
1) Diesel
ii) | Petrol

iii) | Lubricant
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DRAWINGS :-

LAY OUT PLAN

BUILDING PLAN
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CHECK LIST FOR TECHNICAL EVALUATION OF TENDER

1. EMD.

2 Certificate of registration of the firm.

3. Partner ship Deed if Partnership firm.

4.  Authorization for signing if it is limited company or partnership firm.

5. An affidavit of ownership if proprietary firm/sole traders.

6. Income-tax Return for the current & two previous years with PAN &TAN.

7.  Copy of registration for :- (i) SST/CST/VAT
(i1) PF & ESI or
(iii)Labour License
8. Performance / experience certificate of Department for :-
(1) Quality and timely supply/ Completion.
(i1)Self supported arched roof with truss less technology , work order and photograph
of roof and machine.
(iii)Purchase order for colour coated Galvalume sheet range from 0.5 to 1.6mm thick
containing special alloy of aluminum, zinc and silicone and turbo ventilators.
(iv)Design criteria for end reaction, distribution of load for gutter, beam and slab,
stability of roof structure, specification of anchor and fasteners along with anchoring
methodology.

9. Ifrepresentative participating, letter of authorization to participate in the tender
Opening / negotiation of rate.

10. Name and addresses of the Bank, Account No., IFC Code.

11. Affidavit certificate that not black listed and no arbitration case pending in this
office.

12. NSIC certificate with proper validity of time and item.
13. Other document if any in support of the tender.

14. Each and every pages of tender document should be signed with stamp of
authorized Signatory of tenderer.
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