NATIONAL SEEDS CORPORATION LIMITED
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY)

CENTRAL STATE FARM, JAWALAGERA
RAICHUR-584143

(CIN NO: U74899DL1963G0I1003913)

A il
cJO Jatls

TERMS & CONDITIONS OF TENDER/CONTRACT FOR: Construction of 1Bhk 2 Twin at N.S.C.L. Central State
Farm Jawalgera.

Name of work: - Construction of 1Bhk 2 Twin at N.S.C.L. Central State Farm Jawalgera

Contact details:

Particulars Telephone E-mail Fax
H.O. New Delhi 011-25840059 dgmensc@gmail.com 01125841337
Central State Sh. Ramniwas Yadav

( Farm Director)
0664297014

Sh. Jagminder Singh,
Junior Engineer (Civil),
7337780403, csf.raichur@indiaseeds.com

Farm — Raichur

https://indiaseeds.com,

Web Site https://indiaseeds.eproc.in
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NATIONAL SEEDS CORPORATION LIMITED
(A GOVT.OF INDIA UNDERTAKING)
Central State Farm, Jawalagera (Raichur)

No.NSC/JWL/6(28)/2020-21/Civil/Vol-I/ Dated: 09.11.2020

NOTICE INVITING TENDER

National Seeds Corporation Ltd. invites e-tenders from class -l contractors reputed firms for Construction of
1Bhk 2 Twin at N.S.C.L. Central State Farm Jawalgera.. The details are mentioned as below:

S.No Location/Farm No/Unit/Area | Time Work
period
1. CSF Raichur farm In NIT 4 Construction of 1Bhk 2 Twin N.S.C.L.
(Karnataka) Months | Central State Farm Jawalgera.
EMD Amount Rs 127000.00

E-Tender documents containing Tender forms, specification, terms and conditions, destinations etc
can be seen and downloaded on payment of Rs 1000.00/- (non-refundable) through online payment
against tender fee. Tender document can also be downloaded from NSC's website:
http://www.indiaseeds.com or Central Procurement Portal www.eprocure.gov.in also but the bidders shall

have to pay the cost of tender through online mode only.

A bid without payment of Tender cost is liable for rejection. However, MSE’s registered with NSIC are
exempted from payment of cost of tender document subjected to furnishing valid documentary proof in
support of claim along with their request letter.

EMD amount of Rs. 127000.00 shall be submitted through online payment mode only.
Bidder has to submit the tender online following the instructions appearing on the screen/NIT.

NSC reserves the right to accept or reject any or all the tenders, alter or cancel the quantity without
assigning any reason thereof. Any further corrigendum(s) to this tender shall be published only on our
website/eportal

Last date and time for receipt of Bids: upto 13.00 hrs on 28.12.2020

Date & Time of Opening of Bids: At 15.00 hrs on 28.12.20200

For Farm Director
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b)

c)

d)

e)

f)

g)

PART-A

NATIONAL SEEDS CORPORATION LIMITED

(A GOVT.OF INDIA UNDERTAKING)

Central State Farm
Jawalgera T.Q.: Sindhanur, (Raichur)

DEFINITIONS

The contract means the documents forming the tender and acceptance thereof and the formal agreement
executed between the competent authority on behalf of the National Seeds Corporation Ltd, and the
Contractor, together with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer and all these documents taken
together, shall be deemed to form the contract and shall be complementary to one another.

‘Employer’ means National Seeds Corporation Limited acting through its Chairman Cum Managing Director
including his authorized representative(s) who will employ the contractor and legal successor(s) in title and
permitted assigns.

In the contract, the following expressions shall, unless the context otherwise requires, have the meanings,
hereby respectively assignees to them:-

The expression ,works or ,,work shall, unless there be something either in the subject or context repugnant
to such construction, be construed and taken to mean the works by or by virtue of the contract contracted
to be executed whether temporary or permanent and whether original, altered, substituted or additional.

The ,Site” shall mean the land and/or other places on, into or through which work to be executed under
the contract or any adjacent land, path or street through which work is to be executed under the contract
or any adjacent land, path or street which may allotted or used for the purpose of carrying out the contract.

The ,,Contractor shall mean the individual or firm or company whether incorporated or not, undertaking
the works and shall include the legal personal representative or such individual or the person composing
such firm or company, or the successors of such firm or company and the permitted assignees or such
individual, firm or company.

The Corporation or NSC means the National Seeds Corporation Ltd.

The ,,Engineer” means the Engineer and includes the project Manager/ In charge who shall supervise and
be in charge of the work or any other designation authorized by the Employer for the purpose of operating
the contract.

Where the context requires, words imparting the singular only also include the plural number and vice-
versa.

‘Specification’ means the specification referred to in the tender and any modification there offer addition
there to as May from time to time be furnished approved in writing by Engineer.
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h)

j)

k)

,District specification” means the specifications followed by the State Govt. in the area where the work is to
be executed.

»Approved" means approved in writings and ,.approval” means approval in writing.

Tendered value means the value of the entire work as stipulated in the letter of award.

Market rate shall be the rate as decided by the Engineer on the basis of the cost of the materials and labor
at the site where the work is is to be executed plus the percentage mentioned in the schedule “F” to cover

all over heads and profits.

Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to the tender
papers or the standard schedule of Rates of the government mentioned in Schedule

“F” hereunder, with the amendments thereto issued up to the date of receipt of the tender.

WORK TO BE CARRIED OUT:
The work to be carried out under the Contract shall, except as otherwise provided in these conditions,

include all labour, material, tool, plants, equipment and transport which may be required in preparation of
and for and in the full and entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on materials,
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all
other labors necessary in and for the full and entire execution and completion of the work as aforesaid in

accordance with good practice and recognized principles.

SUFFICIENCY OF TENDER:
The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of quantities,
which rates and prices shall, except as otherwise provided, over all his obligations under the Contract and

all matters and things necessary for the proper completion and maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:
The several documents forming the contract are to be taken as mutually explanatory of one another,

detailed drawings being followed in preference to small scale drawing and figure dimensions in

preference to scale and the special conditions in preference to general conditions.

In case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings,
the following order of preference shall be observed:-

Description of Schedule of Quantities.

Particular Specification and Special Condition as per manufacturer.
Drawings

C.P.W.D. specifications/

Indian standard specification of B.1.S.
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f)

g)

If there are varying or conflicting provisions made in any one document forming part of the contract, the
Acceptance Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the

contract.
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PART-B

SECTION - |

INSTRUCTIONS TO TENDERER -1

¢ (1 India Private Limited: Service provider to provide the eTendering Software.
e NSCL e-Procurement Portal: An e-tendering portal of National Seeds Corporation Limited (“NSCL”)
introduced for the process of e-tendering which can be accessed on https://indiaseeds.eproc.in.

I. ACCESSING/PURCHASING OF BID DOCUMENTS:

vi.

Vii.

viii.
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It is mandatory for all the bidders to have Class-lll Digital Signature Certificate (With Both
DSC Components, i.e. Signing & Encryption) from any of the licensed Certifying Agency
(Bidders can see the list of licensed CA’s from the link www.cca.gov.in) to participate in e-
tendering of NSCL.

C1 India Pvt. Ltd. Facilitates procurement of Class Ill DSC’s. DSC Procurement request may
be sent to jatin.kalra@clindia.com for more details during NSCL working days.

To participate in the e-bid, it is mandatory for the Applicants to get themselves registered
with the NSCL eTendering Portal (https://indiaseeds.eproc.in) to have a user ID & Password
which has to be obtained by submitting a non-refundable annual registration charges of Rs.
3416/- inclusive of all taxes through online payment mode only. Validity of Registration is 1
year.

After making the payment through online mode (i.e. Net banking, Debit card, Credit Card),
Vendors have to send an email intimation to Helpdesk for their profile activation. The
account will be activated within 24 working hours.

All profile activations will be done only during NSCL working days. No profile activation will
take place during NSCL Holidays & gazetted holidays.

The amendments/clarifications to the tender, if any, will be posted on the NSCL eTendering
Portal (https://indiaseeds.eproc.in).

To participate in bidding, bidders have to pay EMD (refundable) as per the amount
mentioned in the tender document through online payment mode in the form of
NEFT/RTGS after generating E-challan fromhttps://indiaseeds.eproc.in.

To participate in bidding, bidders have to pay Tender Processing Fee of Rs. 570/- inclusive
of all taxes (Non-refundable) through online payment mode only in the form of (Internet
banking/Debit card/Credit card).

Both ‘EMD’ and ‘Tender Document Fee’ are mentioned in individual tender document as
published at NSCL eTendering Portal (https://indiaseeds.eproc.in). The bidders who are



https://indiaseeds.eproc.in/
http://www.cca.gov.in/
mailto:jatin.kalra@c1india.com
https://indiaseeds.eproc.in/
https://indiaseeds.eproc.in/
https://indiaseeds.eproc.in/
https://indiaseeds.eproc.in/

MSE / MSME and registered with NSIC are exempted from paying EMD and tender
document cost, for which they have to submit the documentary proof.
X. For helpdesk please contact E-Tendering Cell and Help Desk Support.

Il. PREPARATION & SUBMISSION OF APPLICATIONS:

i) Detailed NIT may be downloaded from NSCL e-tendering portal and the Application may be
submitted online following the instructions appearing on the screen/NIT.

ii) Vendor can pay tender document fee through online mode i.e. (Internet Banking/ Debit
Card/Credit Card).
iii) A Vendor manual containing the detailed guidelines for e-tendering system is also available

on the portal.

lll. MODIFICATION / SUBSTITUTION/ WITHDRAWAL OF BIDS:

(i) The Bidder may modify, substitute or withdraw its e- bid after submission prior to the Bid
Due Date. No Bid shall be modified, substituted or withdrawn by the Bidder on or after the
Bid Due Date.

(ii) Any alteration/ modification in the Bid or additional information supplied subsequent to the
Bid Due Date, unless the same has been expressly sought for by the NSCL, shall be
disregarded.

(iii) For modification of e-bid, bidder has to detach its old bid from e-tendering portal and
upload / resubmit digitally signed modified bid.

(iv) For withdrawal of bid, bidder has to click on withdrawal icon at e-tendering portal and can
withdraw its e-bid.

IV. OPENING AND EVALUATION OF APPLICATIONS:

(i Opening of Applications will be done through online process.

(i) NSCL shall open documents of the Application received in electronic form. NSCL will
subsequently examine and evaluate the Applications in accordance with the provisions set
out in the NIT.

(iii)  The price bid of the eligible applicants only will be opened and the date of opening of price
bid will be notified later on.

V. DISCLAIMER
The Applicant must read all the instructions in the tender Document and submit the same accordingly

Farm Director
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ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of India Undertaking)
CENTRAL STATE FARM, JAWALAGERA, RAICHUR-584143
specified in the underwritten memorandum within the time specified in such memorandum at the rates
specified therein, and in accordance in all respect with the specifications, designs, drawings and instructions
in written referred to rule of General Rule and Guidance and with such materials as are provided for by and
in all respect in accordance with such conditions so far as applicable.

Memorandum

a) General description

b) Estimated cost : 5071000.00 (After deduction of cement cost)

c) Earnest money =% AS PER NOTICE

d) Performance Guarantee——® 5 % of tendered value

e) Security deposit=——® 5 % from R. A. Bills

I/We have read and examined the Notice schedules, specifications applicable, general rules and
directions, conditions, schedule of rates and other documents and rules referred to in the tender document

for the work.

The validity of the tender is for 90 days from the date of opening of tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted value
of work within 15 days of letter issued in this regard. The performance guarantee shall be kept valid and will

be refundable to us soon after the completion of work and recording of the completion certificate.
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A sum of Rs. 1270000.00 is hereby forwarded in the shape of online transfer in our account as earnest
money.

The security deposit will be collected through deductions from the bills@ 5 % of work done till the sum
along with earnest money deposited amount to 5 % of value of contract and that will be treated as security
deposit.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfil all the
terms & provisions of the said conditions annexed here to and all the terms and provision contained in the
notice inviting tender so far as applicable, and or in default thereof to forfeit and pay to the Corporation or
their successors, the sum of money mentioned in the said conditions.

I/We agree that the said Corporation or their successor in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said Performance
Guarantee shall be retained for performance of contract onward for a period up to two months from the
date of completion of work. Earnest money shall be retained by them towards security deposit mentioned
against clause (e).

(ii) to execute all the works referred to in the tender documents upon the terms & conditions
contained or referred to therein, and to carry out such deviations as may be ordered, up to a maximum of

100 % at the rates quoted in the tender documents and those in excess of that limit at the rates to be
determined in accordance with the provisions mutually agreed.

Signature of Contractor

Postal Address
Witness:-
Address............

Occupation............

Witness:-......covvvennen

Address:-................

Occupation............
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GENERAL RULES AND GUIDANCE FOR INVITING OF TENDER

1 The tenders are being invited by Director I/C, National Seeds Corporation, CSF, Raichur

2 The contractor should read the specifications carefully before submitting tender.

(If the tender has been downloaded from the web-site the cost of tender shall be deposited or else tender

shall be rejected.)

The earnest money as per NIT should accompany the tender in the shape of RTGS or NEFT favour of NSC

Limited, Sindhanur. Tenders without EMD are liable for rejection.

(a) The tenderer will be Registration No. of GST No. before the work is allotted to him.

(b) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the
Labor Board of the concerned state. In case the Labor Board is not established in the state, recovery made

by NSC shall be retained under suspense and will be deposited with the Labor Board as & when established
in the state.
(C) The contractor will have to give an undertaking that he will submit the proof of remittance of PF/ESI
through challan at the time of bill payment. In case of non furnishing if such proof, 4.7% (four point seven
percent) of the value of the bill amount of work shall be withheld by NSC which can be released only after
production of the required

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same shall be
deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not refund this to the

contractor even on production of EPF Challans.
GST applicable on material in respect of this contract shall be payable by the contractor and no claim what
so ever in this respect will be entertained

The rates quoted by the contractor are item rate tender and the same will be taken as correct and not the

amounts worked out by them.

The contractor should quote the rates in figures as well as in words and amount tendered by him. The
amount for each item should be worked out and the requisite the total given. Rates should be written in

words closely followed by figures and it should not be written in the next line.
Time allowed for carrying out the work will be 4 months.

Tenders shall be received on 28/12/2020 up to 13.00 hours and will be opened on same day at 15.00 hours

at above mentioned address in presence of tendered who wish to attend.
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Tender should remain open for acceptance for a period of 90 days from the date of receipt of tender. If any
tendered withdraws his tender before the said period or makes any

Modification in the terms and conditions of the tender which are not acceptable to the

Department, then the corporation shall, without prejudice to any other right or remedy, be at liberty to
forfeit the earnest money as aforesaid.

Tenders who do not fulfill all or any of the above conditions or incomplete tenders in any respect are liable
to be summarily rejected

The tenders containing unsealed remarks or any additional conditions are liable to Summarily

rejection.

Mobilization advance shall not be applicable.

Certificate of financial soundness issued by the bankers with the complete address be submitted along with
the tender.

In the case of any tender where unit rate of any item /items appear unrealistic and imbalance and in case
the tenderer is unable to provide satisfactory explanation, such a tender will be liable for rejection.

The contractor should visit the site and shall satisfy himself to the conditions, the accessibility of site,
the full extent and character of operation, the nature of the ground and supply conditions affecting lay
out execution of the contract generally. No claim on the ground for want of knowledge in such respect
will be entertained.

Water & Electricity for work of what so ever purpose related to the work will be arranged by the contractor.
Where ever the same is provided by the Department consumption charges shall be borne by the contractor

@ 1.5 % of the work value.

Change in the terms and condition or the specifications, or schedule of completion shall not be accepted
such conditional tenders shall be liable for rejection.
Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender. However in the

case of any cutting, it should be authenticated by signature of the renderer concerned.

IgﬁJ?thﬁ shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc.as per site

The payments will be released on submission of bill of work done valuing not less than of Rs.5,00,000/-.

The memorandum of work tendered for and the schedule of materials to be supplied by the NSC and their
issue rates, shall be filled in and completed in the office of the Director I/C, NSC, CSF Raichur before the
tender form is issued. If form is issued to an intending tender without having been so filled in and complete,

he shall request the officer to have this done before he completes and delivers his tender.
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Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. The cement
concrete laid shall be mechanically vibrated by means of mechanically operated vibrators. The rates quoted

shall be inclusive of these operations and no extra payments shall be made.

The receipt of clerk for any money paid by the contractor will not be considered as any acknowledgement
or payment to the National Seeds Corporation and the contractor shall be responsible for seeing that he

procures a receipt signed by the Accountant/Engineer or a duly authorized Cashier.

The contractor shall give a list of NSC employees related to him.

The contractor should verify all elevations shown in the drawings and in case of doubt, obtain required
particulars which may in any way influence his tender from the Engineer as no allowance whatsoever will be

made beyond the contract for any alleged ignorance thereof.

The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, rubbish of all
kind. All holes of hollows whether originally existing or produced during clearance shall be carefully filled up

with earth, well rammed, leveled off, as directed.

The successful tenderer shall deposit performance guarantee in the form of BG/DD @ 5 % of accepted

Value of work within 15 days of letter issued in this regard.

The performance guarantee shall be refunded to the contractor soon after the completion of

Work and recording of the completion certificate.

The security deposit shall be debitable @ 5 % from the bills and will remains as such for a

Period of defect liability from the date of completion of work.

Defects arising during the defect liability guarantee period if any shall be rectified by the party free of cost

with in fortnight as and when brought to the notice in writing or telephonically.

The contractor’s responsibility for this contract shall commence from the date of issue of order of

acceptance of tender.

The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for refund of

security and it shall be governed as per CPWD guidelines.

The contractor shall maintain and produces all records when called for, related to relevant Acts
concerning labour engaged and construction.

35 ,No“ negotiation is envisages even with a lowest party except under exceptional situations

36 The Corporation shall have the right of rejecting all or any of the tender without assigning any

reason whatsoever and will not be bound to accept the lowest tender or any of the tender

12|Page



CLAUSES OF CONTRACT

CLAUSE-1 PERFORMANCE GUARANTEE

The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the accepted
amount in addition to other deposit mentioned elsewhere in the contract, for his proper performance of
the contract agreement, (not withstanding and/or without prejudice to any other provisions in the
contract) with in period specified in schedule “F” from the date of issue of letter of acceptance. This period
can be further extended by the Engineer up to maximum period as specified in schedule “F” on written
request of the contractor stating the reason for delays in procuring the Performance Guarantee, to the
satisfaction of the Engineer. This guarantee shall be in the form of Cash (in case guarantee amount is less
than Rs. 10,000/- or deposited by Demand Draft/ pay order of any schedule bank (in case guarantee
amount is less than 1,00,000/-only).

This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as per proforma
attached of the tender document. The Bank Guarantee shall be issued by and Schedule Bank in favour of
National Seeds Corporation. The

Bank Guarantee should be accompanied by a forwarding letter of the banker on their letter head

The performance guarantee shall be initially valid up to the stipulated date of completion plus 60 days
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of
performance guarantee extended to cover such enlarged time for completion of work. After recording of
the completion of certificate for the work by the competent authority, the performance guarantee shall be
returned to the contractor, without any interest.

The Engineer shall not make a claim under the performance guarantee except for amounts to which the
Corporation is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in
which event the Engineer may claim the full amount of the performance guarantee.

Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or determined
under any of the Clauses/conditions of the agreement, within 30 days of the service of the notice to this
effect by Engineer.

In the event of the contract being determined or rescinded under provision of any of the clause/condition
of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at the
disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT
The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') shall

permit National Seeds Corporation (hereinafter called the employer) at the time of making any payment to
him for work done under the contract to deduct at the rate of 5 % of the gross amount of each running bill
till the sum along with the sum already deposited as earnest money, will amount to security deposit of 5 %
of the tendered value of the work .

All compensations or the other sums of money payable by the contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the
interest arising there from or from any sums which may be due or may become due to the contractor or any
account whatsoever and in the event of his security deposit being reduced by reason of any such
deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof
the security deposit shall be collected from running bills of the contractor at the rates mentioned above and
the Earnest money if deposited in cash at the time of tenders will be treated as part of the Security deposit.

Note-1
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b)

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its
face value, whichever is less. The market price of Govt. papers would be ascertained by the Engineer at the
time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt.
paper, will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules except
fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each
form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or required
progress for the whole of the work or if applicable any section within the relevant time prescribed and clear
the site, In case of delay in completion of civil contracts, LD shall be levied from the contractor at the rate of
0.5% (half percent) of the contract price per week of delay, subject to a maximum of 10% (ten percent) of
the contract price. The payment of deduction of such damages shall not relieve the contractor from his
obligation to complete the works, or from any other of his obligations and liabilities under the contract.

CLAUSE 3.1 SUSPENSION OF WORK

The contractor shall, on the instructions of the engineer suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer may consider necessary and shall during such
suspension, properly protect and secure the works or such part thereof so far as is necessary in the opinion
of the Engineer unless such suspension is;

Otherwise provided for in the contract, or
Necessary by reason of some default or of breach of contract by the contractor of which he is
responsible, or

c) Necessary by reason of climatic conditions on the site, or

d) Necessary for the proper execution of the works or for the safety of the works or any part
thereof (save to the extent that such necessity arises from any act or default by the Engineer

or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply.
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1.

3.2 DETERMINATION FOLLOWING SUSPENSION

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with
the Employer determine;

Any extension of time to which the contractor is entitled under clause 5, and

b) The amount which shall be added to the contract price, in respect of the cost incurred by
the contractor by reason of such suspension and shall notify the contractor with a copy to the
Employer.

CLAUSE 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF

ACTION NOT TAKEN UNDER CLAUSE - 3

In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall
have become exercisable and the same shall not be exercised, the non exercise thereof shall not constitute
a waiver of any of the conditions hereof and such powers shall not withstanding be exercisable in the event
of any future case of default by the contractor and the liability of the contractor for damages shall remain
unaffected. In the event of the Engineer putting in force all or any of the powers vested in him under the
preceding clause, he may if he so desired after giving a notice in writing to the contractor take possession of
(or at the sole discretion of the Engineer which shall be final and binding on the contractor) use on as hire
(the amount of the hire money being also in the final determination of the Engineer) all or any tools, plant
material and stores in or upon the works, or the site thereof, belonging to the contractor or procured by
the contractor and intended to be used for execution of the work or any part thereof, paying or allowing for
the same in account at the contract rates or in the case of these not being applicable, at current market
rate to be certified by the Engineer whose certificate thereof shall be final and binding on the contractor
otherwise the Engineer by notice in writing may order the contractor, foreman or other authorized agent to
remove such tools, plant materials or stores from the premises (within the time specified in the notice) and
in event the contractor failing to comply with any such requisition, the Engineer may remove them at the
contractor's expense or sell them by auction or private sale on account of the contractor and his risk in all
respects and the certificate of the Engineer as to the expense of any such removal and amount of the
proceed and expense of any such sale shall be final and conclusive against the contractor.

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION

In the event of :

a) The amount or nature of extra or additional work or
b) Exceptionally adverse climatic conditions, or

c) Any delay, impediment or prevention by the Employer, or
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b)

d) other special circumstances which may occur, other than through a default or breach of contract
by the Contractor or for which he is responsible being such as fairly to entitle the Contractor to an
extension of the Time for Completion of the works, or any section or part thereof, the Engineer shall
determine the amount of such extension and shall notify the Contractor accordingly, with a copy to the
Employer.

Contractor to provide notification and detailed particulars.

Provided that the Engineer is not bound to make any determination unless the Contractor
has a) within 28 days after such even has first arisen notified the Engineer with a copy to the
Employer, and

b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after
such

notification submitted to the Engineer detailed particulars of any extension of time to which

he may consider himself entitled in order that such submission may be investigated at the
time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they
are not to be taken as the actual and correct quantities of the works to be executed by the Contractor in
fulfilment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the value
of the works in accordance with Clause 7. The Engineer shall, when he requires any part of the works to be
measured, give reasonable notice to the Contractor's authorized agent, who shall:

a) Forthwith attend or send a qualified representative to assist the Engineer in making

such measurement and
Supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative, then the
measurement made by the Engineer or approved by him shall be taken to be the correct measurement of
such part of the works. For the purpose of measuring such permanent works as are to be measured by
records and drawings, the Engineer shall prepare records and drawings as the work proceeds and
the Contractor, as and when called upon to do so in writing, shall, within 14 days, attend to
examine and agree such records and drawing with the Engineer and shall sign the same when so
agreed. If the contractor does not attend to examine and agree such records and drawing, they shall be

16|Page



taken to be correct. If, after examination of such records and drawing, the contractor does not agree the
same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the
Contractor within 14 days of such examination, lodges with the Engineer notice of the respect in which such
records and drawing are claimed by him to be incorrect. On receipt of such notice, the Engineer shall review
the records and drawings and either confirm or vary them.

The works shall be measured net, notwithstanding any general or local custom, except where
otherwise provided for the Contract.

CLAUSE: 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE

REGARDED AS ADVANCE
No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the

whole of the work shall have been completed and certificate of completion given. But in the case of a work
estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting the bill be entitled to
receive a monthly payment as interim or running account bill then executed to the satisfaction of the
Engineer, on the basis of recorded measurements in triplicate on or before every month on date fixed by
the Engineer. But all such intermediate payments shall be regarded as payments by way of advance against
the final payment only and not as payment for work actually done and completed, and shall not preclude
the requiring of bad, unsound imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or be considered as an admission of the due performance of the contract or
any part thereof in any respect or the accruing of any claim nor shall its conclude, determine or effect in any
way the powers of the Engineer, Under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or effect the contract.

Whenever there is likely to be delay in recording detailed measurements for making running

payment in the case of residential buildings, advance payments without detailed measurements for work
done (other then foundation and finishing items) up to (a) lintel level (including sun shades etc.) and (b)
slab level, for each floor worked out at 75% of the tendered rates may be made in running account bills by
the Engineer at his discretion on the basis that the work has been completed up to the level in question.

The advance payments so allowed shall be adjusted in the subsequent running bill by taking
detailed measurements thereof. Final payment shall be made only on the running basis of detailed
measurements.

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Engineer and within thirty days of the receipt of such notice the Engineer shall inspect the work and
if there is no defect in the work shall furnish the
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8.2

8.3

contractor with a certificate of physical completion otherwise a provisional certificate of completion
indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at
reduced rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued, nor
shall the work be considered to be complete until the contractor shall have removed from the premises on
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangement required for his/their work people on the site in connection with the execution of the

work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all wood
work, doors, windows, walls, floors or other part of any building, in upon or about which the work is to be
executed or of he may have had possession for the purpose of the execution thereof and not until the work
shall have been measured by the Engineer/. If the contractor shall fail to comply with the requirements of
this clause as to removal of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as
aforesaid and cleaning off dirt on or before the date fixed for the completion of work the Engineer may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and dispose off
the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no claim in
respect of any such scaffolding or surplus materials as aforesaid except for any sum actually realized by the
sale thereof.

CONTRACTOR TO KEEP SITE CLEAN
The splashes and droppings from white washing, colour washing, painting etc. on walls, floors,

doors, windows, etc. shall be removed and the surface cleaned simultaneously with the completion of
these items of work in the individual rooms, quarters or premises etc. where the work is done without
waiting for the actual completion of all the other items of work in the contract. In

case the contractor fails to comply with the requirements of this clause, Engineer shall have the right to get
this work done at the cost of the contractor either departmentally or through another agency. Before
taking such action, the Engineer shall give two days notice in writing to the contractor.

COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR

The contractor on completion of the work shall submit to the employer's three bound sets of all "As
constructed" drawing for every component of the work at his own cost and plan as required vide General
specifications for Electrical Works (Part-I Internal) 1972 & (Part-Il External) 1974 as applicable within thirty
days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees fifteen thousand
only) as may be fixed by the Engineer shall be final and binding on the contractor.
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9.1

9.2

PAYMENT OF BILLS

CLAUSE: 9

RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer
for all works executed in the previous months and the Engineer shall take or cause to be taken the requisite
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as far
as possible, before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill within the time fixed as aforesaid the Engineer may depute within seven days of the date fixed as
aforesaid, a subordinate to measure up the said work in the presence of the contractor whose
countersignature to the measurement list will be sufficient warrant and the Engineer may prepare a bill
from such list. Engineer's consent for release of running bill shall be linked with the satisfactory progress of
the work.

FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running bills
within one month from the date of the final certificate of completion furnished by the Engineer. No further
claims shall be made by the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments off those items of the bill in respect of

which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer, will, as
far as possible be made within the period specified herein under, the period being reckoned from the date
of receipt of the bill by the Engineer or his authorized Officer, complete with account of materials, issued by
the Corporation and dismantled materials.

i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months
i) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months
CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be supplied by the
employer for the purpose of the contract only and for that contractor shall give his requirement on the
basis of drawings or schedule of quantities of the work in writing at least 7 days in advance, which shall be
issued to him keeping in view progress of work. For storage of such issued material, the contractor will
make his own arrangement of storage space at site under double lock locking arrangement operable jointly
by the engineer and the contractor. Contractor shall be responsible to take delivery of the material from
local supply place of employer as per direction of Engineer and no extra payment will be admissible for this.
The value of the full quantity of material so supplied at the rates specified in the said schedule of materials
shall be set off or deducted from any sum due or thereafter to become due to the contractor under the
contract or otherwise against or from the security deposit. At the time of submission of bills the contractor
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shall supply statement of material issued, material consumed and the material balance at site in original
good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and the
contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials shall
not be removed/disposed off from the site of the work on any Account and shall be at all times open to
inspection by Engineer. Any such stores/materials remaining unused shall be returned to the Engineer at a
place, directed by him. But in case it is decided no to take back the stores/materials the contractor shall
have no claim for compensation on any account of such stores/materials so supplied to him as aforesaid
and not used by him or for any wastage in or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine, having due regard to
the condition of the stores/materials. The price allowed for credit to the contractor, however, shall be at
the prevailing market rate not exceeding the amount charged to him excluding the storage charge, if any.
The decision of the Engineer shall be final and conclusive. In the event of breach of the aforesaid condition,
the contractor shall in addition to throwing himself open to account of contravention of the terms of the
licenses or permit and/or fro criminal breach of trust, be liable to Government for all advantages or profits
resulting or which in the usual course would have resulted to him by reason of such breach. Provided that
the contractor shall in no case be entitled to any compensation or damages on account of any delay in
supply of non supply thereof at all or any such materials and stores provided further that the contractor
shall be in no case entitled to supply thereof at all or any such materials and stores provided further that
the contractor shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works other than
those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided
by the contractor shall be in conformity with the specifications laid down or referred in the contract. The
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default the Engineer shall be at
liberty to employ other persons to remove the same without being answerable or accountable or any loss
or damage that may happen or arise to such materials. The Engineer shall also have full powers to require
other proper materials to be substituted thereof and in case of default the Engineer may cause the same to
be supplied and all costs which may be involved due to such removal and substitution are to be borne by
the contractor.
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10.3

10.4

SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be entitled
to be paid during the progress of the execution of the work up to 75% of the value of materials which are in
the opinion of the Engineer non-perishable and or in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/or protected against damage by
weather or other causes but which have at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this sub-clauses are incorporated in the
work the amount of such advance shall be deducted from the next payment made under any of the clause
or clauses of this contractor.

PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN

PRICES/WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a materials
supplied by the Employer in accordance with clause 10 hereof) and or wages of labour increases/decreases
as a result of any fresh law or statutory rule or order coming into force (but not due to any changes in Sales
tax) and such increase/decrease exceeds ten percent of the price and/or wages prevailing at the time of
receipt of the tender for the work and the contractor thereupon necessarily and properly pays in respect of
that material (incorporated in the works) such increased/decreased price and/or in respect of labour
engaged on the execution of the work such increased/decreased wages, then the amount of the contract
shall accordingly be varied provided always that any increase so payable is not in the opinion of the
Engineer (whose decision shall be final and binding) attributable to delay in the execution of the contract
within the control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of the
said prices/wages and if so the reimbursement shall be made only on the excess over 10% and provided
further that any such increase shall not be payable if such increase has become operative after the contract
or extended date of completion of the work in question. In the same way any decrease in the prices of
material/wages of labour coming into force in excess of 10%, downward adjustment would be made and
recovery would be affected by the Engineer accordingly.

The contractor shall for the purpose of this condition keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available and shall
allow inspection of the same by a authorized representative of the Employer and further shall at the
request of the Engineer furnish any documents so kept and such other information as the Engineer may
require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price
of any such material and or wages of labor give notice thereof to the Engineer stating that the same is given
pursuant to this condition together with an information relating thereto which he may be in a position to

supply.
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10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES
AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS

If the prices of material (not being the material supplied by the Employer in accordance with Clause
10) and/or wages of labour required for execution of the work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of the contract shall
accordingly be varied, subject to the condition that such compensation for escalation in prices shall be
available only for work done during the stipulated period of the contract including such period for which the
contract is validity extended under the provisions of Clause 5 of the contract without any action under
clause 2 and also subject to the condition that no such compensation shall be payable for a work for which
the stipulated period of completion is 6 months or less. Such compensation for escalation in the prices of
materials and labour when due, shall be worked out based on the following provisions:

1. The base date for working out such escalation shall be the last date on which tenders were
received.
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of work

as per the bills, running or final excluding any work for which payment is made at prevailing market rates.
From this amount the value of material supplied by the Employer under clause 10 and proposed to be
recovered shall be deducted before the amount of compensation for escalation is worked out. In the case
of materials brought to site for which any secured advance is included in the bill the full value of such
materials as assessed by the Engineer (and not the reduced amount for which secured advance has been
paid) shall be added to the cost of work shown in the bill for operation of this clause. Similarly, when such
materials are incorporated in the work and the secured advance is deducted from the bill, the full assessed
value of the materials originally considered for operation of this clause should be deducted from the cost of
the work shown in the bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the Engineer
in working out such percentage shall be binding on the contractor.

The compensation for escalation for materials and P.O.L shall be worked out as per formula

given

below:

((lVm=Wx _ X __ x (MI --Mlo)
100 Milo

Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

= Cost of work done worked out as indicated in sub para 2 above.
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X

= Component of materials expressed as percent of the total value of work.

Ml & Mlo = All India whole sale index for all commodities for the period under reckoning as
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the period under
consideration and the valid at the time of receipt of tenders, respectively.

(i)  Vf=W x Z x Fl - Flo)

100 Flo

Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid or
recovered.

W = Value of work done, worked out indicated in sub para 2 above.

z = Component of P.O.L expressed as a percent of total value of work as indicated

under the special conditions of contract.

FI & Flo = Average index number of wholesale price for group (fuel, power light and
lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry of
Industry for the period under reckoning and that valid at the time of receipt of tenders

respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4 above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to
the cost of work done as per bills paid during the three calendar months of said quarter. The first such
payment shall be made at the end of three months after the month (excluding) in which the tender was
accepted and thereafter at three months interval. At the time of completion of the work, the last period for
payment might become less than three month, depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall be
the arithmetical average of the indices relevant to the three calendar months. If the period up to date of
completion after the quarter covered by the last such installment of payment, is less than three months, the
index Ml and Fl shall be the average of the indices for the moths falling within that period.

23|Page



6. The compensation for escalation for labour shall be work out as per the formula given below:

W = W x Y x (LI- Llo)
100 Llo
Vi = Variation in labour cost i.e increase or decrease in the amount in rupees to be paid or
recovered.
w = Value of work done, worked out as indicated in sub para 2 above.
Y = Component of labour expressed as percent of the total value of work.

LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any lawa, statutory
rule or order as on the last date of receipt of tender and the quarter previous to the one under
consideration respectively.

7. The following principles will be followed while working out the compensation as per sub para 6 above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the
higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the local
administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation
due to increase in cost of materials and / or P.O.L is paid under this clause. If such revision of minimum

wages takes place during any such quarterly intervals, the escalation compensation shall be payable at
revised intervals, the escalation compensation shall be payable at revised rates only for work done in
subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of the work decreases,
there shall be downward adjustment of the cost of the work so that such price of materials and/or wages of
labour shall be deductible from the cost of work under this contract and in this regard the formula herein
before stated under this clause 10.5 shall mutatis mutandis apply, provided that

(i) No such adjustment for the decrease in the price of materials and/or wages of labour
aforementioned would be made in case of contracts in which the stipulated period of completion of the
work is six months or less.

(ii) The Engineer shall otherwise be entitled to lay down the procedure by which the
provision of this sub clause shall be implemented from time to time and the decision of the Engineer on this

behalf shall be final and binding on the contractor.
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10.6

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for contracts
where provisions of this clause 10.5 are applicable. But in cases where provisions of this clause are not
applicable then provisions in clause 10.4 will become applicable.

DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of
the site for a work etc. as Employer's property and such materials shall be disposed off to the best
advantage of the Employer.

CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION

DRAWINGS, ORDERS ETC.
The contractor shall execute the whole and every part of the work in the most substantial and

workman like manner and both as regard materials and otherwise in every respect in strict accordance with
the specifications. The contractor shall also confirm exactly fully and faithfully to the designs, drawings and
instructions in writing in respect of the work signed by the Engineer

and the contractor shall be furnished free of charge one copy of the such specifications, and of all such
designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other thinks of temporary or permanent
nature required for such execution and maintenance in so far as the necessity for providing these, is
specified or is reasonably responsibility for adequacy, suitability and safety of all the works and methods of
construction.

CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to
be necessary during the progress of the work, and (2) to omit a part of the work in case of non availability of
a portion of the site or for any other reasons and the contractor shall be bound to carry out the work in
accordance with any instructions given to him in writing by the Engineer and such alterations omission,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner above specified as
part of the work, shall be carried out the contractor on the same conditions in all respect including price on
which he agreed to do the main work. The time for the completion of the work shall in the proportion that
the altered, additional or substituted work bears to the original contract work on the request of the
contractor and the decision of the Engineer shall be conclusive.
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12.1 The rate for additional altered or substituted work referred to in clauses shall be worked outin
accordance with the following provisions in their respective order:-

i) If the rates for the additional, altered or substituted item of work is specified in the contract for the
work, the contractor is bound to carry out additional, altered or substituted work at same rate as are
specified in the contract for the work.

ii) If the rates for the additional or substituted work includes any work for which no rate is specified in
the contract for work and cannot be derived from similar class of work in the contract, then such work shall
be carried out as the rates appearing in CPWD Schedule of Rates 2013 for

location of work or state PWD rates whichever is less in order of preference with correction slips min
us/plus percentage which the total tendered amount compares to the estimated cost of the entire work put
to tender.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner specified
in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by the Engineer on the
basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an up to date account giving
complete details of all claims for additional payments to which the contractor may consider himself entitled
and of all additional work ordered by the Engineer which he has executed during the preceding quarter
failing which the contractor shall be deemed to have waived his right. However, the Employer may
authorize consideration of such claims on merits.

12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while filing
tender, or necessary for proper execution of the item included in the Schedule of quantities or in the
schedule of rates mentioned above, whether or not, specifically indicated in the description of the item and
the relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate
given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such
operations.

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide to
abandon or reduce the scope of the works and hence not required the whole or part of works to be carried
out the Engineer shall give notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation whatsoever
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on account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,
i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide brought to
the site of the work by the contractor and rendered surplus as a result of the abandonment curtailment of
the work or any portion thereof and then taken back by the contractor, provided however, that the
Engineer shall have in all such cases the option of taking over all or any such materials at their purchase
price or at local current rates whichever may be less.
"In the case of such stores having been issued by the Employer and returned by the contractor to the
Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they were
originally issued to him after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of the
Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

i) at any time makes default in proceeding with the work or any part of the work
with
the due diligence and continuous to do so after a notice in writing of 7 days from the Engineer.

ii) commits default to complying with any of the terms & conditions of the contract and does not
remedy, it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that
behalf by the Engineer.

iii) fails to complete the works or items of work with individual dates of
completion, on or before the date(s) of completion, and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer, or
iv) shall enter into a contract with NSC in connecting with which commission has
been paid or agreed to be paid by him or to hi knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously disclosed in  writing to the

Accepting Authority/Engineer, or

v) shall obtain a contract with NSC as a result of wrong tendering or other non - bonafide methods
of competitive tendering; or

vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made against him
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or shall take any proceedings for liquidation or

composition (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under
any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or
composition or arrangement for the benefit of his creditors or purport so to do, or if any application be
made under any Insolvency Act for the time being in force for the sequestration of his estate or if a trust
deed be executed by him for benefit of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if any,
is recoverable from the contractor for completion of the works or part of the works or in case the works or
part of the works is not to be completed, the loss or damage suffered by Employer.

Any excess expenditure incurred to be incurred by Employer in completing the works or part of the works
or the excess loss or damages suffered or may be suffered by Employer as aforesaid after allowing such
credit shall without prejudice to any other right or remedy available to Employer in law be recovered from
any moneys due to the contractor on any account, and if such moneys are not sufficient the contractor shall
be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Engineer shall
have the right to sell any or all of the contractors unused materials, constructional plant, implements,
temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has
or has not elapsed, by notice in writing absolutely terminate the contract in any of the following cases.

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven
days thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence so that in the opinion of the Engineer (which shall be final and
binding) he will be unable to secure completion of the work by the date for completion and continues to do
so after a notice in writing of seven days from the Engineer.

iii) If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms in conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the
Engineer.
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iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has made
himself liable for action under any of the cases aforesaid the engineer on behalf of employer shall have
powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such
determination or rescission the full security deposit recoverable under the contract shall be liable to be
forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit has not
been paid or received it would be called for an forfeited.

vi) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of the

sum which would have been paid to the original contractor if the whole work has been executed by him (of
the amount of which excess the certificate in writing of the Engineer shall be final and conclusive) shall be
borne and paid by the original contractor and may be deducted from any money due to him by NSC under
his contract or on any other account whatsoever or from his security deposit or the proceeds of sales
thereof or a sufficient part thereof as the case may be. If the expenses incurred by the Department are less
than the amount payable to the contractor at his agreement rate, the difference shall not be paid to the
contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering up or otherwise placing beyond the reach of measurements, any work in
order that the same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measurement and shall not cover up any work without the
consent in writing of the Engineer or his Representative shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without
such notice having been given or the Engineer consent being obtained the same shall be uncovered at the
contractors expense, or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and his authorized representative and other
superior officers related to Quality Control and of Chief Technical Examiner's office and the contractor shall
at all times during the usual working hours and at all other times at which reasonable notice of the visit of
such officers have been given to the contractor, either himself be present to receive orders and
instructions, or have a responsible agent duly accredited in writing, present for that purpose. Orders given
to the contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself. If it shall appear to the Engineer or his authorized representative at work or to the Chief
Technical Examiner or his subordinate Officers, that any work has been executed with unsound, imperfect,
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or unskillful workmanship, or with materials or articles provided by him for the execution of the work which
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract the
contractor shall, on demand in writing which shall be made within six months of the completion of the work
from the Engineer specifying the work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the materials or articles
so specified and provide other proper and suitable materials or articles at his own charges and cost. In the
event of the failing to do

so within a period specified by the Engineer in his demand aforesaid, then the contractor shall be liable to
pay compensation at the same rate as under Clause 2 of the contract (for non-completion of the work in
time) for this default.

In such case the Engineer may not accept the item of work at the rates applicable the item of work
at the rates applicable under the contract but may accept such items at reduced rates as the competent
authority may consider reasonable during the preparation of on account bills or final bill if the item is so
acceptable without detriment to the safety ad utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in
writing in respect of the same will be final and binding on the contractor.

CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING
MAIN TENANCE PERIOD

If the contractor or his working people or servants shall break, deface, injure or destroy and part of
system, in which they may be working, or any system, main or ancillary or other installation fixture etc. or
any part of it is being executed or if any damage shall happen to the work while in progress, from any cause
whatsoever or if any defect, shrinkage or other faults appear in the work within twelve months after a
certificate final or otherwise of its completion shall have been given by the Engineer as aforesaid arising out
of defective or improper materials or workmanship, the contractor shall upon a receipt of a notice in writing
on that behalf make the same good at his own expense, or in default the Engineer may cause the same to
be made good by other workman and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale thereof
or of a sufficient portion thereof from the security deposit of the contractor.

CLAUSE: 18 CONTRACTORS TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if any, as
may in accordance with the contract be supplied by Employer plant tools, appliances, implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work. Whether
original, altered or substituted and whether included in the specification or other documents forming part
of the contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of Engineer as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore
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to and from the work. The contractor, shall also supply without charge the requisite number of persons
with the means and materials, necessary for the purpose of setting out works, and counting, weighing and
assisting in the measurement for

examination at any time and from time to time of the work or materials. Failing his so doing the same may
be provided by the Engineer at the expense of the contractor and the expense may be deducted, from any
money due to the contractor, under the contract and/or from his security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN

In every case in which by virtue of the provisions of sub-section (i) _ of section 12 of the Workmen's
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the
contractor the amount of the compensation so paid; and without prejudice to the rights of the Employer
under Section 12, sub-section (ii) of the said Act. Employer shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or

from any sum due by Employer to the contractor whether under this contract or otherwise. Employer shall
not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said Act, except
on the written request of the contractor and upon his giving to Employer full security for all costs for which
Employer might become liable in consequence such claim.

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS

In every case in which by virtue of the provisions of the contract labour (Regulation and Abolition)
Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) Employer is obliged to
pay any amounts of wages to a Workman employed by the contractor in execution of the works or to incur
any expenditure providing welfare and health amenities required to be provided under the above said Act
and the Rules under Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; and
without prejudice to the right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section
(4) of the contractor Labour

(Regulation & Aboklition Act 1970). Employer shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due to the contractor whether under this
agreement or otherwise. Employer shall not be bound to contest any claim made against section 20 sub
section (1) & Section 21, sub-section (4) of the said Act, except on the written request of the contractor and
upon his giving to the Employer full security for all costs for which Employer might become liable in
contesting such claim.
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19.1

19.2

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment housing, feeding and transport.

a) The Contractor shall, at all times during the continuity of the contract, comply fully with all existing Acts,
regulations and by laws including all statutory amendments and re-enactment of Stare or Central
Government and other local authorities and any other enactments, notifications and acts that may be
passed in future either by the State or the Central Government or local authority, including Indian
Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 1970 and Equal
Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund Regulations, Employees
Provident Fund Act, schemes made under the same Act and also labour Regulations made by Government
from time to time. Health and Sanitary Arrangement for Workmen, Insurance and other benefits and shall
keep Employer indemnified in case any action is commenced by competent authorities for contravention by
the Contractor. If the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non observance of the provisions stipulated here forth on the part of the Contractor, the
Engineer shall have the right to deduct from nay moneys due to the Contractor, his amount of Performance
Security or recover from the Contractor personally any sum required or estimated to be required for making
good the loss or damage suffered by the Employer.

Provided, however, the Employer shall have no other responsibility in connection with the employees of

the contractor, who shall, in no case, be treated as the employees of the Employer at any point of time.

AGE OF LABOUR

No labourer below the age of eighteen years shall be employed on the work.

FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair wages, which
expression shall mean, whatever for time or piecework, the respective rates of wages fixed by Govt.
Department as fair wages for the area payable to the different categories of labourers or those notified
under the Minimum wages Act for corresponding employees, of the Employer/Client, whichever may be
higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair wage
to labourer indirectly engaged on the works, including any labour engaged on the works, including any
labour engaged by sub-contractor in connection with the said works as if the laborers had been directly
employed by him.

NOTE:-
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vii)

1. The contractor shall, before he commences the work, display, and correctly maintain, in a clean and
legible conditions at a conspicuous place on the site, notices in English and in a language spoken by the
majority of the workers, stating therein the rate of wages which have been fixed as fair wages and the
hours of work for which such wages are earned and send a copy of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees in
such form as may be convenient and as per the requirements of the Employer/Engineer and the conciliation
Officer (Central), Ministry of Labour, Government of India or such other authorised person appointed by the
Central or State Government and the same shall include the following particulars of each worker:

Name, worker's number and grade.
Rate of daily or monthly wage.
Nature of work on which employed.

Total number of days worked during each wage period.

Total amount payable for the work during each wage period.

All deductions made from the wage with details in each case of the ground for which
the

deduction is made.

Wage actually paid for each wage period.

The Contractor shall provide a Wage Slip for each worker employed on the Works.

The Wage records and Wage Slips shall be preserved for at least 12 months after the last
entry.

19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall at his own expense arrange for the safety provisions
as per Safety code of CPWD. Safety code framed from time to time and shall at his own expense provide for
all facilities in connection therewith. In case the contractor fails to make arrangement and provide
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each default and in
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(1)
(2)
(3)

(1)

(ii)
(2)

addition the Engineer shall be at liberty to make arrangement and provide facilities as aforesaid and recover
the costs incurred in that behalf from the contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true statement
showing, in respect of the second, half of the preceding month and the first half of the current month
respectively:-

the number of labourers employed by him on the work.
their working hours.
the wages paid to them.

(4) the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them,

(5) the number of female workers who have been allowed Maternity Benefit according
to

Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/-for
each default or materially incorrect statement. The decision of the Engineer shall be final in deducting from
any bill due to the contractor amount levied as fine and be binding on the contractor.

19.5 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with all the
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for workers
employed by Employer and its contractors.

MATERNITY BENEFITS
Leave and pay during leave shall be regulated as follows:
Leave :

(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including
the day of delivery and 4 weeks following that day.

In the case of miscarriage upto 3 weeks from the date of miscarriage.
Pay :

(i) In the case of delivery leave day during maternity leave will be at the rate of the women's
average daily earnings calculated on the total wages earned on the days when full time work was done
during a period of 3 months immediately
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preceding the date on which she gives notice that she expects to be confide
or at the rate of Rupees one only a day whichever is greater.

(ii) In case of miscarriage leave pay at the rate of average daily earning calculated
on the total wages earned or the days when full time work was done during a period of 3
months immediately preceding the date of such miscarriage.

19.7

In the event of the contractor(s) committing a default or breach of any of the provisions of the Central Pub.
Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing any information submitting or
filling any statement under the provisions of the above Regulation and rules which is materially incorrect,
he/they shall without prejudice to any other liability pay to the Employer a sum not exceeding Rs.200/- for
every default breach or furnishing making, submitting, filling such materially incorrect statements and in the
event of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/-
per day for each day of default subject to a maximum of 5 percent of the estimated cost of the work put to
the tender. The decision of the Engineer shall be final and binding on the parties.

Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying with
the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions of the
Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary arrangements for work
people employed by the contractor(s) (hereinafter referred the said Rules) the Engineer shall have power to
give notice in writing to the contractor(s) requiring that the said Rules be compiled with and the amenities
prescribed therein be provided to the work people within a reasonable time to be specified in the notice. If
the contractor(s) shall fail within the period specified in the notice to comply with and observe the said
Rules and to provide the amenities to the work people as aforesaid, the Engineer shall have the power to
provide the amenities to herein before mentioned at the cost of the contractor(s) shall erect, make and
maintain at his/their own expense and to approved standards all necessary as huts and sanitary
arrangements required for his/their work people if the same shall not have been erected or construction,
according to approved standard, the Engineer-in charge shall have power to give notice in writing to the
contractor(s) requiring that the huts and sanitary arrangements be remodeled and/or reconstructed
according to approved standard and if the contractor(s) shall fail to remodel or reconstruct such huts and
sanitary arrangement according to approved standards within the period specified in the notice, the
Engineer shall have the power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the Contracts(s).

The site selected for the camp shall be high ground, removed from jungle.

Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of excreta from
the latrines by transience or incineration which shall be according to the requirements laid down by the
Local Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall make
arrangements for the removal to the excreta through the Municipal Committee/Authority and inform it
about the number of labourers employed so that arrangements may be made by such committee authority
for the removal of the excreta. All charges on this account shall be borne by the contractor and paid direct
by him to the Municipal Committee/Authority. The contractor shall provide one sweeper for every 8 sets in
case of dry system.

. Drainage: The contractor(s) shall provide sufficient arrangements for draining away
sludge water so as to keep the camp neat and tidy.
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19.8

b)

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently

lighted to avoid accidents to the workers.

. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation
in the labour camps according to the rules of the Local Public Health and Medical
authorities

The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter
referred to as the camp) of the following specifications on a suitable plot of land to
be

approved by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor
area to be provided at the rate of 2.7 Sgm. (30 Sq.ft.) for each member of the worker's family
staying with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of
1.80 m x 1.50 m (6'x5') adjacent to the hut.
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on
the scale of not less than four per each one hundred of the total strength, separate latrines and urinals
being provided for women.
d) The contractor(s) shall construct sufficient number of bathing & washing places, one
undid for every 25 persons residing in the camp. These bathing and washing places shall be
suitably screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable local
materials as may be approved by the Engineer. The floor may be kutchha but plastered with mud gobri and
shall be at least 15 cm (6")

above the surrounding ground. The roofs shall be laid with thatch or any other

materials as may be approved by the Engineer. The Contractor shall ensure

that throughout the period of their occupation the roof remain water-tight.

The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows and ventilators shall be provided with suitable leaves for security

purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may
be reduced to 6 m. (20 ft.) according to the availability of site with construction will be allowed
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WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions
shall not be less than 2 gallons of pure and whole some water per head per day for drinking purposes and 3
gallons of clean water per head per day for bathing and washing purpose. Where piped water supply is
available, supply shall be at shall pay all fees and charges therefore.

CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :

No maternity leave benefit shall be admissible to a woman unless she has been employed for a
total period of not less than 6 months immediately proceedings the date on which she proceeds on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as shown below in
Annexure | and Il the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the work
any person or persons in the contractors employ upon the work who may be incompetent or misconduct
himself and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is not
occupied by anybody unauthorized during construction and is hander over to the Engineer with vacant
possession of complete building. If such building though completed is occupied illegally, then the Engineer
shall have the option to refuse to accept the said buildings. Any delay in acceptance on this account will be
treated as delay in completion and for such delay a levy up to 5% of the estimated cost put to the tender
may be imposed by the Engineer whose decision shall be final both with regard to the justification and
guantum and be binding on the Contractor.

However, the Employer may require the contractor to remove the illegal occupation any time on
or before construction and delivery.

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws affecting contract
labour that may be brought into force from time to time.
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CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and if the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given promised or offered by the Contractor or any of his servant or agent to any public
officer or person in the employ of NSC in any way relating to his office or employment, or if any such officer
or person shall become if any way directly or indirectly interested in the contract, the Engineer on behalf of
the Managing Director shall have power to adopt any of the courses specified in Clause 3 as he may deem
best suited in the interest of NSC and in the event of any of these courses being adopted the consequences
specified in the said Clause 3 shall ensure.

CLAUSE : 22 All sums payable by way of compensation under any of these conditions shall be

Considered as reasonable compensation to be supplied to the use of Employer without reference to the
actual loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall be
obtained before any changes are made in the constitution of the firm. Where the contractor is an individual
or a Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before
the contractor enters into any partnership agreement where under the partnership firm would have the
right to carry out the work as aforesaid is not obtained, the contract shall be deemed to have been as
singed in the contravention of Clause 21 hereof and the same action may be taken, and the same
consequences shall ensure as provided in the said Clause 21.

CLAUSE: 24

All works to be executed under the contract shall be executed under the direction and subject to
the approval in all respect of the Engineer who shall be entitled to directly at what point or points and in
what manner they are to be commenced, and from time to time carried on.
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25.1

CLAUSE: 25 SETTLEMENT OF DISPUTES AND ARBITRATION

ENGINEERS' DECISION

In case any dispute arises between NSC and the other party due to any term of matter, both the
parties will opt to resolve it through mutual understanding and discussion. In case , dispute remains even
after discussion then it shall be bidding upon parties to resolve issues under the provision of arbitration and
conciliation Act 1996 as amended from time to time. Under this provision the Chairman Cum Managing
Director , National Seeds Corporation Limited with the concurrence of both the parties shall appoint sole
arbitrator to resolve issue and both the parties will have to abide by the decision . The parties will bind to
resolve this dispute through arbitration before going to court of law. The arbitration shall be conducted at
New Delhi and shall in English language. The court of Delhi shall have the jurisdiction.

Unless the contract has already been repudiated or terminated, the contractor shall, in every case,
continue to proceed with the works with all due diligence and the contractor and the employer shall give
effect forthwith to every such decision of the Engineer unless and until the same shall be

revised, as hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the
Engineer fails to give notice of his decision on or before the eighty fourth day after the day on which he
received the reference, then either the Employer or the contractor may, on or before the seventieth day
after the day on which he received notice of such decision, on or before the seventieth day after the day on
which the staid period of 84 days expired, as the case may be given notice to the other party, with a copy
for information to the Engineer, of his intention to commence arbitration, as herein after provided, as to
the matter in dispute. Such notice shall establish the entitlement of the party giving the same to commence
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration in
respect thereof may be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence arbitration as to such dispute has been given by either
the Employer or the Contractor on or before the seventieth day after the day on which the parties received
notice as to such decision from the Engineer, the said decision shall be come final and binding upon the
employer and the contractor. Request for arbitration by the contractor shall be entertained by the
employer only after completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance
with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has first been
made by the parties to settle such dispute amicably. Provided that, unless the parties otherwise agree,
arbitration may be commenced on or after the fifty sixth day after the day on which notice of intention to
commence arbitration of such dispute was given, whether or not any attempt at amicable settlement
thereof has been made.
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253 ARBITRATION:-

The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and disputes relating to the
meaning of instructions herein before mentioned or as to any other question, claim, right matter of
anything whatsoever, in any arising out of or relating to the sub contract, specification, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the execution or

progress of the work or after
failureto execute the same whether arising during the
completion of  abandonment thereof or any matter directly or indirectly connected with
this agreement shall be referred tothe sole arbitration ofthe CMD of
NSC and if the

C.M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such
other person appointed by the C.M.D. NSC willing to act as such arbitrator. There will be no objection, if the
Arbitrator, so appointed is an employee of NSC provided that the person shall not have been directly
connected with the execution of the work of the project. In case the arbitrator so appointed is unable to act
for any reasons. Chairman Cum Managing Director, NSC in the event of such inability shall appoint
another person to act as Arbitrator in accordance with the terms of the sub contract. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor. It is also a
term of this contract that no person other than a person appointed by Chairman Cum Managing Director,
NSC as aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the
arbitration proceeding under this clause. It is a term of the sub contract that the party seeking arbitration
shall specify the dispute to be referred to arbitration under this clause together with the amount or
amounts claimed in respect of each dispute(s). The arbitrator may from time to time with the consent of
the parties enlarge the time for making and publishing the award. The work under the sub contract shall
nevertheless continue during the arbitration/proceedings. The Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties fixing the date of the first hearing. The
Arbitrator shall give a separate reasoned award in respect of each reference referred to.

The ward of the arbitrator shall be conclusive and binding on all parties to this contract.
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CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT
RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding relating to
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the contract. In the event of any
claims made under or action brought against Employer in respect of any such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses,
to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor
shall not be liable to indemnify the Employer if the infringe
of the patent or design or any alleged patent or design right is the direct result of an order passed by the
Engineer in this behalf.

CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the

work the contractor shall be entitled to payment in respect the items of work

involved or the part of the work in question at the same rates as are payable under this contract for such
items or if the part of the work in question is not, in the opinion of the Engineer capable of measurement,
the Engineer may at his discretion pay the lump sum amount entered in the estimates and the certificate in
writing of the Engineer shall be final and conclusive against the contractor with regard to any sum or sums
payable to his under the provisions of the clause.

CLAUSE: 28 ACTIONS WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in Clause (1), such
work shall be carried out in accordance with the district specification and in the event of there being no
district specification, then in such case the work shall be carried out in all respect in accordance with the
instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE
FROM CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor the Engineer or Employer shall be entitled to withhold and also have a lien to retain
such sum or sums in whole or in part from the security, if any deposited by the Contractor and for the
purpose aforesaid, the Engineer or Employer shall be entitled to withhold the security deposit, if any,
furnished as the case may be and also have a lien over the same pending finalization or adjudication of any
such claim. In the event of the security being in sufficient to cover the claimed amount or amounts or if not
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29.3

security has been taken from the contractor the Engineer or Employer shall be entitled to withhold and
have a lien to retain to the extent of such

claimed amount or amounts referred to above from any sum or sums, found payable or which at any time
there-after become payable to the contractor under the same contract or any other contract pending
finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained,
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as such by
the Engineer/Employer till the claim arising out of or under the contract is determined by the Arbitrator,
and that the contractor will have no claim for interest or damages whatsoever on any account in respect of
such withholding or retention under the lien referred to above and duly notified as such to the contractor.
For the purpose of this clause, where the contractor is a partnership firm or limited company, the Engineer
or Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/limited company as the case may
be, whether in his individual capacity or otherwise.

29.2 Employer shall have the right to cause and audit and technical examination of the work and the final
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is found to have been over paid in
respect of any work done by the contractor under the contract or any work claimed by him to have been
done by him under the contract and found not to have been executed, the contractor shall be liable to
refund the amount of overpayment and it shall be lawful for the Employer to recover the same from him in
the manner prescribed in sub-clause (l) of this clause or in any other manner legally permissible and if it is
found that the contractor was paid less than what was due to him under it, the amount of such under
payment shall be duly made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor shall
be entitled to payment of any sum paid short where such payment has been agreed upon between the
Employer or Engineer on the one hand and the contractor on the other under any term of the contract
permitting payment for work after assessment by the Employer or the Engineer.

LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS

Any sum of money due and payable to the contractor (including the security deposit returnable to
him as under the contract) may be withhold or retained by way lien by the Engineer or the Employer or any
other contracting person or persons through Engineer against any claim of the Engineer or Employer or
such person or persons. In respect of payment of a sum money arising out of or under any other contract
made by the Contractor with the Engineer or the Employer or with such other person or persons.

It is an agreed term of the contract that the sum of money so withhold or retained under this clause by the
Engineer or the Employer or till his claim arising out of in the same contract or any other

contract is either mutually settled or determined by the arbitration clause or by the competent court as the
case may be and that the contractor shall have not claim for interest or damage whatsoever on this account
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or on any other ground in respect of any sum of money withhold or retained under clause and duly notified
as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA

MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any category
whatsoever on or in connection with the work or recruit labour from area within a radius of 32 km (20 miles
of the controlled area). Subject as above the Contractor shall employ imported labour on i.e deposit
imported labour or labours imported by the Contractor from area from which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees not
more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer
being a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable to pay to
employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the Engineer about the
number of causal mining or controlled area labour and the number of days which they worked shall be final
and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in
which the public are interested within the meaning of the exception of Section 74 of Indian Contract Act
1872.

Explanation - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, Jamtra- a sub-
division under Santali Pargana Commissionery, Districts of Bankuara, Birbhum, Bardwan district of Bilaspur.

Any other area which may be declared as controlled Area by or with the approval of the Central
Government.
CLAUSE: 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make his/their own arrangements for unfiltered water required for the work
and nothing extra will be paid for the same. This will be subject to the following conditions :

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of
the Engineer.
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31.1

ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the opinion of
the Engineer unsatisfactory.

DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

The water charges @ 1% shall be recovered on gross amount of the work done.

ii) The Contractor (s) shall make his/their own arrangements of water connection and the

laying of pipe lines from existing mains or source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be incumbent
on the Contractor(s) to make alternative arrangement of water at his/their own cost in the event of any
temporary break down in water supply of the employee so that the progress of his/their work is not held up
for want of water. No claim of damage of refund of water charges will be entertained on account of such
break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor from
the wells or hand pump constructed by the Employer no charges shall be recovered from the Contractor on
that account. The contractor shall however, draw water at such hours of the day that
does not interfere with the normal use for which the hand pump and wells are intended. He will also be
responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be
recoverable from him. The Engineer shall be the final authority to determine the cost recoverable from the
contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges shall be
recovered from the Contractor on this account by the Contractor shall be required to provide necessary
safety arrangements to avoid any accidents or damage to adjacent building road and service lines. He shall
be responsible for any accident or damage caused due to construction and subsequent maintenance of the
wells and shall restore the ground to its original condition after the walls are dismantled on completion of
the work.
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CLAUSE: 33 HIRE OF PLANT AND MACHINERY

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant & Machinery listed
in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires any item of T & P on hire
from the T & P available with the Employer over and above the T & P stipulated for issue, the Employer will,
if such item is available, hire it to the contractor at rates to be agreed upon between him and the Engineer.
In such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & P as is
agreed to be issued.

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental
equipment shed at and the Contractor shall bear the cost of their carriage from the
shed to the site of work and back. The contractors shall be responsible to return the plant & machinery with
condition in which it was handed over to him and he shall be responsible for all damage caused to the said
plant & machinery at the site of work for elsewhere in operations & otherwise during transit including

damage to or loss of plants and for all losses due to his failure to return the same soon after the completion
of the work for which it was issued. The Engineer shall be the sole judge to determine the liability of the
contractor and its extent in this and regard and his decision shall be final & binding on the contractor.

iii) The plant & machinery as stipulated above will be issued as & when available and if required by the
contractor shall his program of work according to the availability of the plant & machinery and no claim,
whatsoever, will be entertained from him for any delay in supply by the Department.

iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of the plant
and machinery is made over up to and inclusive of the date of its return in good order even though the
same may not have working for any cause except for major breakdown due to no fault.

V) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one hour
lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the plant and
machinery to be worked for more than normal period of 8 hours a day in that case the hourly hire charges
for overtime to be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied to the
contractor will be maintained by the Department and will be attested by the contractor or his authorized
agent daily.

vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the drum
washed at the close of the work each day or each occasion.

viii) In case of road rollers for consolidation are employed by the contractor himself, log book for such
rollers shall be maintained in the same manner as is done in case of departmental rollers maximum
guantity of any items to be consolidated for each roller day shall be also be same as in Annexure.
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For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue
rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in which it
was handed over to him and he shall be responsible for all damages caused to the said plant and machinery
at the site of work or elsewhere when the operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure and return the same soon after the completion of the work
for which it was issued. The Engineer shall be the sole authority to determine the liability of the contractor
and its extent in this regard and his decision shall be final and binding on the contractor.

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the safety of
machinery and materials supplied by the employer to the contractor related to this contract.

CLAUSE: 34 CONDITION RELATING TO USE OF ASPHALT MATERIALS

i) The contractor undertakes to make arrangements for the supervision of the work by the firm supplying
the tar or bitumen used.

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formulas before the process of the painting is started and shall hypothecate it to the Engineer. If
ay bitumen or tar remains unused on completion of the work on account of lesser use of materials in actual
execution for reasons other than authorised changes of specification & abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as determined by the Engineer shall be
made and the materials returned to the contractors. Although the materials are hypothecated to employer
the contractor undertakes the responsibility for their proper watch safe custody and protection against all
risks. The materials shall not be removed from site of work without the consent of the Engineer in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded
after the expiry of this period.

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES

Contractors superintendence, supervision, technical staff and employees.

i. The contractor shall provide all necessary superintendence during execution of the work and as along
thereafter as may be necessary for proper fulfilling of the obligations under the contract.
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The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications, experience, age,
address and other particulars along with certificates, of the principal technical representative to be in
charge of the work. Such qualifications and experience shall not be lower than specified in schedule 'f'. The
Engineer shall within 15 days of receipt of such communication intimate in writing his approval or otherwise
of such a representative according to the provisions on the contractor in this respect. Such a principal
technical representative shall be appointed by the contractor soon after receipt of the approval from
Engineer and shall be available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it
will not be necessary for the said contractor to appoint such a principal technical representative but the
contractor shall designate and appoint a responsible agent to represent him and to be present at the work
whenever the contractor is not in a position to be so present. All the provisions applicable to the principal
technical representative under the Clause will also be applicable in such a case to contractor or his
responsible agent. The principal technical representative and/or the contractor shall on receiving
reasonable notice from the Engineer or his designated representative(s) in charge of the work in writing or
in person or otherwise, present
himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal technical
representative and/or the contractor or his responsible authorized agent shall be actually available at site
during important stages of execution of work, recording of measurement of works and when ever so
required by the Engineer, his designated representative in the site order book and shall affix his signature in
token of noting down the instructions and in token of acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced
that no such technical representative or agent is effectively appointed or is effectively attending or fulfilling
the provision of this clause, a recovery shall be effected from the contractor as specified in schedule 'f' and
the decision of the Engineer as recorded in the site order book and measurement recorded in
measurement book shall be final and binding on the contractor. Further, if the contractor fails to appoint a
suitable technical representative or responsible agent and if such appointed persons are not effectively
present or do not discharge their responsibilities satisfactorily, the Engineer shall have full powers to
suspend the execution of the work until such date as a suitable agent is appointed and the contractor shall
be held responsible for the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative/responsible agent along with every on account bill/fixed bill
and shall produce evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work.
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The Engineer shall be at liberty to object to and require the contractor to remove from the works
any person who in his opinion misconducts himself or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer to be undesirable. Such person shall
not be employed again at works site without the written permission of the Engineer and the persons so
removed shall be replaced as soon as possible by competent substituted.

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and Orders
issued there under from time to time. If he fails to do so, his failure will be a breach of
contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also be liable for
any pecuniary liability arising on account of any violation by him of the provisions of the Act.

CLAUSE: 37 The whole work, may be spilt up between two or more contractors or accepted in part and not
in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor and
Employer shall not entertain any claim whatsoever in this respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red bajri,
stone, moorum etc. from local authorities.

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes payable
by the Employer by the contractor to the State Government. Local authorities in respect of any material
used by the contractor in the works then in such a case. It shall be lawful to the Employer and it will have
the right and be entitled to recover the amount paid in the circumstances as aforesaid from the dues of the
contractor.

CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
Engineer on behalf of the Employer shall have the option of terminating the contract without compensation

to the Contractor.

CLAUSE: 40
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IF RELATION WORKING IN NSC THEN THE CONTRACTOR

NOT ALLOWED TO TENDER.

The contractor shall not be permitted to tender for works in the NSC in which his near relative is
posted capacity between the grade of superintending Engineer and Assistant Engineer (both inclusive) and
similar cadre officials of other discipline. He shall also intimate the names of

persons who are working with him in any capacity or are subsequently employed by him and who
are near relative to any officer in the National Seed Corporation. Any breach of this condition by the

Contractor would render him liable to be removed from the work of these Corporations.

NOTE:

By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT

No Engineer or other officer of Employer or client is allowed to work as a contractor without prior
permission of Employer. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission of Employer
aforesaid, before submission of the tender or engagement in the contractor's service as the case may be.

CLAUSE: 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS

After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance (see Clause 10), theoretical
quantity of materials issued by the Employer for use in the work shall be calculated on the basis
and method given hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement &
bitumen required for different items of work as shown in the Schedule of Rates mentioned in
Schedule 'F'. In case any item is executed for which standard constant executed for which
standard constants for the consumption of cement of bitumen are not available in the above

mentioned schedule/statement or cannot be derived from the same shall be calculated on the

basis of standard  formula to be laid down by the Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as
the quantity required as per design or as authorized by the Engineer, including authorized
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter wise, section wise and category
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d)

wise separately.

c) Theoretical quantity of Gl & Cl or other pipes, conduits, wires and cables, pig lead and
GI/MS sheets shall be taken as quantity actually required and measured plus5% of wastage
due to cutting into pieces (except in the case of GI/MS sheets shall be 10%) such
determination and comparison being made diameter wise and category wise.

For any other material as per actual requirements.

ii)  Over the theoretical quantities of materials so computed a variation shall be allowed
as specified in Schedule 'F'. The difference in the net quantities of material actually
issued to the contractor an the theoretical quantities including such authorized
variation, if not returned by the contractor or if not fully reconciled to the satisfaction
of the Engineer to this effect shall be recovered at the rates specified in Schedule 'F' without
prejudice to the provision of the relevant conditions regarding return of materials governing
the contract. Decision of Engineer in regard to theoretical quantities of materials, which

should have been actually used as per the Annexure of the standard schedule of rates and recovery
at rates specified in Schedule 'F', shall be final and binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical
guantities of materials which should have been actually used, shall be final and binding on
the contractor.

iii) The said action under this clause is without prejudice to the right of the Employer to take action against
the contractor under any other conditions of contract for not doing the work according to the prescribed
specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor
until, the work has been delivered to the Engineer and a certificate from him to that effect obtained. In the
event of the work or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or war like operation the contractor shall, when
ordered in writing by the Engineer, remove in store all serviceable materials salvaged from the damaged
work and shall be pair at the contract rates in accordance with the provision of this agreement for the work
of clearing the site of debris, stacking removal of serviceable materials and for the construction of all works
ordered by the Engineer such payments being in addition to compensation up to the value of the work,
originally executed before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for the compensation shall be assessed by the Engineer up to
Rs.5,000/- and by the Employer concerned for a higher amount. The contractor shall be paid for the damage
destruction suffered and for the restoring the material at the rates based on the analysis of rates tendered
for in accordance with the provision of this agreement. The certificate of the Engineer regarding the gty. &
quality of materials and the purpose for which they were collected shall be final and binding on all parties to
this contract.
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Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war like operations (a) unless the contractor had taken all such precautions against air raid as are deemed
necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the site of the work or for
any tools and plant, machinery, scaffolding temporary buildings and other things not intended for the work.

In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer.

CLAUSE: 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR
CLEARANCE

Security deposit will be refunded on furnishing labour clearance certificate from Labour Officer by
the contractor as per CPWD guidelines.

CLAUSE: 45 MONTHLY PROGRESS REPORT

The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the
second day of every month. The format of the report shall be decided in consultation with the Engineer, to
meet the work schedule requirement.

CLAUSE: 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP

All materials, Plant and Workmanship shall be

a) of the respective kinds described in the Contract and in accordance with the Engineer's instructions,
and
b) subjected from time to time to such tests as the Engineer may require at the place of manufacture,

fabrication or on the Site or at such other place or places as maybe specified in the Contract or at all or any
of such places.

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant and shall
supply samples of materials, before incorporation in the works, for testing as may be selected and required
by the Engineer. The contractor shall bear the cost of samples, testing fee, if tested out
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b)

d)

side in laboratory for testing of material provided in the contract or any other material/test not provided in
the contract and Engineer feel that the test of this kind is necessary.

CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS

Some work on the site may be done through other contractors. In the event of any such work, the
Contractor shall have to work in full cooperation and in close coordination with other contractor(s). The
contractor shall, in accordance with the requirements of the Engineer, afford all reasonable opportunities
for carrying out the work of other contractors employed by the Engineer and their workmen and to the
workmen of the Employer and of any other duly constituted authorities who may be employed in the
execution of near the site of any work not included in the contract or any contract which the Employer may
enter into in connection with or ancillary to the works.

Any dispute that may arise in this connection will have to be amicably settled by the contractors
amongst themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will
be final and binding on all the parties, provided that if as a result of such a decision of the Engineer any
financial obligations or liabilities arise amongst the contractors, the same shall be settled between
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of his
decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) make available to any such other contractor, or to the Employer or any such authority, any roads or
ways for the maintenance of which the Contractor is responsible or

permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

c) provide any other service of whatsoever nature for any such the Engineer shall determine an
addition to the contract price in accordance with Clause-12 and shall notify the contractor accordingly.

The Contractor's attention is directed to the fact that during the contract period, other

contractors and the Employer's departmental staff will be carrying out
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various works and maintenance including diversion of drains, roads, rails, oil pipe

lines, electric cables and other services on and through areas in which the Contractor will be working. The
contractor shall maintain close liaison with the

Engineer to avoid the possibility of delay or inconvenience as a result of these

operations and shall be deemed to have allowed for this in his tender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ and pay
other persons to carry out the same and all costs consequent thereon or incidental thereto shall, after due
consultation with the Employer be determined by the Engineer and shall be recoverable from the
contractor by the Employer/Engineer and may be deducted by the Employer from any moneys due or to
become due to the contractor and the Engineer shall notify the contractor accordingly with a copy of the
Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative or agent
of the Engineer or to any person on his behalf in relation to the obtaining or to the execution of this or any
other contract with the Employer shall in addition to any criminal liability which he may incur, subject to the
contractor to the cancellation of this and all other contracts with the Employer and also to the payment of
any loss or damage resulting from any such cancellation. The Employer shall be entitled to deduct the
amounts so payable from any money otherwise due to the contractor under this or any other contract Any
Question or dispute as to the commission of any offense under the present Clause shall be settled in
accordance with the law for the time being in force and applicable in India.

CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part thereof or
plant employed thereon shall be taken or permitted by the contractor to be taken by any of his employees
or any employees of his sub contractors without the prior approval of the
Engineer in writing and no such photographs shall be published or otherwise circulated without the
approval of the Engineer in writing.

]

SAFETY CODE
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Suitable scaffolds should be provided for workmen for all works that can not safely be done from
the ground or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical)

ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended
from an overhead support of erected with stationery support shall have a guard rail properly attached or
bolted, braced and otherwise secured at least 90 cm (3 feet) high above the floor or platform of such
scaffolding or staging and extending along with entire length of the outside and ends thereof with only such
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be fastened as
to prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 3.6 m (12
feet) above ground level or floor level, they should be closely hoarded and should have adequate width
land should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with suitable
means to prevent the fall of persons or materials by providing suitably fencing or railing whose minimum
height shall be 90 cm (3 feet).

V) Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length while the width
between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for ladder up to and including
3m (10 feet) in length. For longer ladders with width should be increased at least 1/4" for each additional
30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be
taken to prevent danger from electrical equipment. No materials on any of the site of work shall be stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident, and shall be bound to bear the expenses of
defence of every suit, action or other proceeding at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may be
awarded in any such suit, action proceedings to any such person or which may, with the consent of the
contractor, be paid to compromise any claim by any such person.

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be supplied
with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall extend from
bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The side of the trenches
which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed
within 1.5 m (5 feet) of the edges of the trench or half of the depth of trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or undercutting shall be done.
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vii) Demolition : Before demolition work is commenced and also during the process of the work:

a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or
materials as to render it unsafe.

viii) All necessary personal safety equipment as considered adequate by the Engineer should be kept
available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by
those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the contractor shall
ensure that the manhole cover are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to the public. In addition, the contractor
shall ensure that the following safety measures are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision of the Engineer or his
authorized representative.
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g)

j)

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes such
rope should be handled by two man standing outside to enable him to be pulled out during emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind,
proper warning signs should be displayed for the safety of the public whenever cleaning works undertaken
during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.
i) Workers should not be allowed to work inside the manhole continuously. He should be given rest

intermittently. The Engineer may decide the time up to which a workers may be allowed to work
continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be vapour
proof and of totally enclosed type. Non sparking gas engines also could be used but they should be placed
at least 2 meters away from the opening and on the lowered side protected from wind so that they will not
be source of friction on any inflammable gas that might by present.

) The workers engaged for cleaning the manholes sewers should be properly trained before allowing
to work in the manholes.
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m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and gloves
non sparkling tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the lamps before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

o) If a man has received a physical injury he should be brought out by the sewer immediately and
adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the steps in this regard to be taken in an individual case will be final.

x) The contractor shall not employ men and women below the age of 18 years on the work of painting with
products containing lead in any form. Wherever ,an above the age of 18 years are employed on the work of
lead painting, the following precautions should be taken:

No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scraped.

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women and men below
the age of 18 on the work of painting with product containing lead, in any form wherever men above the
age of 18 are employed on the work of lead painting, the following principles must be observed for such
use:

(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting
operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the application
of paint in the form of spray.
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(e)

(h)

(c) Measures shall be taken wherever required, to prevent danger arising out of from the application
of a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

Over all shall be worn by working painters during the whole of working period.

(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being soiled by
painting materials.

(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall
besubsequently verified by medical man appointed by Competent Authority.

Engineer may require when necessary medical examination of workers.

(i) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

xii) When the work is done near any place where there is risk of drowning, all necessary equipment
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

a. (i) These shall be of a good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept in good working order.

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from patent defects.
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b. Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give
signal to operator.

C. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension the safe working load shall be ascertained by adequate means. Every
hoisting machine and all gear referred to above shall be plainly marked with the safe working load each
safe working load and the conditions under which it is applicable shall be clearly indicated. No part of any
machine or any gear referred to above in this paragraph shall be loaded beyond the safe working load
except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/. Engineer. As
regards contractor's machine the contractor shall notify the safe working load of the

machine to the Engineer whenever he brings any machinery to site of work and get it verified by the
Electrical Engineer concerned.

Xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safe guard. Hoisting appliances should be provided with such means as
shall reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally displayed.
When workers employed on electrical installations which are already energized insulating mats, wearing
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials which are the good conductors of electricity.

Xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at near places of work.

Xvi) These safety provision should be brought to the notice of all concerned by display on a notice board
at a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

xvii)  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer of the
department or their representatives.

xviii)  Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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vi)

vii)

X)
Xi)
xii)
xiii)
b)

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS
FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS CONTRACTOR.

APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed
in any day during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are

proposed to be employed in connection with construction work on any day during the period during
which the contract work is in progress.

FIRST AID FACILITIES

(A) At every work place there shall be provided and maintained so as to be easily accessible during
working hours first aid boxes at the rate of not less than one box for 150 contract labour or part thereof
ordinarily employed.

(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain the
following equipment namely"

For work places in which the number of contract labour employed does not exceed 50 -

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressing.

3 large size sterilized burn dressings.

V) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated
on
the label.

1 (30 gms.) bottle of potassium permanganates crystals.

1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Serviceand Labour
Institutes Government of India.

1 (30 ml) bottle containing a 2% alcoholic solution of lodine.
1 snake bite lancet.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
Ointment for burns.

A bottle of suitable surgical antiseptic solution.
For work places in which the number of contract is labour exceed 50 -

Each first aid box shall contain the following equipment :-

12 small sterilised dressings.
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i)
i)
iv)
v)
vi)

vii)

viii)

xi)

xii)

xiii)
Xiv)

Xv)

D)

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15 gms.) packets sterilised cotton wool.

1 (60 ml) bottle containing a two percent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of
administration indicated on the label.

1 roll of adhesive plaster.
1 snake bite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.1 pair scissors.

1 copy of the first air leaf let issued by the Director General, Factory
Advice Service and Labour Institutes, Government of India.

A bottle containing 100 tables (each of 5 gms.) of aspirin.
Ointment for burns.

Aottle of suitable surgical antiseptic solution.

C) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

Nothing except the prescribed contents shall be kept in the First Aid Box.
E) The first aid box shall be kept in charge of responsible person who shall always be readily available during
the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment,
in work place where the number of contract labour employed is 150 or more.
G) In work places where the No. of contract labour employed is 500 or more and hospital facilities are

not available within easy distance of the works, First Aid posts shall be established and run by a trained
compounder. The compounder shall be on duty and shall be available at all hours when the workers are at
work.

H) Where work places are situated in places which are not towns or cities, a suitable motor transport
shall be kept readily available to carry injured person or persons suddenly taken ill to the nearest hospital.

DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.
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i)

b) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from the existing well which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trap
door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

(i) Latrines shall be provided in every work place on the following scale namely:-

(ii) Where female are employed there shall be at least one latrine, for every 25
females.

(i) Where males are employed, there shall be at least one latrine, for every 25 males provided
that where the number of males or females exceeds 100, it

Shall be sufficient if there is one latrine for 25 males or females as the case may be
upto the first 100, and one for every 50 thereafter.

ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, and
shall have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat
resisting non absorbent materials and shall be cement washed inside and outside at least once a year.
Latrines shall not be of a standard lower than bore hole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN ONLY' or
'FOR WOMEN ONLY' as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be
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exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and
one for every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply with
the requirements and urinals of the Public Health Authorities.

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means

of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the
bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of waste or refuse and
then covering it with a layer of earth for a fortnight (when it will turn to manure).

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer to effect
proper disposal of soil and other conservancy work in respect of the contractor's workmen or employees on
the site. The contractor shall be responsible for payment of any charges which may be levied by Municipal
or Cantonment Authority for execution of such work on his behalf.

PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less than 3
metres from the floor level to the lowest part of the roof. These shall be kept clean and the space provided
shall be on the basis of 0.6 sqm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other alternative accommodation to be used for the purpose.

CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall be
provided two room of reasonable dimensions for the use of their children under the age of six years. One
room shall be used as a play rooms for the children and the other as their bed room. The rooms shall be
constructed, with specifications similar to those given in Clause 19-H.
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b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the place clean.

c) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the number of
women workers does not exceed 50 and two ayaa when the number of women workers exceed fifty.

CANTEEN

a. In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are ordinarily
employed on adequate canteen shall be provided by the contractor for the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

C. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places
separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be lime washed or
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime washed
every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 percent of contract labour working at a time.

j. The floor area of the dinning hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be
accommodated as prescribed in sub Rule 9.

64|Page



(ii)

(iv)

k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.

Washing places for woman shall be separate and screened to secure privacy.

I Sufficient table stools, chair or benches shall be available for the number of diners to be
accomodate as prescribed in sub Rule 9.

m) (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

(i) The furniture utensils and other equipments shall be maintained in a clean and hygienic condition.
(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
A service counter, if provided, shall have top or smooth and imprevious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.

n). The food stuffs and other items to be served in the canteen shall be in conformity with the normal habits
of the contract labour.

o) The charges for food stuffs, beverages and any other items served in the canteen shall be based on
'No profit No loss' and shall be conspicuously display in the canteen.

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

The rent of land and building.

ii) The depreciatio and maintenance charges for the building and equipment provided for the canteen.
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery
and utensils.

The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and equipment provided for in
the canteen.
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10.

12.

g. The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants
and auditors.

ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer including the filing up of any borrow pits which may have been dug by him.

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall from
an integral part of the contracts.

AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.

CONTRACTOR LABOUR REGULATION

SHORT TITLE

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour Regulations.

DEFINITIONS:-

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through a
sub-contractor with or without the knowledge of the National Seeds Corporation to do any skilled, semi-
skilled or unskilled manual supervisory, technical or electrical work for hire or reward whether the terms of
employment are expressed or implied but does not include any person:

Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees per
mensem for exercised either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature.

c) Who is an out worker, that is to say a person to whom, any articles or materials are given out by
or on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished,
repaired, adopted or otherwise processed for sale for the purpose of the trade or business of the principal
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employer and the process is to be carried out either in the home of the out worker or in some other
premises, not principal employer.

ii) Fair Wages shall include every person who undertake whether for time or piece work fixed
& notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other than a
more supply of goods or articles of manufacture through contract labour or who supplied contract labour
for any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of child
4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than

48 hours in any week he shall be paid overtime for the extra hours put in by him at double the ordinary
rate of wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the
provisions of the minimum wages (Central) Rules 1960 as amended from time to time irrespective of
whether such worker is governed by the Minimum Wages Act or not.

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the next proceeding day, provided he had worked under the same
contractor for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days immediately
before or after the normal weekly holiday and pay wages to such worker for the work performed on the
normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.
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The contractor shall before be commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in

conspicuous places on the work, notices in English and in the local Indian Languages spoken by the majority
of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, the actual wages
being paid, the hours of work for which such wages are earned, wage periods, date of payments of wages
and other relevant information as per Appendix 'A'.

PAYMENT OF WAGES

i) The contractor shall fix wage period in respect of which wages shall be payable.

ii) No wage period shall exceed one month.

vii)

iii) The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand, such persons are employed shall be paid before the expiry of seventh day
and in other cases before the expiry of tenth day after the last day of the wage period in respect of which
the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be made within 48 hours of

the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the National
Seeds Corporation by general or special order in this behalf of permissible under the payment of wages Act,
1956.

ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer under
acknowledgment.
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X) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the
Engineer or any other authorized representative of the Engineer who will be required to be
present at place and time of disbursement of wages by the contractor to workman.

xi) The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register of
Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-

"Certified that the amount shown in Column No.

has been paid

to the workman concerned in my presence on

FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i) The wages of a worker shall be paid to him without any deductions of any kind except the following"

. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required work. The amount of deduction shall be in proportion to the period for which he
was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where such damage
or loss is directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wages,
advancesranted shall be entered in a register.

. i) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of any the Chief Labour Commissioner.

NOTE :

An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix -
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e)
f)
g)

h)

j)

k)

iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made
from his wage until the worker has been given an opportunity of showing cause against such fines or
deductions.

iv) The total amount of fine which may be imposed in any wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage
period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect of
which it was imposed.

LABOUR RECORDS
i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form XlII of the CL
(R&A) Central Rules 1971 (Appendix - IV)

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by him on the
work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on the work

under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

Register of Accidents: "The contractor shall maintain a register of accidents in such form as may be
convenient at the work placed but the same shall include the following particulars".
Full particulars of the labourers who met with accident.

Rate of wages.

Sex.

Age.

Nature of accident and cause of accident.
Time and date of accident.

Date & time when admitted in Hospital.

Date of discharge from the Hospital.

Period of treatment and result of treatment.
Percentage of loss of earning capacity and disability as assessed by Medical Officer.

Claim required to be paid under Workmen's Compensation Act.
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Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 (R&A) Rules
1971 (Appendix - XII).

The contractor shall display in a good condition and in a conspicuous place of work the approved

list of Acts and Omissions for which fines can be imposed (Appendix - X).

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or loss in
form XX of the CL (R&A) Rules 1971 (Appendix - XII)

vii) Register of Advance: The contractor shall maintain a '‘Register of Advances' in form XXII of the CL (R&A)
Rules 1971 (Appendix XIlI).

viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXl of the CL
(R&A) Rules 1971 (Appendix XIV) .

ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by him in the
specimen form at (Appendix VII).

The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once at the
commencement of the day and again after the rest interval, before the actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the
time of disbursement of wages and retain the card with himself.
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10.

11.

12.

13.

14.

EMPLOYMENT CARD ;
The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 1971 to

each worker within three days of the employment of the worker (Appendix-VIII).
SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the
workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) Central
Rules, 1971 (Appendix-IX).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original for
a period of three years from the date of last entries made available for inspection by the Engineer or Labour
Officer or any other officers authorized by the Department of works and Housing in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf
shall have power to make inquiries with a view to ascertaining and enforcing due and proper observance of
the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any complaint regarding
the default made by the Contractor or sub-contractor in regard to such provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractor's bill be made and the wages
and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under
Clause of these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of
the report from the Labour Officer or the Superintending Engineer as the case may be.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the default has
been committed with a note that necessary deductions from the contractors bill be made and the wages
and other dues to paid to the labourers concerned. In case any appeal is made by the contractor under
clause 13 of these regulations, actual payment to labourers will be made by the Engineer after the
Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the
report from the Labour Officer or the Superintending Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so
authorized may appeal such decision to the Engineer concerned within 30 days from the date of decision,
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15.

16.

17.

18.

forwarding simultaneously a copy of his appeal to the Superintending Engineer concerned but subject to
such appeal, the decision of the Officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or an enquiry under these
regulations by :-

a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with, the industry in which the worker is employed.

ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :-

a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers to which
association referred to in clause (A) is affiliated.

c) Where the employer is not a member of any association of employers by an officer of association
of employer, connected with industry or by any other employer, engaged in the industry in which the
employer is engaged.

iii) No party shall be entitled to be represented by a legal partitioner in any investigation or enquiry under
these regulations.
INSPECTIONS OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour recorded to any of his workers
to his agent at a convenient time and place after due notice is received or to the Labour Officer or any
other person, authorized by the National Seeds Corporation on his behalf.

SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time totime.

AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations
and on any question as to the application, interpretation or effect of those regulations the decision
of the Engineer concerned in this behalf shall be final
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LIST OF PROFORMA FOR REGISTERS ( Appendix- | to XllI)

10

11

12

13

Appendix-I
Appendix-ii

Appendix-iii

Appendix-iv

Appendix-v

Appendix-vi

Appendix-vii

Appendix-viii

Appendix-ix

Appendix--x

Appendix-xi

Appendix-xii

Appendix-xiii
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Register of maternity benefits.
Maternity benefit admissible to the Contractor’s in

National Seeds Corporation Limited.

Labour Board

Register of workman employed by Contractor

Muster Roll

Register of wage

Wage Card & Wages slip

Employment Card

Service certificate

Register of fines

Register of deduction for damage or loss

Register of advance.

Register of over time.



LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor”s Labour Regulations to be displayed

prominently at the site of work both in English & local language.

1) Wilful insubordination or disobedience, whether alone or in combination with other.
2) Theft fraud or dishonesty in connection with the contractors beside a business or property of NSC.
3) Taking or giving bribes or any illegal gratification’s.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behaviour.

6) Habitual negligence.

7) Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor
10) Sleeping on duty

11) Malingering or slowing down work.

12) Giving of false information regarding name, age, father’s name etc.

13) Habitual loss of wage cards supplied by the employers.

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized
particle at the work place.

15) Bad workmanship in construction and maintenance by skilled workers which is not approved by the
department and for which the contractors are compelled to undertake rectifications.

16) Making false complaints and /or misleading statements.

17) Engaging on trade within the premises of the establishments.

18) Any unauthorized divulgence of business affairs of the employees

19) Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

20) Holding meeting inside the premises without prior sanction of the employer.

21) Threatening or intimidating any workman or employer during the working hours within the premises.

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR.

Components of materials: - Expressed as per cent of total value of work:- 55 % .
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Component of Labour :- Expressed as per cent of total value of work:- 25%

Component of P.O.L.:- Expressed as per cent of total value of work:- 5%
CLAUSE-1 Furnishing  Performance Guarantee :- 5 % of accepted value
CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a

maximum of Rs. 5.00 lakhs
CLAUSE-2 Authority of fixing compensation under clause-2:-

CLAUSE-5 Time allowed for execution of work.

Authority to give fair and reasonable

extension of time for completion

CLAUSE-7 Gross work to be done together with net

Payment/adjustment of advances

for materials collected, if any, since the

last such payment for being eligible to

interim payment.
CLAUSE-11 Specifications to be followed for

execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for

additional, altered or substituted items that

can not be determined under 12.1

12.1(iii) Plus/minus the % over the rate

entered in the schedule of rates

12.1(iv) A Deviation limit beyond which

sub clauses (i) to (iii) shall not apply and

clauses 12.2 & 12.3 shall apply.

12.1(iv) B (a) Limit for value of any item
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a)

b)

of any individual trade

beyond which sub-clauses (i) to (v)

shall not apply and clauses 12.2 & 12.3 shall apply

CLAUSE-16

Competent authority for

deciding reduced rates

CLAUSE-35

Minimum qualifications and experienced required for Principal
Technical Representative.

For works with estimated cost

put to tender more than.

i) Rs 10 lakhs for civil work Graduate or retired Engineer
ii)Rs 5 lakhs for Elect./Mech. Works possessing at least recognized
diploma.

For works with estimated cost put to tender

More than 5 lakhs but less Recognized diploma holder
than Rs 10 lakhs for civil work.

More than Rs 1 lakhs but less than
Rs 5 lakhs for Elect./Mech. Works
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d)

(ii)

c)

c) Discipline to which Principal Technical Civil/Elect./Mech.

Representative should belong

Minimum experience of works -------------- years.
e) Recovery to be effected from Rs. 4,000/-p.m.for Graduate
for the contractor in the event of not fulfilling Rs 2000/- for diploma holder.

Provision of clause 36 (i)

CLAUSE-42

Schedule/ statement for determining theoretical of cement & bitumen

on the basis of Delhi-Schedule of Rates

Variations permissible on theoretical quantity.

a) (i) Cement for works with estimated cost put to
Tender not more than Rs, 5 lakhs
Works with estimated cost put to tender

more than Rs. 5 lakhs b) Bitumen

all works

Steel reinforcement and structural steel

Sections for each diameter, section and category

d) All other materials

RECOVERY  RATES FOR  QUANTITIES BEYOND
PERMISSIBLE VARIATION

minus side.
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ii)

Clause 1:-

Time allowed for submission of performance guarantee.

from the date of issue of letter of acceptance. :-

Maximum allowable extension beyond the period provided

in (i) above:- 10 days.

Clause:- 5

15 days

Number of days from the date of issue of letter of acceptance for reckoning date of

start 15 days mile stone as per table given below:-

Table of Mile stone

SN  [Description of milestone
(physical)

Time allowed in days
(from date of start)

IAmount to be with-held in case
of non achievement of milestone

Time allowed for execution of work:-

Authority to decide:

i) Extension of time

ii) Rescheduling of milestone

GENERAL RULES

& DIRECTIONS :

Officer inviting tender

Maximum percentage

for quantity of items of work to be executed beyond which

rates are to be determined in accordance with clause 12.1
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DEFINITIONS:

2(e) Engineer :-
6 Accepting Authority :- CMD, N.S.C.
2(k) Percentage on cost of materials &
labour to cover all over heads and profits :- 15%
2(i) Department/Employer:-
2(L) Standard schedule of Rates: -
6(ii) Standard NSC contract form

Modified & corrected up to the date stipulated in schedule

3 Works to be carried out:-
4 Sufficiency of tender:-

5 Discrepancies and adjustment of errors:-

6 Signing of contract:-
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FORM OF PERROMANCE SECURITY (GUARANTEE)

BANK GUARANTEE BOND

In consideration of the National Seeds Corporation (hereinafter called Corporation) to

accept the terms and conditions of the proposed agreement between ------------------ and  -----eemeeee-

(hereinafter called” the Contractor) for the work---------------- (hereinafter called the said agreement)
(Rs.——

having agreed to production of an irrevocable Bank Guarantee for Rs.--------- - )asa

security/guarantee from the contractor for compliance of his obligations in accordance with the terms and

conditions in the said agreement.

We--------- (hereinafter referred to as the ,the Bank) hereby undertake to pay the Corporation
an amount not exceeding Rs. (Rs. ) on demand by the Corporation.
2 We,----------mmmmmmmeee- do hereby undertake to pay the amounts due and payable under this

guarantee without any demure, merely on a demand from the Corporation stating that the amount claimed
as required to meet the recoveries due or likely to be due from the said contractor. Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the bank under this guarantee.

However, our liability under this guarantee shall be restricted to an amount not

exceeding Rs. (Rs. only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded notwithstanding
any dispute or disputes raised by the contractor in any suit or proceeding pending before any count or

Tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment

there under and the contractor shall have no claim against us for making such payment.

4 We-------- ----- further agree that the guarantee herein contained shall remain in full force and effect
during the period that would be taken for the performance of the said agreement and that it shall continue
to be enforceable till all the dues of the Corporation under or by virtue of the said agreement have been
fully paid and its claims satisfied or discharged or till Engineer on behalf of the Corporation certified that
the terms and conditions of the said agreement have been fully and properly carried out by the said

contractor and accordingly discharges this guarantee.

8l|Page



5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest liberty
without our consent and without affecting in any manner our obligation hereunder to vary any of the terms
and conditions of the said agreement or to extend time of performance by the said contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by the Corporation
against the said contractor and to forbear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation or extension being

granted to the said contractor or for any forbearance, act of omission.

On the part of the Corporation any indulgence by the Corporation to the said contractor or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have

effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.
7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except with

the previous consent of the Corporation in writing.

8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.----
---- (Rs._=======-=-=- ) and unless a claim in writing is lodged with us within six months of the date of expiry or

the extended date of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the ----------------- day of for (indicate the name of bank)
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FORMAT OF AGREEMENT

Contract no. ............

This agreement is made between National Seeds Corporation Limited, Regional Office .------

-------------------- having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as the first
part, referred here after as corporation and M/S or
1] PO OO USRROt , the party as the second part, referred as contractor

Whereas the Corporation being desirous of having performing the provision of works mentioned
above, enumerated or referred in Notice inviting Tender, General conditions of contract, specifications,
Drawing and other documents constituting the tender and acceptance thereof, copy hereto annexed, all
of which are designed in form of this contract and are included in the term
,CONTRACT" when ever here in used.

And whereas the Corporation accepted the tender of contractor for the provision and the
execution of the said work upon the terms and conditions as contained in the tender documents
submitted by the contractor form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1. The consideration of the payment to be made to the contractor for the works to be executed by him the
contractor hereby covenant with the corporation of contractor shall and will duly provide,

execute and complete the said works in ----...months as per the terms of the contract and maintain the
same at his own cost during the maintenance period,

................................................................................ ”,.thereafter , perform all other acts and things in the
contract mentioned or described or which are to be implied there from or may be reasonable necessary for
the completion of the said works and at the times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the corporation
does hereby agree to pay to the contractor for the works actually done by him at the rates quoted by the
contractor against the bill of quantities forming part of the tender documents and accepted by the
corporation or at Agreed Rates and such other sums are may become payable to the contractor under the
provision of the contractor such payments to be made at such time and in such manner as provided for in
the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation the
sums as may be due to the corporation for the services, if any, rendered by the corporation to the
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contractor and such other sum or sums as may become payable to the corporation as per the terms and
conditions of contractor, such payment to be made at such manner as it provided in the contract.

4 Notwithstanding the execution of this agreement at any place other than Delhi the parties expressly
agree that this Agreement shall be deemed to have been signed at Delhi and the courts at Delhi alone shall
have jurisdiction in respect of this contract and dispute if any. The parties shall not take any proceedings in
any other court having concurrent jurisdiction in the matter.

In witness where of the parties hereto have signed on the date respectively set under their signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF PARTY AT

In the presence of :-

Witness 1

SIGNED AND DELIVERED FOR AND ON BEHALF OF NSC LTD AT

In the presence of :-

Witness 1
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(A)

(B)

SPECIFICATIONS & CONDITIONS FOR MODIFICATION

& DISMANTLING WORKS

Dismantling

The term dismantling implies carefully separating the parts without damage and removing. This
may consist of dismantling one or more parts of the building as specified or shown on the drawing.

Demolition

The term Demolition implies breading up. This shall consist of demolishing whole or part of work
including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the Government
unless otherwise specified and shall be kept in safe custody until they are handed over to the Engineer-in-
charge before starting the work.

The demolition shall always be well planned before hand and shall generally be done in reverse
order of the one in which the structure was constructed. The operations shall be got approved from the
Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of
terms and conditions.
s

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of the

adjoining work or property before dismantling and demolishing is taken up and the work shall be
carried out in such a way that no damage is caused to the adjoining work or property. Wherever specified,
temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-Charge.

Necessary precautions shall be taken to keep down the dust nuisance to the minimum.

Dismantling shall be done is a systematic manner. All materials which are likely to be damaged by
dropping from a height or by demolishing roofs, masonry etc. shall be carefully removed first. The
dismantled articles shall be removed manually or otherwise, lowered to the ground (and not thrown) and
then property stacked as directed by the Engineer-in-Charge.

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done by taking
out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out and
stacked properly as directed by the by the Engineer-in-Charge.

All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in-

Charge.

The contractor shall maintain/disconnect existing services, whether temporary or permanent.
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(a)
(b)

(a)
(b)

Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the following
limits, unless otherwise started hereinafter.

Dimensions shall be measured correct to a cm.
Areas shall be worked out in sgm correct to two places of decimal.

(c) Cubical contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured separately.

Measurements of all work except hidden work shall be taken before demolition or dismantling and
no allowance for increase in bulk shall be allowed. Specifications for deduction for voids, opening etc. shall
be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.
Work in or under water and /or liquid mud.
Work in or under foul positions.

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and
dismantling including scaffolding. The rate shall also included the charges for separating out
and stacking the serviceable material properly and disposing off unserviceable materials as directed by the
by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be pulled
down, or of adjoining properly, and providing temporary, enclosures or partitions, where considered
necessary.
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SECTION -1l

Annexure-B
FORM FOR TECHNICAL BID
Particulars of tenderer

1. Name of tenderer (Sh/Smt)

2. Permanent Address:

3. Telephone No. Mobile No.

4. PAN No. (Copy must be enclosed)

5. GST No. (Copy must be enclosed)

6. Copy of Registration certificate, Partnership Deed in case of Partnership Firm.

7. Copy of Authorization/ Resolution for signing of bid if it is limited company or partnership
firm.

8. Copy of affidavit of ownership of proprietary firm/sole traders.

9. Copy of Income-tax Return for the current & two previous years. ITR- Financial Year 2017-18,
ITR- Financial Year 2018-19, ITR- Financial Year 2019-20.

10. Copy of EPF and ESI Registration /Medical insurance as per government guideline.

11. If representative participating, Copy of letter of authorization to participate in the tender
opening/negotiation of rate.

12. Copy of Experience certificate and other document if any in support of the tender. Three
similar above works of 40% or two works of 50% or one work of 80% value of the estimated
cost of tender

13. Copy of Not black listed affidavit from Govt. /Semi Govt. Organizations.
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Annexure-B
FORM FOR PRICEBID

To FROM

Farm Director,
National Seeds Corporation Ltd.,
Central State Farm

Jawalgera

Sir,

We have examined the prescribed specifications and read the terms & conditions of Tender No
for the work namely Installation of Drip Irrigation system and other accessories, our rates for the
aforesaid units according to the specification, terms & conditions are as under:

National Seeds Corporation Limited
Central State Farm (Jawalgera)
1) Price Bid for 1 BHk Quarters (2 twins) Excluding cement

Note : Cement is provided by Department
Note : Estimation is prepared based on DSR 2018

Rate as per DSR

DSR Code . 2018 after
SL.NO. 2018 DESCRIPTION OF WORK Unit QTy. deduction cost AMOUNT(Rs.)
of cement

Earthwork in excavation by
mechanicaal means
(Hydraulic excavator)/
manual means in foundation
trenches or drains ( not
exceeding 1.5 m in width or
10 sgm on plan), including
dressing of sides and
ramming of bottoms, lift
upto 1.5 m, including getting
out the excavated soil and
disposal of surplus excavated
soil as directed, within a lead
of 50 m.

All kinds of soil ~ Main
structure columns

1 2.8.1 Cum. | 168.00 252.30 42386.40

Disposal of excavated earth

2 111 upto 2.00 km

Cum | 168.00 119.54 20082.72
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3 4.1.8

Providing and laying in
position cement concrete of
specified grade excluding the
cost of centering and
shuttering- All work upto
plinth level.1:4:8 (1 cement:
4 fine sand : 8 graded stone
aggregate 40 mm nominal
size)

Cum

8.40

4949.80

41578.32

4 5.1.2

Providing and laying in
position specified grade of
reinforced cement concrete,
excluding the cost of
centering, shuttering,
finishing and reinforcement -
All work upto plinth level:
1:1.5:3 (1 cement: 1.5
coarse sand: 3 graded stone
aggregate 20 mm nominal
size)

Cum.

24.56

5742.75

141019.60

5 5.2.2

Reinforced cement concrete
work in walls (any thickness)
including attached
plasters,buttresses, plinth
and string courses, fillets,
columns, pillars,piers,
abutments, posts and struts
etc. up to floor five level,
excluding cost of centering,
shuttering, finishing and
reinforcement:

1:1.5:3 (1 cement: 1.5
coarse sand: 3 graded stone
aggregate 20 mm nominal
size)

Cum

4.13

7330.00

30252.74
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53

Reinforced cement concrete
work in beams, suspended
floors, roofs having slope up
to 15° landings, balconies,
shelves, chajjas, lintels,
bands, plain window sills,
staircases and spiral stair
cases up to floor five level,
excluding the cost of
centering, shuttering,
finishing and reinforcement,
with 1:1.5:3(1 cement : 2
coarse sand : 4 graded stone
aggregate 20 mm nominal
size)

Cum.

35.01

7738.4

270921.38

a)5.9.1

Centering and shuttering
including strutting, propping

etc. and removal of form for:

Foundations, footings, bases
for columns etc. for mass
concrete

Sgm.

86.04

284.85

24507.64

b) 5.9.5

Lintels, beams, plinth beams,
girders, bressumers amd
cantilevers.

Sgm.

170.30

552.05

94013.56

c)5.9.6

Columns, Pillars, Piers,
Abutments, Posts and Struts

Sgm.

63.45

733.70

46553.27

10

d) 5.9.3

Suspended floors, roofs,
landings, balconies and
access platform

Sgm.

209.39

693.05

145117.74

11

e)5.9.19

Weather Shade, Chajjas,
corbels etc., including edges

Sgm.

30.23

766.75

23177.32

12

6.2.2

Brick work with common
burnt clay modular bricks of
class designation7.5 in
foundation and plinth
in:Cement Mortar 1:6 (1
cement : 6 coarse sand).

Cum.

73.29

4977.56

364798.11
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13

2.27

Supplying and filling in plinth
with local sand under floors,
including watering, ramming,
consolidating and dressing
complete.

Under floor

Cum.

3.88

1953.05

7581.35

14

1.1.1+1.2.1

a)Suplying and stacking of
good earth at site including
royalty aand carriage upto 1
km (eaarth measured in
stacks will be reduced by
20% for payment).

Qty. as per SI. No. 1

Cum.

230.19

260.16

59886.23

15

13.2.2

15 mm thick to brick
masonry (1:6) (inside)

Sgm.

540.34

282.66

152733.07

16

13.1.2

12 mm thick to BM 1:6 (Out
side)

Sgm.

396.95

236.46

93863.70

17

10.13.1

Providing and fixing T/angle-
iron frames for doors,
windows and ventilators of
mild steel Tee/angle-
sections, joints mitred and
welded, including fixing of
necessary butt hinges and
screws and applying a
priming coat of approved
steel primer. Fixing with 15x3
mm lugs 10 cm long
embedded in cement
concrete block 15x10x10 cm
of C.C. 1:3:6 (1 Cement : 3
coarse sand : 6 graded stone
aggregate 20 mm nominal
size)

kg

144.23

106.45

15353.28
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18

10.11.1

Providing and fixing factory
made ISI marked steel
glazed doors, windows and
ventilators, side /top /centre
hung, with beading and all
members such as F7D, F4B,
K11 B and K12 B etc.
complete of standard rolled
steel sections, joints mitred
and flash butt welded and
sash bars tenoned and
riveted, including providing
and fixing of hinges, pivots,
including priming coat of
approved steel primer, but
excluding the cost of other
fittings, complete all as per
approved design, (sectional
weight of only steel members
shall be measured for
payment). Fixing with 15x3
mm lugs 10 cm long
embedded in cement
concrete block 15x10x10 cm
of C.C. 1:3:6 (1 Cement : 3
coarsesand : 6 graded stone
aggregate 20 mm nominal
size)

kg

51.30

165.30

8479.89

19

9.2

Providing and fixing 1Sl marked
flush door shutters conforming
to IS : 2202 (Part 1) decorative
type, core of block board
construction with frame of 1st
class hard wood and well
matched teak 3 ply veneering
with vertical grains or cross
bands and face veneers on
both faces of shutters. 30 mm
thick including 1SI marked
Stainless Steel butt hinges with
necessary screws.

18.48

3269.85

60426.83

20

9.48.1

Providing and fixing MS grills
of required pattern in frames
of windows etc. with M.S
flats, square or round bars
etc. including priming coat
with approved steel primer
all complete.

Fixed to steel windows by
welding

153.90

165.30

25439.67
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21

9.96.1

Providing and fixing
aluminium sliding door bolts,
ISI marked anodised (anodic
coating not less than grade
AC 10 as per 1S:1868),
transparent or dyed to
required colour or shade,
with nuts and screws etc.
complete:

300x 16 mm

Nos.

20.00

257.15

5143.00

22

9.97.3

Providing and fixing
aluminium tower bolts, ISI
marked, anodised (anodic
coating not less than grade
AC 10 as per 1S:1868),
transparent or dyed to
required colour or shade,
with necessaryscrews etc.
complete:

200 x 10 mm

Nos.

30.00

90.00

2700.00

23

9.100.1

Providing and fixing
aluminium handles, ISI
marked, anodised (anodic
coating not less than grade
AC 10 as per 1S:1868),
transparent or dyed to
required colour or shade,
with necessaryscrews etc.
complete:

125 mm

Nos.

52.00

45.90

2386.80
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10.13.1

Providing and fixing T-iron
frames for doors, windows
and ventilators of mild steel
Tee-sections, joints mitred
and welded, including fixing
of necessary butt hinges and
screws and applying a
priming coat of approved
steel primer.

Fixing with 15 x 3 mm lugs 10
cm long embedded in
cement concrete block 15x
10x10cm of C.C. 1:3:6 (1
cement : 3coarse sand : 6
graded stone aggregate 20
mm nominal size)
Compound gate

Kg.

128.00

81.95

10489.60

25

13411

Distembering with oil bound
washable distemper of
approved brand and
manufacture to give an even
shade:

New work(two or more
coats) over and including
water thinnable priming coat
with cement primer

Sgm.

431.80

117.75

50844.69

26

13.44.1

Finishing wall with water
proofing cement paint of
required shade:

New work (new work (Two
or more coats applied @3.84
kg./sqm)

qty. as per SI. No. 12(c)

Sgm.

396.95

91.25

36221.69

27

13.50.1

Applying priming coat:
With ready mixed pink or
grey primer of approved
brand and manufacture on
wood work ( hard and soft
wood)

Sgm.

72.52

57.05

4137.27

28

9.101.1

Door Stopper

Nos.

6.00

33.75

202.50
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5.22.3

Steel reinforcement for R.C.C
work including straightening,
cutting, bending, placing in
position and binding all
complete upto plinth level.
Cold twisted bars

Qty. as per SI. No. 3,4,5

Kg.

4968.60

66.50

330411.90

30

1131

Providing and laying vitrified
floor tiles in different sizes
(thickness to be specified by
the manufacturer) with
water absorption less than
0.08% and conforming to IS:
15622, of approved make, in
all colours and shades, laid
on 20mm thick cement
mortar 1:4 (1 cement : 4
coarse sand), jointing with
grey cement slurry @ 3.3 kg/
sgm including grouting the
joints with white cement and
matching pigments etc.,
complete

sgqm

103.55

1478.81

153135.06

31

17.11

Providing and fixing white
vitreous china pedestal type
water closet

(European type W.C. pan) with
seat and lid, 10 litre low level
whiteP.V.C. flushing cistern,
including flush pipe, with
manually controlled

device (handle lever),
conforming to IS : 7231, with
all fittings andfixtures
complete, including cutting and
making good the walls and
floors wherever required :

nos

2.00

5260.95

10521.90

32

17.7.7

Providing and fixing wash
basin with C.I. brackets, 15
mm C.P. brass pillar taps, 32
mm C.P. brass waste of
standard pattern, including
painting of fittings and
brackets, cutting and making
good the walls wherever
require:

Nos

2.00

3087.70

6175.40
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17.10.1.3

Providing and fixing Stainless
Steel A ISI 304 (18/8) kitchen
sink as per IS; 13983 with
C.l. brackets and stainless
steel plug 40 mm, including
painting of fittings and
brackets, cutting and making
good the walls wherever
required :

nos

2.00

5155.95

10311.90

34

13.8

Providing and applying white
cement based putty of average
thickness 1 mm, of approved
brand and manufacturer, over
the plastered wall surface to
prepare the surface even and
smooth completeto prepare the
surface even and smooth
complete

sgm

617.98

196.70

121556.67

35

18.7

Providing and fixing
Chlorinated Polyvinyl
Chloride (CPVC) pipes,
having thermal stability for
hot & cold water supply,
including all CPVC plain &
brass threaded fittings,
including fixing the pipe with
clamps at 1.00 m spacing.
This includes jointing of pipes
& fittings with one step CPVC
solvent cement and testing of
joints complete as per
direction of Engineer in
Charge

28.00

163.50

4578.00

36

18.9

Providing and fixing
Chlorinated Polyvinyl
Chloride (CPVC) pipes,
having thermal stability for
hot & cold water supply
including all CPVC plain &
brass threaded fittings This
includes jointing of pipes &
fittings with one step CPVC
solvent cement ,trenching
refilling & testing of joints
complete as per direction of
Engineer in Charge

37

18.9.2

20 mm nominal outer dia
Pipes

25.00

163.20

4080.00

38

18.49

Providing and fixing C.P.
brass bib cock of approved
quality conforming to 1S:8931

nos

6.00

394.85

2369.10
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18.52

Providing and fixing C.P.
brass stop cock (concealed)
of standard design and of
approved make conforming
to 1S:8931.

nos

2.00

619.75

1239.50

12.41

Providing and fixing on wall
face unplasticised Rigid PVC
rain water pipes conforming
to 1S : 13592 Type A,
including jointing with seal
ring conforming to IS : 5382,
leaving 10 mm gap for
thermal expansion, (i) Single
socketed pipes.

40

12.41.2

110 mm diameter

14.00

305.05

4270.70

41

NS

Providing and fixing RCC Ring
4'dia and 1; height with RCC
lid of same size for septic
tank including labour cost (8
nos ring)

nos

2.00

7000.00

14000.00

42

8.2.1

Providing and fixing 18 mm
thick gang saw cut, mirror
polished, premoulded and
prepolished, machine cut for
kitchen platforms

sgm

3.60

2487.44

8954.78

43

NSI

Providing and fixing water
storage tank 1000 Itr tank
tripple layered

nos

7000.00

14000.00

TOTAL

2465864.46

Total cost for two twins

4931728.92

Rate of contractor on above amount :
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Schedule B: Supplying and installation of Electrical item

Sr | Code DSR aty Rate
No | 2018 Description Unit Amount
Supplying of Ceiling fan 48 inches with all
1 NS accessories ie regulator, down road Anchor, No 4 | 1400.00 5600.00
Havells, Usha, Bajaj, Crompton make
Supplying and fixing following modular
switch/ socket on the
3 1.24.4 existing modular plate & switch box including | No 14 111.00 1554.00
connections but
excluding modular plate etc. as required.3 pin
5/6 A socket outlet
Wiring for light point/ fan point/ exhaust fan
point/ call bell
point with 1.5 sg.mm FRLS PVC insulated
copper conductor
single core cable in surface / recessed
7 |1.10.2 medium class PVC Point | 40 783.00 | 31320.00
conduit, with modular switch, modular plate,
suitable Gl box
and earthing the point with 1.5 sq.mm FRLS
PVCinsulated
copper conductor single core cable etc. as
required. Group B
8 | NS LED Bulb 10W No 14 120.00 1680.00
9 |2.10.2 Single pole and neutral No 8 544.00 4352.00
10 | NS Angle Holder No 14 35.00 490.00
Earthing with G.I. earth pipe 4.5 meter long,
40 mm dia including accessories, and
11 |5.1 providing masonry enclosure with cover plate | set 2 | 4033.00 8066.00
having locking arrangement and watering
pipe etc. (but without charcoal/ coke and salt
) as required.
Total 53062.00
Total cost for two twins 106124.00
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Rate of contractor on above amount :

We agree to the terms and conditions specified in the tender no ........... It is certified that the
price quoted is reasonable and not higher than the price usually charged for the same nature to the
other puchasers.

Thanking you,

Place: Signature& Seal:
Date: Name of Authorized Signatory:
Address:
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8.

Check list of enclosures for Technical & Commercial Bids:

EMD (E-Challan receipts)

Certificate of registration of the firm.

Partnership Deed if Partnership firm.

Authorization/ Resolution for signing of bid if it is limited company or partnership firm.
An affidavit of ownership of proprietary firm/sole traders.

A copy of PAN No.

Copy of GST Registration No.

Copy of Income-tax Return for the current & two previous years. ITR- Financial Year 2017-18,

ITR- Financial Year 2018-19, ITR- Financial Year 2019-20.

9.

10.

11.

12.

EPF and ESI Registration /Medical insurance as per government guideline.

If representative participating, letter of authorization to participate in the tender
opening/negotiation of rate.

Experience certificate and other document if any in support of the tender. Three similar above
works of 40% or two works of 50% or one work of 80% value of the estimated cost of tender

Not black listed affidavit from Govt. /Semi Govt. Organizations.

Note: - In the absence of any of the above documents, tender may be considered for rejection.
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