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NATIONAL   SEEDS   CORPORATION   LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING-MINIRATNA COMPANY) 

Regional Office – Bangalore (Karnataka) 
(CIN NO: U 74899 DL 1963 GOI 003913) 

 
 

TERMS & CONDITIONS OF E-TENDER/ CONTRACT 
 FOR 

Name of work: - Enhancement of sanctioned electricity load & Extension of 
the existing Electricity: Generation, Transmission and Distribution System and Internal 
Electrification Work for arranging Power Supply to new Seed Processing Plant at NSC 
Bellary along with all necessary allied approval from concerned Electricity Department. 

TENDER SHOULD BE SUBMITTED IN TWO BIDS SYSTEM 
ONLINE MODE ONLY 

 
Date & time of publishing of e-tender 30.04.2024 at 15:00 Hrs 

 Date & time for submission of e-tender 14.05.2024 at 15:00 Hrs 
  Opening of technical bid 14.05.2024 at 15:30 Hrs 

 

COST OF TENDER FORM : Rs. 590/- 
(including GST 18%) paid online only 

Contact details: 

Particulars Telephone E-mail 

Head Office - New Delhi 011-25842209 dgm.engg@indiaseeds.com 

Regional Office - Bangalore 080-23416824 rm.bangalore@indiaseeds.com 

Engg section - Bangalore  nscbangalore.engg@gmail.com 

IT Section – Bangalore 8587003776 nscbangalore.it@gmail.com 

Website  www.indiaseeds.com 

Tender Portal  https://indiaseeds.enivida.com 
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NATIONAL SEEDS CORPORATION LIMITED 
(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY) 

REGIONAL OFFICE- BANGALORE-560024 
(CIN NO: U 74899 DL 1963 GOI 003913) 

  
No. 03/15/NSC-BNG-Engg/Bellary-Electrical/23-24                                                              Dated:30.04.2024 
 

NOTICE INVITING E-TENDER 
Regional Manager, National Seeds Corporation Ltd. (NSC) Regional Office, Bangalore- 560024 
invites online E- tenders under two bid system from reputed Contractors Registered in 
appropriate class for Electrical Work only with KPWD or KEB and having experience for 
successfully execution of Enhancement and Extension of the Electrification works under 
GESCOM (Gulberga Electricity Supply Company Limited) and should have experience of 
Successful execution of at least  one work of similar nature of value 80% of the tender amount or 
two work of similar nature of value 50% of the tender amount or three work of similar nature of 
value 40% of the tender amount.  

 
Particulars Details 

 
Name of Work 

Enhancement of sanctioned load and Extension of the 
existing Electricity: Generation, Transmission and 
Distribution System and Internal Electrification Work for 
arranging Power Supply to new Seed Processing Plant at NSC 
Bellary along with all necessary allied approval from 
concerned Electricity Department. 

 
Location 

No. 732-A, Guggarhatti – Bellary , Bangalore Road, Bellary – 
583 102, Karnataka  

Date of issue of NIT 30.04.2024 

Estimated cost 10,33,428.00 (Ten Lakh Thirty Three Thousand Four 
Hundred Twenty Eight Only). 

Completion Period  3 Months from the date of issue of Work Order  

EMD Earnest Money Deposit  Rs 25000.00 (Rs. Twenty –Five Thousand Only) 

Refer Serial Number 6 for avail exemption. 
Cost of Tender Form ₹ 590.00 (Rs. 500 + 18% GST ) 

Refer Serial Number 6 for avail exemption. 
 

1. Tender document will be available on NSC E-Portal: https://indiaseeds.enivida.com up to 
04.04.2024 upto 15:00 hours for uploading. 

2. Parties participating for Tender, EMD amount should be submitted online along with cost of 
tender document. 

3. (Price bid) will be opened on suitable date & time after Scrutiny of Technical Bids.  
4. Tenderers should be submitted both Technical bid and Price bid strictly as per instructions to 

tenderers given in Part-A of the tender documents. 
5. Tender not accompanied with requisite amount of EMD & Tender cost and not submitted as per 

instructions contained in the tender document are liable for rejection. 
6. Micro Small Enterprises (MSEs) registered with NSIC for the quoted item under single point 

registration scheme are exempted from payment of cost of tender document and EMD as well 
as entitle to avail the benefit of Public Procurement Policy for Micro and Small Enterprises 
(MSEs) 2012, according to the policy approved in the NSC subject to furnish documentary proof 
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in support of their claim along with their request. 
7. The successful bidders have to sign "An Agreement on Rs. 200/- Non-Judicial Stamp Paper" 

with NSC. 
8. The Corporation reserves the right to accept or reject any/all tenders without assigning any 

reason whatsoever and decision of the Corporation shall be final and binding on tenderer. 
9. Quantities and number of above works may increase or decrease as per requirement of 

corporation.  
10. Makes of Electrical appliances approved by State Electricity Department will be used. 
11. Secured advance as per rules of Karnataka Public Work Department will be applicable.   
12. Average financial turnover of last three years should be at least 40% of the tender value.  

 

 

Regional Manager 
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 SECTION - I 

 
INSTRUCTIONS TO THE BIDDER’S 

1. Bidders/Vendors/Suppliers/Contractors must get themselves registered on the 
portal for participating in the e-tenders published on 
https://indiaseeds.enivida.com by paying the charges of Rs. 2360/- (Inclusive 
taxes) per year. 

2. Bidders must provide the details of PAN number, registration details etc as 
applicable and submit the related documents. The user id will be activated only 
after submission of complete details. The activation process will take minimum 
24 working hour’s enividahelpdesk@gmail.com 

3. Bidders must have a valid email id and mobile number. 
4. Bidders are required to obtain Class 3 Digital Certificates (Signing & Encryption) 

as per their company details. 
5. Once bidder DSC is mapped with the user id, the same DSC must not be used for 

another user id on the same portal. However bidder can update the digital 
certificate to another user id after un-mapping it from the exiting user id. 

6. Bidders now can login with the activated user Id & DSC for online tender 
submission process in this portal. 

7. Bidders can upload required documents for the tender well in advance under My 
Documents and these documents can be attached to the tender during tender 
participation as per the tender requirements. This will save the bid submission 
duration/time period and reduce upload time of bid documents. 

8. Bidders must go through the downloaded tender documents and prepare and 
upload bid documents as per the requirements of the department. 

9. Once the bidders have selected the tenders they are interested in, Bidders will pay 
the processing fee Rs 550/- per tender (NOT REFUNDABLE) by net-banking / 
Debit / Credit card then Bidder may download the Bid documents etc. Once 
Bidders will pay both fee tenders status will be shown “form received”. This would 
enable the e- tender Portal to intimate the bidders through e-mail in case there is 
any corrigendum issued to the tender document. 

10. Bidders are advised to read complete BoQ / SoQ / Price Bid / Financial Bid and 
Terms & Conditions before quoting rates in the bid document. 

11. Any modification/replacement in BoQ / SoQ/ Price Bid / Financial bid template 
is not allowed. Bidders must quote only in predefined fields in the bid sheet and 
save the Bid-Sheet. After saving, the same bid sheet must be uploaded in the 
portal. 

12. Bidders must pay required payments (Tender fee, EMD, Tender Processing Fee 
etc.,) as mentioned in the tender document, before submitting the bid. 

13. Bidders are recommended to use PDF files for uploading the documents. Only 
price bid sheet will be in Excel format. 

14. The bidders must ensure to get themselves registered on the portal at least ONE 
Week before the tender submission date and get trained on the online tender 
submission process. For tender submission and registration process bidders are 
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advised to refer respective manuals on website. Tender inviting 
Authority/Department will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders due to local 
issues like internet connectivity/PC speed/etc... 

15. Offline Submission of bids/documents/rates by the bidders will not be accepted 
by the department, under any circumstance. 

16. After final submission of the bid, a confirmation message and bid submission 
acknowledgement will be generated by the portal. The bid submission 
acknowledgement contains details of all documents submitted along with bid 
summary, token number, date & time of submission of the bid and other relevant 
details. Bidder can keep print of the bid submission acknowledgement. 

17. If bidder is resubmitting the bid, bidder must confirm existence of all the 
required documents, financial bid and again submit the bid. Once submitted, the 
bid will be updated. 

18. Submission of the bid means that the bid is saved online; but system does not 
confirm correctness of the bid. Correctness of the bid will be decided by tender 
inviting authority only. 

19. The time displayed in the server is IST (GMT 5:30) and same will be considered 
for all the tendering activities. Bidders must consider the server time for 
submission of bids. 

20. Bid documents being entered by the Bidders/Vendors/Contractors will be 
encrypted at the client end and the software uses PKI encryption techniques to 
ensure security/secrecy of the data. The submitted bid documents/data become 
readable only after tender opening by the authorized individual. 

Technical Support 
Phone 9355030617  

8448288980 
011-49606060 

Email ID enividahelpdesk@gmail.com 
enivida2021@gmail.com 

********* 
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SECTION - II 

GENERAL RULES AND GUIDANCE FOR INVITING E-TENDER 
1. The e-tenders are being invited by Regional Manager, National Seeds 

Corporation, NSC, Bangalore. 
2. The contractor should read the specifications carefully before submitting e-

tender. 

3. The earnest money as per Notice should accompany the e-tender in the shape of 
online payment only. Contractors/firm who are registered with MSME are 
exempted for submitting the tender fees as well as EMD. 

4. (a) The tenderer will be required to attach Income Tax Return for the last 2 year 
and Registration No. of SST/CST/VAT, ESI and PF while applying for e-tender 
through online. 

(b) The contractor will have to give an undertaking that he will submit the proof of 
remittance of PF/ESI through challan at the time of bill payment. In case of non 
furnishing of such proof, 4.7% (four point seven percent) of the value of the bill 
amount of work shall be withheld by NSC which can be released only after 
production of the required document. 
If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same 
shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC 
shall not refund this to the contractor even on production of EPF Challans. 

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with 
the Labor Board of the concerned state. In case the Labor Board is not 
established in the state, recovery made by NSC shall be retained under suspense 
and will be deposited with the Labor Board as & when established in the state. 

5. PROCEDURE FOR SUBMISSION OF TENDER: -The tenderers shall submit the  
bid online only before the due date and time of submission. 

6. Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax 
applicable on material in respect of this contract shall be payable by the 
contractor and no claim whatsoever in this respect will be entertained. 

7. The rates quoted by the contractor are in % above or  %  below  against  the 
estimated cost referred in Schedule of the tender will  be taken  as  correct  and  
not the amounts worked out by them. 

8. The contractor should quote the rates in figures as well as in words and amount 
tendered by him. The amount for each item should be worked out and the 
requisite the total given. Rates should be written in words closely followed by 
figures and it should not be written in the next line. 

9. Time allowed for carrying out the work will be 3 Months. 

10. Tenders shall be received up to dated- 04.04.2024 upto 15:00 Hrs. and will be 
opened at 15:30 Hrs. hours on same day at above mentioned address in presence 
of tenderer who wish to attend.

 

11. Tender should remain open for acceptance for a period of 15 days from the date 
of receipt of tender. If any tenderer withdraws his tender before the said period 
or makes any modification in the terms and conditions of the tender which are 
not acceptable to the department, then the corporation shall, without prejudice to 
any other right or remedy, be at liberty to forfeit the earnest money as aforesaid. 
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12. Tenders who do not fulfill all or any of the above conditions or incomplete 
tenders in any respect are liable to be summarily rejected. 

13. The e-tenders submitted with any additional conditions are liable to summarily 
rejection. 

14. Mobilization advance shall not be applicable. 

15. Certificate of financial soundness issued by the bankers with the complete 
address be submitted along with the tender. 

16. In the case of any tender where unit rate of any item /items appear unrealistic 
and imbalance and in case the tenderer is unable to provide satisfactory 
explanation, such a tender will be liable for rejection. 

17. The contractor should visit the site and shall satisfy himself to the conditions, the 
accessibility of site, the full extent and character of operation, the nature of the 
ground and supply conditions affecting lay out execution of the contract 
generally. No claim on the ground for want of knowledge in such respect will be 
entertained. 

18. Water & Electricity for work of what so ever purpose related to the work will be 
arranged by the contractor. Where ever the same is provided by the Department 
consumption charges shall be borne by the contractor @ 1.5% (0.75% + 0.75%) 
of the work value 

19. Change in the terms and condition or the specifications, or schedule of 
completion shall not be accepted such conditional tenders shall be liable for 
rejection. 

20. The rates shall be inclusive up to all heights, materials, labors, tools & plants and 
taxes etc. as per site condition. 

21. The payments will be released on submission of final bill after work 

completion. 

22. The memorandum of work tendered for and the schedule of materials to be 
supplied by the NSC and their issue rates, shall be filled in and completed in the 
office of the Area Manager / Regional Manager, Aurangabad / Pune before the 
tender form is issued. If form is issued to an intending tender without having 
been so filled in and complete, he shall request the officer to have this done 
before he completes and delivers his tender. ( In this case no materials is supplied 
by NSC, hence no need for correction) 

23. Mixing of cement concrete and cement mortar shall be done by means of 
mechanical mixer. The cement concrete laid shall be mechanically vibrated by 
means of mechanically operated vibrators. The rates quoted shall be inclusive of 
these operations and no extra payments shall be made. 

24. The receipt of clerk for any money paid by the contractor will not be considered 
as any acknowledgement or payment to the National Seeds Corporation and the 
contractor shall be responsible for seeing that he procures a receipt signed by the 
Accountant/Engineer or a duly authorized Cashier. 

25. The contractor shall give a list of NSC employees related to him. 
26. The contractor should verify all elevations shown in the drawings and in case of 

doubt, obtain required particulars which may in any way influence his tender 
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from the Engineer as no allowance whatsoever will be made beyond the contract 
for any alleged ignorance thereof. 

27. The site shown in the layout plan shall be cleared of all obstructions, loose stone, 
materials, rubbish of all kind. All holes of hollows whether originally existing or 
produced during clearance shall be carefully filled up with earth, well rammed, 
leveled off, as directed. 

28. The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of 
accepted value of work within 15 days of letter issued in this regard. 

29. The performance guarantee shall be refunded to the contractor within two 
months of the completion of work and recording of the completion certificate. 

30. The security deposit shall be debitable @ 5 % from the bills and will remains as 
such for a period of defect liability from the date of completion of work i.e. one 
year. 

31. Defects arising during the defect liability guarantee period if any shall be rectified 
by the party free of cost with in fortnight as and when brought to the notice in 
writing or telephonically. 

32. The contractor’s responsibility for this contract shall commence from the date of 
issue of order of acceptance of tender. 

33. The contractor shall maintain and produces all records when called for, related to 
relevant facts concerning labor engaged and construction. 

34. No negotiation is envisages even with a lowest party except under exceptional 
situations. 

35. The Corporation shall have the right of rejecting all or any of the tender without 
assigning any reason whatsoever and will not be bound to accept the lowest 
tender or any of the tenderer. 

36. Additional items if any executed by the contractor, the payments will be 

considered in proportionate of the rate quoted by the contractor for 

those items also. 
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SECTION –III 
 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 

DEFINITIONS: - 
 

1. The contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of the National 
Seeds Corporation Ltd, and the Contractor, together with the documents referred to therein 
including these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Engineer and all these documents taken together, shall be deemed to 
form the contract and shall be complementary to one another. 

   ‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum 
Managing Director including his authorized representative(s) who will employ the 
contractor and legal successor(s) in title and permitted assigns. 

1. In the contract, the following expressions shall, unless the context otherwise requires, have 
the meanings, hereby respectively assignees to them: - 

a) The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or permanent and 
whether original, altered, substituted or additional. 

b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be 
executed under the contract or any adjacent land, path or street through which work is to 
be executed under the contract or any adjacent land, path or street which may allotted or 
used for the purpose of carrying out the contract. 

c) The ‘Contractor shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include the legal personal representative or such 
individual or the person composing such firm or company, or the successors of such firm or 
company and the permitted assignees or such individual, firm or company. 

d) The   Corporation  or  NSC  means  the  National  Seeds  Corporation  Ltd. 
e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall 

service and be in charge of the work or any other designation authorized by the Employer 
for the purpose of operating the contract. 

f) Where the context requires, words imparting the singular only also include the plural 
number and vice-versa. 

g) ‘Specification’ means the specification referred to in the tender and any modification 
there of or addition there to as may from time to time be furnished approved in writing by 
Engineer. 

h) ‘District specification’ means the specifications followed by the State Govt. in the area where 
the work is to be executed. 

i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
j) Tendered value means the value of the entire work as stipulated in the letter of award. 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the 

materials and labor at the site where is the work is to be executed plus the percentage 
mentioned in the schedule “ F” to cover all over heads and profits. 

l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed 
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to the tender papers or the standard schedule of Rates of the government mentioned in 
Schedule “F” hereunder, with the amendments thereto issued to the date of receipt of the 
tender. 

2. The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labor, material, tool, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of 
the works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless 
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying 
and return of empties, hoisting, setting, fitting and fixing in position and all other labors 
necessary in and for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in 
the schedule of quantities, which rates and prices shall, except as otherwise provided, 
over all his obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

 
DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 

4.  The several documents forming the contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figure 
dimensions in preference to scale and the special conditions in preference to general 
conditions. 

(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the 
Drawings, the following order of preference shall be observed: - 
a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition as per manufacturer. 
c)       Drawings 
d) C.P.W.D. specifications 
e) Indian standard specification of B.I.S. 
f) If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Acceptance Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor. 
g) Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and specifications 
or from any of his obligations under the contract. 

 
SIGNING OF CONTRACT 

5. The successful contractor, on acceptance of office tender by the accepting Authority shall, 
within 7 days from the stipulated date of start of the work sign the contract consisting of: 
 

(I) The notice inviting tender, all the documents including drawings, if any forming the 
tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading there to. 

(II) Various standard clause with corrections Up to the date stipulated in schedule “F” along 
with annexure there to. 
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ITEM RATE TENDER 

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of 
India Undertaking) Bangalore specified in the underwritten memorandum within the time 
specified in such memorandum at the rates specified therein, and in accordance in all respect 
with the specifications, designs, drawings and instructions in written referred to rule of 
General Rule and Guidance and with such materials as are provided for by and in all respect 
in accordance with such conditions so far as applicable. 
Memorandum 

a) General description 
b) Estimated cost 
c) Earnest money AS PER NOTICE  
e) Security deposit 

I/We have read and examined the Notice schedules, specifications applicable, general rules 
and directions, conditions, schedule of rates and other documents and rules referred to in the 
tender document for the work. 

The validity of the tender is for 90 days from the date of opening of tender. 
  

The security deposit will be collected through deductions from the bills @ 5 % of work done 
till the sum along with earnest money deposited amount to 5 % of value of contract and that 
will be treated as security deposit. 
 The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all 
the terms & provisions of the said conditions annexed here to and all the terms and provision 
contained in the notice inviting tender so far as applicable, and or in default thereof to 
forfeit and pay to the Corporation or their successors, the sum of money mentioned in the 
said conditions. 
I/We agree that the said Corporation or their successor in office shall without prejudice to 
any other right or remedy, be at liberty to forfeit the said Performance Guarantee, 
otherwise said Performance Guarantee shall be retained for performance of contract 
onward for a period Up to two months from the date of completion of work. Earnest money 
shall be retained by them towards security deposit mentioned against clause (e). 
(ii) to execute all the works referred to in the tender documents on the terms & 
conditions contained or referred to therein, and to carry out such deviations as may be 
ordered, Up to a maximum of 100 % at the rates quoted in the tender documents and those 
in excess of that limit at the rates to be determined in accordance with the provisions 
mutually agreed. 

 
 
Dated………… 

Signature of 
Contractor 

 
 

 



14  

CLAUSES OF CONTRACT 
 

CLAUSE- 1 PERFORMANCE GUARANTEE 
1. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of 
the accepted amount in addition to other deposit mentioned elsewhere in the contract, for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to 
any other provisions in the contract) with in period specified in schedule “F” from the date of 
issue of letter of acceptance. This period can be further extended by the Engineer Up to 
maximum period as specified in schedule “F” on written request of the contractor stating the 
reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer. 
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/- 
or deposited by Demand Draft/ pay order of any schedule bank (in case guarantee amount is 
less than 1,00,000/-only). 

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee as 
per proforma attached of the tender document. The Bank Guarantee shall be issued by and 
Schedule Bank in favour of National Seeds Corporation. The Bank Guarantee should be 
accompanied by a forwarding letter of the banker on their letter head 

b. The performance guarantee shall be initially valid Up to the stipulated date of completion 
plus 60 days beyond that. In case the time for completion of work gets enlarged, the 
contractor shall get the validity of performance guarantee extended to cover such enlarged 
time for completion of work. After recording of the completion of certificate for the work by 
the competent authority, the performance guarantee shall be returned to the contractor, 
without any interest. 

c. The Engineer shall not make a claim under the performance guarantee except for amounts 
to which the Corporation is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
performance guarantee. 

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor 
or determined under any of the Clauses/conditions of the agreement, within 30 days of 
the service of the notice to this effect by Engineer. 

2. In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the Chairman-cum-Managing Director. 
 

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT 
 

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') 
shall permit National Seeds Corporation (hereinafter called the employer) at the time of 
making any payment to him for work done under the contract to deduct at the rate of 5 % 
of the gross amount of each running bill till the sum along with the sum already deposited 
as earnest money, will amount to security deposit of 5 % of the tendered value of the work 
subject to maximum of Rs. 5,00,000/- (Rupees five lakhs only). 
All compensations or the other sums of money payable by the contractor under the terms of 
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this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from or from any sums which may be due or may 
become due to the contractor or any account whatsoever and in the event of his security 
deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor 
shall within 10 days make good in cash or any part thereof the security deposit shall be 
collected from running bills of the contractor at the rates mentioned above and the Earnest 
money if deposited in cash at the time of tenders will be treated as part of the Security 
deposit. 
Note – 1 
Govt. papers tendered as security will be taken @ 5% (five percent) below its market price 
or at its face value, whichever is less. The market price of Govt. papers would be ascertained 
by the Engineer at the time of collection of interest and the amount of interest to the extent 
of deficiency in value of the Govt. paper, will be withheld, if necessary. 

Note No.2 
Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. 
Rules 
except fidelity bond. This will be subject to the observance of the condition mentioned 
under the rule against each form of security. 
 

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY 
If the contractor fails to comply with the time for completion in accordance with clause 5 
or required progress for the whole of the work or if applicable any section within the 
relevant time prescribed and clear the site, in case of delay in completion of civil contracts, 
LD shall be levied from the contractor at the rate of 0.5% (half percent) of the contract 
price per week of delay, subject to a maximum of 10% (ten percent) of the contract price. 
The payment of deduction of such damages shall not relieve the contractor from his 
obligation to complete the works, or from any other of his obligations and liabilities under 
the contract. 

 
CLAUSE 3.1 SUSPENSION OF WORK 

The contractor shall, on the instructions of the engineer suspend the progress of the works 
or any part thereof for such time and in such manner as the Engineer may consider 
necessary and shall during such suspension, properly protect and secure the works or such 
part thereof so far as is necessary in the opinion of the Engineer unless such suspension is; 
a)   Otherwise provided for in the contract, or 
b)   Necessary by reason of some default or of breach of contract by the contractor of which 

he is responsible, or 
Necessary by reason of climatic conditions on the site, or 

c) Necessary for the proper execution of the works or for the safety of the works or any 
part thereof (save to the extent that such necessity arises from any act or default by the 
Engineer or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-
3.2 shall apply. 

 
3.2 DETERMINATION FOLLOWING SUSPENSION 
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Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation 
with the Employer determine; 
a) Any extension of time to which the contractor is entitled under clause 5, and 
b) The amount which shall be added to the contract price, in respect of the cost incurred by
 the contractor by reason of such suspension and shall notify the contractor with a copy to 
the Employer. 

 
CLAUSE:- 4 CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF ACTION NOT TAKEN 
UNDER CLAUSE-3 

 
In any case in which any of the powers conferred on the Engineer by the clause 3 thereof 
shall have become exercisable and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
not withstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for damages shall remain unaffected. In the event of the 
Engineer putting in force all or any of the powers vested in him under the preceding clause, 
he may if he so desired after giving a notice in writing to the contractor take possession of 
(or at the sole discretion of the Engineer which shall be final and binding on the 
contractor) use on as hire (the amount of the hire money being also in the final 
determination of the Engineer) all or any tools, plant material and stores in or on the works, 
or the site thereof, belonging to the contractor or procured by the contractor and intended 
to be used for execution of the work or any part thereof, paying or allowing for the same in 
account at the contract rates or in the case of these not being applicable, at current market 
rate to be certified by the Engineer whose certificate thereof shall be final and binding on 
the contractor otherwise the Engineer by notice in writing may order the contractor, 
foreman or other authorized agent to remove such tools, plant materials or stores from the 
premises (within the time specified in the notice) and in event the contractor failing to 
comply with any such requisition, the Engineer may remove them at the contractor's 
expense or sell them by auction or private sale on account of the contractor and his risk in 
all respects and the certificate of the Engineer as to the expense of any such removal and 
amount of the proceed and expense of any such sale shall be final and conclusive against 
the contractor. 

CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION 
1. In the event of: 

a) The amount or nature of extra or additional work or 
b) Exceptionally adverse climatic conditions, or 
c) Any delay, impediment or prevention by the Employer, or 
d) other special circumstances which may occur, other than through a default or breach 
of contract by the Contractor or for which he is responsible being such as fairly to entitle the 
Contractor to an extension of the Time for Completion of the works, or any section or part 
thereof, the Engineer shall determine the amount of such extension and shall notify the 
Contractor accordingly, with a copy to the Employer. 

2. Contractor to provide notification and detailed particulars. 
Provided that the Engineer is not bound to make any determination unless the Contractor 
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has 
a) within 28 days after such even has first arisen notified the Engineer with a copy to the 
Employer, and    
 b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after 
such notification submitted to the Engineer detailed particulars of any extension of time to 
which he may consider himself entitled in order that such submission may be investigated at 
the time. 

 
CLAUSE: 6 MEASUREMENTS OF WORK DONE 

The quantities set out in the Bill of Quantities are the estimated quantities for the works, 
and they are not to be taken as the actual and correct quantities of the works to be executed 
by the Contractor in fulfillment of his obligation under the Contract. 
The Engineer shall, except as otherwise stated ascertain and determine, by measurement 
the value of the works in accordance with Clause. The Engineer shall, when he requires any 
part of the works to be measured, give reasonable notice to the Contractor's authorized 
agent, who shall: 
a) forthwith attend or send a qualified representative to assist the Engineer in making such 
measurement and 
b) sply all particulars required by the Engineer. Should the Contractor not attend, or neglect 
or omit to send such representative, then the measurement made by the Engineer or 
approved by him shall be taken to be the correct measurement of such part of the works. For 
the purpose of measuring such permanent works as are to be measured by records and 
drawings, the Engineer shall prepare records and drawings as the work proceeds and the 
Contractor, as and when called on to do so in writing, shall, within 14 days, attend to 
examine and agree such records and drawing with the Engineer and shall sign the same 
when so agreed. If the contractor does not attend to examine and agree such records and 
drawing, they shall be taken to be correct. If, after examination of such records and 
drawing, the contractor does not agree the same or does not sign the same as agreed, they 
shall nevertheless be taken to be correct, unless the Contractor within 14 days of such 
examination, lodges with the Engineer notice of the respect in which such records and 
drawing are claimed by him to be incorrect. On receipt of such notice, the Engineer shall 
review the records and drawings and either confirm or vary them. 
The works shall be measured net, notwithstanding any general or local custom, except 
where otherwise provided for the Contract. 

 
 
CLAUSE: 7.1 COMPLETION CERTIFICATE AND COMPLETION PLAN 

 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer and within thirty days of the receipt of such notice the 
Engineer shall inspect the work and if there is no defect in the work shall furnish the 
contractor with a certificate of physical completion otherwise a provisional certificate of 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which 
payment will be made at reduced rates, shall be issued but no certificate of completion, 
provisional or otherwise shall be issued, nor shall the work be considered to be complete 
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until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangement 
required for his/their work people on the site in connection with the execution of the work 
as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from 
all wood work, doors, windows, walls, floors or other part of any building, in on or about 
which the work is to be executed or of he may have had possession for the purpose of the 
execution thereof and not until the work shall have been measured by the Engineer/. If the 
contractor shall fail to comply with the requirements of this clause as to removal of 
scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as aforesaid and 
cleaning off dirt on or before the date fixed for the completion of work the Engineer may at 
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. 
and dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the 
contractor shall have no claim in respect of any such scaffolding or surplus materials as 
aforesaid except for any sum actually realized by the sale thereof. 

 
 

7.2 CONTRACTOR TO KEEP SITE CLEAN 
 

The splashes and droppings from white washing, color washing, painting etc. on walls, floors, 
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises etc. where 
the work is done without waiting for the actual completion of all the other items of work in 
the contract. In case the contractor fails to comply with the requirements of this clause, 
Engineer shall have the right to get this work done at the cost of the contractor either 
departmentally or through another agency. Before taking such action, the Engineer shall 
give two days’ notice in writing to the contractor. 

7.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 
 

The contractor on completion of the work shall submit to the employer's three bound sets of 
all "As constructed" drawing for every component of the work at his own cost and plan as 
required vide General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II 
External) 1974 as applicable within thirty days of the completion of the work. 
In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay 
a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000/- 
(Rupees fifteen thousand only) as may be fixed by the Engineer shall be final and binding 
on the contractor 

 CLAUSE: 8 PAYMENT OF BILLS 

 
8.1 RUNNING BILLS 
A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer for all works executed in the previous months and the Engineer shall take or cause to 
be taken the requisite measurement for the purpose of having the same verified and the 
claim as far as admissible, adjusted as far as possible, before the expiry of ten days from the 
presentation of the bill. Engineer's consent for release of running bill shall be linked with the 
satisfactory progress of the work. 
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8.2 FINAL BILL 
The final bill shall be submitted by the contractor in the same manner as specified in 
running bills within one month from the date of the final certificate of completion furnished by 
the Engineer. No further claims shall be made by the contractor after submission of the 
final bill and these shall be deemed to have been waived and extinguished. Payments off 
those items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by Engineer, will, as far as possible be made within the 
period specified herein under, the period being reckoned from the date of receipt of the bill 
by the Engineer or his authorized Officer, complete with account of materials, issued by the 
Corporation and dismantled materials. 

i) If the Tendered value of work is Up to Rs. 5 lakhs :  3 months 
ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

 
9. DISMANTLED MATERIAL EMPLOYER'S PROPERTY 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work etc. as Employer's property and such materials shall be disposed off to 
the best advantage of the Employer. 

 
CLAUSE: 10 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION ORDERS ETC. 

The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner and both as regard materials and otherwise in every respect in 
strict accordance with the specifications. The contractor shall also confirm exactly fully and 
faithfully to the designs, drawings and instructions in writing in respect of the work signed 
by the Engineer and the contractor shall be furnished free of charge one copy of the such 
specifications, and of all such designs, drawings and instruction as are not included in the 
standard specification. 
The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and servision of all works, structural plans and other 
thinks of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably responsibility for 
adequacy, suitability and safety of all the works and methods of construction. 

 
CLAUSE: 11 VALUATION OF DEVIATIONS/VARIATIONS 

The Engineer shall have power (1) to make any alternations in omissions from, additions to 
or substitutions for the original specifications, drawings, designs and instructions, that may 
appear to him to be necessary during the progress of the work, and (2) to omit a part of the 
work in case of non-availability of a portion of the site or for any other reasons and the 
contractor shall be bound to carry out the work in accordance with any instructions given to 
him in writing by the Engineer and such alterations omission, additions or substitutions 
shall form part of the contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner above specified 
as part of the work, shall be carried out the contractor on the same conditions in all respect 
including price on which he agreed to do the main work. The time for the completion of the 
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work shall in the proportion that the altered, additional or substituted work bears to the 
original contract work on the request of the contractor and the decision of the Engineer 
shall be conclusive. 
11.1 The rate for additional altered or substituted work referred to in clauses shall be worked 

out in accordance with the following provisions in their respective order: - 
i) If the rates for the additional, altered or substituted item of work is specified in the 
contract for the work, the contractor is bound to carry out additional, altered or 
substituted work at same rate as are specified in the contract for the work. 
ii) If the rates for the additional or substituted work includes any work for which no rate is 
specified in the contract for work and cannot be derived from similar class of work in the 
contract, then such work shall be carried out as the rates appearing in KPWD Schedule of 
Rates 2014 for location of work or state PWD rates whichever is less in order of preference 
with correction slips min us/plus percentage which the total tendered amount compares 
to the estimated cost of the entire work put to tender. 
iii) If the rates for the altered, additional or substituted work cannot be determined in 
the manner specified in sub clause (i) to (iii) above, then the rates for such part/parts 
will be determined by the Engineer on the basis of the prevailing market rates when the 
work was done. 

11.2 The Contractor shall send to the Engineer once every three months an Up to date 
account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer which he has executed during the preceding quarter failing which the 
contractor shall be deemed to have waived his right. However, the Employer may 
authorize consideration of such claims on merits. 

11.3      Any operation incidental to or necessarily has to be in contemplation of tendered 
while filing 

 tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said schedule 
of rates, as the case may be. Nothing extra shall be admissible for such operations. 

 
CLAUSE: 12 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK 

If at any time after the commencement of the work the Employer shall for any reasons decide 
to abandon or reduce the scope of the works and hence not required, the whole or part of 
works to be carried out the Engineer shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation whatsoever on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he did not 
derive in consequence of the foreclosure of whole or part of the work. 
The contractor shall be paid at contract rates full amount for the works executed at site and 
in addition, a reasonable amount on account of the items as mentioned here under, 

i) the contractor shall be paid the charges on the cartage only of materials actually and 
bona fide brought to the site of the work by the contractor and rendered surplus as a result 
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of the abandonment curtailment of the work or any portion thereof and then taken back 
by the contractor, provided however, that the Engineer shall have in all such cases the 
option of taking over all or any such materials at their purchase price or at local current 
rates whichever may be less. 
"In the case of such stores having been issued by the Employer and returned by the 
contractor to the Employer, credit shall be given to him by the Engineer at rates not 
exceeding those at which they were originally issued to him after taking into consideration 
and deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of the Engineer shall be final and 
binding. 

 
CLAUSE: 13.1 CANCELLATION OF CONTRACT IN FULL OR PART 

If contractor: 
i) at any time makes default in proceeding with the work or any part of the work with the 
due diligence and continuous to do so after a notice in writing of 7 days from the Engineer. 

ii) commits default to complying with any of the terms & conditions of the contract and 
does not remedy, it or take effective steps to remedy it within 7 days after a notice in 
writing is given to him in that behalf by the Engineer. 
iii) fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period specified in 
a notice given in writing in that behalf by the Engineer, or 
iv) shall enter into a contract with NSC in connecting with which commission has been paid 
or agreed to be paid by him or to hi knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing to 
the Accepting Authority/Engineer, or 
v) shall obtain a contract with NSC as a result of wrong tendering or other        non -
bonafide methods of competitive tendering; or 

vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against 
him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act 
for the time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 

On cancellation of the contract in full or in part, the Engineer shall determine what amount, 
if any, is recoverable from the contractor for completion of the works or part of the works or 
in case the works or part of the works is not to be completed, the loss or damage suffered by 
Employer. 
Any excess expenditure incurred to be incurred by Employer in completing the works or 
part of the works or the excess loss or damages suffered or may be suffered by Employer as 
aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to Employer in law be recovered from any moneys due to the contractor on any 
account, and if such moneys are not sufficient the contractor shall be called on in writing 
and shall be liable to pay the same within 30 days. 
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If the contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the Engineer shall have the right to sell any or all of the contractors unused materials, 
constructional plant, implements, temporary buildings etc. 

 
13.2 WHEN CONTRACT CAN BE TERMINATED 

Subject to other provisions contained in this clause the Engineer may, without prejudice to 
his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely terminate the contract in any of the following cases. 
i) If the contractor having been given by the Engineer a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an 
inefficient or otherwise improper or unworkman like manner shall omit to comply with the 
requirement of such notice for a period of seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the Engineer 
(which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from 
the Engineer. 
iii) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms in conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in writing 
is given to him in that behalf by the Engineer. 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor 
has made himself liable for action under any of the cases aforesaid the engineer on behalf of 
employer shall have powers. 
v) To determine or rescind the contract as aforesaid (of which termination or rescission 
notice in writing to the contractor under the hand of the Engineer shall be conclusive 
evidence) on such determination or rescission the full security deposit recoverable under 
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the NSC if 
any portion of the Security Deposit has not been paid or received it would be called for an 
forfeited. 
vi) After giving notice to the contractor to measure the work of the contractor and to take 
such whole, or the balance or part thereof as shall be un-executed of his hands and to give 
it to another contractor to complete in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor if the whole work 
has been executed by him (of the amount of which excess the certificate in writing of the 
Engineer shall be final and conclusive) shall be borne and paid by the original contractor 
and may be deducted from any money due to him by NSC under his contract or on any 
other account whatsoever or from his security deposit or the proceeds of sales thereof or a 
sufficient part thereof as the case may be. If the expenses incurred by the Department are 
less than the amount payable to the contractor at his agreement rate, the difference shall 
not be paid to the contractor. 

 
CLAUSE: 14 MEASUREMENTS OF WORK BEYOND REACH 
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If the contractor shall give, not less than seven days’ notice in writing to the Engineer or his 
representative, before covering or otherwise placing beyond the reach of measurements, 
any work in order that the same may be measured and correct dimensions thereof be taken 
before the same is so covered or placed beyond the reach of measurement and shall not cover 
any work without the consent in writing of the Engineer or his Representative shall within 
the aforesaid period of seven days inspect the work, and if any work shall be covered or 
placed beyond the reach of measurement without such notice having been given or the 
Engineer consent being obtained the same shall be uncovered at the contractors expense, or 
in default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

 
CLAUSE: 15 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 

 
All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer and his authorized 
representative and other senior officers related to Quality Control and of Chief Technical 
Examiner's office and the contractor shall at all times during the usual working hours and at 
all other times at which reasonable notice of the visit of such officers have been given to the 
contractor, either himself be present to receive orders and instructions, or have a 
responsible agent duly accredited in writing, present for that purpose. Orders given to the 
contractor's agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
If it shall appear to the Engineer or his authorized representative at work or to the Chief 
Technical Examiner or his subordinate Officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 
for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract the contractor shall, on demand in writing 
which shall be made within six months of the completion of the work from the Engineer 
specifying the work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the 
work so specified in whole or in part, as the case may require or as the case may be, remove 
the materials or articles so specified and provide other proper and suitable materials or 
articles at his own charges and cost. In the event of the failing to do so within a period 
specified by the Engineer in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under Clause 2 of the contract (for non-completion of the 
work in time) for this default. 
In such case the Engineer may not accept the item of work at the rates applicable the item 
of work at the rates applicable under the contract but may accept such items at reduced 
rates as the competent authority may consider reasonable during the preparation of on 
account bills or final bill if the item is so acceptable without detriment to the safety and 
utility of the item and the structure or he may reject the work outright without any payment 
and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer to be conveyed in 
writing in respect of the same will be final and binding on the contractor. 

CLAUSE: 16 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING MAIN 
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TENANCE PERIOD 
If the contractor or his working people or servants shall break, deface, injure or destroy 
and part of building, in which they may be working, or any building, main or ancillary or 
other installation fixture etc. or any part of it is being executed or if any damage shall 
happen to the work while in progress, from any cause whatsoever or if any defect, 
shrinkage or other faults appear in the work within twelve months after a certificate final or 
otherwise of its completion shall have been given by the Engineer as aforesaid arising out of 
defective or improper materials or workmanship, the contractor shall on a receipt of a 
notice in writing on that behalf make the same good at his own expense, or in default the 
Engineer may cause the same to be made good by other workman and deduct the expense 
from any sums that may be due or at any time thereafter may become due to the contractor 
or from his security deposit, or the proceeds of sale thereof or of a sufficient portion 
thereof from the security deposit of the contractor. 

CLAUSE: 17 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 
The contractor shall provide at his own cost all materials (except such special materials if 
any, as may in accordance with the contract be splied by Employer plant tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the work. Whether original, altered or substituted and whether 
included in the specification or other documents forming part of the contract or referred to 
in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of Engineer as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. The contractor, shall also sply without charge the 
requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting in the measurement for 
examination at any time and from time to time of the work or materials. Failing his so doing 
the same may be provided by the Engineer at the expense of the contractor and the expense 
may be deducted, from any money due to the contractor, under the contract and/or from his 
security deposit thereof. 

 
CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN 

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the 
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a 
workman employed by the contractor the amount of the compensation so paid; and without 
prejudice to the rights of the Employer under Section 12, sub-section (ii) of the said Act. 
Employer shall be at liberty to recover such amount or any part thereof by deducting it from 
the security deposit or 
from any sum due by Employer to the contractor whether under this contract or otherwise. 
Employer shall not be bound to contest any claim made against it under Section 12, sub-
section (i) of the Said Act, except on the written request of the contractor and on his giving to 
Employer full security for all costs for which Employer might become liable in consequence 
such claim. 

CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF 
CONTRACTOR FAILS 
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In every case in which by virtue of the provisions of the contract labour (Regulation and 
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) 
Employer is obliged to pay any amounts of wages to a Workman employed by the 
contractor in execution of the works or to incur any expenditure providing welfare and 
health amenities required to be provided under the above said Act and the Rules under 
Clause 19 and sanitary arrangements for workers employed by Contractors. NSC will 
recover from the contractor the amount of wages so paid or the amount of expenditure so 
incurred; and without prejudice to the right of the Employer under, Section 20 Sub section 
(2) and Section 21 sub-section (4) of the contractor Labour (Regulation & Abolition Act 
1970). Employer shall be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due to the contractor whether under this 
agreement or otherwise. Employer shall not be bound to contest any claim made against 
section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written 
request of the contractor and on his giving to the Employer full security for all costs for 
which Employer might become liable in contesting such claim. 

 
CLAUSE: 19 SETTLEMENT OF DISPUTES AND ARBITRATION 

19.1 ENGINEERS' DECISION 
If a dispute of any kind whatsoever arises between the Employer and the contractor in 
connection with, or arising out of, the contract or the execution of the works, whether 
during the execution of the works or after their completion and whether before or after 
repudiation or other termination of the contract, including any dispute as to any opinion, 
instruction, determination, certificate or valuation of the Engineer, the matter in dispute 
shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. 
Such reference shall state that it is made pursuant to this clause. No letter than the eighty 
fourth day after the day on which he received such reference the Engineer shall give notice 
of his decision to the employer and the contractor. Such decision shall state that it is made 
pursuant to the Clause. 
Unless the contract has already been repudiated or terminated, the contractor shall, in 
every case, continue to proceed with the works with all due diligence and the contractor and 
the employer shall give effect forthwith to every such decision of the Engineer unless and 
until the same shall be revised, as hereinafter provided, in an amicable settlement or an 
arbitrator award. 
If either the Employer or the contractor be dissatisfied with any decision of the Engineer or 
if the Engineer fails to give notice of his decision on or before the eighty fourth day after the 
day on which he received the reference, then either the Employer or the contractor may, on 
or before the seventieth day after the day on which he received notice of such decision, on or 
before the seventieth day after the day on which the said period of 84 days expired, as the case 
may be given notice to the other party, with a copy for information to the Engineer, of his 
intention to commence arbitration, as herein after provided, as to the matter in dispute. 
Such notice shall establish the entitlement of the party giving the same to commence 
arbitration, as hereinafter provided as to such dispute and subject to Sub Clause 
19.2 No arbitration in respect thereof may be commenced unless such notice is given. 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 
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the Contractor and no notice of intention to commence arbitration as to such dispute has 
been given by either the Employer or the Contractor on or before the seventieth day after the 
day on which the parties received notice as to such decision from the Engineer, the said 
decision shall be come final and binding on the employer and the contractor. Request for 
arbitration by the contractor shall be entertained by the employer only after completion of 
work. 

20.1 AMICABLE SETTLEMENT 
Where notice of intention to commence arbitration as to a dispute has been given in 
accordance with Sub Clause 19.1 arbitration of such dispute shall not be commenced unless 
and attempt has first been made by the parties to settle such dispute amicably. Provided 
that, unless the parties otherwise agree, arbitration may be commenced on or after the fifty 
sixth day after the day on which notice of intention to commence arbitration of such dispute 
was given, whether or not any attempt at amicable settlement thereof has been made. 

21. ARBITRATION: - 
   The arbitration on this tender shall be governed by the following conditions: - 
21.1  Jurisdiction of subject: - 
All the disputes/differences between the parties as may be arising out of the present tender 
documents and subsequent to the execution of the agreement between the parties 
including interpretation of the terms and agreement shall be subject to the exclusive 
jurisdiction of Courts at New Delhi/Delhi only. 
21.2  Arbitration Clause: 
In case any dispute arises between the NSC and the other party due to any term or matter, 
both the parties will opt to resolve it through mutual understanding and discussion. In 
case, dispute remains even after discussions, then it shall be binding upon the parties to 
resolve issue under the provision of Arbitration and conciliation Act, 1996 as amended 
from time to time. Under this provision, the Chairman-Cum-Managing Director, National 
Seeds Corporation Limited with the concurrence of both the parties shall appoint sole 
arbitrator to resolve the issue and both the parties will have to abide by the decision. The 
parties will bind to resolve the dispute through arbitration before going to court of law. 
The Arbitration shall be conducted at New Delhi and shall in English Language. The court 
of Delhi shall have the jurisdiction.    

 
      The Arbitrator shall have powers to enlarge time for making & publishing the Award with 

the consent of the parties. If the claims involved in a dispute are of more than Rs. one 
lakh, the Arbitrator shall make a speaking award as per provision of Arbitration & 
Conciliation Act 1996. 

 
      In case the contractor/supplier is a Public Sector Undertaking, the above clause shall not 

be applicable and in that event the following clause shall apply. 
 
      In the event of any dispute or difference relating to the interpretation and application 

of the provisions of the contracts, such dispute or difference shall be referred by either 
party for arbitration to the sole arbitrator in the Department of Public Enterprises to 
be nominated by the Secretary to the Govt. of India, In charge of the Department of 
Public Enterprises. The Arbitration & Conciliation Act, 1996 shall not be applicable to 
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the arbitration under this clause. The award of the Arbitrator shall be binding upon 
the parties to the dispute, provided, however, any party aggrieved by such award may 
make a further reference for setting aside or revision of the award to the Law 
Secretary, Department of Legal and Affairs, Ministry of Law and Justice, Govt. of 
India. Upon such reference, the dispute shall be decided by the Law Secretary or the 
Special Secretary/Additional Secretary when so authorized by the Law Secretary 
whose decision shall bind the parties finally and conclusively. The parties to the 
disputes will share equally the cost of arbitration as intimated by the Arbitrator. 

21.3 Force Majeure Clause 
Due to failure of any of the parties in the performance of the Agreement on the happening 
of Civil disturbance, War, Act of God and other unforeseeable circumstances beyond the 
control of any of the parties, the party as default shall not be guilty, if that party serves on 
the other party, a notice of such circumstances and upon the end of the above situations, 
that party will again serve the notice on the other party about the removal of the above 
mentioned events. The notice shall be issued within 48 hours from the happening of the 
event. 

CLAUSE: 22 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 
Contractor’s superintendence, supervision, technical staff and employees. 
i. The contractor shall provide all necessary superintendence during execution of the work 
and as along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 
The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer the name, 
qualifications, experience, age, address and other particulars along with certificates, of the 
principal technical representative to be in charge of the work. Such qualifications and 
experience shall not be lower than specified in schedule 'f'. The Engineer shall within 15 days 
of receipt of such communication intimate in writing his approval or otherwise of such a 
representative according to the provisions on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from Engineer and shall be available at site within fifteen days of start of work. 
If the contractor (or any partner in case of firm/company) who himself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent to 
represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical representative 
under the Clause will also be applicable in such a case to contractor or his responsible agent. 
The principal technical representative and/or the contractor shall on receiving reasonable 
notice from the Engineer or his designated representative(s) in charge of the work in writing 
or in person or otherwise, present himself to the Engineer and/or at the site of work, as 
required, to take instructions. 
Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor. The principal 
technical representative and/or the contractor or his responsible authorized agent shall be 
actually available at site during important stages of execution of work, recording of 
measurement of works and whenever so required by the Engineer, his designated 
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representative in the site order book and shall affix his signature in token of noting down the 
instructions and in token of acceptance of measurements. 
If the Engineer whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative or agent is effectively appointed or is 
effectively attending or fulfilling the provision of this clause, a recovery shall be effected 
from the contractor as specified in schedule 'f' and the decision of the Engineer as recorded 
in the site order book and measurement recorded in measurement book shall be final and 
binding on the contractor. Further, if the contractor fails to appoint a suitable technical 
representative or responsible agent and if such appointed persons are not effectively 
present or do not discharge their responsibilities satisfactorily, the Engineer shall have full 
powers to suspend the execution of the work until such date as a suitable agent is appointed 
and the contractor shall be held responsible for the delay so caused to the work. The 
contractor shall submit a certificate of employment of the technical 
representative/responsible agent along with every on account bill/fixed bill and shall 
produce evidence if at any time so required by the Engineer. 
The contractor shall provide and employ on the site only such technical assistance as are 
skilled and experienced in their respective fields and such foremen and servisory staff as are 
competent to give proper servision to the work. 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
The Engineer shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself or is incompetent or negligent in 
the performance of his duties or whose employment is otherwise considered by the 
Engineer to be undesirable. Such person shall not be employed again at works site without 
the written permission of the Engineer and the persons so removed shall be replaced as 
soon as possible by competent substituted. 

CLAUSE: 23 Split of work:  
The whole work, may be split between two or more contractors or accepted in 
part and not in entirely, if considered expedient. 

CLAUSE: 24  LEVY/TAXES PAYABLE BY CONTRACTOR 
i)  Sales tax or any other tax on material in respect of this contract shall be payable by 
contractor and Employer shall not entertain any claim whatsoever in this respect. 
ii) The contractor shall obtain necessary permit and have to deposit royalty for sply of the 
red bajri, stone, moorum etc. from local authorities. 
iii) If pursuant to on under any law such notification or order any royalty, or the like 
becomes payable by the Employer by the contractor to the State Government. Local 
authorities in respect of any material used by the contractor in the works then in such a case. 
It shall be lawful to the Employer and it will have the right and be entitled to recover the 
amount paid in the circumstances as aforesaid from the dues of the contractor. 

CLAUSE: 25 PROGRESS REPORT 
The contractor shall submit in quadrlicate a progress report to the Engineer on every 15th day 
of work. The format of the report shall be decided in consultation with the Engineer, to meet 
the work schedule requirement. 

CLAUSE: 26  BRIBES/COMMISSION 
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Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or 
his partner, agent or servant or any one, on his or their behalf to any officer, servant, 
representative or agent of the Engineer or to any person on his behalf in relation to the 
obtaining or to the execution of this or any other contract with the Employer shall in addition 
to any criminal liability which he may incur, subject to the contractor to the cancellation of 
this and all other contracts with the Employer and also to the payment of any loss or 
damage resulting from any such cancellation. The Employer shall be entitled to deduct the 
amounts so payable from any money otherwise due to the contractor under this or any 
other contract Any Question or dispute as to the commission of any offense under the 
present Clause shall be settled in accordance with the law for the time being in force and 
applicable in India. 

CLAUSE: 27 DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
The contractor shall not disclose of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing. No photograph of the works 
or any part thereof or plant employed thereon shall be taken or permitted by the contractor 
to be taken by any of his employees or any employees of his sub-contractors without the 
prior approval of the Engineer in writing and no such photographs shall be published or 
otherwise circulated without the approval of the Engineer in writing. 
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SAFETY CODE 
 

i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used an extra 'Mazdoor' shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than 1/4 to 1 (1/4 horizontal and 1 vertical) 

ii) Safe means of access shall be provided to all working platform and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in 
length while the width between side rails rung ladder shall in no case be less than 29 cam 
(11-1/2") for ladder Up to and including 3m (10 feet) in length. For longer ladders with 
width should be increased at least 1/4" for each additional 30cm (12") of length uniform 
step, spacing shall not exceeding 30cm (12"). Adequate precaution shall be taken to 
prevent danger from electrical equipment. No materials on any of the site of work shall be 
stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident, 
and shall be bound to bear the expenses of defence of every suit, action or other proceeding 
at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any such 
suit, action proceedings to any such person or which may, with the consent of the 
contractor, be paid to compromise any claim by any such person. 

iii) Excavation& Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be 
spliced with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder 
shall extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the 
ground. The side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 m (5 feet) of the 
edges of the trench or half of the depth of trench whichever is more. Cutting shall be done 
from top to bottom. Under no circumstances undermining or undercutting shall be done. 

iv) Demolition: Before demolition work is commenced and also during the process of the 
work: 

a)  All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 
b)  No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Engineer should 
be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to 
ensure proper use of equipment by those concerned: - 
e) In injurious to the eyes work shall be provided with protective goggles. 
f) Those engaged in welding works shall be provided with welder's protective eye shields. 
g) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 
h) The contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever, an above the age of 18 
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years are employed on the work of lead painting, the following precautions should be taken: 
a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 
b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scraped. 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the cessation of work. 
d) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ 
women and men below the age of 18 on the work of painting with product containing lead, 
in any form wherever men above the age of 18 are employed on the work of lead painting. 
e) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signal to operator. 
f) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load each safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine 
or any gear referred to above in this paragraph shall be loaded beyond the safe working 
load except, for the purpose of testing. 
g) In case of departmental machines, the safe working load shall be notified by the 
Elect/. Engineer. As regards contractor's machine the contractor shall notify the safe 
working load of the machine to the Engineer whenever he brings any machinery to site of 
work and get it verified by the Electrical Engineer concerned. 
h) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safe guard. Hoisting appliances should be 
provided with such means as shall reduce to the minimum the risk of accidental descent of 
the load. Adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displayed. When workers employed on 
electrical installations which are already energized insulating mats, wearing apparel, such 
as gloves, sleeves and boots as may be necessary should be provided. The workers should 
not wear any rings, watches and carry keys or other materials which are the good 
conductors of electricity. 
i) All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at near places of 
work. 
j) These safety provision should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot. The person responsible for compliance of 
the safety code shall be named therein by the contractor. 
k) To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by the 
Labour Officer, Engineer of the department or their representatives. 
l) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the Republic 
of India. 
 
 



32  

CONTRACTOR LABOUR REGULATION SHORT TITLE 

 
1. These regulations may be called the National Seeds Corporation Ltd., Contractor 
Labour Regulations. 
2. DEFINITIONS: - 

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly 
through a sub-contractor with or without the knowledge of the National Seeds 
Corporation to do any skilled, semi-skilled or unskilled manual supervisory, technical 
or electrical work for hire or reward whether the terms of employment are expressed or 
implied but does not include any person: 

a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity drawn wages exceeding five 

hundred Rupees per mensem for exercised either by the nature of the duties attached 
to the office or by reason of powers vested in him, functions mainly of managerial 
nature. 

c) Who is an out worker, that is to say a person to whom, any articles or materials 
are given out by or on behalf of the principal employer to be made, cleaned, washed, 
altered, ornamental finished, repaired, adopted or otherwise processed for sale for the 
purpose of the trade or business of the principal employer and the process is to be 
carried out either in the home of the out worker or in some other premises, not principal 
employer. 

ii) Fair Wages shall include every person who undertake whether for time or 
piece work fixed & notified under the provisions of the Minimum Wages Act 
from time to time. 
iii) 'Contractors' shall include every person who undertake to produce a given result other 
than a more sply of goods or articles of manufacture through contract labour or who 
supplied contract labour for any work and includes a sub-contractor. 
iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in 
case of child 4-1/2 hours a day. The working day shall be so arranged that inclusive of 
interval for rest, if any, it shall not spread over more than 12 hours on one day. 
b) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra hours. 
c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance 

with the provisions of the minimum wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or not. 

ii) Where the Minimum wages prescribed by the National Seeds Corporation under the 
Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next proceeding day, 
provided he had worked under the same contractor for a continuous period of not less 
than 6 days. 
iii) Where a contractor is permitted by the Engineer to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 
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one of the five days immediately before or after the normal weekly holiday and pay wages 
to such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before be commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clean and legible condition 
in conspicuous places on the work, notices in English and in the local Indian Languages 
spoken by the majority of the workers, giving the minimum rates of wages fixed under 
the Minimum Wages Act, the actual wages being paid, the hours of work for which such 
wages are earned, wage periods, date of payments of wages and other relevant 
information’s as per Appendix 'A'. 

5. PAYMENT OF WAGES 
i) The contractor shall fix wage period in respect of which wages shall be payable. 
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand, such persons are employed shall be paid before 
the expiry of seventh day and in other cases before the expiry of tenth day after the last 
day of the wage period in respect of which the wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry of the second working day from the 
date on which his employment is terminated. 

v) All payments of wages shall be made on a working day at the work premises and during 
the working time and on a date notified in advance and in case the 

work is completed before the expiry of the wage period; final payment shall be made within 
48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person authorized by 
him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified by the 
National Seeds Corporation by general or special order in this behalf of permissible under 
the payment of wages Act, 1956. 

ix) A notice showing the wages period and the place and time of disbursement of wages 
shall be displayed at the place of work and a copy sent by the contractor to the Engineer 
under acknowledgment. 

x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of 
the Engineer or any other authorized representative of the Engineer who will be required to 
be present at place and time of disbursement of wages by the contractor to workman. 

xi) The contractor shall obtain from the Engineer or any other authorized representative of 
the Engineer as the case may be, a certificate, under his signature at end of the entries in 
the "Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the form. 

6. LABOUR RECORDS 
i) The contractor shall maintain a "Register of persons Employed" on work on contract in 
Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV) 
ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen 
employed by him on the work under contractor in Form XVI of the CL (R&A) Rules 1971 
(Appendix - V). 
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iii) The Contractor shall maintain a wage register in respect of all workmen employed by 
him on the work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form 

as may be convenient at the work placed but the same shall include the following 
particulars". 

a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 
c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date & time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 
(R&A) Rules 1971 (Appendix - XII). 
v) The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 
vi) Register of Deductions: The contractor shall maintain a Register of deductions for 
damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix - XII) 
vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in 
form XXII of the CL (R&A) Rules 1971 (Appendix XIII). 
viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form 
XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) . 
7. ATTENDANCE CARD-CUM-WAGE SLIP 
i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen 
employed by him in the specimen form at (Appendix VII). 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice each day, 
once at the commencement of the day and again after the rest interval, before the actually 
starts work. 
The card shall remain in possession of the worker during the wage period under reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a 
day prior to the disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 
slip at the time of disbursement of wages and retain the card with himself. 
8. EMPLOYMENT CARD;  

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
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9. SERVICE CERTIFICATE: 
On termination of employment for any reason whatsoever, the contractor shall issue to 
the workman whose services have been terminated, a service certificate in Form XV of the 
CL(R&A) Central Rules, 1971 (Appendix-IX). 

10. PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made available for 
inspection by the Engineer or Labour Officer or any other officers authorized by the 
Department of works and Housing in this behalf. 

11. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Officer or any other person authorized by National Seeds Corporation on 
their behalf shall have power to make inquiries with a view to ascertaining and enforcing 
due and proper observance of the Fair Wage Clauses and the Provision of Regulations. 
He shall investigate into any complaint regarding the default made by the Contractor or 
sub-contractor in regard to such provisions. 
The labour officer or other person authorized as fore said shall submit a report of result of 
his investigations or inquiry to the Engineer concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the 
contractor's bill be made and the wages and other dues be paid to the labourers 
concerned. In case an appeal is made by the contractor under Clause of these regulations, 
actual payment to labourers will be made by the Engineer after the Serintending Engineer 
has given his decision on such appeal. 
The Engineer shall arrange payments to the Labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the Serintending Engineer as the case may 
be. 
 

12. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the Engineer concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor"s bill be made and the wages and other dues to paid to the labourers 
concerned. In case any appeal is made by the contractor under clause 13 of these 
regulations, actual payment to labourers will be made by the Engineer after the 
Serintending Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the Serintending Engineer as the case may 
be. 

13. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
Any person agreed by the decision and recommendation of the Labour Officer or other 
person so authorized may appeal such decision to the Engineer concerned within 30 days 
from the date of decision, forwarding simultaneously a copy of his appeal to the 
Serintending Engineer concerned but subject to such appeal, the decision of the Officer 
shall be final and binding on the contractor. 

14. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
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i) A workman shall be entitled to be represented in any investigation or an enquiry under 
these regulations by: - 

a) An Officer of a registered trade union or which he is a member. 
b) An Officer or a federation of trade unions referred to in clause (a) is affiliated. 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with, the industry in which the worker is employed. 
ii) An employer shall be entitled to be represented in any investigation or enquiry under 
these regulations by: - 

a) An Officer of an association of employers of which he is a member. 
b) An Officer of federation of associations of employers to which association referred to in 
clause (A) is affiliated. 
c) Where the employer is not a member of any association of employers by an officer of 
association of employer, connected with industry or by any other employer, engaged in the 
industry in which the employer is engaged. 

iii) No party shall be entitled to be represented by a legal petitioner in any investigation or 
enquiry under these regulations. 
15. INSPECTIONS OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour recorded to any of his 
workers to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorized by the National Seeds Corporation on his 
behalf. 

16. SUBMISSION OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to time. 

17. AMENDMENTS 
The National Seeds Corporation may from time to time and to or amend the regulations and 
on any question as to the application, interpretation or effect of those regulations the 
decision of the Engineer concerned in this behalf shall be final. 

LIST OF PROFORMA FOR REGISTERS (Appendix- I to XIII) 
 

1. Register of workman employed by Contractor 
2. Muster Roll 
3. Register of wage 
4. Wage Card & Wages slip 
5. Register of advance. 
6. Register of over time. 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

1) Willful insubordination or disobedience, whether alone or in combination with other. 

2) Theft fraud or dishonesty in connection with the contractors beside a business or 
property of NSC. 

3) Taking or giving bribes or any illegal gratification’s. 
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4) Habitual late attendance. 

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6) Habitual negligence. 

7) Smoking near or around the area where combustible or other materials are locked 

8) Habitual in-discipline. 

9) Causing damage to work in the progress or to property of the NSC or of the contractor 

10) Sleeping on duty 

11) Malingering or slowing down work. 

12) Giving of false information regarding name, age, father’s name etc. 

13) Habitual loss of wage cards supplied by the employers. 

14) Unauthorized use of employer’s property of manufacturing or making of unauthorized 
particle at the work place. 

15) Bad workmanship in construction and maintenance by skilled workers which is not 
approved by the department and for which the contractors are compelled to undertake 
rectifications. 

16) Making false complaints and /or misleading statements. 

17) Engaging on trade within the premises of the establishments. 

18) Any unauthorized divulgence of business affairs of the employees 

19) Collection or canvassing for the collection of any money within the premises of an 
establishment unless authorized by the employer. 

20) Holding meeting inside the premises without prior sanction of the employer. 

21) Threatening or intimidating any workman or employer during the working hours within 
the premises. 
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SECTION-IV 
 

SPECIFICATIONS & CONDITIONS FOR MODIFICATION & DISMANTLING WORKS 
 

(A) Dismantling 
The term dismantling implies carefully separating the parts without damage and 
removing. This may consist of dismantling one or more parts of the building as specified or 
shown on the drawing. 

(B) Demolition 
The term Demolition implies breading. This shall consist of demolishing whole or part of 
work including all relevant items as specified or shown on the drawing. 

Precautions 
1. All materials obtained from dismantling or demolition shall be the property of the 

Government unless otherwise specified and shall be kept in safe custody until they 
are handed over to the Engineer- in-charge before starting the work. 

2. The demolition shall always be well planned before hand and shall generally be done 
in reverse order of the one in which the structure was constructed. The operations 
shall be got approved from the Engineer-in-charge before starting the work. 

3. Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and 
safety code of terms and conditions. 

4. Necessary propping, shoring and or under pinning shall be provided to ensure the 
safety of the adjoining work or property before dismantling and demolishing is taken 
and the work shall be carried out in such a way that no damage is caused to the 
adjoining work or property. Wherever specified, temporary enclosures or partitions 
shall also be provided, as directed by the Engineer-in-Charge. 

 
5. Necessary precautions shall be taken to keep down the dust nuisance to the 

minimum. 
6. Dismantling shall be done is a systematic manner. All materials which are likely to be 

damaged by dropping from a height or by demolishing roofs, masonry etc. shall be 
carefully removed first. The dismantled articles shall be removed manually or 
otherwise, lowered to the ground (and not thrown) and then property stacked as 
directed by the Engineer-in-Charge. 

7. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be 
done by taking out the fixing with proper tools and not by tearing or ripping off. 

8. Any serviceable material, obtained during dismantling or demolition, shall be 
separated out and stacked properly as directed by the by the Engineer-in-Charge. 

9. All unserviceable materials rubbish etc. shall be disposed off as directed by the 
Engineer-in-Charge. 

10. The contractor shall maintain/disconnect existing services, whether temporary or 
permanent. 

Measurements 
All work shall be measured net in the decimal system, as fixed in its place, subject to the 
following limits, unless otherwise started hereinafter. 
(a) Dimensions shall be measured correct to a cm. 
(b) Areas shall be worked out in sqm correct to two places of decimal. (c ) Cubical 
contents shall be worked out to the nearest 0.01 cum. 
Parts of work required to be dismantled and those required to be demolished shall be 
measured separately. 
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Measurements of all work except hidden work shall be taken before demolition or 
dismantling and no allowance for increase in bulk shall be allowed. Specifications for 
deduction for voids, opening etc. shall be on the same basis as that adopted for new 
construction of the work. 
Work executed in the following conditions shall be measured separately. 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
Rates: The rate shall include the cost of all labour involved and tools used in demolishing 
and dismantling including scaffolding. The rate shall also include the charges for 
separating out and stacking the serviceable material properly and disposing off 
unserviceable materials as directed by the by the Engineer-in-Charge. 
The rate shall also include for temporary shoring for the safety of portions not required to 
be pulled down, or of adjoining properly, and providing temporary, enclosures or 
partitions, where considered necessary. 
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 
 

1) The work shall be carried out as par KPWD, amended Up to date and Indian Electricity 
Rules 1956 amended -to-date. 

2) The contractor shall obtain prior approval from the Engineer-in –charge for the material to 
be used at site of work. 

3) The contractor shall have to submit the completion plan in triplicate along with one set of 
tracing cloth/paper failing which charges will be deducted from the final bill as per clause 
8.3 of the contract. 

4) The work shall be carried out in full co-operation with the other contractors working at site. 
5) All inter connection shall be carried out with suitable lengths of cables, commensurate 

with current carrying capacity with solder less thimbles, all earth connections with metal 
boards shall be made only with soldered thimbles lugs. Nothing extra shall be paid to the 
contractor on these accounts. 

6) Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable 
color Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid on this 
account. Colour of the sheet shall be got approved from the Engineer-in-charge. 

7) The route of conduits & cables is to be got approved from the Engineer-in-charge. 
8) The drawing showing the arrangement of switches gears and dimensions for angle iron or 

sheet metal boards shall have to be got approved from the Engineer-in-charge before 
fabrication and installation at site of work. 

9) Earthing shall be carried out in presence of Engineer-in-charge or his authorized 
representative. 

10) All damages done to the building during execution of the work shall have to be made good 
by the electrical contractor at his own cost and risk for which nothing extra shall be paid. 

11) The contractor will have to arrange the removal of the Malba /debris etc. to the site 
decided by the Engineer-in-charge after each day’s work and nothing extra will be paid on 
this account. It will be the contractor’s responsibility to keep the site neat and clean after 
completion of the work otherwise the site shall be got clear at the risk and cost of the 
contractor. 

12) The contractor will make his own arrangements for watch & ward of the materials and 
electrical installations until the work is completed and handed over to the department in 
full. No extra payment will be made to the contractor for the same. 

13) The check nuts are to be provided on both ends of the conduits whenever it enters any 
metallic box, frame etc. 

14) The contractor is bound to sign the site order book as and when required by the Engineer-
in- charge or his authorized representative. 

15) Persons expecting the work should have electrical license as required according to the 
Indian Electricity Act. 

16) The contractor will have to submit the completion certificate as per Annexure “E” of 
General specifications for electrical work, 2005. The prescribed test shall have to be 
conducted in the presence of Engineer-in-charge. 

17) All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and 
main board as required by the Engineer-in-charge. Nothing extra shall be paid on this 
account. 
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18)    Completed portion of the work shall not be taken over in parts unless otherwise 
agreed over by the 

        Engineer-in-charge. 
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RECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS. 
 
1 Transformer a) Siemens India Ltd. 
  b) NGEF Ltd 
  c) Crompton Greaves Ltd. 
  d) GEC Ltd 
  e) Jyoti Ltd. 
  f) Kasun (Madras) 
  g) NEI Ltd. 
  h) ITE Hyderabad 
  i) BHEL 
2 HT Circuit breaker and fuse switch units. a) Siemens India Ltd. 

  b) NGEF Ltd 
  c) GEC Ltd 
  d) MET Ltd. 
  e) Jyoti Ltd. 
  f) Crompton Greaves Ltd. 
  g) Allind 
  h) Kirloskar 
  i) Voltas 
  J BHEL 
3 LT switch gear (PCC) and motor control 

centre (MCC) 
a) Larsen &Tubro) 

  b) Siemens India Ltd. 
  c) Bhartia Cutler Hammper 
  d) English Electric company 
4 Cables a) Cable Corporation of India 

  b) Fort Gloster 
  c) TCC 
  d) NICCO 
  e) Grandlay 
  f) Universal 
  g) Asian cables 
  h) Industrial cable 
5 Ceiling fans a) GEC Ltd 

  b) Philips 
  c) Usha 
  d) Crompton 
  e) Orient 
  f) Cool home 
6 Exhaust fans a) GEC Ltd 

  b) Philips 
  c) Usha 
  d) Crompton 
  e) Cool home 
7 Lighting fixtures a) Incandesocent fixtures. 

  b) GEC Ltd 
  c) Philips 
  d) Deccon 
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  e) Crompton 
II Flourescent and HPMV fixtures.   

  a) Philips 
  b) GEC 
  c) Crompton 
  d) Anchor 
  e) Mysore Lamps 
  f) Best & Crompton Ltd. 
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NATIONAL SEEDS CORPORATION LTD. 
Section - V 

Annexure-A 
 

(To be submitted to NSC in online mode ‘Technical Bid’) 
 

FORM FOR TECHNICAL BID 
 
 
To FROM 
The Regional Manager, ------------------------------------------- 
National Seeds Corporation Ltd., ------------------------------------------- 
Bangalore ------------------------------------------- 
 

Sir, 
Profile of our Company is as under: 

 
1.1. Constitution or legal status of Bidder (Attach Copy) 

� Place of registration:  _ 
� Principal place of business: _  _ 
� Power of attorney of signatory of Bid 

 
A. Work performed as prime contractor/ supplier on works of Supply, Installation, 

Testing and commissioning of 100 KVA substation including all allied equipment and 
civil work or similar electrical work  

Year Name & 
Address of 
Contract 
Person with 
his 
Mb. No. , 

Description 
of work 

Work 
Order No. 
& Date 

Value (Rs. 
in lakhs) 

Stipulated 
period of 
Completion 

Actual date 
of 
Completion 

Remarks 
explaining reasons 
for delay and 
work completed. 

1 2 3 4 5 6 7 8 
        

        

 Attach a copy of Work Orders and proof of completion. 
 

B. Information of Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

 
(A) Existing commitments and on-going works: 
 

Name 
of 
work 

Plac
e 

and 
Stat

e 

Contra
ct No. 
& Date 

Name & 
Address 

of 
Contrac

t 

Value 
of 

Contra
ct 

(Rs.) 

Stipulat
ed 
period of 
completi
on 

Value of 
order yet 

to be 
completed 

Anticipated 
date of 
Completion 

1 2 3 4 5 6 7 8 
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(B) Past works for which bids already submitted. 
Name of 

work 
Plac

e 
and 
Stat

e 

Tender 
No. & 
Date 

Name 
&Address 

of      
Contract
or with 
his Mb. 

No
. 

Stipulat
ed 
period of 
completi
on 

Date 
when 
decision 
is 
expecte
d 

Remarks, 
if any 

1 2 3 4 5 6 7 
       

    *Attach sporting documents. 
(C) Capabilities with respect to personnel, equipment and manufacturing facilities 
 
1. Availability of infrastructure. 

Name of the 
Building 

Size (Sq. 
Mtr.) 

Type of 
Structure 

1 2 3 
   

2. Availability of Equipment. 
Item of 

Equipmen
t 

Available 
No. 
&Capacit
y 

Owned/leased
/ to be 
procured 

Nos./Capac
ity 

Age/Conditio
n 

Remarks 
(From whom 

to be 
purchased) 

1 2 3 4 5 6 
      

3. Availability of Personnel. 
Type of 

Employee 
No. Qualificati

on 
Experien

ce 
1 2 3 4 

    

 
C. Qualification and experience of key personnel proposed for administration and execution of 
the Contract.  

Position Nam
e 

Qualificat
ion 

Years of 
Experien

ce 
(general

) 

Years of 
experience in 
the proposed 

position. 

Contact No. 

1 2 3 4 5 6 
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4. Financial statement including Annual report: of last 3 years along with copies. Average 
annual Turnover in last three years should be submitted. 

Financial year Annual Turnover 
(Rs. in Lakh) 

Annual Profit/ 
loss 

(Rs. in 
Lakh) 

Remarks 

    

    

    

5. Registration: 
TIN/VAT No. GST 

No. 
  
6. Income tax Details: - 
 
 
 

EM
D: 
 

Onlin
e 

Date & Time Amount 

   

 
7. Particular of Banker: 

 
Name and address 
of 

Banker 

Type of 
Account 

Account 
No. 

IFS Code MICR Code 

     

8. MSME registration details (NSIC registered unit) along with a valid copy of NSIC 
Registration Certificate (Attach) : 

Registration 
No. 

Category of 
Firm General/ 

SC/ST 

Validity 
Period 

Registered 
Item/It ems 

Quantitative 
Capacity y 

Monetary 
Limit 

      

9. Information on litigation history in which the Bidder is involved. 
 
Other party( 

s) 
Employ

er 
Cause of 
dispute 

Amount Remarks involved showing 
present 
status 

1 2 3 4 5 

PAN       Returns for Last Two Years (attached) 
Year Copy 
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10. Department/Institution/Public Enterprises/Undertaking and no arbitration case is 
lying pending with this office as on date as per Performa attached in annexure A-1 (Copy 
Attached). 
11.  Authorization for Signing Bid (With Valid Ltr) (Attach). 
I hereby certify that all the information mentioned above are true and in case any 
information is found to be incorrect, my bid may be treated as rejected by NSC 
management. 

Thanking you, 
 

Stamp of the Company 
Signature: ----------------------------------
------ 

 
Place: - Name of Authorized Signatory: - --------
---------------------------- 

 
Date:-. Complete Postal Address: ------------------
---------------------------- 

 
Phone No.: --------------------------
---------------------- 
Mb. No. :-  
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Section - VI 
FORM OF AGREEMENT 

 
Contract no. …………                                                                                                    Dated ………….… 
This agreement is made between National Seeds Corporation Limited Regional Office – 
Bangalore  having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as 
the first part, referred here after as corporation and M/S or 
Sh……………………………………………………………………………….., the party as the second part, referred 
as contractor for at-----------------------------------------------------------------------------------------
----------------------------------------------------------------. 

Whereas the Corporation being desirous of having performing the provision of works 
mentioned above, enumerated or referred in Notice inviting Tender, General conditions of 
contract, specifications, Drawing and other documents constituting the tender and 
acceptance thereof, copy hereto annexed, all of which are designed in form of this contract 
and are included in the term ‘CONTRACT’ whenever here in used. 

And whereas the Corporation accepted the tender of contractor for the provision 
and the execution of the said work on the terms and conditions as contained in the tender 
documents submitted by the contractor form in part of the contract. 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
1 The consideration of the payment to be made to the contractor for the works to be 
executed by him the contractor hereby covenant with the corporation of contractor shall 
and will duly provide, execute and complete the said works in ……. months as per the terms 
of the contract and maintain the same at his own cost during the maintenance period, “Six 
Month”,. thereafter , perform all other acts and things in the contract mentioned or 
described or which are to be implied there from or may be reasonable necessary for the 
completion of the said works and at the times and in the manner and subject to the terms 
and conditions or stipulations mentioned in the contract. 
2 In consideration of the due provision, execution and completion of the said works, the 
corporation does hereby agree to pay to the contractor for the works actually done by him 
at the rates quoted by the contractor against the bill of quantities forming part of the 
tender documents and accepted by the corporation or at Agreed Rates and such other 
sums are may become payable to the contractor under the provision of the contractor such 
payments to be made at such time and in such manner as provided for in the contract. 
3 And in consideration of the above, the contractor does hereby agree to pay to the 
Corporation the sums as may be due to the corporation for the services, if any, rendered by 
the corporation to the contractor       and       such       other       sum       or       sums       as       
may       become       payable     to the corporation as per the terms and conditions of 
contractor, such payment to be made at such manner as it provided in the contract. 
4 Notwithstanding the execution of this agreement at any place other than Delhi the 
parties expressly agree that this Agreement shall be deemed to have been signed at Delhi 
and the courts at Delhi alone shall have jurisdiction in respect of this contract and dispute 
if any. The parties shall not take any proceedings in any other court having concurrent 
jurisdiction in the matter. 
In witness where of the parties hereto have signed on the date respectively set under their 
signatures. 

 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
In the presence of: - 
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Witness   1  . 
 
2  . 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 

In the presence of :- 
Witness   1  . 
                  2  . 
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NATIONAL SEEDS CORPORATION LTD. 
 

Affidavit Certificate 

 
 
Annexure-A-1 

 
 
 

I /We   (Name, Designation and Address) 

hereby declaring that my/our firm/Company has not been neither black-listed nor de-

barred from participation in tender by any of the Govt. Department/ Organization 

/PSUs /Institution etc.,  where I /We had supplied the goods during the last  years as well 

as no arbitration case pending in NSC. 

Annexure-A-2  

I/We have read and understood e-tender Terms & Conditions and I agree to abide by 

them. I hereby certified that all the information mentioned above & provided by me are 

true and in case of any information is found to be incorrect, my bid may be treated as 

rejected by NSC Management. Above information is true to our knowledge and belief.  

 

                                                          Sign of authorized signatory___________________ 

Name___________________ 

Designation__________________ 

Name of Company/firm_____________________ 

Full Address_______________________ 

Place______________________                                                   

Date_______________________                                            

Stamp______________________ 

 
 
 
 
 

***** 
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PART – B 
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Section - VII 

Form of Price Bid (Part - a) 
G-Schedule 

Electrification Work additional to the Transformer Installation Work at NSC Bellary 
SL 
No 

Item 
Code Reference Description Unit Qty Rate Amount 

1 13.18.5 
KPWD 13.18 Fixing of ..... A TPST / change over switch / Contactor 

along with neutral link with screws, bolts, nuts and wiring using 
required capacity wires and circuit labelling. 

  
      250A TPDT/COS  Each 2 443 886 

2 5.11.5 
KPWD 5.11 Supplying of on load change over switches 4 poles, AC23A 

Duty, 415V, 50Hz, AC Supply. (Open Execution)    
      250 A Each 2 15823 31646 

3 5.19.8 
KPWD 5.19 Supplying, fixing and wiring Residual current circuit 

breaker (RCCB) 240/450V upto 300mA sensitivity on existing 
wood/ panel board.   

      40A 4 pole Each 5 4677 23385 

4 5.8.6 
KPWD 5.8 Supplying of Switch disconnector fuse unit (TPN) HRC type 

(but without HRC fuses). With AC-23A duty and as per IS- 
13947   

      250 A Each 1 8122 8122 

5 5.26 
KPWD 5.26 Supplying, fixing and wiring 0 to 1500A CT operated AC 

analog type Ammeter without CT   
        Each 1 434 434 

6 5.20.4 
KPWD 5.20 Supplying, fixing and wiring Earth Leakage Miniature 

Circuit Breaker (ELMCB) 240/450V upto 300mA sensitivity on 
existing wood/panel board.   

      63 A 4 pole Each Each 1 3058 3058 

7 5.22 
KPWD 5.22 Supplying, fixing and wiring 0 to 600V 96x96mm AC 

Voltmeter on existing panel/wood board.   
      AC Voltmeter Each 1 407 407 

8 5.25 
KPWD 5.25 Supplying, fixing and wiring 0 to 100 A Direct Reading AC 

analog type Ammeter   
      AC Ammeter Each 1 472 472 

9 5.21 

KPWD 5.21 Supplying, fixing and wiring earth leakage relay with core 
balanced current transformer suitable for single phase 50 Hz AC 
with latest microcontroller based, digital readout of percentage 
leakage current, programmable delay/auto/ manual reset facility 
suitable to mount on DIN rail/ flush mounting on panel board. 

  
        Each 1 8316 8316 

10 48.11 BESCOM- 48.10 PVC Pipe - 150 mm Dia 778105   
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3 
        Meter 80 806 64480 

11 64.07 
BESCOM-
3 

64 Aluminium End Terminal (Lug) 64.08 120 Sqmm 288637 No 
18 23   

        Each 72 18 1296 

12 71.03 

BESCOM-
3 

For Distribution Transformer Centre DTC MS Box for housing 
the ETV Meter 3 Phase 4 Wire 5 Amps , with associated LT CT 
0.5 Accuracy Class, ring type with wiring Clamps, B&N and all 
other accessories required (Excluding ETV Meter) 

  

    
  With CT Ratio 150/5 for 100 KVA 

DTC 358065 Set 
Each 1 5933 

5933 

13 71.08 BESCOM-
3 

SMC Metering box as Above  
  

    
  71.08 With CT Ratio 150/5 for 100 

kva DTC 358066 Set 
Each 

1 5933 5933 

14 9.01 
BESCOM-
4 

9.01 Fixing LT Distribution box for 100/250/500 KVA DTC 
(Excluding Wiring) Per Box 501 576 

  
        Each 1 576 576 

15 18.01 
BESCOM-
3 

LT Distribution Box for 100 KVA DTC with MCCB's Sheet 
Metal DWG No BESCOM/GM/QS&S/58/Dtd 24.11.2018 
301055   

        Each 1 22809 22809 

16 31.06 
BESCOM-
4 

Laying of cable in existing trench /GI/Pipe/Stone Ware/RCC 
Hume Pipe using Wooden /Aluminum Rollers as directed by the 
departmental staff 

  
      35 to 95 sq mm  KM 0.1 23647 2364.7 

17 31.01 KPTCL 3*95 sq mm LT UG  Cable Laying    
        KM 0.07 39377 2756.39 

18 NS NS 3*95 sq mm LT UG  Cable removing   
        KM 0.07 40752 2852.64 

19 NS NS BUS Bar Cahmber in metal box 1*2*1   
      Per Job Each 1 8000 8000 

20 NS NS LT Distributuion Panel 4*4*2 with bus bar chamber and cabins 
for different feeders and wood sheet backside   

      per job Each 1 65000 65000 
21 NS NS Labour Cost for rest items    
      Per Job Each 1 35000 35000 
        Total 293726.73 
        GST 18 % 52870.81 
        Miscellaneous Expenses 10000.00 
        Transportation Charges 15000.00 
        Total Estimated Cost 371598 

Estimated Cost in words: Three Lakh Seventy One Thousand Five Hundred Ninety Eight Only. 
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Section - VI 
Form of Price Bid (Part - b) 

G-Schedule 
Enhancement and Extension of the existing electricity (Generation, Transmission and Distribution System) as per Received from Karnataka 

Electricity Board, Bellary 
Part A 

SL 
No Particulars Unit Material Cost Labour Cost 
      Qty  Rate Amt Labour Desc Qty Rate Amt 

1 RCC Pole - 9.5 M Long 350 kg 
WL 

Nos 
1.00 7627.00 7627.00 

Erection of RCC Poles 9.5 mtr long 
350 kg WL but in a pit of 2.0 mtr 
depth for 33 kv lines 

1.00 1214.00 1214.00 

2         0.00 Ordinary Soil 1.00 522.00 522.00 

3 11 kv Horizontal cross arms 
wit 

Nos 
3.00 668.00 2004.00 

Fixing of V-Shape/ Horizontal Cross 
arm including single top support 
Braces and Insulators fixing 

3.00 122.00 366.00 

4 Guy with Complete Set 

Set 

1.00 1209.00 1209.00 

a) Fixing of Guy Sets with break 
insulators making use of 7/3.15 mm 
(7/10SWG) galvanised steel wire 
with turn buckle and anchoring 
arrangement as per approved 
drawing. (Excluding excavation of 
pit) 

1.00 201.00 201.00 

5           Ordinary Soil 1.00 247.00 247.00 

6 Spiral Earth Electrode 
Nos 

1.00 248.00 248.00 
Providing spiral earth electrode type 
earthing along with pole (without 
charcol, salt etc.) 

1.00 70.00 70.00 

7 5 KN Composite / Polymeric Nos 3.00 221.00 663.00       0.00 

8 Silicon Rubber composite 
insulator Nos 6.00 202.00 1212.00       0.00 
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9 Rabbit ACSR Condutor mtr 310.00 61.52 19071.20 For Rabbit ACSR 310.00 3.30 1023.00 
10 Rabbit to Rabbit (PG Clamps)  Nos 6.00 116.00 696.00       0.00 
  Total       32730.20       3643.00 

Part B 
SL 
No Particulars Unit Material Cost Labour Cost 
      Qty  Rate Amt Labour Desc Qty Rate Amt 

11 11 kv Danger Board Nos 1.00 146.00 146.00 Fixing Danger Board 1.00 61.00 61.00 
12 Barbed Wire 10 mts Each 2.00 93.00 186.00 G.I. Barbed wire (12 mtrs/1kg) 2.00 32.00 64.00 

13 9 mtr RCC DP Transformer 
Strct Set 

1.00 37594.00 37594.00 Erection of Pole 100 to 250 KVA 
with 9 mtrs RCC pole 

      

14           Ordinary Soil       

15 Fish Plate with necessary 
clamp 

Nos 

2.00 229.00 458.00 
a) Wiring of one circuit of LT Wiring 
Kit for 25/63/100 KVA DTC to the 
existing LT Protection kit 
/Distribution Box via metering Box. 

      

16 SWG G.I. Wire kg 5.00 77.85 389.25         
17 SWG Guy Wire kg 10.00 80.12 801.20         

18 Guy with complete Set 

Set 

4.00 1209.00 4836.00 

a) Fixing of Guy Sets with break 
insulators making use of 7/3.15 mm 
(7/10 SWG) galvanised steel wire 
with turn buckle and anchoring 
arrangements as per approved 
drawing (excluding excavation of the 
pit) 

4.00 201.00 804.00 

19           Ordinary Soil 4.00 247.00 988.00 
20 Earthing Material type of GR  Nos 3.00 1733.00 5199.00 Ordinary Soil 3.00 578.00 1734.00 
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21   

  

      
Providing GI Pipe Earthing of lighing 
arrestors Transformer Neutral and 
Transformer metal parts (excluding 
digging of pits) 

3.00 147.00 441.00 

22 11kv,5KN 
Composite/Polymeric Nos 3.00 221.00 663.00         

23 Silicon Rubber composite 
insulator Nos 3.00 202.00 606.00         

24 LT Spacer for TC Wiring  Nos 8.00 41.00 328.00         

25 120 sq.mm. (PG Clamps 
Rabbit Nos 4.00 309.00 1236.00         

26 120 sq.mm. Copper terminals Nos 12.00 145.00 1740.00         
27 120 sq.mm. AI End terminals Nos 14.00 23.00 322.00         
28 L.T. Protection Kit Nos 2.00 1915.00 3830.00 Fixing of LT Protection Kit 2.00 260.00 520.00 

29 L.T. Distribution Box for 100 
KVA 

Nos 
1.00 22809.00 22809.00 

Fixing of LT Distribution box for 
100/250/500 kva DTCs (Excluding 
wiring) 

1.00 576.00 576.00 

30 11 kv D.O.L.O Cutouts Convet Set/3 
Nos 

1.00 5672.00 5672.00 
Fixing DOLO cutouts / Horn Gap 
fuses including fixing of cross arms 
and wiring  

1.00 178.00 178.00 

31 L.A. 9kv 5ka, Metal Oxide 
Nos 

3.00 578.66 1735.98 fixing of 3 Nos lightning arrestors 
including wiring 

1.00 90.00 90.00 

32 11 kv G.O.S. 200 A Single 
Break Set 

1.00 9125.00 9125.00 Fixing of GOS including wiring (11 
kv SB 200A) 

1.00 805.00 805.00 

33 100 kva Aluminium Wdg, Star 
2  

Nos 
1.00 214306.00 214306.00 b) Erection of 100 KVA transformer 

on transformer structure 
1.00 1151.00 1151.00 

34 L.T. Electronic tri vector met 
Nos 

1.00 3312.00 3312.00 LT Electronic Tr-vector Meter 5A 
Class-0.5/1.0 Accuracy 

1.00 798.00 798.00 
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35 With CT Ratio 150/5 for 100 
kva MT 

1.00 5933.00 5933.00 LT Metering Box for Housing Etv 
Meter with CT  

1.00 650.00 650.00 

36 A1 lead wire - 120 sqmm Mtr 40.00 106.00 4240.00       0.00 
37 fencing for DTC of 1 Nos incl Nos 1.00 20000.00 20000.00       0.00 
  Total       345467.43       8860.00 

Part-C 
SL 
No Particulars Unit Material Cost Labour Cost 
      Qty  Rate Amt Labour Desc Qty Rate Amt 

38   
  

0.00 0.00 0.00 
UG cable works for earth work 
excavation for cabe trench of 0.5 to 
0.75 mtr in ordinary soil  

93.75 260.00 24375.00 

39 120 sq.mm. 3.5 Core 
(Armoured Cable) Km 

0.25 632811.00 158202.75 Laying of cable for HT Cable 3*95 to 
150 sq.mm. 

0.25 45284.00 11321.00 

40 3.5x70/95/120 sq.mm. Epoxy 
T Set 2.00 373.00 746.00       0.00 

41 MCCB 400 A Nos 1.00 33900.00 33900.00       0.00 
  Total       192848.75       35696.00 
                    
                    

Sl. 
No.   Material   Labour   

1 Part A in Rs : 32730.20   3643.00   
2 Part B in Rs : 345467.43   14940.00   
3 Part C in Rs : 192848.75   35696.00   
  Total 571046.38   54279.00   

Sl. 
No. Other charges Details         

1 Special Localitty allowances at 15 % of labour Charges 8141.85       
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Form of Price Bid: 
 

G-Schedule Part a 

Total Estimated Cost Part a = 371598.00 

I/ We hereby tender my/our rates ……………… % (percent) Above the Schedule Amount 

I/ We hereby tender my/our rates ……………… % (percent) Below the Schedule Amount 
 

 

 

G-Schedule Part b 

Total Estimated Cost Part b = 661830.00 

I/ We hereby tender my/our rates ……………… % (percent) Above the Schedule Amount 

I/ We hereby tender my/our rates ……………… % (percent) Below the Schedule Amount 

2 Contingencies 2 % on materials & labour Charges 12506.51       
3 Employees contribution 20 % on labour Cost 10855.8       
4 Government electrical inspectorate charges as per actuals 5000.00       
  Total  Estimated Cost 661829.54       

Estimated Cost in words:  Six lakh Sixty One Thousand Eight Hundred Thirty Only. 
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SN Particulars Remarks / 
Yes or No 

1 Tender fee as per NIT (Non- refundable) :- Rs. 
560.00/- by online mode. (Exempted for MSMEs) 

 

2 EMD as per tender: Rs25000.00 (Exempted for MSMEs)  
3 Certificate of registration of the firm in appropriate class  
4 Partnership Deed if Partnership firm.  
5 Authorization for signing if it is limited company or Partnership firm.  
6 An affidavit of ownership if proprietary firm/sole traders.  
7 PAN Number  
8 Income-tax Return for the current & two previous years.  
 ITR-2023-24 -Value  
 ITR-2022-23 -Value  
 ITR-2020-21 - Value  

9 Name and addresses of the Bank,  
 Account No.,  
 IFSC Code.  

10 Copy of registration for :-  
 i) CGST/SGST  
 ii) PF, ESI or Labour License  

11 Performance / experience certificate of Department for :-  
 i) Similar nature of work.  

12 Work done certificate of Electrical Work   
13 Affidavit certificate that not black listed and no arbitration case 

pending in this office. 
 

14 MSME /NSIC certificate with validity of time and item with MSME 
UDYOG ADHAR MEMORANDUM 

 

15 Other document if any in support of the tender.  
16 Name of the Party/Contractor  
 Address of the contractor  

 Contact No.  
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