
 

 

                                       राçĚȣय बीज Ǔनगम ͧलͧमटेड 

                                         (भारत सरकार का उपĐम) 
                                    चौमू हाऊस (तबेला), सी–èकȧम, जयपुरः 302 001 

                                   फोन: 0141 - 2376760 / 2365947,  फैÈस: 0141-2363910 

सं.: 05/कोटा Ǔनमा[ण/अिभ./एन.एस.सी-जय/2014-15/                                            ᳰदनांक: 05.06.2014 
िनिवदा आमंᮢण सूचना 

राçĚȣय बीज Ǔनगम ͧलͧमटेड ɮवारा ĤǓतिçठत ठेकेदारɉ जो ͩक कɅ ġȣय लोक Ǔनमा[ण ͪवभाग, एम.ई.एस, 
डाक एवं तार, राÏय / अध[सरकारȣ संगठन के साथ पंजीकृत हो और इस Ĥकार के काय[ Ǔनçपादन मɅ 
द¢ता रखतɅ हो, से मद दर Ǔनͪवदा आमंǒğत कȧ जाती है I 

 
स ं कायᭅ का नाम 

अनुमािनत लागत 
डी.एस.आर-12 
के आधार पर 

(ᱧ.लाख) 

कायᭅ पूरा 
करने कᳱ 
अविध 

धरोहर 
रािश, (ᱧ.) 

िनिवदा 
द᭭तवेज कᳱ 
लागत (ᱧ.) 

01 
रा.बी.िन.िल, कोटा (राज᭭थान) मᱶ 5,300 कंुतल 
ᭃमता के बीज गोदाम, रोड एवं िवधुतीकरण 
आᳰद कायᭅ के िनमाᭅण हेत ुI 

47.53 06 माह 
1,00,000/

- 
1,000/- 

1. िनिवदा द᭭तावेज के िलए आवेदन करते समय वैध आयकर िनकासी ᮧमाण पᮢ तथा पंजीकरण ᮧमाणपᮢᲂ कᳱ 
अनुᮧमािणत ᮧितयां अपने मुᳰᮤत पᮢ शीषᭅ पर िन᭬पाᳰदत ᳰकये गये कायᲄ कᳱ लागत एवं समाधान अवधी सिहत 
अपना आवेदन ᮧ᭭तुत करᱶ । िनिवदा द᭭तावेज अनुभवी पा᳷टयᲂ जो ᳰक समान कायᲃ के िन᭬पादन मे दᭃ हो, को ही 
जारी ᳰकये जायᱶगे । 

2. इ᭒छुक िनिवदाकार महा ᮧबंधक (अिभ.), रा.बी.िन.िल., बीज भवन, पूसा पᳯरसर, नई ᳰद᭨ली-12 तथा ᭃेᮢीय 
ᮧबंधक, रा.बी.िन.िल, चोमू हाऊस (तबेला), सरदार पटेल मागᭅ, सी-᭭कᳱम, जयपुर-302001 तथा ᭃेᮢ ᮧबंधक. 
रा.बी.िन.िल, इ᭠ᮤᮧ᭭थ इंड᭭ᮝीयल एᳯरया, कोटा-324005 से ᳰकसी भी कायᭅ ᳰदवस मᱶ िनिवदा द᭭तावेज के मू᭨य 
(अᮧितदेय) का भुगतान नकद / रा᳦ीयकृत बᱹक ᳇ारा जारी बᱹक ᮟा᭢ट, नेशनल सी᭙स कापᲃरेशन िल, नई ᳰद᭨ली / 
जयपुर के पᭃ मᱶ देकर ᳰदनांक: 28.06.2014 तक ᮧा᳙ कर सकते है I िनिवदा द᭭तावेज आमंᮢण सूचना नेशनल 
सी᭙स कापᲃरेशन िल. कᳱ वैब साईट www.indiaseeds.com से भी ᮧा᳙ कᳱ जा सकती ह,ै िजसका मू᭨य नकद या 
बᱹक ᮟा᭢ट ᳇ारा जमा करना होगा I 

3. िनिवदा द᭭तावेज के साथ उपरोᲦ धरोहर रािश ᳰकसी भी रा᳦ीयकृत बᱹक ᳇ारा नेशनल सी᭙स कापᲃरेशन िल, नई 
ᳰद᭨ली / जयपुर के पᭃ मᱶ जारी ᳰकये गये डी.डी के ᱨप मᱶ जमा करानी होगी I 

4. िनिवदायᱶ ᳰदनांक: 30.06.2014 अपराहण 1.00 बजे तक ᭃेᮢीय ᮧबंधक, रा.बी.िन.िल, चोमू हाऊस (तबेला), 
सरदार पटेल मागᭅ, सी-᭭कᳱम, जयपुर-302001 कायाᭅलय मᱶ ᮧा᳙ कᳱ जायेगी और उसी ᳰदन अपराहन 3.30 बज े
िनिवदाकार या उनके ᮧितिनिध जो उपि᭭थित होन ेके इ᭒छुक हो, के समकᭃ खोली जायेगी I 

5. िनिवदा के िनब᭠धन एवं शत,ᱸ िनदᱷश, िविनदᱷश अथवा समापन अनुसूिच मᱶ पᳯरवतᭅन ᭭वीकायᭅ नहᱭ होगा I 
6. ᳰकसी भी िनिवदा / सभी िनिवदाये को िबना कोई कारण बतायᱶ ᭭वीकृत / िनर᭭त करने का अिधकार िनगम के पास 

सुरिᭃत है एवं िनगम ᳇ारा िलया गया िनणᭅय िनिवदाकार पर अंितम एवं बा᭟य होगा I 
ह/- 

ᭃेᮢीय ᮧबंधक 
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NATONAL SEEDS CORPORATION LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

Chomu House (Tabela), Sardar Patel Marg, C-Scheme, Jaipur-302001 
 
 

 
 

TERMS & CONDITIONS 

 OF  

CONTRACT 

 FOR 

Name of work:-        Construction of seed store of capacity 5,300 qtls. Including 
                                            road & electrical work   at  Kota  (Rajasthan) 
 

 

TELEPHONES (H.O.) New Delhi:            011-25842383 

                          (R.O.) Jaipur:                    0141-2376760 

                           (AO)   Kota                       0744-2425954 

                                      

 E-Mail    (H.O.)                                   gme@nsc.gov.in 

 E-Mail    (R.O.)                                   rm.jaipur@ nsc.gov.in     

            E-mail    (A O)                                    kota@nsc.gov.in 

 

 FAX       (H.O.)                                   91-011-25846462, 25842904  

 FAX       (R.O.)                                    0141-2363910 

 FAX       (A.O).                                    0744-2410901      
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GENERAL DIRECTIONS FOR TENDERER 

 
 
 
 
1 This book of general conditions of contract is applicable for item rate tenders.  
 The general rules and guidelines are given in the document.  
 
 
2 Schedule of A to F, special conditions/specifications and drawings only will be 
 issued to intending bidders.  The standard form will not be issued along with the 
 tender documents but the same shall form part of the agreement to be drawn and 
 signed by both parties after acceptance of tender. 
 
 
3 All blanks are confined to Notice Inviting Tender and Schedule A to F. 
 
 
4 Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in 
 NIT and in schedules B to F before issue of tender documents. 
 
 
5 The intending bidders shall quote their rates in Schedule’A’ and ‘E’. 
 
 
6 Listed Proforma for registers (Appendix I to XIII) are only for information and 
 guidance, these are not to be filled in the standard form.  Listed proforma are to be 
 obtained by contractor at the time of acceptance of work order. 
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NATIONAL SEEDS CORPORATION LIMITED 
( A GOVERNMENT OF INDIA UNDERTAKING) 
Chomu House (Tabela), Sardar Patel Marg, 

C-Scheme, Jaipur-302001 
 
No.   05/Kota Civil/Engg/NSC-JP/2014-15                                                                   Dt.: 02.06.2014 

 

NOTICE INVITING TENDER 

 

 National Seeds Corporation Ltd. (NSC) invites item rate sealed tenders from  reputed  
Contractors registered with CPWD/PWD/Municipal Authorities/Semi Govt. Organization and having 
executed the similar kind of work and who is having EPF  & ESI  registration for labourers. 
              

          Name of work Estimated cost   
(Rs. in lakhs) 

Period of 
completion 

Earnest 
money  
(Rs.) 

Cost of 
tender 
document  
(Rs.) 

 Construction of seed store  of 
capacity 5,300 qtls. including  
road    & electrical                                   
work  at Kota ( Rajasthan.). 
 

Based on DSR-2012   
Civil         =   46.17  
Elect.       =      1.36 
      total   =    47.53 

 
6 months 

 
1,00,000/-  

 
1,000/- 

 
1. While applying for issue of tender document, valid income tax clearance certificate and Registration    
certificate with attested copies as applicable along with application on their printed letter heads and a list 
of works executed with their value and period of construction should be given.  Tender document will be 
issued to experienced parities having executed work of similar magnitude.  
2. Tender document may be obtained from the, General Manager (Engg.), NSC, Beej Bhawan, Pusa 
Complex N. Delhi-12, Regional Manager, Chomu House (Tabela), Sardar Patel Marg, C-Scheme, 
Jaipur- 302001 and Area Manager, NSC, Indraprastha Industrial Area, Kota-324005 on any working day 
on payment of cost of tender (non refundable) on or before 28.06.2014 through cash/Nationalized or 
Scheduled Bank draft in favour of NSC Ltd, New Delhi/Jaipur.  Tender document may also be down 
loaded from the web site-www.indiaseeds.com.   However, in this case the cost of tender will have to be 
deposited in cash or Bank Draft in favour of NSC, Ltd, Delhi/Jaipur. 
3.  Earnest money mentioned above should be accompanied with the tender in the shape of DD payable at 
NSC, Delhi/Jaipur.  . 
4. Tender shall be received on 30.06.2014 up to 13 hours at  the office of Regional Manager, Chomu 
House (Tabela), Sardar Patel Marg, C-Scheme, Jaipur-302001  and shall be opened on the same day at 
15.30 hours in  presence of  tenderer who wish to attend.  
5. Change in terms and conditions or the specifications or schedule of completion shall not be accepted.  
Such conditional tender are liable for rejection. 
6. The Corporation reserves the right to accept or reject any/all tenders without assigning any reason 
What so ever and decision of the Corporation shall be final and binding on tenderer. 
                                                                                                                                              Sd/- 
 

                                                                                                                                   Regional  Manager  
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CONDITIONS OF CONTRACT 

 
DEFINITIONS 
 
1 The contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
National Seeds Corporation Ltd,  and the Contractor, together with the documents 
referred to therein including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Engineer and all these documents 
taken together, shall be deemed to form the contract and shall be complementary to 
one another. 
‘Employer’ means National Seeds Corporation Limited acting through its Chairman 
cum Managing Director including his authorized representative(s) who will employ 
the contractor and legal successor(s) in title and permitted assigns. 
 

2 In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assignees to them:- 

 
a) The expression ‘works’ or ‘work’ shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 
the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 

 
b) The ‘Site’ shall mean the land and/or other places on, into or through which work to 

be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which 
may allotted or used for the purpose of carrying out the contract. 

 
c) The ‘Contractor shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include the legal personal representative or 
such individual or the person composing such firm or company, or the successors of 
such firm or company and the permitted assignees or such individual, firm or 
company. 

 
d) The Corporation or NSC means the National Seeds Corporartion Ltd. 
 
e) The ‘Engineer’ means the Engineer and includes the project Manager/Incharge who 

shall supervise and be in charge of the work or any other designation authorised by 
the Employer for the purpose of operating the contract. 

 
f) Where the context requires, words imparting the singular only also include the plural 

number and vice-versa. 
 

g) ‘Specification’ means the specification referred to in the tender and any 
modification there of or addition there to as may from time to time be furnished 
approved in writing by Engineer. 

 



7   

 
h) ‘District specification’ means the specifications followed by the State Govt. in the 

area where the work is to be executed.  
 
(i) ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
 
j) Tendered value means the value of the entire work as stipulated in the letter of award 

. 
 
k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of 

the materials and labour at the site where is the work is to be executed plus the  per 

centage  mentioned in the schedule “ F” to cover all over heads and profits. 

 
l) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) 

annexed to the tender papers or the standard schedule of Rates of the government 

mentioned in Schedule “F” hereunder, with the amendments thereto issued upto the 

date of receipt of the tender. 

 
WORK TO BE CARRIED OUT: 

 
3 The work to be carried out under the Contract shall, except as otherwise provided in 

these conditions, include all labour, material, tool, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution 

and completion of the works.  The descriptions given in the Schedule of Quantities 

(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 

fixing in position and all other labours necessary in and for the full and entire 

execution and completion of the work as aforesaid in accordance with good practice 

and recognised principles. 
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SUFFICIENCY OF TENDER: 

 
4  The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender  for the works and of the rates and 

prices quoted in the schedule of quantities, which rates and prices shall, except as 

otherwise provided, over all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 

 
 DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 
 
5 The  several documents forming the contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale 

drawing and figure dimensions in preference to scale and the special conditions in 

preference to general conditions. 

 
(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or 

the Drawings, the following order of preference shall be observed:- 
 
a) Description of Schedule of Quantities. 
 
b) Particular Specification and Special Condition as per manufacturer. 
 
c) Drawings 
 
d) C.P.W.D. specifications 
 
e) Indian standard specification of B.I.S. 
 
f) If there are varying or conflicting provisions made  in any one document forming 

part of the contract, the Acceptance Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding on 

the contractor. 

g) Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 

of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 
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SIGNING OF CONTRACT 
 
 
 
6    The successful contractor, on acceptance of office tender by the accepting  Authority 

shall, within 15 days form the stipulated date of start of the work sign  the contract 
consisting of:  

 
 (I) The notice inviting tender, all the documents including drawings, if any forming the 

tender as issued at the time of invitation of tender and acceptance there of together 
with any correspondence leading there to. 

(II) Various standard clause with corrections up to the date  stipulated in schedule “F” 
along with annexure there to. 

(a) Model rules for the protection for the health, sanitary arrangements for workers 
employed by NSC or its contractors ( refer page no.-------) 

(b)  Contractor’s labor regulations ( refer page no.-------) 
(c ) List of act and omissions for which fines can be imposed ( refer page no.------). 
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ITEM RATE TENDER 

 

 I/We    hereby tender for the execution of the work for National Seeds Corporation, 

(A Govt. of India Undertaking) -------------- specified in the under written memorandum 

within the time specified in such memorandum at the rates specified therein, and in 

accordance in all respect with the specifications, designs, drawings and instructions in 

written referred to rule of General Rule and Guidance and with such materials as are 

provided for by and in all respect in accordance with such conditions so far as applicable. 

Memorandum 

 a) General description                                                                                                    

 b) Estimated cost  

 c) Earnest money                                    AS PER NOTICE 

 d) Performance Guarantee               

e) Security deposit  

      

I/We have read and examined the Notice schedules, specifications applicable, 

general rules and directions, conditions, schedule of rates and other documents and rules 

referred to in the tender document for the work. 

 

The validity of the tender is for 90 days from the date of opening of tender. 

 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of 

accepted value of work with in 15 days of letter issued in this regard.  The performance 

guarantee shall be kept valid   and will be refundable to us soon after the completion of 

work and recording of the completion certificate.  

A sum of Rs --------------- is hereby forwarded in the shape of cash/DD as earnest 

money.   

The security deposit will be collected through deductions from the bills     @ 5 % of 

work done till the sum along with earnest money deposited amount to 5 % of value of 

contract and that will be treated as security deposit. 

 

 The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and 
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fulfill all the terms & provisions of the said conditions annexed here to and all the terms and 

provision contained in the notice inviting tender so far as applicable, and or in default there 

of to forfeit and pay to the Corporation or their successors, the sum of money mentioned in 

the said conditions. 

I/We agree that the said Corporation or their successor in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said  Performance 

Guarantee, other wise the said Performance Guarantee shall be retained for performance  of 

contract onward for a period up to two months from the date of completion of work.  

Earnest money shall be retained by them towards security deposit mentioned against clause 

(e). 

(ii) to execute all the works referred to in the tender documents upon the terms & 

conditions contained or referred to therein, and to carry out such deviations as may be 

ordered, up to a maximum of 100 % at the rates quoted in the tender documents and those in 

excess of that limit at the rates to be determined in accordance with the provisions mutually 

agreed. 

Dated………… 
      Signature of Contractor 
       Postal Address 
            
       ……………………………. 
       …………………………….. 
       ……………………………..  
                             …………………………….. 
Witness:- 
 
Address………… 
 
Occupation………… 
 
Witness:-……………… 
Address:-……………. 
 
Occupation………… 
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GENERAL RULES AND GUIDANCE OF  TENDER 

1 The tenders are being invited by Regional Manager, National Seeds Corporation Ltd---------------

--------------- 

2 The contractor should read the specifications carefully before submitting   tender. 

3 If the tender has been down loaded from web-site, the cost of tender shall be deposited or else it 

will be rejected. 

4 The earnest money as per Notice  should accompany the tender in the shape of DD drawn on  

Nationalized or Scheduled Banks payable in  favour of NSC Limited, --------------.   Tenders 

without   EMD except the party who registered with NSIC, will be rejected.  

5 (a) The renderer  will be required to furnish  annual  Return for the current & previous two years, 

Registration  of  SST/CST/VAT. 

(b)   The contractor will have to give an undertaking that he will submit the  proof of remittance 

of  PF/ESI through challans at the time of  final bill.  

 In case of non furnishing if such proof, 4.70 % (four point seventy percent) of the value 

of the bill amount of work shall be with held by NSC which can be released only after 

production of the required challans.  If it is incumbent upon NSC to deposit withhold amount 

with EPF authorities, the same shall be deposited by NSC with EPF authorities.  After deposition 

of the amount, NSC, shall not refund this to the contractor even on production of EPF Challans. 

(c)       NSC shall also recover labour Cess @ 1 % from each RA bill and shall be deposited with 

the labour Board of the concerned state.  In case the Labour Board is not established in the state, 

recovery made by NSC shall be retained under suspense and will be deposited with the Labour 

Board as & when established in the state. 

6 Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other  tax on material in 

respect of this contract shall be payable by the contractor and no claim whatsoever in this respect 

will be entertained 

7 The rates quoted by the contractor is item rate tender and the same will be taken as correct and 

not the  amounts worked out by them. 

8 The contractor should quote the rates in figures as well as in words and  amount tendered by him.  

The amount for each item should be worked out and the requisite total  given.  Rates should be 

written in words closely followed by figures and it should not be written in the next line. 

 9 Time allowed for carrying out the work will be --------------. 

 10 Tenders shall be received up to 15.00 hours --------------- and will be opened at 15.30 hours on 

same day  at above mentioned address in presence of tenderer who wish to attend. 

11 Tender should remain open for acceptance for a period of 90 days from the date of receipt of 
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             tender.  If any tenderer withdraws his tender before the said period or makes any 

modification in the terms and conditions of the tender which are not acceptable to the 

department, then the corporation shall, without prejudice to any other right or remedy, be at 

liberty to   forfeit the earnest money as aforesaid. 

12 Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any 

respect are liable to be summarily rejected.  

13  The un sealed tenders or with any additional conditions are liable to be summarily rejected. 

14  Mobilization advance shall not be applicable. 

15     Certificate of financial soundness issued by the bankers with the complete address be 

submitted along with the tender. 

16       In the case of any tender where unit rate of any item /items appear  unrealistic and  imbalance 

and in case the tenderer is unable to provide satisfactory explanation,  such a tender will be 

liable for rejection. 

17        The contractor should visit the site and shall satisfy himself to the conditions, the 

accessibility of site, the full extent and character of operation, the nature of the   ground and 

supply conditions affecting lay out execution of the contract generally.  No claim on the 

ground for want of knowledge in such respect will be entertained. 

18       Water & Electricity for work of what so ever purpose related to the work will be arranged by 

the contractor.  Where ever the same is provided by the Department consumption charges 

shall be borne by the contractor @ 1.5 % of the work value. 

19    Change in the terms and condition or the specifications, or schedule of completion shall not 

be accepted such conditional tenders shall be liable for rejection. 

20     Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.  

However in the case of any cutting, it should be authenticated by signature of the tenderer 

concerned. 

21      The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes   etc. 

as per site condition. 

22 The payments will be released on submission of bill of work   done valuing not less than of 

Rs.50,000/- but not more than one bill in a month. 

23 The memorandum of work tendered for and the schedule of materials to be supplied by the 

NSC and their issue rates, shall be filled in and completed in the office of the RM NSC, -----

------ before the tender form is issued.  If form is issued to an intending tender without 

having been so filled in and complete, he shall request the officer to have this done before he 

completes and delivers his tender. 

24 Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.  
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The cement concrete laid shall be mechanically vibrated by means of mechanically operated 

vibrators.  The rates quoted shall be inclusive of these operations and no extra payments 

shall be made. 

25 The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement or payment to the National Seeds Corporation and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly 

authorized Cashier. 

26 The contractor shall give a list of NSC employees related to him. 

27 The contractor should verify all elevations shown in the drawings and in case of doubt, 

obtain required particulars which may in any way influence his tender from the Engineer as 

no allowance whatsoever will be made beyond the contract for any alleged ignorance 

thereof.  

28 The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, 

rubbish of all kind.  All holes of hollows whether originally existing or produced during 

clearance shall be carefully filled up with earth, well rammed, leveled off, as directed. 

29      The successful tenderer shall deposit performance Bank guarantee @ 5 % of   accepted value 

of work within 15 days of letter issued in this regard.  

30 The performance guarantee shall be refunded to the contractor soon after the    completion of 

work and recording of the completion certificate. 

31 The security deposit shall be deductible @ 5 % from the bills and will remains as 

 such for a period of defect liability from the date of completion of work.  

32 Defects arising during the defect liability guarantee period if any  shall be  rectified by the 

party free of cost with in fortnight  as and when  brought to the notice in writing or 

telephonically. 

33   The contractor’s responsibility for this contract shall commence from the date of issue of 

order of acceptance of tender. 

34 The contractor shall comply with the clause no. 44  to  furnish labour clearance certificate 

for refund of security  and it  shall be governed as per  CPWD guidelines. 

35 The contractor shall maintain and produces all records when called for, related to  relevant   
 Acts concerning   labour engaged and construction. 
 
36  ‘No’ negotiation is envisages even with a lowest party except under exceptional  situations. 
 
37      The Corporation shall have the right to reject all or any of the tender without assigning any 

reason whatsoever and will not be bound to accept the lowest tender or any of the tender.  
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CLAUSES OF CONTRACT 

 
 
CLAUSE- 1                           PERFORMANCE GUARANTEE  
 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of 
the accepted amount in addition to other deposit mentioned elsewhere in the contract, for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) with in period specified in schedule “F” from the date of issue of 
letter of acceptance.  This period can be further extended by the Engineer up to maximum period 
as specified in schedule “F” on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer.  This guarantee shall be 
in the form of Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand 
Draft/ pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-only).   
 This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee 
as per proforma attached of the tender document.  The Bank Guarantee shall be issued by and 
Schedule Bank in favour of National Seeds Corporation.  The Bank Guarantee should be 
accompanied by a forwarding letter of the banker on their letter head  
 
(ii) The performance guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that.  In case the time for completion of work gets enlarged, the contractor 
shall get the validity of performance guarantee extended to cover such enlarged time for 
completion of work.  After recording of the completion of certificate for the work by the 
competent authority, the performance guarantee shall be returned to the contractor, without any 
interest. 
 
(iii) The Engineer shall not make a claim under the performance guarantee except for amounts 
to which the Corporation is entitled under the contract (not withstanding and/or with out prejudice 
to any other provisions in the contract agreement) in the event of: 
 
a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer may claim the full amount of the performance 
guarantee. 
 
b) Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or 
determined under any of the Clauses/conditions of the agreement, within 30 days of the service of 
the notice to this effect by Engineer. 
 
(iv)    In the event of the contract being determined or rescinded under provision of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall 
be absolutely at the disposal of the Chairman-cum-Managing Director. 
 
CLAUSE  1-A                                  RECOVERY OF SECURITY DEPOSIT 
 
 The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') 
shall permit National Seeds Corporation (hereinafter called the employer) at the time of making 
any payment to him for work done under the contract to deduct at the rate of 5 % of the gross 
amount of each running bill till the sum along with the sum already deposited as earnest money,  
will amount to security deposit of  5 % of the tendered value of the work subject to maximum of 
Rs. 5,00,000/- (Rupees five lakhs only).   
  
 
 All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the 
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interest arising there from or from any sums which may be due or may become due to the contractor or any 
account whatsoever and in the event of his security deposit being reduced by reason of any such 
deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or any part thereof 
the security deposit shall be collected from running bills of the contractor at the rates mentioned above and 
the Earnest money if deposited in cash at the time of tenders will be treated as part of the Security deposit. 
 
Note – 1 
 
 Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at its 
face value, whichever is less.  The market price of Govt. papers would be ascertained by the Engineer at 
the time of collection of interest and the amount of interest to the extent of deficiency in value of the Govt. 
paper, will be with held, if necessary. 
 
Note No.2 
 
 Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules 
except fidelity bond. This will be subject to the observance of the condition mentioned under the rule 
against each form of security. 
 
 
CLAUSE   2   LIQUIDATED DAMAGES FOR DELAY   
   
 If the contractor fails to comply with the time for completion in accordance with clause 5 or 
required progress for the whole of the work or if applicable any section within the relevant time prescribed 
and clear the site, the contractor shall pay to the employer an amount equal to 10% or such smaller amount, 
the employer may decide on the amount of estimated cost of the whole work as shown in the tender as 
compensation as liquidated damage for such default and not as a penalty (which sum shall be the only 
money due from the contractor for such default) for every day or part of the day which shall elapse 
between the relevant time for completion and the date stated in completion certificate of the whole of the 
works or the relevant section, subject to the applicable limit of 10% of the contract price.  The employer 
may, without prejudice to any other method of recovery, deduct the amount of such damages from any 
money due or to become due to the contractor.  The payment of deduction of such damages shall not 
relieve the contractor from his obligation to complete the works, or from any other of his obligations and 
liabilities under the contract. 
 
 
 Reduction of liquidated damages shall be considered by the employer if, before the time of 
completion of the whole of the works, if applicable, any section, a taking over certificate has been issued 
for any part of the works or of a section, the liquidated damages for delay in completion of the remainder 
of the works or of that section shall, for any period of delay after the date stated in such taking over 
certificate, and in the absence of alternative provisions in the contract be reduced in the proportion which 
the value of the part so certified bears to the value of the whole of the Works or Section, as applicable.  
The provisions of this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the 
limit thereof. 
 
CLAUSE  3.1   SUSPENSION OF WORK 
 
 
 
 The contractor shall, on the instructions of the engineer suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer may consider necessary and shall during 
such suspension, properly protect and secure the works or such part thereof so far as is necessary in the 
opinion of the Engineer unless such suspension is; 
 
a) Otherwise provided for in the contract, or 
b) Necessary by reason of some default or of breach of contract by the contractor of  which  he is 
responsible, or 
c) Necessary by reason of climatic conditions on the site, or 
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d) Necessary for the proper execution of the works or for the safety of the works or  any part thereof 
(saves to the extent that such necessity arises from any act or  default by the Engineer or the Employer 
or from any of the risks defined in the  sub clause 3.1) Sub clause-3.2 shall apply. 
 
 3.2   DETERMINATION FOLLOWING SUSPENSION 
 
 Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation with 
the Employer determine; 
 
a) Any extension of time to which the contractor is entitled under clause 5, and 
 
b) The amount which shall be added to the contract price, in respect of the cost  incurred by the 
contractor by reason of such suspension and shall notify the  contractor with a copy to the Employer. 
 
 
CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF  
   ACTION NOT TAKEN UNDER CLAUSE -  3 
 
 In any case in which any of the powers conferred upon the Engineer by the clause 3 
thereof shall have become exercisable and the same shall not be exercised, the non exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not 
withstanding be exercisable in the event of any future case of default by the contractor and the 
liability of the contractor for damages shall remain unaffected.  In the event of the Engineer 
putting in force all or any of the powers vested in him under the preceding clause, he may if he so 
desired after giving a notice in writing to the contractor take possession of (or at the sole 
discretion of the Engineer which shall be final and binding on the contractor) use on as hire (the 
amount of the hire money being also in the final determination of the Engineer) all or any tools, 
plant material and stores in or upon the works, or the site thereof, belonging to the contractor or 
procured by the contractor and intended to be used for execution of the work or any part thereof, 
paying or allowing for the same in account at the contract rates or in the case of these not being 
applicable, at current market rate to be certified by the Engineer whose certificate thereof shall be 
final and binding on the contractor otherwise the Engineer by notice in writing may order the 
contractor, foreman or other authorized agent to remove such tools, plant materials or stores from 
the premises (within the time specified in the notice) and in event the contractor failing to comply 
with any such requisition, the Engineer may remove them at the contractor's expense or sell them 
by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer as to the expense of any such removal and amount of the proceed and 
expense of any such sale shall be final and conclusive against the contractor. 
 

CLAUSE  : 5                     EXTENSION OF TIME FOR COMPLETION 
 
1. In the event of : 
 
 a) The amount or nature of extra or additional work or 
 
 b) exceptionally adverse climatic conditions, or  
 
 c) any delay, impediment or prevention by the Employer, or 
 
 d) other special circumstances which may occur, other than through a default or breach of 
contract by the Contractor or for which he is responsible being such as fairly to entitle the 
Contractor to an extension of the Time for Completion of the works, or any section or part 
thereof, the Engineer shall determine the amount of such extension and shall notify the Contractor 
accordingly, with a copy to the Employer. 
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2. Contractor to provide notification and detailed particulars. 
 Provided that the Engineer is not bound to make any determination unless the 
 Contractor has 
 
a)  Within 28 days after such even has first arisen notified the Engineer with a copy  to the 
Employer, and 
 
b)  within 28 days, or such other reasonable time as may be agreed by the  Engineer, after 
such notification submitted to the Engineer detailed particulars of  any extension of time to which 
he may consider himself entitled in order that such  submission may be investigated at the time. 
 
 
CLAUSE     6   MEASUREMENTS OF WORK DONE  
 
 The quantities set out in the Bill of Quantities are the estimated quantities for the works, 
and they are not to be taken as the actual and correct quantities of the works to be executed by the 
Contractor in fulfillment of his obligation under the Contract. 
 
 The Engineer shall, except as otherwise stated ascertain and determine, by measurement 
the value of the works in accordance with Clause 7.  The Engineer shall, when he requires any 
part of the works to be measured, give reasonable notice to the Contractor's authorized agent, who 
shall: 
 
a)  Forthwith attend or send a qualified representative to assist the Engineer in  making 
such measurement and 
 
b) supply all particulars required by the Engineer. 
 
 Should the Contractor not attend, or neglect or omit to send such representative, then the 
measurement made by the Engineer or approved by him shall be taken to be the correct 
measurement of such part of the works.  For the purpose of measuring such permanent works as 
are to be measured by records and drawings, the Engineer shall prepare records and drawings as 
the work proceeds and the Contractor, as and when called upon to do so in writing, shall, within 
14 days, attend    to examine and agree such records and  drawing with the   Engineer and  shall 
sign the same   when so agreed.  If the   contractor does  not attend to  examine and  agree such  records 
and drawing, they  shall   betaken to be correct.  If, after examination of such records and drawing, 
the contractor does not agree the same or does not sign the same as agreed, they shall nevertheless 
be taken to be correct, unless the Contractor within 14 days of such examination, lodges with the 
Engineer notice of the respect in which such records and drawing are claimed by him to be 
incorrect.  On receipt of such notice, the Engineer shall review the records and drawings and 
either confirm or vary them. 
 
 The works shall be measured net, notwithstanding any general or local custom, except 
where otherwise provided for the Contract. 
 
 
CLAUSE    7   PAYMENT ON INTERMEDIATE CERTIFICATE TO BE 
    REGARDED AS ADVANCE 
 
 
 No payment shall be made for a work estimated to cost rupees fifty thousand or less till 
after the whole of the work shall have been completed and certificate of completion given.  But in 
the case of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on 
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submitting the bill be entitled to receive a monthly payment as interim or running account bill 
then executed to the satisfaction of the Engineer, on the basis of recorded measurements in 
triplicate on or before every month on date fixed by the Engineer.  But all such intermediate 
payments shall be regarded as payments by way of advance against the final payment only and 
not as payment for work actually done and completed, and shall not preclude the requiring of bad, 
unsound imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part 
thereof in any respect or the accruing of any claim nor shall its conclude, determine or effect in 
any way the powers of the Engineer, Under these conditions or any of them as to the final 
settlement and adjustment of the accounts or otherwise or in any other way vary or effect the 
contract. 
 
 Whenever there is likely to be delay in recording detailed measurements for making 
running payment in the case of residential buildings, advance payments without detailed 
measurements for work done (other then foundation and finishing items) up to (a) lintel level 
(including sun shades etc.) and (b) slab level, for each floor worked out at 75% of the tendered 
rates may be made in running account bills by the Engineer at his discretion on the basis that the 
work has been completed up to the level in question. 
 
 The advance payments so allowed shall be adjusted in the subsequent running bill by 
taking detailed measurements thereof.  Final payment shall be made only on the running basis of 
detailed measurements. 
 
 
CLAUSE : 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 
 
 Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall 
inspect the work and if there is no defect in the work shall furnish the  
contractor with a certificate of physical completion otherwise a provisional certificate of 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment 
will be made at reduced rates, shall be issued but no certificate of completion, provisional or 
otherwise shall be issued, nor shall the work be considered to be complete until the contractor 
shall have removed from the premises on which the work shall be executed all scaffolding, 
surplus materials, rubbish and all huts and sanitary arrangement required for his/their work people 
on the site in connection with the execution of the  
work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all 
wood work, doors, windows, walls, floors or other part of any building, in upon or about which 
the work is to be executed or of he may have had possession for the purpose of the execution 
thereof and not until the work shall have been measured by the Engineer/.  If the contractor shall 
fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials, 
rubbish, all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work the Engineer may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean 
of such dirt as aforesaid, and the contractor shall have no claim in respect of any such scaffolding 
or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 
 
8.2 CONTRACTOR TO KEEP SITE CLEAN 

 
 
 The asplashes and droppings from white washing, colour washing, painting etc. on walls, 
floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises etc. where the 
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work is done without waiting for the actual completion of all the other items of work in the 
contract.  In case the contractor fails to comply with the requirements of this clause, Engineer 
shall have the right to get this work done at the cost of the contractor either departmentally or 
through another agency.  Before taking such action, the Engineer shall give two days notice in 
writing to the contractor. 
 
8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 

 
 
 The contractor on completion of the work shall submit to the employer's three bound sets 
of all "As constructed" drawing for every component of the work at his own cost and plan as 
required vide General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II 
External) 1974 as applicable within thirty days of the completion of the work. 
 
 In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to 
pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees 
fifteen thousand  only) as may be fixed by the Engineer shall be final and binding on the 
contractor. 
  

PAYMENT OF BILLS 
CLAUSE :9 
 
9.1 RUNNING BILLS 
 
 A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer for all works executed in the previous months and the Engineer shall take or cause to be 
taken the requisite measurement for the purpose of having the same verified and the claim as far 
as admissible, adjusted as far as possible,  before the expiry of ten days from the presentation of 
the bill.  If the contractor does not submit the bill within the time fixed as aforesaid the Engineer 
may depute within seven days of the date fixed as aforesaid, a subordinate to measure up the said 
work in the presence of the contractor whose countersignature to the measurement list will be 
sufficient warrant and the Engineer may prepare a bill from such list.  Engineer's consent for 
release of running bill shall be linked with the satisfactory progress of the work. 
 
9.2 FINAL BILL 
 
 The final bill shall be submitted by the contractor in the same manner as specified in 
running bills within one month from the date of the final certificate of completion furnished by 
the Engineer.  No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished.  Payments off those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer, will, as far as possible be made within the period specified herein under, 
the period being reckoned from the date of receipt of the bill by the Engineer or his authorized 
Officer, complete with account of materials, issued by the Corporation and dismantled materials. 
 
 i) If the Tendered value of work is up to Rs. 5 lakhs    : 3 months 
 
          ii) If the Tendered value of work exceeds Rs. 5 lakhs   : 6 months 
 
CLAUSE :10.1  MATERIAL SUPPLIED BY EMPLOYER 
 
 Material which Employer will supply are shown in schedule 'B'.  The same will be 
supplied by the employer for the purpose of the contract only and for that contractor shall give his 
requirement on the basis of drawings or schedule of quantities of the work in writing at least 7 
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days in advance, which shall be issued to him keeping in view progress of work.  For storage of 
such issued material, the contractor will make his own arrangement of storage space at site under 
double lock locking arrangement operable jointly by the engineer and the contractor.  Contractor 
shall be responsible to take delivery of the material from local supply place of employer as per 
direction of Engineer and no extra payment will be admissible for this. The value of the full 
quantity of material so supplied at the rates specified in the said schedule of materials shall be set 
off or deducted from any sum due or thereafter to become due to the contractor under the contract 
or otherwise against or from the security deposit.  At the time of submission of bills the contractor 
shall supply statement of material issued, material consumed and the material balance at site in 
original good condition. 
 
 Notwithstanding anything to the contrary contained in any other clause of contract, all 
stores/materials so supplied to the contractor shall remain the absolute property of Employer and 
the contractor shall be trustee of the stores/material so supplied/procured and the said 
stores/materials shall not be removed/disposed off from the site of the work on any Account and 
shall be at all times open to inspection by Engineer.  Any such stores/materials remaining unused 
shall be returned to the Engineer at a place, directed by him.  But in case it is decided no to take 
back the stores/materials the contractor shall have no claim for compensation on any account of 
such stores/materials so supplied to him as aforesaid and not used by him or for any wastage in or 
damage to him on such stores/materials. 
 
 On being required to return the stores/materials, the contractor shall hand over the 
stores/materials, on being paid or credited such price as the Engineer shall determine, having due 
regard to the condition of the stores/materials.  The price allowed for credit to the contractor, 
however, shall be at the prevailing market rate not exceeding the amount charged to him 
excluding the storage charge, if any.  The decision of the Engineer shall be final and conclusive.  
In the event of breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to account of contravention of the terms of the licenses or permit and/or fro criminal 
breach of trust, be liable to Government for all advantages or profits resulting or which in the 
usual course would have resulted to him by reason of such breach.  Provided that the contractor 
shall in no case be entitled to any compensation or damages on account of any delay in supply of 
non supply thereof at all or any such materials and stores provided further that the contractor shall 
be in no case entitled to supply thereof at all or any such materials and stores provided further that 
the contractor shall be bound to execute the entire work. 
 
10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR 
 
 The contractor shall at his own expense provide all materials, required for the works other 
than those which are stipulated to be supplied by the employer. 
 
 The contractor shall, at his own expense and without delay; supply to the engineer samples 
of materials to be used on the work and shall get these approved in advance.  All such materials to 
be provided by the contractor shall be in conformity with the specifications laid down or referred 
in the contract.  The contractor shall, if requested by the Engineer furnish proof, to the satisfaction 
of the Engineer that the materials so comply. 
 
 The Engineer shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default 
the Engineer shall be at liberty to employ other persons to remove the same without being 
answerable or accountable or any loss or damage that may happen or arise to such materials.  The 
Engineer shall also have full powers to require other proper materials to be substituted thereof and 
in case of default the Engineer may cause the same to be supplied and all costs which may be 
involved due to such removal and substitution are to be borne by the contractor.  
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10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
 
 The contractor on signing an indenture in the form to be specified by the Engineer shall be 
entitled to be paid during the progress of the execution of the work up to 75% of the value of 
materials which are in the opinion of the Engineer non-perishable and or in accordance with the 
contract and which have been brought on the site in connection therewith and are adequately 
stored and/or protected against damage by weather or other causes but which have at the time of 
advance been incorporated in the works.  When materials on account of which an advance has 
been made under this sub-clauses are incorporated in the work the amount of such advance shall 
be deducted from the next payment made under any of the clause or clauses of this contractor. 
 

10.4  PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 
PRICES/WAGES DUE TO STATUTORY ORDERS. 

 
If during the progress of works the price of any material incorporated in the works (not being a 
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour 
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but 
not due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price 
and/or wages prevailing at the time of receipt of the tender for the work and the contractor 
thereupon necessarily and properly pays in respect of that material (incorporated in the works) 
such increased/decreased price and/or in respect of labour engaged on the execution of the work 
such increased/decreased wages, then the amount of the contract shall accordingly be varied 
provided always that any increase so payable is not in the opinion of the Engineer (whose 
decision shall be final and binding) attributable to delay in the execution of the contract within the 
control of the contractor. 
 
 Provided however, no reimbursement shall be made if the increase is not more than 10% 
of the said prices/wages and if so the reimbursement shall be made only on the excess over 10% 
and provided further that any such increase shall not be payable if such increase has become 
operative after the contract or extended date of completion of the work in question.  In the same 
way any decrease in the prices of material/wages of labour coming into force in excess of 10%, 
downward adjustment would be made and recovery would be affected by the Engineer 
accordingly. 
 
 The contractor shall for the purpose of this condition keep such books of account and other 
documents as are necessary to show the amount of any increase claimed or reduction available 
and shall allow inspection of the same by a authorized representative of the Employer and further 
shall at the request of the Engineer furnish any documents so kept and such other information as 
the Engineer may require. 
 
 The contractor shall within a reasonable time of his becoming aware of any alteration in 
the price of any such material and or wages of labour give notice thereof to the Engineer stating 
that the same is given pursuant to this condition together with an information relating there to 
which he may be in a position to supply. 
    
10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES  
  AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS   
 If the prices of material (not being the material supplied by the Employer in accordance 
with Clause 10) and/or wages of labour required for execution of the work increase, the contractor 
shall be compensated for such increase as per provisions detailed below and the amount of the 
contract shall accordingly be varied, subject to the condition that such compensation for 
escalation in prices shall be available only for work done during the stipulated period of the 
contract including such period for which the contract is validity extended under the provisions of 
Clause 5 of the contract without any action under clause 2 and also subject to the condition that no 
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such compensation shall be payable for a work for which the stipulated period of completion is 6 
months or less.  Such compensation for escalation in the prices of materials and labour when due, 
shall be worked out based on the following provisions: 
 
1. The base date for working out such escalation shall be the last date on which tenders were 
received. 
 
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost 
of work as per the bills, running or final excluding any work for which payment is made at 
prevailing market rates.  From this amount the value of material supplied by the Employer under 
clause 10 and proposed to be recovered shall be deducted before the amount of compensation for 
escalation is worked out.  In the case of materials brought to site for which any secured advance is 
included in the bill the full value of such materials as assessed by the Engineer (and not the 
reduced amount for which secured advance has been paid) shall be added to the cost of work 
shown in the bill for operation of this clause.  Similarly, when such materials are incorporated in 
the work and the secured advance is deducted from the bill, the full assessed value of the 
materials originally considered for operation of this clause should be deducted from the cost of the 
work shown in the bill, running or final. 
 
3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 
incorporated in the conditions of contract attached to the Tender papers and the decision of the 
Engineer in working out such percentage shall be binding on the contractor. 
 
4. The compensation for escalation for materials and P.O.L shall be worked out as per 
formula given below: 
 
(i) Vm= W      x     __X__   x      ( MI   --  MIo ) 
        100                     MIo             
 Vm =  Variation in material cost i.e increase or decrease in the amount in Rupees  to be 
paid or recovered. 
 
 W    =  Cost of work done worked out as indicated in sub para 2 above. 
 
 X    =   Component of materials expressed as percent of the total value of work. 
 
 MI & MIo =   All India whole sale index for all commodities for the period under 
 reckoning as published by the Economic Advisor to Govt. of India, Ministry of  Industry 
& Commerce, for the period under consideration and the valid at the time  of receipt of tenders, 
respectively. 
 
(ii) Vf  =  W    x      Z        x     FI   --   FIo) 
                        100   FIo 
   
 Vf  =  Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to  be paid 
or recovered. 
 
 W   =   Value of work done, worked out indicated in sub para 2 above. 
 
 Z   = Component of P.O.L expressed as a percent of total value of work as  indicated under 
the special conditions of contract. 
 
FI & FIo = Average index number of wholesale price for group (fuel, power light and lubricants) 
as published weekly by the Economic Adviser to Govt.of  India Ministry of Industry for the 
period under reckoning and that valid at the time of receipt of tenders respectively. 
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5. The following principles shall be followed while working out indices mentioned in sub-
para 4 above. 
 
a) The compensation for escalation shall be worked out at quarterly intervals and shall be 
with respect to the cost of work done as per bills paid during the three calendar months of said 
quarter.  The first such payment shall be made at the end of three months after the month 
(excluding) in which the tender was accepted and thereafter at three months interval.  At the time 
of completion of the work, the last period for payment might become less than three month, 
depending on the actual date of completion. 
 
 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the three calendar months.  If the period 
up to date of completion after the quarter covered by the last such installment of payment, is less 
than three months, the index MI and FI shall be the average of the indices for the moths falling 
within that period. 
 
6. The compensation for escalation for labour shall be work out as per the formula given 
below: 
 
 Vl   =   W     x     Y x    (LI  -  LIo)  
     100          LIo        
 
 Vl  =  Variation in labour cost i.e increase or decrease in the amount in rupees to  be paid 
or recovered. 
 
 W   =   Value of work done, worked out as indicated in sub para 2 above. 
 Y   =    Component of labour expressed as percent of the total value of work. 
 
LI & LIo  = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any 
lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the 
one under consideration respectively. 
 
7. The following principles will be followed while working out the compensation as per sub 
para 6 above: 
 
 a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall 
be the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by 
the local administration both relevant to the place of work and the period of reckoning. 
 
 b) The escalation for labour shall also be paid at the same quarterly intervals when 
escalation due to increase in cost of materials and / or P.O.L is paid under this clause.  If such 
revision of minimum wages takes place during any such quarterly intervals, the escalation 
compensation shall be payable at revised intervals, the escalation compensation shall be payable 
at revised rates only for work done in subsequent quarters. 
 
8. In the event the price of material and/or wages of labour required for execution of the 
work decreases, there shall be downward adjustment of the cost of the work so that such price of 
materials and/or wages of labour shall be deductible from the cost of work under this contract and 
in this regard the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, 
provided that 
(i) No such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 
completion of the work is six months or less. 
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 (ii) The Engineer shall otherwise be entitled to lay down the procedure by which the
 provision of this sub clause shall be implemented from time to time and the decision of the 
Engineer on this behalf shall be final and binding on the contractor. 
 
9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable 
for contracts where provisions of this clause 10.5 are applicable.  But in cases where provisions of 
this clause are not applicable then provisions in clause 10.4 will become applicable. 
 
10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 
 The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as Employer's property and such materials shall be disposed 
off to the best advantage of the Employer. 
 
CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION     
 DRAWINGS, ORDERS ETC. 
 
 The contractor shall execute the whole and every part of the work in the most substantial 
and workman like manner and both as regard materials and otherwise in every respect in strict 
accordance with the specifications.  The contractor shall also confirm exactly fully and faithfully 
to the designs, drawings and instructions in writing in respect of the work signed by the Engineer 
and the contractor shall be furnished free of charge one copy of the such specifications, and of all 
such designs, drawings and instruction as are not included in the standard specification. 
 
 The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other thinks of 
temporary or permanent nature required for such execution and maintenance in so far as the 
necessity for providing these, is specified or is reasonably responsibility for adequacy, suitability 
and safety of all the works and methods of construction. 
 
CLAUSE  :  12 VALUATION OF DEVIATIONS/VARIATIONS 
 
 The Engineer shall have power (1) to make any alternations in omissions from, additions 
to or substitutions for the original specifications, drawings, designs and instructions, that may 
appear to him to be necessary during the progress of the work, and (2) to omit a part of the work 
in case of non availability of a portion of the site or for any other reasons and the contractor shall 
be bound to carry out the work in accordance with any instructions given to him in writing by the 
Engineer and such alterations omission, additions or substitutions shall form part of the contract 
as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the work, shall be 
carried out the contractor on the same conditions in all respect including price on which he agreed 
to do the main work.  The time for the completion of the work shall in the proportion that the 
altered, additional or substituted work bears to the original contract work on the request of the 
contractor and the decision of the Engineer shall be conclusive. 
 
 12.1    The rate for additional altered or substituted work referred to in clauses shall be worked 
out in accordance with the following provisions in their respective order:- 
 

i) If the rates for the additional, altered or substituted item of work is specified in the 
contract for the work, the contractor is bound to carry out additional, altered or 
substituted work at same rate as are specified in the contract for the work. 
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ii) If the rates for the additional or substituted work includes any work for which no rate is 
specified in the contract for work and cannot be derived from similar class of work in the contract, 
then such work shall be carried out as the rates appearing in CPWD Schedule of Rates 2002 for 
location of work or state PWD rates whichever is less in order of preference with correction slips 
min us/plus percentage which the total tendered amount compares to the estimated cost of the 
entire work put to tender. 
 
iv) If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in sub clause (i) to (iii) above, then the rates for such part/parts will be 
determined by the Engineer on the basis of the prevailing market rates when the work was done. 
12.2 
 The Contractor shall send to the Engineer once every three months an up to date account 
giving complete details of all claims for additional payments to which the contractor may consider 
himself entitled and of all additional work ordered by the Engineer which he has executed during 
the preceding quarter failing which the contractor shall be deemed to have waived his right.  
However, the Employer may authorize consideration of such claims on merits. 
12.3 
 Any operation incidental to or necessarily has to be in contemplation of tendered while 
filing tender, or necessary for proper execution of the item included in the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in the said schedule of rates, as the case may be.  Nothing 
extra shall be admissible for such operations. 
 
CLAUSE : 13   FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT  OR     
  REDUCTION IN SCOPE OF WORK 
 
 If at any time after the commencement of the work the Employer shall for any reasons 
decide to abandon or reduce the scope of the works and hence not required the whole or part of 
works to be carried out the Engineer shall give notice in writing to that effect to the contractor and 
the contractor shall act accordingly in the matter.  The contractor shall have no claim to any 
payment of compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not derive in consequence of the 
foreclosure of whole or part of the work. 
  
 The contractor shall be paid at contract rates full amount for the works executed at site and 
in addition, a reasonable amount on account of the items as mentioned here under, 
 
i) the contractor shall be paid the charges on the cartage only of materials actually and bona 
fide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however, that the Engineer shall have in all such cases the option of taking 
over all or any such materials at their purchase price or at local current rates whichever may be 
less. 
 
"In the case of such stores having been issued by the Employer and returned by the contractor to 
the Employer, credit shall be given to him by the Engineer at rates not exceeding those at which 
they were originally issued to him after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contractor and in this respect 
the decision of the Engineer shall be final and binding. 
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CLAUSE  : 14.1        CANCELLATION OF CONTRACT IN FULL OR PART 
   
 If contractor: 
 
 i) at any time makes default in proceeding with the work or any part of the  work 
with the due diligence and continuous to do so after a notice in writing of 7  days from the 
Engineer. 
 
 ii) commits default to complying with any of the terms & conditions of the  contract 
and does not remedy, it or take effective steps to remedy it within 7 days  after a notice in writing 
is given to him in that behalf by the Engineer. 
 
 iii) fails to complete the works or items of work with individual dates of 
 completion, on or before the date(s) of completion, and does not complete them  within 
the period specified in a notice given in writing in that behalf by the  Engineer, or 
 
 iv) shall enter into a contract with NSC in connecting with which commission 
 has  been paid or agreed to be paid by him or to hi knowledge, unless the  particulars of 
any such commission and the terms of payment thereof have been  previously disclosed in writing 
to the Accepting Authority/Engineer, or 
 
 v) shall obtain a contract with NSC as a result of wrong tendering or other  non -
bonafide methods of competitive tendering; or being an individual, or if a firm, any partner 
thereof shall at any time be adjudged insolvent or have a receiving order or order for 
administration of his  estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be made under any Insolvency Act for the time being in force for 
the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors. 
 
 On cancellation of the contract in full or in part, the Engineer shall determine what 
amount, if any, is recoverable from the contractor for completion of the works or part of the works 
or in case the works or part of the works is not to be completed, the loss or damage suffered by 
Employer. 
 

Any excess expenditure incurred to be incurred by Employer in completing the works or 
part of the works or the excess loss or damages suffered or may be suffered by Employer as 
aforesaid after allowing such credit shall  without prejudice to any other right or remedy available 
to Employer in law be recovered from any moneys due to the contractor on any account, and if 
such moneys are not sufficient the contractor shall be called upon in writing and shall be liable to 
pay the same within 30 days. 
 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 
Engineer shall have the right to sell any or all of the contractors unused materials, constructional 
plant, implements, temporary buildings etc. 
 
  14.2 WHEN CONTRACT CAN BE TERMINATED 
 
 Subject to other provisions contained in this clause the Engineer may, without prejudice to 
his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
terminate the contract in any of the following cases. 
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i) If the contractor having been given by the Engineer a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 
 
ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which 
shall be final and binding) he will be unable to secure completion of the work by the date for 
completion and continues to do so after a notice in writing of seven days from the Engineer. 
 

iii)    If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms in conditions of the contract and does not remedy 
it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that 
behalf by the Engineer. 

 
iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has 
made himself liable for action under any of the cases aforesaid the engineer on behalf of employer 
shall have powers. 
v) To determine or rescind the contract as aforesaid (of which termination or rescission 
notice in writing to the contractor under the hand of the Engineer shall be conclusive evidence)  
Upon such determination or rescission the full security deposit recoverable under the contract 
shall be liable to be forfeited and shall be absolutely at the disposal of the NSC if any portion of 
the Security Deposit has not been paid or received it would be called for an forfeited. 
 
vi) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof as shall be un-executed of his hands and to give it to 
another contractor to complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor if the whole work has been executed 
by him (of the amount of which excess the certificate in writing of the Engineer shall be final and 
conclusive) shall be borne and paid by the original contractor and may be deducted from any 
money due to him by NSC under his contract or on any other account whatsoever or from his 
security deposit or the proceeds of sales thereof or  a sufficient part thereof as the case may be.  If 
the expenses incurred by the Department are less than the amount payable to the contractor at his 
agreement rate, the difference shall not be paid to the contractor. 
 
CLAUSE  :  15    MEASUREMENTS OF WORK BEYOND REACH 
 
 If the contractor shall give, not less than seven days notice in writing to the Engineer or his 
representative, before covering up or otherwise placing beyond the reach of measurements, any 
work in order that the same may be measured and correct dimensions thereof be taken before the 
same is so covered up or placed beyond the reach of measurement and shall not cover up any 
work without the consent in writing of the Engineer or his Representative shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurement without such notice having been given or the Engineer consent 
being obtained the same shall be uncovered at the contractors expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which the same was 
executed. 
CLAUSE  : 16   ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 
 
 All work under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer and his authorized 
representative and other superior officers related to Quality Control and of Chief Technical 
Examiner's office and the contractor shall at all times during the usual working hours and at all 
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other times at which reasonable notice of the visit of such officers have been given to the 
contractor, either himself be present to receive orders and instructions, or have a responsible agent 
duly accredited in writing, present for that purpose.  Orders given to the contractor's agent shall be 
considered to have the same force as if they had been given to the contractor himself. 
 
 If it shall appear to the Engineer or his authorized representative at work or to the Chief 
Technical Examiner or his subordinate Officers, that any work has been executed with unsound, 
imperfect, or unskillful workmanship, or with materials or articles provided by him for the 
execution of the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract the contractor shall, on demand in writing which shall be 
made within six months of the completion of the work from the Engineer specifying the work, 
materials or articles complained of notwithstanding that the same may have been passed, certified 
and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, 
as the case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charges and cost.  In the event of 
the failing to do so within a period specified by the Engineer in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under Clause 2 of the contract 
(for non-completion of the work in time) for this default. 
 

In such case the Engineer may not accept the item of work at the rates applicable the item 
of work at the rates applicable under the contract but may accept such items at reduced rates as 
the competent authority may consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety ad utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor.  Decision of the Engineer to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 
 
CLAUSE  :  17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING   
             MAIN TENANCE PERIOD 
 
 If the contractor or his working people or servants shall break, deface, injure or destroy 
and part of building, in which they may be working, or any building, main or ancillary or other 
installation fixture etc. or any part of it is being executed or if any damage shall happen to the 
work while in progress, from any cause whatsoever or if any defect, shrinkage or other faults 
appear in the work within twelve months after a certificate final or otherwise of its completion 
shall have been given by the Engineer as aforesaid arising out of defective or improper materials 
or workmanship, the contractor shall upon a receipt of a notice in writing on that behalf make the 
same good at his own expense, or in default the Engineer may cause the same to be made good by 
other workman and deduct the expense from any sums that may be due or at any time thereafter 
may become due to the contractor or from his security deposit, or the proceeds of sale thereof or 
of a sufficient portion there of from the security deposit of the contractor. 
 
CLAUSE  : 18  CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.  
 
 The contractor shall provide at his own cost all materials (except such special materials if 
any, as may in accordance with the contract be supplied by Employer plant tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work.  Whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred to in these conditions or 
not, or which may be necessary for the purpose of satisfying or complying with the requirements 
of Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or 
which he is entitled to require together with carriage therefore to and from the work.  The 
contractor, shall also supply without charge the requisite number of persons with the means and 
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materials, necessary for the purpose of setting out works, and counting, weighing and assisting in 
the measurement for examination at any time and from time to time of the work or materials.  
Failing his so doing the same may be provided by the Engineer at the expense of the contractor 
and the expense may be deducted, from any money due to the contractor, under the contract 
and/or from his security deposit thereof. 
 
CLAUSE : 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN  
 
 In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the 
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a workman 
employed by the contractor the amount of the compensation so paid; and without prejudice to the 
rights of the Employer under Section 12, sub-section (ii) of the said Act.  Employer shall be at 
liberty to recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by Employer to the contractor whether under this contract or otherwise.  
Employer shall not be bound to contest any claim made against it under Section 12, sub-section (i) 
of the Said Act, except on the written request of the contractor and upon his giving to Employer 
full security for all costs for which Employer might become liable in consequence such claim. 
 
CLAUSE  : 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF   
  CONTRACTOR FAILS 
 
 In every case in which by virtue of the provisions of the contract labour (Regulation and 
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) 
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in 
execution of the works or to incur any expenditure providing welfare and health amenities 
required to be provided under the above said Act and the Rules under Clause 19 and sanitary 
arrangements for workers employed by Contractors.  NSC will recover from the contractor the 
amount of  wages so paid or the amount of expenditure so incurred; and without prejudice to the 
right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section (4) of the 
contractor Labour (Regulation & Aboklition Act 1970).  Employer shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due to 
the contractor whether under this agreement or otherwise.  Employer shall not be bound to contest 
any claim made against section 20 sub section (1) & Section 21, sub-section (4) of the said Act, 
except on the written request of the contractor and upon his giving to the Employer full security 
for all costs for which Employer might become liable in contesting such claim. 
 
CLAUSE : 19  ENGAGEMENT OF STAFF AND LABOUR 
 
 The contractor shall, unless otherwise provided in the contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their payment 
housing, feeding and transport. 
 
a) The Contractor shall, at all times during the continuity  of the contract, comply fully with 
all existing Acts, regulations and by laws including all statutory amendments and re-enactment of 
Stare or Central Government and other local authorities and any other enactments, notifications 
and acts that may be passed in future either by the State or the Central Government or local 
authority, including Indian Workmen's Compensation Act, Contract Labour (Regulation and 
Abolition) Act 1970 and Equal Remuneration Act 1976.  Factories Act, Minimum Wages Act, 
Provident Fund Regulations, Employees Provident Fund Act, schemes made under the same Act 
and also labour Regulations made by Government from time to time.  Health and Sanitary 
Arrangement for Workmen, Insurance and other benefits and shall keep Employer indemnified in 
case any action is commenced by competent authorities for contravention by the Contractor.  If 
the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or observe, 
or for non observance of the provisions stipulated here forth on the part of the Contractor, the 
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Engineer shall have the right to deduct from nay moneys due to the Contractor, his amount of 
Performance Security or recover from the Contractor personally any sum required or estimated to 
be required for making good the loss or damage suffered by the Employer.  Provided, however, 
the Employer shall have no other responsibility in connection with the employees of the 
contractor, who shall, in no case, be treated as the employees of the Employer at any point of 
time. 
 
19.1 AGE OF LABOUR  
 
 No labourer  below the age of eighteen years shall be employed on the work. 
 
19.2 FAIR WAGES 
 
 The contractor shall pay the labourers engaged by him on the work not less than a fair 
wages, which expression shall mean, whatever for time or piecework, the respective rates of 
wages fixed by Govt. Department as fair wages for the area payable to the different categories of 
labourers or those notified under the Minimum wages Act for corresponding employees, of the 
Employer/Client, whichever may be higher. 
                           
 The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a 
fair wage to labourer indirectly engaged on the works, including any labour engaged on the 
works, including any labour engaged by sub-contractor in connection with the said works as if the 
labourer had been directly employed by him. 
 
NOTE:- 
 
1. The contractor shall, before he commences the work, display, and correctly maintain, in a 
clean and legible conditions at a conspicuous place on the site, notices in English and in a 
language spoken by the majority of the workers, stating therein the rate of wages which have been 
fixed as fair wages and the hours of work for which such wages are earned and send a copy of 
such notices to the Engineer.  
 
2. The Contractor shall maintain records of wages and other remuneration paid to his 
employees in such form as may be convenient and as per the requirements of the 
Employer/Engineer and the conciliation Officer (Central), Ministry of Labour, Government of 
India or such other authorised person appointed by the Central or State Government and the same 
shall include the following particulars of each worker: 
 
 i) Name, worker's number and grade. 
 ii) Rate of daily or monthly wage. 
 iii) Nature of work on which employed. 
 iv) Total number of days worked during each wage period. 
 v) Total amount payable for the work during each wage period. 
 vi) All deductions made from the wage with details in each case of the ground  
 for which the deduction is made. 
 vii) Wage actually paid for each wage period. 
 
 
3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 
 
4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last 
entry. 
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19.3  SAFETY PROVISIONS  
 
 In respect of labour directly or indirectly employed in the work for the performance of the 
contractor's part of this agreement the contractor shall at his own expense arrange for the safety 
provisions as per Safety code of CPWD.  Safety code framed from time to time and shall at his 
own expense provide for all facilities in connection therewith.  In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.  
 
19.4   The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true 
statement showing, in respect  of the second, half of the preceding month and the first half of the 
current month respectively:- 
 
(1) the number of labourers employed by him on the work. 
 
(2) their working hours. 
 
(3) the wages paid to them. 
 
(4) the accidents that occurred during the said fortnight showing the circumstances  under 
which they happened and the extent of damage and injury caused by them,    
 
(5) the number of female workers who have been allowed Maternity Benefit  according to 
Clauses and amount paid to them. 
 
 Failing which the contractor shall be liable to pay to Employer, a sum not exceeding 
Rs.200/- for each default or materially incorrect statement.  The decision of the Engineer shall be 
final in deducting from any bill due to the contractor amount levied as fine and be binding on the 
contractor. 
 
19.5 HEALTH AND SANITATION 
 

 In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor's part of this agreement, the contractor shall comply with or cause to be complied 
with all the rules framed by Govt. from time to time for the protection of health and sanitary 
arrangements for workers employed by Employer and its contractors. 
 
19.6 MATERNITY BENEFITS  

 
 Leave and pay during leave shall be regulated as follows: 
 
(1) Leave : 
 (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto  and 
including the day of delivery and 4 weeks following that day. 
 (ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 
(2) Pay : 
 (i) In the case of delivery leave day during maternity leave will be at the rate of the  
women's average daily earnings calculated on the total wages earned on  the days when full time 
work was done during a period of 3 months immediately preceding the date on which she gives 
notice that she expects to be confide  or at the rate of Rupees one only a day whichever is greater. 
 (ii) In case of miscarriage leave pay at the rate of average daily earning 
 calculated on the total wages earned or the days when full time work was done  during a 
period of 3 months immediately preceding the date of such miscarriage. 
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19.7   In the event of the contractor(s) committing a default or breach of any of the provisions of 
the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection 
of health and sanitary arrangements for the workers as amended from time to time or furnishing 
any information submitting or filling any statement under the provisions of the above Regulation 
and rules which is materially incorrect, he/they shall without prejudice to any other liability pay to 
the Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, 
submitting, filling such materially incorrect statements and in the event of the contractor(s) 
defaulting continuously in this respect, the penalty may be  enhanced to Rs.200/- per day for each 
day of default subject to a maximum of 5 percent of the estimated cost of the work put to the 
tender.  The decision of the Engineer shall be final and binding on the parties. 
 
 Should it appear to the Engineer that the contractor(s) is/are not properly observing and 
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules and 
the provisions of the Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred the said 
Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring that 
the said Rules be compiled with and the amenities prescribed therein be provided to the work 
people within a reasonable time to be specified in the notice.  If the contractor(s) shall fail within 
the period specified in the notice to comply with and observe the said Rules and to provide the 
amenities to the work people as aforesaid, the Engineer shall have the power to provide the 
amenities to herein before mentioned at the cost of the contractor(s) shall erect, make and 
maintain at his/their own expense and to approved standards all necessary as huts and sanitary 
arrangements required for his/their work people if the same shall not have been erected or 
construction, according to approved standard, the Engineer-in charge shall have power to give 
notice in writing to the contractor(s) requiring that the huts and sanitary arrangements be 
remodeled and/or reconstructed according to approved standard and if the contractor(s) shall fail 
to remodel or reconstruct such huts and sanitary arrangement according to approved standards 
within the period specified in the notice, the Engineer shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards at the cost of the 
Contracts(s). 
 
4. The site selected for the camp shall be high ground, removed from jungle. 
 
5. Disposal of excreta:  The contractor(s) shall make necessary arrangements for the disposal of 
excreta from the latrines by transience or incineration which shall be according to the 
requirements laid down by the Local Health Authorities.  If trenching or incineration is not 
allowed, the contractor(s) shall make arrangements for the removal to the excreta through the 
Municipal Committee/Authority and inform it about the number of labourers employed so that 
arrangements may be made by such committee authority for the removal of the excreta.  All 
charges on this account shall be borne by the contractor and paid direct by him to the Municipal 
Committee/Authority.  The contractor shall provide one sweeper for every 8 sets in case of dry 
system. 
  
6. Drainage: The contractor(s) shall provide sufficient arrangements for draining  away sludge 
water so as to keep the camp neat and tidy. 
 
7. The contractor(s) shall make necessary arrangement of keeping the camp area  sufficiently 
lighted to avoid accidents to the workers. 
 
8. Sanitation: The contractor(s) shall make arrangements for conservancy and  sanitation in the 
labour camps according to the rules of the Local Public Health and Medical authorities 
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19.8   The contractor(s) shall at his/their own cost provide sufficient number of huts 
 (hereinafter referred to as the camp) of the following specifications on a suitable  plot of 
land to be approved by the Engineer: 
 
1. a) The minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor area to be 
provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of the worker's family staying with 
the labourer. 
 
 b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 
1.80 m x 1.50 m (6'x5') adjacent to the hut. 
 
c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 
each on the scale of not less than four per each one hundred of the total strength, separate latrines 
and urinals being provided for women. 
 
 d) The contractor(s) shall construct sufficient number of bathing & washing  places, 
one undid for every 25 persons residing in the camp.  These bathing and  washing places shall be 
suitably screened.  
 
2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer.  The floor may be kutchha but 
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground.  The 
roofs shall be laid with thatch or any other materials as may be approved by the Engineer.  The 
Contractor shall ensurethat throughout the period of their occupation the roof remain water-tight. 
 
 b) The contractor(s) shall provide each hut with proper ventilation. 
 
 c) All doors, windows and ventilators shall be provided with suitable leaves  for 
security purpose. 
 
 d) There shall be kept an open space of at least 7.2m (8 yards) between the  rows of 
huts which may be reduced to 6 m. (20 ft.) according to the availability of  site with construction 
will be allowed. 
 

3. WATER SUPPLY : 
 
 The Contractor(s) shall provide adequate supply of water for the use of labourers. The 
provisions shall not be less than 2 gallons of pure and whole some water per head per day for 
drinking purposes and 3 gallons of clean water per head per day for bathing and washing purpose.  
Where piped water supply is available, supply shall be at  shall pay all fees and charges therefore. 
 
4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE :   
 
 No maternity leave benefit shall be admissible to a woman unless she has been employed 
for a total period of not less than 6 months immediately proceedings the date on which she 
proceeds on leave. 
 
5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as 
shown below in Annexure I and II the same shall be kept at the place of work. 
 
19.9 
 The Engineer-in-charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors employ upon the work who may be incompetent 
or misconduct himself and the contractor should forthwith comply with such requirements. 
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19.10:  It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by anybody unauthorized during construction and is hander over to the Engineer 
with vacant possession of complete building.  If such building though completed is occupied 
illegally, then the Engineer shall have the option to refuse to accept the said buildings.  Any delay 
in acceptance on this account will be treated as delay in completion and for such delay a levy up 
to 5% of the estimated cost put to the tender may be imposed by the Engineer whose decision 
shall be final both with regard to the justification and quantum and be binding on the Contractor. 
 
  However, the Employer may require the contractor to remove the illegal occupation any 
time on or before construction and delivery. 
 
CLAUSE  : 20  MINIMUM WAGES ACT TO BE COMPLETED WITH  
 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 
Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other 
Laws affecting contract labour that may be brought into force from time to time. 
 
CLAUSE : 21 WORK NOT  TO BE SUBLET ACTION IN CASE OF INSOLVENCY 
 
 The contract shall not be assigned or sublet without the written approval of the Engineer 
and if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to 
do so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, 
shall either directly or indirectly, be given promised or offered by the Contractor or any of his 
servant or agent to any public officer or person in the employ of NSC in any way relating to his 
office or employment, or if any such officer or person shall become if any way directly or 
indirectly interested in the contract, the Engineer on behalf of the Managing Director shall have 
power to adopt any of the courses specified in Clause 3 as he may deem best suited in the interest 
of NSC and in the event of any of these courses being adopted the consequences specified in the 
said Clause 3 shall ensure. 
 
CLAUSE : 22  
 
 All sums payable by way of compensation under nay of these conditions shall be 
considered as reasonable compensation to be supplied to the use of Employer without reference to 
the actual loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE  : 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 
 
 Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer shall be obtained before any changes  is made in the constitution of the firm.  Where the 
contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the work as aforesaid is not 
obtained, the contract shall be deemed to have been as singed in the contravention of Clause 21 
hereof and the same action may be taken, and the same consequences shall ensure as provided in 
the said Clause 21. 
 
CLAUSE  :  24 
 
 All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respect of the Engineer who shall be entitled to directly at what point 
or points and in what manner they are to be commenced, and from time to time carried on. 
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CLAUSE  :  25 SETTLEMENT OF DISPUTES AND ARBITRATION 
 
25.1 ENGINEERS' DECISION 
 
 If a dispute of any kind whatsoever arises between the Employer and the contractor in 
connection with, or arising out of, the contract or the execution of the works, whether during the 
execution of the works or after their completion and whether before or after repudiation or other 
termination of the contract, including any dispute as to any opinion, instruction, determination, 
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 
writing to the Engineer, with a copy to the other party.  Such reference shall state that it is made 
pursuant to this clause.  No letter than the eighty fourth day after the day on which he received 
such reference the Engineer shall give notice of his decision to the employer and the contractor.  
Such decision shall state that it is made pursuant to the Clause. 
 
 Unless the contract has already been repudiated or terminated, the contractor shall, in 
every case, continue to proceed with the works with all due diligence and the contractor and the 
employer shall give effect forthwith to every such decision of the Engineer unless and until the 
same shall be revised, as hereinafter provided, in an amicable settlement or an arbitrator award. 
 
 If either the Employer or the contractor be dissatisfied with any decision of the Engineer 
or if the Engineer fails to give notice of his decision on or before the eighty fourth day after the 
day on which he received the reference, then either the Employer or the contractor may, on or 
before the seventieth day after the day on which he received notice of such decision,  on or before 
the seventieth day after the day on which the said period of 84 days expired, as the case may be 
given notice to the other party, with a copy for information to the Engineer, of his intention to 
commence arbitration, as herein after provided, as to the matter in dispute.  Such notice shall 
establish the entitlement of the party giving the same to commence arbitration, as hereinafter 
provided as to such dispute and subject to Sub Clause 25.4 no arbitration in respect thereof may 
be commenced unless such notice is given. 
 
 If the Engineer has given notice of his decision as to a matter in dispute to the Employer 
and the Contractor and no notice of intention to commence arbitration as to such dispute has been 
given by either the Employer or the Contractor on or before the seventieth day after the day on 
which the parties received notice as to such decision from the Engineer, the said decision shall be 
come final and binding upon the employer and the contractor.  Request for arbitration by the 
contractor shall be entertained by the employer only after completion of work. 
 
25.2    AMICABLE SETTLEMENT 
 
 Where notice of intention to commence arbitration as to a dispute has been given in 
accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and 
attempt has first been made by the parties to settle such dispute amicably.  Provided that, unless 
the parties otherwise agree, arbitration may be commenced on or after the fifty sixth day after the 
day on which notice of intention to commence arbitration of such dispute was given, whether or 
not any attempt at amicable settlement thereof has been made. 
 
25.2 ARBITRATION:- 
 
 The arbitration on this tender shall be governed by the following conditions:- 
 
 Except where otherwise provided for in the sub contract all questions and disputes relating 
to the meaning of instructions herein before mentioned or as to any other question, claim, right 
matter of anything whatsoever, in any arising out of or relating to the sub contract, specification, 
estimates, instructions, orders or these conditions or otherwise concerning    the works, or the 
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execution or failure to     execute the same    whether     arising during the     progress   of the    
work or after completion of    abandonment   thereof or any    matter     directly or    indirectly 
connected    with this    agreement    shall   be   referred    to the    sole    arbitration   of the    
Managing   Director of     NSC   and    if    the 
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of 
such other person appointed by the M.D. NSC willing to act as such arbitrator.  There will be no 
objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall not 
have been directly connected with the execution of the work of the project.  In case the arbitrator 
so appointed is unable to act for any reasons.  Managing Director, NSC in the event of such 
inability shall appoint another person to act as Arbitrator in accordance with the terms of the sub 
contract.  Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor.  It is also a term of this contract that no person other than a person 
appointed by Managing Director, NSC as aforesaid should act as Arbitrator. 
 
 Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory 
modification or reenactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration proceeding under this  clause.It is a term of the sub contract that the 
party seeking arbitration shall specify the dispute to be referred to arbitration under this clause 
together with the amount or amounts claimed in respect of  each dispute(s).  The arbitrator may 
from time to time with the consent of the parties enlarge the time for making and publishing the 
award.  The work under the sub contract shall nevertheless continue during the 
arbitration/proceedings.  The Arbitrator shall be deemed to have entered on the reference on the 
date he issues notice to both the parties fixing the date of the first hearing.  The Arbitrator shall 
give a separate reasoned award in respect of each reference referred to. 
 
25.3.3 The ward of the arbitrator shall be conclusive and binding on all parties to this contract. 
 
CLAUSE : 26  CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT    
 RIGHTS   
 
 The contractor shall fully indemnify the Employer against any action claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and 
shall pay any royalties which may be payable in respect of any article or part thereof included in 
the contract.  In the event of any claims made under or action brought against Employer in respect 
of any such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses, to settle any dispute or to conduct any litigation 
that may arise there from.  Provided that the contractor shall not be liable to indemnify the 
Employer if the infrigent of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer in this behalf. 
 
CLAUSE :  27  LUMPSUM PROVISIONS IN THE TENDER 
 

When the estimate on which a tender is made includes lump sums in respect of parts of the 
work the contractor shall be entitled to payment in respect the items of work  
 
involved or the part of the work in question at the same rates as are payable under this contract for 
such items or if the part of the work in question is not, in the opinion of the Engineer capable of 
measurement, the Engineer may at his discretion pay the lump sum amount entered in the 
estimates and the certificate in writing of the Engineer shall be final and conclusive against the 
contractor with regard to any sum or sums payable to his under the provisions of the clause. 
 
CLAUSE : 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 
 
In the case of any class or work for which there is no such specification as is mentioned in Clause 
(1), such work shall be carried out in accordance with the district specification and in the event of 
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there being no district specification, then in such case the work shall be carried out in all respect 
in accordance with the instructions and requirements of the Engineer. 
 
CLAUSE :  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE   
  FROM CONTRACTOR 
29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract against the contractor the Engineer or Employer shall be entitled to withhold and also 
have a lien to retain such sum or sums in whole or in part from the security, if any deposited by 
the Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to 
withhold the security deposit, if any, furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim.  In the event of the security being in 
sufficient to cover the claimed amount or amounts or if not security has been taken from the 
contractor the Engineer or Employer shall be entitled to withhold and have a lien to retain to the 
extent of such claimed amount or amounts referred to above from any sum or sums, found 
payable or which at any time there-after become payable to the contractor under the same contract 
or any other contract pending finalization or adjudication of any such claims. 
 
It is an agreed terms of the contract that the sum of money or moneys so withhold or retained, 
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as 
such by the Engineer/Employer till the claim arising out of or under the contract is determined by 
the Arbitrator, and that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred to above and duly 
notified as such to the contractor.  For the purpose of this clause, where the contractor is a 
partnership firm or limited company, the Engineer or Employer shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or in part from any 
sum found payable to any partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 
 
29.2 Employer shall have the right to cause and audit and technical examination of the work 
and the final bills of the contractor including all supporting vouchers, abstract etc. to be made 
after payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been over paid in respect of any work done by the contractor under the contract or 
any work claimed by him to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of overpayment and it shall be lawful 
for the Employer to recover the same from him in the manner prescribed in sub-clause (I) of this 
clause or in any other manner legally permissible and if it is found that the contractor was paid 
less than what was due to him under it, the amount of such under payment shall be duly made by 
the Employer. 
 
 Provided that Employer shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has been agreed 
upon between the Employer or Engineer on the one hand and the contractor on the other under 
any term of the contract permitting payment for work after assessment by the Employer or the 
Engineer. 
 
29.3        LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 
 Any sum of money due and payable to the contractor (including the security deposit 
returnable to him as under the contract) may be withhold or retained by way lien by the Engineer 
or the Employer or any other contracting person or persons through Engineer against any claim of 
the Engineer or Employer or such person or persons.  In respect of payment of a sum money 
arising out of or under any other contract made by the Contractor with the Engineer or the 
Employer or with such other person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained under this clause 
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by the Engineer or the Employer or till his claim arising out of in the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent 
court as the case may be and that the contractor shall have not claim for interest or damage 
whatsoever on this account or on any other ground in respect of any sum of money withhold or 
retained under clause and duly notified as such to the contractor. 
 
CLAUSE : 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA  
   MINING LABOUR NOT PERMISSIBLE. 
 The contractor shall not employ coal mining or controlled area labour falling under any 
category whatsoever on or in connection with the work or recruit labour from area within a radius 
of 32 km (20 miles of the controlled area).  Subject as above the Contractor shall employ 
imported labour on i.e deposit imported labour or labours imported by the Contractor from area 
from which import is permitted. 
 
 Where ceiling price for imported labour has been fixed by state or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the Contractor. 
 
 The Contractor shall immediately remove any labourer who may be pointed out by the 
Engineer being a coal mining or controlled area labourer.  Failure to do so shall render the 
Contractor liable to pay to employer a sum calculated at the rate of Rs.10 per labourer.  The 
certificate of the Engineer about the number of causal mining or controlled area labour and the 
number of days which they worked shall be final and binding on the contractor. 
 
 It is declared and agreed between the parties that the aforesaid stipulation in this clauses is 
one in which the public are interested within the meaning of the exception of Section 74 of Indian 
Contract Act 1872. 
 
Explaination - Controlled Area means the following areas -  Districts of Dhanbad, Hazaribagh, 
Jamtra- a sub-division under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum, 
Bardwan district of Bilaspur. 
 
 Any other area which may be declared as controlled Area by or with the approval of the 
Central Government. 
 
CLAUSE : 31  UN-FILTERED WATER SUPPLY 
 
 The Contractor(s) shall make his/their own arrangements for unfiltered water required for 
the work and nothing extra will be paid for the same.  This will be subject to the following 
conditions : 
 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer. 
 
ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost 
of contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the 
opinion of the Engineer unsatisfactory. 
 
31.1 DEPARTMENTAL WATER IF AVAILABLE   
  
 Unfiltered water if available will be supplied to the Contractor by the Engineer subject to 
the following conditions: 
i) The water charges @ 1% shall be recovered on gross amount of the work done. 
ii) The Contractor (s) shall make his/their own arrangements of water connection and 
 the laying of pipe lines from existing mains or source of supply. 
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iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be 
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in 
the event of any temporary break down in water supply of the employee so that the progress of 
his/their work is not held up for want of water.  No claim of damage of refund of water charges 
will be entertained on account of such break down. 
  
CLAUSE : 32  ALTERNATE WATER ARRANGEMENTS 
 
 Where there is no piped water supply arrangement and the water is taken by the Contractor 
from the wells or hand pump constructed by the Employer no charges shall be recovered from the 
Contractor on that account.  The contractor shall however, draw water at such hours of the day 
that does not  interfere with the normal use for which the hand pump and wells are intended.  He 
will also be responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him.  The Engineer shall be the final authority to determine the 
cost recoverable from the contractor on this account. 
 The Contractor shall be allowed to construct temporary wells in land for taking water for 
construction purposes only after he has got permission of the Engineer in writing.  No charges 
shall be recovered from the Contractor on this account by the Contractor shall be required to 
provide necessary safety arrangements to avoid any accidents or damage to adjacent building road 
and service lines.  He shall be responsible for any accident or damage caused due to construction 
and subsequent maintenance of the wells and shall restore the ground to its original condition after 
the walls are dismantled on completion of the work.   
 
CLAUSE :  33  HIRE OF PLANT AND MACHINERY 
 
i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & 
Machinery listed in Schedule 'C' and stipulated for issue to the contractor.  If the contractor 
requires any item of T & P on hire from the T & P available with the Employer over and above 
the T & P stipulated for issue, the Employer will, if such item is available, hire it to the contractor 
at rates to be agreed upon between him and the Engineer. In such a case all the conditions 
hereunder for issue of T & P shall also be applicable to such T & P as is agreed to be issued. 
ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental 
equipment shed at __________________ and the Contractor shall bear the cost of their carriage 
from the shed to the site of work and back.  The contractors shall be responsible to return the plant 
& machinery with condition in which it was handed over to him and he shall be responsible for all 
damage caused to the said plant & machinery at the site of work for elsewhere in operations & 
otherwise during transit including damage to or loss of plants and for all losses due to his failure 
to return the same soon after the completion of the work for which it was issued.  The Engineer 
shall be the sole judge to determine the liability of the contractor and its extent in this and regard 
and his decision shall be final & binding on the contractor. 
iii) The plant & machinery as stipulated above will be issued as & when available and if 
required by the contractor shall his program of work according to the availability of the plant & 
machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the 
Department. 
 
iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date 
of the plant and machinery is made over up to and inclusive of the date of its return in good order 
even though the same may not have working for any cause except for major breakdown due to no 
fault. 
 
v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 
one hour lunch break.  In case of an urgent work, however, the Engineer may at his discretion, 
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allow the plant and machinery to be worked for more than normal period of 8 hours a day in that 
case the hourly hire charges for overtime to be borne by the contractor. 
 
vi) Log book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the Department and will be attested by the 
contractor or his authorized agent daily. 
 
vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and 
the drum washed at the close of the work each day or each occasion. 
 
viii) In case of road rollers for consolidation are employed by the contractor himself, log book 
for such rollers shall be maintained in the same manner as is done in case of departmental rollers 
maximum quantity of any items to be consolidated for each roller day shall be also be same as in 
Annexure. 
 
ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated 
issue rate. 
 
x) The contractor shall be responsible to return the plant and machinery in the conditions in 
which it was handed over to him and he shall be responsible for all damages caused to the said 
plant and machinery at the site of work or elsewhere when the operation or otherwise or during 
transit including damage to or loss of parts, and for all losses due to his failure and return the 
same soon after the completion of the work for which it was issued.  The Engineer shall be the 
sole authority to determine the liability of the contractor and its extent in this regard and his 
decision shall be final and binding on the contractor. 
 
xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the 
safety of machinery and materials supplied by the employer to the contractor related to this 
contract. 
 
CLAUSE : 34  CONDITION RELATING TO USE OF ASPHALT MATERIALS 
 
i) The contractor undertakes to make arrangements for the supervision of the work by the 
firm supplying the tar or bitumen used. 
 
ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 
standard formulas before the process of the painting is started and shall hypothecate it to the 
Engineer.  If ay bitumen or tar remains unused on completion of the work on account of lesser use 
of materials in actual execution for reasons other than authorised changes of specification & 
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused 
materials as determined by the Engineer shall be made and the materials returned to the 
contractors. Although the materials are hypothecated to employer the contractor undertakes the 
responsibility for their proper watch safe custody and protection against all risks.  The materials 
shall not be removed from site of work without the consent of the Engineer in writing. 
 
iii) The contractor shall be responsible for rectifying defects noticed within a year from the 
date of completion of the work and the portion of the security deposit relating to asphaltic work 
shall be refunded after the expiry of this period. 
 
CLAUSE : 35  EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES  
 
 Contractors superintendence, supervision, technical staff and employees. 
i. The contractor shall provide all necessary superintendence during execution of the work and as 
along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
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 The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer the name, qualifications, 
experience, age, address and other particulars along with certificates, of the principal technical 
representative to be in charge of the work.  Such qualifications and experience shall not be lower 
than specified in schedule 'f'.  The Engineer shall within 15 days of receipt of such 
communication intimate in writing his approval or otherwise of such a representative according to 
the provisions on the contractor in this respect.  Such a principal technical representative shall be 
appointed by the contractor soon after receipt of the approval from Engineer and shall be available 
at site within fifteen days of start of work.  
 
 If the contractor (or any partner in case of firm/company) who himself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal technical 
representative but the contractor shall designate and appoint a responsible agent to represent him 
and to be present at the work whenever the contractor is not in a position to be so present.  All the 
provisions applicable to the principal technical representative under the Clause will also be 
applicable in such a case to contractor or his responsible agent.  The principal technical 
representative and/or the contractor shall on receiving reasonable notice from the Engineer or his 
designated representative(s) in charge of the work in writing or in person or otherwise, present 
himself to the Engineer and/or at the site of work, as required, to take instructions.  
 
  Instructions given to the principal technical representative or the responsible agent shall be 
deemed to have the same force as if these have been given to the contractor.  The principal 
technical representative and/or the contractor or his responsible authorized agent shall be actually 
available at site during important stages of execution of work, recording of measurement of works 
and when ever so required by the Engineer, his designated representative in the site order book 
and shall affix his signature in token of noting down the instructions and in token of acceptance of 
measurements. 
 
 If the Engineer whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative or agent is effectively appointed or is effectively 
attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor 
as specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and 
measurement recorded in measurement book shall be final and binding on the contractor.  Further, 
if the contractor fails to appoint a suitable technical representative or responsible agent and if such 
appointed persons are not effectively present or do not discharge their responsibilities 
satisfactorily, the Engineer shall have full powers to suspend the execution of the work until such 
date as a suitable agent is appointed and the contractor shall be held responsible for the delay so 
caused to the work.  The contractor shall submit a certificate of employment of the technical 
representative/responsible agent along with every on account bill/fixed bill and shall produce 
evidence if at any time so required by the Engineer. 
 
 The contractor shall provide and employ on the site only such technical assistance as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 
 
 The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 
 The Engineer shall be at liberty to object to and require the contractor to remove from the 
works any person who in his opinion misconducts himself or is incompetent or negligent in the 
performance of his duties or whose employment is otherwise considered by the Engineer to be 
undesirable.  Such person shall not be employed again at works site without the written 
permission of the Engineer and the persons so removed shall be replaced as soon as possible by 
competent substituted.  
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CLAUSE : 36  APPRENTICES ACT  PROVISIONS TO BE COMPLIED WITH   
 The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules 
and Orders issued there under from time to time.  If he fails to do so, his failure will be a breach 
of contract and the Engineer may, in his discretion cancel the contract.  The Contractor shall also 
be liable for any pecuniary liability arising on account of any violation by him of the provisions of 
the Act. 
 
CLAUSE :  37 
 
 The whole work, may be spilt up between two or more contractors or accepted in part and 
not in entirely, if considered expedient. 
 
CLAUSE  :  38 LEVY/TAXES PAYABLE BY CONTRACTOR 
 
i) Sales tax or any other tax on material in respect of this contract shall be payable by 
contractor and Employer shall not entertain any claim whatsoever in this respect. 
 
ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the 
red bajri, stone, moorum etc. from local authorities. 
 

ii) If pursuant to on under any law such notification or order any royalty, or the like 
becomes payable by the Employer by the contractor to the State Government.  Local 
authorities in respect of any material  used by the contractor in the works then in such 
a case.   It shall be lawful to the Employer and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from the dues of the 
contractor. 

 
CLAUSE :  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 
 
 Without prejudice to any of the rights or remedies under this contract, if the Contractor 

dies, the Engineer on behalf of the Employer shall have the option of terminating the contract 

without compensation to the Contractor. 

CLAUSE  :  40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR  

  NOT ALLOWED TO TENDER. 

 The contractor shall not be permitted to tender for works in the NSC in which his near 

relative is posted capacity between the grade of superintending Engineer and Assistant Engineer 

(both inclusive) and similar cadre officials of other discipline.  He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by him and who 

are near relative to any officer in the National Seed Corporation.  Any breach of this conditions by 

the Contractor would render him liable to be removed from the work of these Corporations. 

NOTE: 
 By the terms 'near relatives' is meant wife, husband, parents and grant parents, children 

and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in 

laws. 
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CLAUSE :  41  NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO    
            YEARS OF RETIREMENT 
 No Engineer or other officer of Employer or client is allowed to work as a contractor 
without prior permission of Employer.  This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who had not obtained 
the permission of Employer aforesaid, before submission of the tender or engagement in the 
contractor's service as the case may be. 
 
CLAUSE  :  42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 
   ISSUED EXCESS 
i) After completion of the work and also at any intermediate stage in the event of non-
 reconciliation of materials issued, consumed and in balance (see Clause 10), 
 theoretical quantity of materials issued by the Employer for use in the work shall be 
 calculated on the basis  and method given hereunder. 
 
a) Quantity of cement & bitumen shall be calculated o the basis of quantity of  cement 
& bitumen required for different items of work as shown in the Schedule  of Rates mentioned in 
Schedule 'F'.  In case any item is executed for which  standard constant executed for which 
standard constants for the consumption of  cement of  bitumen are not available in the above 
mentioned schedule/statement  or can not be derived from the same shall be calculated on 
the basis of standard  formula to be laid down  by the Engineer.  
 
b) Theoretical quantity of steel reinforcement of structural steel sections shall be  taken 
 as the quantity required as per design or as authorized by the  Engineer, including 
authorized lappages, chairs etc. plus 3% wastage due to  cutting into pieces, such theoretical 
quantity being determined and compared with the actual issues each  diameter wise, section 
wise and category wise  separately. 
 
c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig  lead 
 and GI/MS sheets shall be taken as quantity actually required and  measured plus 5% of 
wastage due to cutting into pieces (except in the case of  GI/MS sheets shall be 10%) such 
determination and comparison being made diameter wise and category wise. 
 
d) For any other material as per actual requirements. 
 
ii) Over the theoretical quantities of materials so computed a variation shall be  allowed 
 as specified in Schedule 'F'.  The difference in the net quantities of  material actually 
 issued to the contractor an the theoretical quantities  including such authorized variation, if 
not returned by the contractor or if not fully reconciled to the satisfaction of the Engineer to this 
effect shall be  recovered at the rates   specified in  Schedule  'F'  without     prejudice  to  the  
provision of the relevant  conditions regarding return of materials governing the contract.  
Decision of Engineer in regard to theoretical quantities of materials, which should have been 
actually used as per the Annexure of the standard schedule of rates and recovery at rates specified 
in Schedule 'F', shall be final and binding on the contractor. 
 
For non schedules items, the decision of the Engineer regarding theoretical  quantities of 
materials which should have been actually used, shall be final and  binding on the contractor. 
 
iii) The said action under this clause is without prejudice to the right of the Employer to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications. 
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CLAUSE  :  43 COMPENSATION DURING WAR LIKE SITUATION 
 
 The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until, the work has been delivered to the Engineer and a certificate from him to that 
effect obtained.  In the event of the work or any materials properly brought to the site for 
incorporation in the work being damaged or destroyed in consequence of hostilities or war like 
operation the contractor shall, when ordered in writing by the Engineer, remove in store all 
serviceable materials salvaged from the damaged work and shall be pair at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, 
stacking removal of serviceable materials and for the construction of all works ordered by the 
Engineer such payments being in addition to compensation up to the value of the work, originally 
executed before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for the compensation shall be assessed by the 
Engineer up to Rs.5,000/- and by the Employer concerned for a higher amount.  The contractor 
shall be paid for the damage destruction suffered and for the restoring the material at the rates 
based on the analysis of rates tendered for in accordance with the provision of this agreement.  
The certificate of the Engineer regarding the qty. & quality of materials and the purpose for which 
they were collected shall be final and binding on all parties to this contract. 
 
 Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or war like operations (a) unless the contractor had taken all such precautions against 
air raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. 
not on the site of the work or for any tools and plant, machinery, scaffolding temporary buildings 
and other things not intended for the work. 
 
 In the event of the contractor having to carry out reconstructions as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer. 
 
CLAUSE :  44  RELEASE OF SECURITY DEPOSIT AFTER LABOUR     
             CLEARANCE 
 
 Security deposit will be refunded on furnishing labour  clearance certificate from Labour 
Officer   by the contractor as per CPWD guidelines. 
 
CLAUSE :  45  MONTHLY PROGRESS REPORT 
 
 The contractor shall submit in quadruplicate a monthly progress report to the Engineer 
before the second day of every month.  The format of the report shall be decided in  consultation 
with the Engineer, to meet the work schedule requirement. 
 
CLAUSE :  46  QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 
 
 All materials, Plant and Workmanship shall be 
 
a) of the respective kinds described in the Contract and in accordance with the Engineer's 
instructions, and 
b) subjected from time to time to such tests as the Engineer may require at the place of 
manufacture, fabrication or on the Site or at such other place or places as maybe specified in the 
Contract or at all or any of such places. 
 
 The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus 
and instruments as are normally required for examining, measuring and testing any materials or 
Plant and shall supply samples of materials, before incorporation in the works, for testing as may 
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be selected and required by the Engineer.  The contractor shall bear the cost of samples, testing 
fee, if tested out side in laboratory for testing of material provided in the contract or any other 
material/test not provided in the contract and Engineer feel that the test of this kind is necessary. 
 
CLAUSE :  47  OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 
 
 Some work on the site may be done through other contractors.  In the event of any such 
work, the Contractor shall have to work in full cooperation and in close coordination with other 
contractor(s).  The contractor shall, in accordance with the requirements of the Engineer, afford 
all reasonable opportunities for carrying out the work of other contractors employed by the 
Engineer and their workmen and to the workmen of the Employer and of any other duly 
constituted authorities who may be employed in the execution of near the site of any work not 
included in the contract or any contract which the Employer may enter into in connection with or 
ancillary to the works. 
 
 Any dispute that may arise in this connection will have to be amicably settled by the contractors 
amongst themselves.  If they fail to do so, the matter shall be referred to the Engineer whose decision will 
be final and binding on all the parties, provided that if  as a result of such a  
 
decision of the Engineer any financial obligations or liabilities arise amongst the contractors, the 
same shall be settled between themselves and the Engineer/Employer shall remain indemnified 
against any claim arising out of his decision. 
 
 If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of 
the Engineer. 
 
a) make available to any such other contractor, or to the Employer or any such authority, any 
roads or ways for the maintenance of which the Contractor is responsible or 
 
b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or. 
 
c) provide any other service of whatsoever nature for any such the Engineer shall determine 
an addition to the contract price in accordance with Clause-12 and shall notify the contractor 
accordingly. 
 
d) The Contractor's attention is directed to the fact that during the contract period, 
 other contractors and the Employer's departmental staff will be carrying out 
 various works and maintenance including diversion of drains, roads, rails, oil pipe 
 lines, electric cables and other services on and through areas in which the  Contractor will 
be working.  The contractor shall maintain close liaison with the 
 Engineer to avoid the possibility of delay or inconvenience as a result of these 
 operations and shall be deemed to have allowed for this in his tender. 
 
CLAUSE  :  48 DEFAULT OF CONTRACTOR IN COMPLIANCE 
 
 In case of default on the part of the contractor in carrying out such instruction within the 
time specified therein or, if none, within a reasonable time, the Engineer shall be entitled to 
employ and pay other persons to carry out the same and all costs consequent thereon or incidental 
thereto shall, after due consultation with the Employer be determined by the Engineer and shall be 
recoverable from the contractor by the Employer/Engineer and may be deducted by the Employer 
from any moneys due or to become due to the contractor and the Engineer shall notify the 
contractor accordingly with a copy of the Employer. 
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CLAUSE  :  49 BRIBES/COMMISSION 
 

  Any bribe/commission, gift or advantage given promised by or on behalf of the contractor 
or his partner, agent or servant or any one, on his or their behalf to any officer, servant, 
representative or agent of the Engineer or to any person on his behalf in relation to the obtaining or 
to the execution of this or any other contract with the Employer shall in addition to any criminal 
liability which he may incur, subject to the contractor to the cancellation of this and all  other 
contracts with the Employer and also to the payment of any loss or damage resulting from any such 
cancellation.  The Employer shall be entitled to deduct the amounts so payable from any money 
otherwise due to the contractor under this or any other contract Any Question or dispute as to the 
commission of any offense under the present Clause shall be settled in accordance with the law for 
the time being in force and applicable in India.  

 
CLAUSE :  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 
 The contractor shall not disclose of drawings furnished to him and works on which he is 
engaged without the prior approval of the Engineer in writing.  No photograph of the works or 
any part thereof or plant employed thereon shall be taken or permitted by the contractor to be 
taken by any of his employees or any employees of his sub contractors without the prior approval 
of the Engineer in writing and no such photographs shall be published or otherwise circulated 
without the approval of the Engineer in writing.  
 

SAFETY CODE 
 
 Suitable scaffolds should be provided for workmen for all works that can not safely be 
done from the ground or from solid construction except such short period work as can be done 
safely from ladders.  When a ladder is used an extra 'Mazdoor' shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and handholds 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 
1 (1/4 horizontal and 1 vertical) 
 
ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 
suspended from an overhead support of erected with stationery support shall have a guard rail 
properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the 
floor or platform of such scaffolding or staging and extending along with entire length of the 
outside and ends thereof with only such opening as may be necessary for the delivery of materials.  
Such scaffolding or staging shall be fastened as to prevent it from swaying from the building or 
structure. 
 
iii) Working platform, gangways and stairways should be so constructed that they should not 
sag unduly or unequally and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12 feet) above ground level or floor level, they should be closely hoarded and should 
have adequate width land should be suitably fastened as described in (ii) above. 
 
iv) Every opening in the floor of building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing 
whose minimum height shall be 90 cm (3 feet). 
 
v) Safe means of access shall be provided to all working platform and other working places.  
Every ladder shall be securely fixed.  No portable single ladder shall be over 9m (30 feet) in 
length while the width between side rails rung ladder shall in no case be less than 29 cam (11-
1/2") for ladder up to and including 3m (10 feet) in length.  For longer ladders with width should 
be increased at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not 
exceeding 30cm (12").  Adequate precaution shall be taken to prevent danger from electrical 
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equipment.  No materials on any of the site of work shall be stacked or placed as to cause danger 
or inconvenience to any person or the public.  The contractor shall provide all necessary fencing 
and lights to protect the public from accident, and shall be bound to bear the expenses of defence 
of every suit, action or other proceeding at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit, action proceedings to any such person or which may, with the 
consent of the contractor, be paid to compromise any claim by any such person. 
 
vi) Excavation & Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall at all times 
be supplied with at least one ladder for each 30m (100 feet) in length or fraction  
thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet) above the surface 
of the ground.   The side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of sides 
collapsing.  The excavated materials shall not be placed within 1.5 m (5 feet) of the edges of the 
trench or half of the depth of trench whichever is more.  Cutting shall be done from top to bottom.  
Under no circumstances undermining or undercutting shall be done. 
 
vii) Demolition : Before demolition work is commenced and also during the process of the 
work: 
a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 
 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion or flooding.  No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 
 
viii) All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned:- 
 
a) Workers employed on mixing asphalt materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 
 
b) Those engaged in white washing and mixing or stacking or cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye shields. 
 
d) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 
 
e) When workers are employed in sewers and manholes, which are in active use, the 
contractor shall ensure that the manhole cover are opened and ventilated at least for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent accident 
to the public.  In addition, the contractor shall ensure that the following safety measures are 
adhered to :-  
 
ix (a) Entry for workers into the line shall not be allowed except under supervision of the 
Engineer or his authorized representative. 
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b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 
 
c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and give indication of their presence. 
 
d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, 
no Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 
 
e) Safety belt with rope should be provided to the workers.  While working inside the 
manholes such rope should be handled by two man standing outside to enable him to be pulled out 
during emergency. 
 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind, proper warning signs should be displayed for the safety of the public whenever cleaning 
works undertaken during night or day. 
 
g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
 
i) Workers should not be allowed to work inside the manhole continuously.  He should be 
given rest intermittently.  The Engineer may decide the time up to which a workers may be 
allowed to work continuously inside the manhole. 
 
j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 
k) Air blowers should be used for flew of fresh air through the manholes.  Whenever called 
for.  Portable air blowers are recommended for ventilating the manholes.  The Motors for these 
shall be vapour proof and of totally enclosed type.  Non sparking gas engines also could be used 
but they should be placed at least 2 meters away from the opening and on the lowered side 
protected from wind so that they will not be source of friction on any inflammable gas that might 
by present. 
l) The workers engaged for cleaning the manholes sewers should be properly trained before 
allowing to work in the manholes. 
 
m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and 
gloves non sparkling tools safety lights and gas masks and portable air blowers (when necessary).  
They must be supplied with barrier cream for anointing the lamps before working inside the sewer 
lines. 
 
n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well. 
 
o) If a man has received a physical injury he should be brought out by the sewer immediately 
and adequate medical aid should be provided to him.  
 
p) The extent to which these precautions are to be taken  depend on individual situation but 
the decision of the Engineer regarding the steps in this regard to be taken in an individual case 
will be final. 
x) The contractor shall not employ men and women below the age of 18 years on the work of 
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painting with products containing lead in any form.  Wherever ,an above the age of 18 years are 
employed on the work of lead painting, the following precautions should be taken: 
 
a) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paint. 
 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scraped. 
 
c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during the cessation of work. 
 
xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women 
and men below the age of 18 on the work of painting with product containing lead, in any form 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
 
(a) White lead, sulphate of lead or product containing there pigment shall not be used in 
painting operation except in the form of pastes or paint ready for use. 
 
(b) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 
 
(c) Measures shall be taken wherever required, to prevent danger arising out of from the 
application of a  paint in the form of spray. 
 
(d) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 
 
(e) Over all shall be worn by working painters during the whole of working period. 
 
(f)) Suitable arrangement shall be made to prevent clothing put off during working hours being 
soiled by painting materials. 
 
 
(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by Competent Authority.  
 
(h) Engineer may require when necessary medical examination of workers. 
 
(i) Instructions with regard to special hygienic precautions to be taken in the painting trade 
shall be distributed to working painters. 
 
xii) When the work is done near any place where there is risk of drowning, all necessary 
equipment should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision should be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of the work. 
xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions: 
 
a. (i) These shall be of a good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept in good working order. 
 
 (ii) Every rope used in hoisting or lowering materials or as a means of suspension shall 
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be durable quality and adequate strength, and free from patent defects. 
 
b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signal to operator. 
 
c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension the safe working load shall be ascertained by 
adequate means.  Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load each safe working load and the conditions under which it is applicable 
shall be clearly indicated.  No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except, for the purpose of testing. 
 
d. In case of departmental machines, the safe working load shall be notified by the Elect/. 
Engineer.  As regards contractor's machine the contractor shall notify the safe working load of the 
machine to the Engineer whenever he brings any machinery to site of work and get it verified by 
the Electrical Engineer concerned. 
xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safe guard.  Hoisting appliances should be provided 
with such means as shall reduce to the minimum the risk of accidental descent of the load.  
Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displayed.  When workers employed on electrical 
installations which are already energized insulating mats, wearing apparel, such as gloves, sleeves 
and boots as may be necessary should be provided.  The workers should not wear any rings, 
watches and carry keys or other materials which are the good conductors of electricity. 
xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at near places of work. 
xvi) These safety provision should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot.  The person responsible for compliance of the 
safety code shall be named therein by the contractor. 
xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer, 
Engineer of the department or their representatives. 
xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION 

OR ITS CONTRACTOR. 
1. APPLICATION 
 These rules shall apply to all building and construction works in charge of National Seeds 
Corporation in which twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in progress. 
2. DEFINITION 
 Work place means a place where twenty or more workers are ordinarily employed or are 
proposed to be employed in connection with construction work on any day during the period 
during which the contract work is in progress. 
3. FIRST AID FACILITIES 
 (A) At every work place there shall be provided and maintained so as to be easily accessible 
during working hours first aid boxes at the rate of not less than one box for 150 contract labour or 
part thereof ordinarily employed. 
 (B) The first aid box shall be distinctly marked with a red cross on white good and shall 
contain the following equipment namely" 
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a) For work places in which the number of contract labour employed does not exceed 50 - 
 
i) 6 small sterilized dressings. 
 
ii) 3 medium size sterilized dressings. 
 
iii) 3 large size sterilized dressing. 
 
iv) 3 large size sterilized burn dressings. 
 
v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the 
label. 
 
vi) 1 (3o gms.) bottle of potassium permanganates crystals. 
 
vii) 1 pair scissors. 
 
viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service  and 
Labour Institutes Government of India. 
 
ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 
 
x) 1 snake bite lancet. 
 
xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
 
xii) Ointment for burns. 
 
xiii) A bottle of suitable surgical antiseptic solution. 
 
b) For work places in which the number of contract is labour exceed 50 - 
 
  Each first aid box shall contain the following equipment :- 
 
 i) 12 small sterilised dressings. 
 ii) 6 medium size sterilised dressings. 
 iii) 6 large size sterilised dressings. 
 iv) 6 large size sterilised burn dressings. 
 v) 6 (15 gms.) packets sterilised cotton wool. 
 vi) 1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 
 vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of   
 administration indicated on the label. 
 viii) 1 roll of adhesive plaster. 
 ix)  1 snake bite lancet. 
 x) 1 (3o gms.) bottle of potassium permanganate crystals. 
 xi) 1 pair scissors. 
 xii) 1 copy of the first air leaf let issued by the Director General, Factory   
 Advice Service and Labour Institutes, Government of India.  
 xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 
 xiv) Ointment for burns. 
 xv) Aottle of suitable surgical antiseptic solution. 
 
C) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 
D) Nothing except the prescribed contents shall be kept in the First Aid Box. 
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E) The first aid box shall be kept in charge of responsible person who shall always  be 
readily available during the working hours of the work place. 
 
F) A person-in-charge of the First Aid Box shall be a person trained in First Aid 
 treatment, in work place where the number of contract labour employed is 150 or  more. 
 
G) In work places where the No. of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance of the works, First Aid posts shall be established 
and run by a trained compounder.  The compounder shall be on duty and shall be available at all 
hours when the workers are at work. 
 
H) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or persons suddenly taken ill to the 
nearest hospital. 
 
4. DRINKING WATER 
 
 a) In every work place, there shall be provided and maintained at suitable places, 
easily accessible to labour a sufficient supply of cold water fit for drinking. 
 
 b) Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with storage where such drinking water shall be stored. 
 
 c) Every water supply of storage shall be at a distance of not less than 50 feet from 
any latrine drain or other source of pollution.  Where water has to be drawn from the existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking.  All such wells shall be entirely 
closed in and be provided with a trap door which shall be dust and water proof. 
 
 d) A reliable pump shall be fitted to each covered well, the top door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least once a month. 
 
5. WASHING FACILITIES 
 
 i) In every work place adequate and suitable facilities for washing shall be provided 
and maintained for the use of contract labour employed therein. 
 
 ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 
 
 iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 
 
6. LATRINES AND URINALS 
 
A (i) Latrines shall be provided in every work place on the following scale    
 namely:- 
  (ii) Where female are employed there shall be at least one latrine, for every 25  
 females. 
B (i) Where males are employed, there shall be at least one latrine, for every 25   
 males provided that where the number of males or females exceeds 100, it  
  shall be sufficient if there is one latrine for 25 males or females as the case  
 may be, upto the first 100, and one for every 50 thereafter. 
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 ii) Every latrine shall be under cover & so partitioned off  fastening as to  secure 
privacy, and shall have a proper door and fastenings. 
 
iii) Construction of latrines:  The inside walls shall be constructed of masonry or some 
suitable heat resisting non absorbent materials and shall be cement washed inside and outside at 
least once a year.  Latrines shall not be of a standard lower than bore hole system. 
 
iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 'FOR 
MEN ONLY' or  'FOR WOMEN ONLY' as the case may be. 
 
 (2) The notice shall bear the figure of a man or of a woman as the case may be. 
 
v) There shall be at least one urinal for male workers up to 50 and one for female workers up 
to fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females 
up to the first 500 and one for every 100 of per thereafter. 
 
vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
land sanitary condition at all times. 
 
 b) Latrines and urinals other than those connected with a flush sewerage system shall 
comply with the requirements and urinals of the Public Health Authorities. 
 
vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible 
in or near the latrines and urinals. 
 
viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made by 
means of a suitable incinerator.  Alternately excreta may be disposed of by putting a layer of night 
soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of 
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to 
manure). 
  
 ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer to effect proper disposal of soil and other conservancy work in respect of the contractor's 
workmen or employees on the site.  The contractor shall be responsible for payment of any 
charges which may be levied by Municipal or Cantonment Authority for execution of such work 
on his behalf. 
 
7. PROVISION OF SHELTER DURING REST 
 
 At every place shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour.  The height of each shelter 
shall not be less than 3 metres from the floor level to the lowest part of the roof.  These shall be 
kept clean and the space provided shall be on the basis of 0.6 sqm. per head. 
 
Provided that the Engineer may permit subject to his satisfaction, a portion of the building under 
construction of other alternative accommodation to be used for the purpose. 
 
8. CRECHES 
 
 a) At every work place, at which 20 or more women are ordinarily employed, there 
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shall be provided two room of reasonable dimensions for the use of their children under the age of 
six years.  One room shall be used as a play rooms for the children and the other as their bed 
room.  The rooms shall be constructed, with specifications similar to those given in Clause 19-H. 
 
 b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.  There shall be adequate provision of sweepers to keep the place clean. 
 
 c) The contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots ad bedding in the bed room. 
 
 d) The contractor shall provide one ayaa to look after the children in the crech when 
the number of women workers does not exceed 50 and two ayaa when the number of women 
workers exceed fifty. 
 
9. CANTEEN 
a. In every work place where the work regarding the employment of contract labour is likely 
to continue for six months and wherein contract labour numbering one hundred or more are 
ordinarily employed on adequate canteen shall be provided by the contractor for the use of such 
contract labour. 
b. The canteen shall be maintained by the contractor in an efficient manner. 
 
c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing 
places separately for workers and utensils. 
 
d. The canteen shall be sufficiently lighted at all times when any person has access to it. 
 
e. The floor shall be made of smooth and impervious material and inside walls shall be lime 
washed or colour washed at least once in each year.  Provided that the inside walls of the kitchen 
shall be lime washed every four months. 
f. The premises of the canteen shall be maintained in a clean and sanitary condition. 
g. Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 
 
h. Suitable arrangements shall be made for the collection and disposal of garbage. 
 
i. The dining hall shall accommodate at a time 30 percent of contract labour working at a 
time. 
j. The floor area of the dinning hall, excluding the area occupied by the service counter and 
any furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to 
be accommodated as prescribed in sub Rule 9. 
 
k. (i) A portion of the dining hall and service counter shall be partitioned off and 
reserved for women workers in proportion to their number. 
 
 (ii) Washing places for woman shall be separate and screened to secure privacy. 
 
l. Sufficient table stools, chair or benches shall be available for the number of diners to be 
accomodate as prescribed in sub Rule 9. 
 
m.  (i) There shall be provided and maintained sufficient utensils, crockery, furniture and 
any other equipments necessary for the efficient running of the canteen. 
 
(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic 
condition. 
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(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
 
 (iv) A service counter, if provided, shall have top or smooth and imprevious material. 
 
(v) Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 
 
n. The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 
 
o. The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on 'No profit No loss' and shall be conspicuously display in the canteen. 
 
p. In arriving at the price of the food stuffs, and other articles served in the canteen, the 
following items shall not be taken into consideration as expenditure namely :- 
 
i) The rent of land and building. 
 
ii) The depreciatio and maintenance charges for the building and equipment provided for the 
canteen. 
 
iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 
cutlery and utensils. 
 
iv) The water charges and other charges incurred for lighting and ventilation. 
 
v) The interst and amount spent on the provision land maintenance and equipment provided 
for in the canteen. 
 
q. The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 
 
10. ANTI MALARIAL PRECAUTIONS 
 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineer including the filing up of any borrow pits which may have been dug by him. 
 
11. The above rules shall be incorporated in the contract and in notices inviting tenders and 
shall from an integral part of the contracts. 
 
12. AMENDMENTS 
 
Employer may from time to time, add to or amend these rules and issue such directions as it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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NATIONAL SEEDS CORPORATION LIMITED 
CONTRACTOR LABOUR REGULATION 

SHORT TITLE 
 
1. These regulations may be called the National Seeds Corporation Limited, Contractor 
Labour Regulations. 
 
2. DEFINITIONS:- 
 i) 'Workman' means any person employed by NSC or its contractor directly or indirectly 
through a sub-contractor with or without the knowledge of the National Seeds Corporation to do 
any skilled, semi-skilled or unskilled manual supervisory, technical or electrical work for hire or 
reward whether the terms of employment are expressed or implied but does not include any 
person: 
 
 a) Who is employed mainly in a managerial or administrative capacity : or 
 
 b) Who, being employed in a supervisory capacity drawn wages exceeding five 
hundred rupees per mensem for exercised either by the nature of the duties attached to the office 
or by reason of powers vested in him, functions mainly of managerial nature. 
 
 c) Who is an out worker, that is to say a person to whom, any articles or materials are 
given out by or on behalf of the principal employer to be made up, cleaned, washed, altered, 
ornamental finished, repaired, adopted or otherwise processed for sale for the purpose of the trade 
or business of the principal employer and the process is to be carried out either in the home of the 
out worker or in some other premises, not principal employer. 
 
 ii) Fair Wages shall include every person who undertake whether for time or piece 
work fixed  & notified under the provisions of the Minimum Wages Act from time to time. 
 iii) 'Contractors' shall include every person who undertake to produce a given result 
other than a more supply of goods or articles of manufacture through contract labour or who 
supplied contract labour for any work and includes a sub-contractor. 
 
 iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act. 
 
3. a) Normally working hours of an adult employee should not exceed 9 hours a day & 
in case of child 4-1/2 hours a day.  The working day shall be so arranged that inclusive of interval 
for rest, if any, it shall not spread over more than 12 hours on one day. 
 b) When an adult worker is made to work for more than 9 hours on any day or for 
more than 48 hours in any week he shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages.  Children shall not be made to work extra hours. 
 
 c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance 
with the provisions of the minimum wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
   ii) Where the Minimum wages prescribed by the National Seeds Corporation under 
the Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next proceeding day, provided he 
had worked under the same contractor for a continuous period of not less than 6 days. 
 
  iii) Where a contractor is permitted by the Engineer to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the 
five days immediately before or after the normal weekly holiday and pay wages to such worker 
for the work performed on the normal weekly holiday at overtime rate. 
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4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 
 The contractor shall before be commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clean and legible condition in 
conspicuous places on the work, notices in English and in the local Indian Languages spoken by 
the majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages 
Act, the actual wages being paid, the hours of work for which such wages are earned, wage 
periods, date of payments of wages and other relevant informations as per Appendix 'A'. 
 
5. PAYMENT OF WAGES 
 
 i) The contractor shall fix wage period in respect of which wages shall be    
 payable. 
 ii) No wage period shall exceed one month. 
 
 iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand, such persons are employed shall be paid before the 
expiry of seventh day and in other cases before the expiry of tenth day after the last day of the 
wage period in respect of which the wages are payable. 
 iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the second working day 
from the date on which his employment is terminated. 
  
 v) All payments of wages shall be made on a working day at the work premises and 
during the working time and on a date notified in advance and in case the 
 work is completed before the expiry of the wage period, final payment shall be made within 48 
hours of the last working day. 
 
 vi) Wages due to every worker shall be paid to him direct or to other person 
authorized by him in this behalf. 
 
 vii) All wages shall be paid in current coin or currency or in both. 
 
 viii) Wages shall be paid without any deductions of any kind except those specified by 
the National Seeds Corporation by general or special order in this behalf of permissible under the 
payment of wages Act, 1956. 
 
 ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to the Engineer 
under acknowledgment. 
 
 x) It shall be the duty of the contractor to ensure the disburse of wages in the presence 
of the Engineer or any other authorized representative of the Engineer who will be required to be 
present at place and time of disbursement of wages by the contractor to workman. 
 
 xi) The contractor shall obtain from the Engineer or any other authorized 
representative of the Engineer as the case may be, a certificate, under his signature at end of the 
entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the 
following form:-    
  
   "Certified that the amount shown in Column No. 
   ____________________________ has been paid 
   to the workman concerned in my presence on 
   _______________________________________ 
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6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 
 i) The wages of a worker shall be paid to him without any deductions of any kind 
except the following" 
 a. Fines 
 
 b. Deductions for absence from duty i.e. from the place or the places where by the 
terms of his employment he is required work.  The amount of deduction shall be in proportion to 
the period for which he was absent. 
 
 c. Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money or any other deduction which he is required to account, 
where such damage or loss is directly attributable to his neglect or default. 
  
 d. Deduction for recovery of advances or for adjustment of over-payment of 
wages,advances granted shall be entered in a register. 
 
 e. i) Any other deduction which the National Seeds Corporation may from time to time 
allow. 
 
 ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of any the Chief Labour Commissioner. 
 
NOTE :  
 An approved list of Acts and Omissions for which fines can be imposed is enclosed as 
Appendix - 1. 
 
 iii) No fine shall be imposed on any worker and no deduction for damage or loss shall 
be made from his wage until the worker has been given an opportunity of showing cause against 
such fines or deductions. 
 
 iv) The total amount of fine which may be imposed in any wage period on a worker 
shall not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 
respect of that wage period. 
 
 v) No fine imposed on any worker shall be recovered from him by installment, or 
after the expiry of sixty days from the date on which it was imposed. 
 
 vi) Every fine shall be deemed to have been imposed on the day of the act of omission 
in respect of which it was imposed. 
 
7. LABOUR RECORDS 
 
 i) The contractor shall maintain a "Register of persons Employed" on work on 
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV) 
 
 ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen 
employed by him on the work under contractor in Form XVI of the CL (R&A) Rules 1971 
(Appendix - V). 
 
 iii) The Contractor shall maintain a wage register in respect of all workmen employed 
by him on the work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 
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 iv) Register of Accidents: "The contractor shall maintain a register of accidents in 
such form as may be convenient at the work placed but the same shall include the following 
particulars". 
a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 
  
c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date & time when admitted in Hospital. 
h) Date of discharge from the Hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical  Officer. 
k) Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
v) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII 
 of C1 (R&A) Rules 1971 (Appendix - XII). 
 
 The contractor shall display in a good condition and in a conspicuous place of  work the 
approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 
 
vi) Register of Deductions : The contractor shall maintain a Register of  deductions for 
damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix - XII) 
 
vii) Register of Advance :  The contractor shall maintain a 'Register of Advances' in form 
XXII of the CL (R&A) Rules 1971 (Appendix XIII). 
 
viii) Register of overtime : The contractor shall maintain a Register of Overtime in Form 
XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) . 
 
8. ATTENDANCE CARD-CUM-WAGE SLIP 
 
i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed 
by him in the specimen form at (Appendix VII). 
 
ii) The card shall be valid for each wage period. 
 
iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, 
once at the commencement of the day and again after the rest interval, before the actually starts 
work. 
The card shall remain in possession of the worker during the wage period under reference. 
v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 
vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 
slip at the time of disbursement of wages and retain the card with himself. 
9. EMPLOYMENT CARD  ; 
 The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-VIII). 
10. SERVICE CERTIFICATE: 
 On termination of employment for any reason whatsoever, the contractor shall issue to the 
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workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) 
Central Rules, 1971 (Appendix-IX). 
 
11. PRESERVATION OF LABOUR RECORDS 
 All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made available for inspection by 
the Engineer or Labour Officer or any other officers authorized by the Department of works and 
Housing in this behalf. 
 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 
 The Labour Officer or any other person authorized by National Seeds Corporation on their 
behalf shall have power to make inquiries with a view to ascertaining and enforcing due and 
proper observance of the Fair Wage Clauses and the Provision of Regulations.  He shall 
investigate into any complaint regarding the default made by the Contractor or sub-contractor in 
regard to such provisions. 
 The labour officer or other person authorized as fore said shall submit a report of result of 
his investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor's bill be 
made and the wages and other dues be paid to the labourers concerned.  In case an appeal is made 
by the contractor under Clause of these regulations, actual payment to labourers will be made by 
the Engineer after the Superintending Engineer has given his decision on such appeal. 
 The Engineer shall arrange payments to the Labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the Superintending Engineer as the case may be. 
13. REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor"s bill be 
made and the wages and other dues to paid to the labourers concerned.  In case any appeal is  
made by the contractor under clause 13 of these regulations, actual payment to labourers will be 
made by the Engineer after the Superinteding Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of 
the report from the Labour Officer or the Superintending Engineer as the case may be. 
 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person agreed by the decision and recommendation of the Labour Officer or other 
person so authorized may appeal such decision to the Engineer concerned within 30 days from the 
date of decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer 
concerned but subject to such appeal, the decision of the Officer shall be final and binding upon 
the contractor. 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 
 i) A workman shall be entitled to be represented in any investigation or an   
 enquiry under these regulations by :- 
 a) An Officer of a registered trade union or which he is a member. 
 b) An Officer or a federation of trade unions referred to in clause (a) is   
 affiliated. 
 c) Where the employer is not a member of any registered trade union, by an   
 officer of a registered trade union, connected with, the industry in which   
 the worker is employed. 
 ii) An employer shall be entitled to be represented in any investigation or   
 enquiry under these regulations by :- 
 a) An Officer of an association of employers of which he is a member. 
 b) An Officer of  federation of associations of employers to which    
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 association referred to in clause (A) is affiliated. 
 c) Where the employer is not a member of any association of employers by   
 an officer of association of employer, connected with industry or by any   
 other employer, engaged in the industry in which the employer is engaged. 
 
iii) No party shall be entitled to be represented by a legal partitioner in any  investigation or 
enquiry under these regulations. 
 
16. INSPECTIONS OF BOOKS AND SLIPS 
 
 The contractor shall allow inspection of all the prescribed labour recorded to any of his 
workers to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorized by the National Seeds Corporation on his behalf. 
 
17. SUBMISSION OF RETURNS 
 
 The contractor shall submit periodical returns as may be specified from time to  time. 
18. AMENDMENTS 
 
 The National Seeds Corporation may from time to time and to or amend the regulations 
and on any question as to the application, interpretation or effect of those regulations the decision 
of the Engineer concerned in this behalf shall be final.   
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 
 
 
1 Appendix-I  Register of maternity benefits. 

2 Appendix-ii  Maternity benefit admissible to the Contractor’s in  

                                                National  Seeds Corporation Limited. 

3 Appendix-iii  Labour Board 

4 Appendix-iv             Register of workman employed by Contractor 

5 Appendix-v  Muster Roll 

6 Appendix-vi   Register of wage 

7 Appendix-vii   Wage Card & Wages slip 

8 Appendix-viii   Employment Card 

9 Appendix-ix  Service certificate 

10 Appendix--x  Register of fines 

11 Appendix-xi  Register of deduction for damage or loss 

12 Appendix-xii  Register of advance. 

13 Appendix-xiii  Register of over time.  
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
 
 In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 
prominently at the site of work both in English &  local language. 
 
1 Willful insubordination or disobedience, whether alone or in combination with other. 
2 Theft fraud or dishonesty in connection with the contractors beside a business or property 
of NSC. 
3 Taking or giving bribes or any illegal gratification’s. 
4 Habitual late attendance. 
5 Drunkenness, fighting, riotous or disorderly or indifferent behavior. 
6 Habitual negligence. 
7 Smoking near or around the area where combustible or other materials are locked 
8 Habitual  in-discipline. 
9 Causing damage to work in the progress or to property of the NSC or of the 
 contractor 
10 Sleeping on duty 
11 Malingering or slowing down work. 
12 Giving of false information regarding name, age, father’s name etc. 
13 Habitual loss of wage cards supplied by the employers. 
14 Unauthorized use of employer’s property of manufacturing or making of  unauthorized 
particle at the work place.  
15 Bad workmanship in construction and maintenance by skilled workers which is  not 
approved by the department and for which the contractors are compelled to  undertake 
rectifications. 
16 Making false complaints and /or misleading statements. 
17 Engaging on trade within the premises of the establishments. 
18 Any unauthorized divulgence of business affairs of the employees 
19 Collection or canvassing for the collection of any money within the premises of  an 
 establishment unless authorized by the employer. 
20 Holding meeting inside the premises without prior sanction of the employer. 
21 Threatening or intimidating any workman or employer during the working hours  within 
the premises. 
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PROFORMA OF SCHEDULE 
 
SCHEDULE ‘A’:-    Schedule of quantities (as per Annex-3) 
 
SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement.         
 
SN Description of item  Qty. Rate in figures and works 

at which the material will 
be charged to the contractor 

Place of issue 

1 OPC-43 Grade Cement full  
-------------------------------- 

FOR  
Destination ( at 
work site) 

 
SCHEDULE ‘ C’:- Tools and plants to be hired to the Contractor. 
 
SN Description Hire charges/day Place of issue 
1 2 3 4 

    
    
    
 
 SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any 
 
SCHEDULE ‘ E’:-    Reference to general conditions of contract:-  
   Name of work     :-                  --------------------------------- 
   Estimated cost of work:-       Rs.--------- 
   Earnest  money :-                  Rs. ------------- 
   Performance Guarantee: -     5 % of accepted value  
   Security Deposit:-                 5 %  value of work done. 
 
 
 
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 
Components of materials - Expressed as per cent of total value of  work:-  55 % . 
 
Component of Labour :-    Expressed as per cent of total value of work:-    25 % 
 
Component of  P.O.L.-      Expressed as per cent of total value of work:-      5 % . 
 
CLAUSE-1    Furnishing   Performance Guarantee :-  5 % of accepted value 
 
CLAUSE-1-A   Recovery of  security deposit :-          5 % value of work done subject to a 
                                                                                      maximum of Rs. 5.00 lakhs   
CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 
                                                                                                                                            
CLAUSE-5 Time allowed for execution of work.                 _____________________ 
   Authority  to  give fair and reasonable                 _____________________ 
  extension of time for completion  
 
CLAUSE-7 Gross work to be done together with net           _____________________ 
   Payment/adjustment of advances                         _____________________ 
   for materials collected, if any, since the            _____________________ 
   last such payment for being eligible to             _____________________ 
    interim payment.  
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CLAUSE-11 Specifications to be followed for                          ____________________ 
  execution of work                                                  ____________________ 
 
CLAUSE-12 Deviations/variations extent & pricing 
12,1(ii)  Schedule of rates for determining rates for          ____________________ 
   additional, altered or substituted items that         ____________________ 
  can not be determined under 12.1                          ___________________ 
12.1(iii) Plus/minus the % over the rate                               ___________________ 
  entered in the schedule of rates                              ___________________ 
       
12.1(iv)  A Deviation limit beyond which                                ___________________ 
   sub clauses (i) to (iii) shall not apply and               ___________________ 
  clauses 12.2 & 12.3 shall apply.                             ___________________  
 
12.1 (iv) B (a)  Limit for value of any item                                 _________________ 
  of any individual trade                                               __________________ 
  beyond which sub-clauses (i) to (v)                          __________________ 
  shall not apply and clauses 12.2 & 12.3 shall apply  
CLAUSE-16 
  Competent authority for                                       _____________________ 
  deciding reduced rates                                         ._____________________ 
CLAUSE-35 
            Minimum qualifications and  
                  experienced required for Principal 
                  Technical Representative. 
a)  For works with estimated cost  
  put to tender more than. 
   i) Rs 10 lakhs for civil work                               Graduate or retired Engineer 
   ii)      Rs 5 lakhs for Elect./Mech. Works   possessing at least recognized                                                
                                                                                      diploma. 
 
b) For works with estimated cost  
            put to tender 
 
 More than 5 lakhs but less                                   Recognized diploma holder 
             than Rs 10 lakhs for civil work.                                                      
 More than Rs 1 lakhs but less than   
            Rs 5 lakhs for Elect./Mech. works 
c) Discipline to which Principal Technical         Civil/Elect./Mech. 
 Representative should belong    
d) Minimum experience of works --------------years. 
e) Recovery to be effected from                                    Rs. 4,000/-p.m.for  Graduate              
 for the contractor in the event of not fulfilling          Rs 2000/- for diploma holder.          
            Provision of clause 36 (i)                                               
 
CLAUSE-42 
 
i)  Schedule/ statement for determining  theoretical 
 of cement & bitumen on the basis of Delhi- 
 Schedule of Rates 
ii) Variations permissible on theoretical quantity.      
a) (i)       Cement for works with estimated cost put to                5 % plus/minus          
                       Tender not more than Rs, 5 lakhs 
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 (ii)     Works with estimated cost put to tender 
                       more than Rs. 5 lakhs                                                  3 % plus/minus 
b) Bitumen all works                                                                    2.5% plus only & nil  - 
          on minus side. 
c) Steel reinforcement and structural steel 
 Sections for each diameter, section and category    3% plus/minus 
d) All other materials              Nil 
 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
SN 
 1 

Description of item Rate in figures and words at which recovery shall be 
made form the contractor. 
 
Excess beyond                      Less use beyond the  
Permissible variation            permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 
2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
  
SCHEDULE ‘F’ 
 
Reference to general rules & guidance for inviting of tender:- 
 
Name of work:                                __________________________________________                                      
Estimated cost of work :              Rs. ________________________________________ 
Earnest money :                           Rs._________________________________________ 
Performance Guarantee             5 % of accepted value.  
Security deposit:                        5 %  value of work done subject to a maximum   
                                                   of Rs. 5 lakhs . 
Clause 1:- 
 i) Time allowed for submission of performance guarantee. 
   from the date of issue of letter of acceptance. :-                           15 days  
 ii) Maximum allowable extension beyond the period provided 
   in (i) above:-                          10 days. 
 
Clause:- 5  
 
 Number of days from  the date   of issue of letter of acceptance for 
             reckoning date of start  15  days mile stone as per table given below:- 

 
Table of Mile stone 

 
SN Description of milestone 

(physical) 
Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of milestone 

1 2 3 4 
    
  
 Time allowed for execution of work:-    ________________ 
 
Authority to decide: 
 
 i) Extension of time _____________ 
 ii) Rescheduling of milestone ----------------------------- 
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GENERAL RULES:            Officer inviting tender__________ Maximum percentage 
&  DIRECTIONS :                for quantity  of items of work to be executed beyond which 
                                               rates are to be determined in accordance with clause 12.1 
 
DEFINITIONS: 
 2(e)    Engineer   :-                                       _________________ 
 
 6   Accepting Authority  :-                        CMD, N.S.C.  
 
 2(k)   Percentage on cost of  materials  & 
     labour to cover  all over heads and profits :-      15% 
 
 2(i)   Department/Employer:-                      __________________ 
 
 2(L)   Standard schedule of Rates: -              DSR-2012. 
 
 6(ii)   Standard NSC contract form                                                   
                                                Modified & corrected up to the date stipulated in schedule  
            3   Works to be carried out:- 
 4   Sufficiency of tender:-   
 5   Discrepancies and adjustment of errors:- 
 6   Signing of contract:- 
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FORM OF PERROMANCE SECURITY (GUARANTEE) 
 BANK GUARANTEE BOND 

 
 In consideration of the National Seeds Corporation (hereinafter called  Corporation) to 
accept the terms and conditions of the proposed agreement between ------------------ and ------------
-- (hereinafter called” the Contractor) for the work----------------(hereinafter called the said 
agreement) having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.-----
----) as a security/guarantee from the contractor for compliance of his obligations in accordance 
with the terms and conditions in the said agreement. 
 
 We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the 
Corporation an amount not exceeding Rs.--------  (Rs.---------) on demand by the Corporation. 
 
2 We,--------------------- do hereby undertake to pay the amounts due and payable under this 
guarantee without any demure, merely on a demand from the Corporation stating that the amount 
claimed as required to meet the recoveries due or likely to be due from the said contractor.  Any 
such demand made on the bank shall be conclusive as regards the amount due  and  payable by the 
bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs.------(Rs.--------------- only.) 
 
3 We, the said bank further undertake to pay the Corporation any money so demanded 
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending 
before any count or Tribunal relating thereto, our liability under this present being absolute and 
unequivocal. 
 
 
  The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor shall have no claim against us for making such payment. 
 
4  We-------- ----- further agree that the guarantee herein contained shall  remain in full force 
and effect during the period that would be taken for the performance of the said agreement and 
that it shall continue to be enforceable till all the dues of the  Corporation under or by virtue of the 
said agreement have been fully paid and its claims satisfied or discharged or till Engineer on 
behalf of the Corporation  certified  that the terms and conditions of the said agreement have been 
fully and properly carried out by the said contractor and accordingly discharges this guarantee. 
 
 
5 We---------- (indicate the name of bank) further agree that the Corporation  shall have 
fullest liberty without our consent and without affecting in any manner our obligation hereunder 
to vary any of the terms and conditions of the said agreement or to  extend time of performance by 
the said contractor from time to time or to postpone for any time or from time to time any of the 
powers exercisable by the Corporation against the said contractor and to forbear or enforce any of 
the terms and conditions relating to the said agreement and we shall not be relieved from our 
liability by reason of any such variation or extension being granted to the said contractor or for 
any forbearance, act of omission. 
 
 On the part of the Corporation any indulgence by the Corporation to the said contractor or 
by any such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 
 
 
6 This guarantee will not be discharged due to the change in  the constitution of the Bank or 
the contractor. 
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7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee 
except with the previous consent of the Corporation in writing. 
 
 
8 This guarantee shall be valid up to ------------ unless extended on demand by the 
Corporation.  Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs.-------- (Rs._------------) and unless a claim in writing is lodged with us within six 
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged. 
 
 
 
Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORMAT OF AGREEMENT 

 
 
 
Contract no. ………… 
.         Dated ………….… 
 
 

This agreement is made between National Seeds Corporation Limited, Regional Office ----
---------------------- having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012  
as the first part,  referred here after as corporation and M/S  or  
Sh……………………………………………………………………………….. , the party as the 
second part, referred as contractor for  at---------------------------------------------------------------------
------------------------------------------------------------------------------------. 
 

Whereas the Corporation being desirous of having performing the provision of works 
mentioned above, enumerated or referred in Notice inviting Tender, General conditions of 
contract, specifications, Drawing and other documents constituting the tender and acceptance 
thereof, copy hereto annexed, all of which are designed in form of this contract and are included 
in the term ‘CONTRACT’ when ever here in used. 
 

And where as the Corporation accepted the tender of contractor for the provision and the 
execution of the said work upon the terms and conditions as contained in the tender documents 
submitted by the contractor form in part of the contract. 
 
Now this agreement witnessed and it is hereby agreed and declared as follows: 
 
1 The consideration of the payment to be made to the contractor for the works to be 
executed by him the contractor hereby covenant with the corporation of contractor shall and will 
duly provide, execute and complete the said works in ----….months  as per the terms of the 
contract and maintain the same at his own cost during the maintenance period, 
“…………………………………………………………………….. ”,.there  after , perform all 
other acts and things in the contract mentioned or described or which are to be implied  there from 
or may be reasonable necessary for the completion of the said works and at the times and in the 
manner and subject to the terms and conditions or stipulations mentioned  in the  contract. 
 
2 In consideration of the due provision, execution and completion of the said works, the 
corporation does hereby agree to pay to the contractor for the works actually done by him at the 
rates quoted by the contractor against the bill of quantities forming part of the tender documents 
and accepted by the corporation or at Agreed Rates and such other sums are may become payable 
to the contractor under the provision of the contractor such payments to be made at such time and 
in such manner as provided for in the contract. 
 
 
 
3 And in consideration of the above, the contractor does hereby agree to pay to the 
Corporation the sums as may be due to the corporation for the services, if any, rendered by the 
corporation to the contractor and such other sum or sums as may become payable  
to the corporation as per the terms and conditions of contractor, such payment to be made at such 
manner as it provided in the contract. 
 
 4          Notwithstanding the execution of this agreement at any place other than Delhi the parties      
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts 
at Delhi alone shall have jurisdiction in respect of this contract and dispute if any.  The parties 
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shall not take any proceedings in any other court having concurrent jurisdiction  in the matter. 
 
In witness where of the parties hereto have signed on the date respectively set under their 
signatures. 
 
 
 
SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
      2______________________. 
 

 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 
 
 
In the presence of :- 
 
 
Witness    1______________________. 
 
      2______________________. 
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SPECIFICATIONS  & CONDITIONS FOR MODIFICATION  
& DISMANTLING WORKS 

 
 
(A) Dismantling 
 
 The term dismantling implies carefully separating the parts without damage and removing.  
This may consist of dismantling one  or more parts of the building as specified or shown on the 
drawing. 
 
(B) Demolition 
 
 The term Demolition implies breading up.  This shall consist of demolishing whole or part 
of work including all relevant items as specified or shown on the drawing. 
 
 Precautions 
 
 All materials obtained from dismantling or demolition shall be the property of the 
Government unless otherwise specified and shall be kept in safe custody until they are handed 
over to the Engineer-in-charge before starting the work. 
 The demolition shall always be well planned before hand and shall generally be done in 
reverse order of the one in which the structure was constructed.  The operations shall be got 
approved from the Engineer-in-charge before starting the work. 
 Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety 
code of terms and conditions. 
  
 Necessary propping, shoring and or under pinning shall be provided to ensure the safety of 
the adjoining work or property before dismantling and demolishing is taken up and the work shall  
be carried out in such a way that no damage is caused to the adjoining work or property.  
Wherever specified, temporary enclosures or partitions shall also be provided, as directed by the 
Engineer-in-Charge. 
 
 Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 
 
 Dismantling shall be done is a systematic manner.  All materials which are likely to be 
damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully 
removed first.  The dismantled articles shall be removed manually or otherwise, lowered to the 
ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge. 
 Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done 
by taking out the fixing with proper tools and not by tearing or ripping off. 
 
 Any serviceable material, obtained during dismantling or demolition, shall be separated 
out and stacked properly as directed by the by the Engineer-in-Charge. 
 
    All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-
in-Charge. 
 
 The contractor shall maintain/disconnect existing services, whether temporary or 
permanent. 
 
 Measurements 
 
 All work shall be measured net in the decimal system, as fixed in its place, subject to the 
following limits, unless otherwise started hereinafter. 
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 (a) Dimensions shall be measured correct to a cm. 
 (b) Areas shall be worked out in sqm. correct to two places of decimal. 
 (c ) Cubicala contents shall be worked out to the nearest 0.01 cum. 
 
 Parts of work required to be dismantled and those required to be demolished shall be 
measured separately. 
 
 Measurements of all work except hidden work shall be taken before demolition or 
dismantling and no allowance for increase in bulk shall be allowed. 
 
 Specifications for deduction for voids, opening etc. shall be on the same basis as that 
adopted for new construction of the work. 
 
 Work executed in the following conditions shall be measured separately. 
 
(a) Work in or under water and /or liquid mud. 
(b) Work in or under foul positions. 
 
 Rates:  The rate shall included the cost of all labour involved   and tools used in 
demolishing and dismantling including scaffolding.  The rate shall also included the charges for 
separating out and stacking the serviceable material properly and disposing off unserviceable 
materials as directed by the by the Engineer-in-Charge. 
 
 The rate shall also include for temporary shoring for the safety of portions not required to 
be pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, 
where  considered necessary.  
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ADDITIONAL SPECIFICATION  FOR ELECTRICAL WORK 
 
1 The work shall be carried out as pr CPWD specifications 1972, 1974, amended  upto 

date and Indian Electricity Rules 1956 amended up-to-date. 

2 The contractor shall obtain prior approval from the Engineer-in –charge for the  material 

to be used at site of work. 

3 The contractor shall have to submit the completion plan in triplicate along with  one set 

of tracing cloth/paper, failing which Rs. ------------ will be deducted from the  final bill as per 

clause 1.39 of CPWD specifications, 1972 as amended upto-date. 

4 The work shall be carried out in full co-operation with the other contractors  working 

at site. 

5 All inter connection shall be carried out with suitable lengths of cables,  commensurate 

with current carrying capacity with solderless thimbler, All earth  connections with metal boards 

shall be made only with soldered thimbles lugs.   Nothing extra shall be paid to the contractor 

on these accounts.  

6 Piano type switches & sockets of Anchor/Bajaj (ISI) make shall only be used with 

 suitable colour Hylam sheet cover with full “HYLAM” inscription on it.  Nothing extra 

paid on this account.  Colour of the sheet shall be got approved from the  Engineer-in-charge. 

7 The route of conduits are to be got approved from the Engineer-in-charge. 

8 The drawing showing the arrangement of switches gears and dimensions for iron  or 

 sheet metal boards shall have to be got approved from the Engineer-in- charge  before 

fabrication and installation at site of work. 

9 Farthing shall be carried out I presence of Engineer-in-charge or his authorized 

 representative. 

10 All damages done to the building during the executing shall have to be made good 

 by  the electrical contractor at his own cost and risk for which nothing extra shall  be 

 paid. 

11 The contractor will have to arrange the removal of the Malba/debris etc. to the site 

 decided by the Engineer-in-charge after each days work and nothing extra will be  paid on 

this account.  It will be the contractor’s responsibility to keep the site neat  

 and clean after completion of the work other wise the site shall be got clear at the  risk and 

cost of the contractor. 

12 The contractor will make his own arrangements for watch & ward of the materials 

 and electrical installations until the work is completed and handed over to the 

 department in full.  No extra payment will be made to the contractor for the same. 

13 The check nuts are to be provided on both ends of the conduits whenever it enters  any 

metallic box, frame etc. 
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14 The contractor is bound to sign the site order book as and when reuired by the 

 Engineer-in-charge or his authorized representative. 

15 Persons expecting the work should have electrical licence as required according to 

 the Indian Electricity Act. 

16 The contractor will have to submit the completion certificate as per Annexure “E” 

 of General specifications for electrical work, 1972.  The prescribed test shall have 

 to be conducted in the presence of Engineer-in-charge. 

17 All AC switches & SDB’s shall be numbered and other lettering work done on  SDB’s 

and main board as required by the Engineer-in-charge. Nothing extra shall be    

             paid on this account. 

18 Completed portion of the work shall not be taken over in parts unless otherwise  agreed 

over by the Engineer-in-charge. 

 RECOMMENDED MAKES OF ELECTRICL EQUIPMENTS. 

 

1 Transformer  a) Siemens India Ltd. 
  b) NGEF Ltd 
  c) Crompton Greaves Ltd. 
  d) GEC Ltd 
  e) Jyoti Ltd. 
  f) Kasun (Madras) 
  g) NEI   Ltd. 
  h) ITE Hyderabad 
  i) BHEL 
2 HT Circuit breaker and fuse switch 

units. 
a) Siemens India Ltd. 

  b) NGEF Ltd 
  c) GEC Ltd 
  d) MET Ltd. 
  e) Jyoti Ltd. 
  f) Crompton Greaves Ltd. 
  g) Allind 
  h) Kirloskar 
  i) Voltas 
  J BHEL 
3 LT switch gear (PCC) and motor 

control centre (MCC) 
a) Larsen  &  Tubro) 

  b) Siemens India Ltd. 
  c) Bhartia Cutler Hammper 
  d) English Electric company 
4 Cables a) Cable Corporation of India 
  b) Fort Gloster 
  c) TCC 
  d) NICCO 
  e) Grandlay 
  f) Universal 
  g) Asian cables 
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  h) Industrial cable 
5 Ceiling fans a) GEC Ltd 
  b) Bajaj 
  c) Usha 
  d) Crompton 
  e) Orient 
  f) Cool home 
6 Exhaust fans a) GEC Ltd 
  b) Bajaj 
  c) Usha 
  d) Crompton 
  e) Cool home 
7 Lighting fixtures a) Incandesocent  fixtures.  
  b) GEC Ltd 
  c) Bajaj 
  d) Deccon 
  e) Crompton 
  f)  
II   Flourescent and HPMV fixtures. 
    
  a) Philips 
  b) GEC 
  c) Crompton 
  d) Bajaj 
  e) Mysore Lamps 
  f) Best & Crompton Ltd. 
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SCHEDULE-‘E’ 

 
Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site. 
 
 
SN Particulars  Qty. Unit Rate Amount 
      
1 MATERIAL     
a) Cement  50 kg  Bag   
i) OPC  43/53  grade     
ii) P.P.C.    33   grade     
b) Twisted steel/deformed bars  Qtls.   
c) Bricks as per availability  Thousand   
i) 50kg/cm 2     
ii) 75 kg /cm 2      
iii) 30/35 kg /cm 2 ,  local     
d) Steel tubes  Kgs.   
i) Electric resistance welded (ERW)     
ii) Hot finished welded (HFW)     
iii) Hot finished seamless (HFS)     
e) Steel for general structure-Angle, Tee & 

flat etc. 
 Qtls   

f) 6mm thick non Asbestos Cement 
corrugated sheets. 

 Sqm   

g) Stone grit   Cum   
i) Below 12.5 mm nominal size     
ii) Above 12.5 mm nominal size     
iii) Stone ballast 25 to 40 mm nominal size.  Cum   
iv) Stone ballast 40 mm – 60 mm nominal size  Cum   
h) Coarse sand   Cum   
i) Local sand  Cum   
j) Moorum  Cum   
k) Good earth  Cum   
2 Labours   Per day   
i) Mason (Average)     
ii) Carpenter/black smith (average)     
iii) Beldar     
3 P.O.L.  Litre.   
i) Diesel     
ii) Petrol     
iii) Lubricant     
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SUMMARY/ CHECK LIST OF TENDER 
 
S. N Particulars Details 

1.   Tender Cost  by mode of  cash/DD of Scheduled Bank.   
2.   Deposit of EMD by  DD of Scheduled Bank only.  
3. 
(i) 
(ii) 
(iii) 
(iv) 
(v) 

    Copy of registration for :-   
    Registered  with  CPWD/PWD etc.                                    
    EPF  
    ESI  
    Labour License 
    NSIC certificate with proper validity of time and item. 

 

4 (i) 
(ii) 
(iii) 

    PAN.   
    TAN/TIN 
    VAT/CST/SST  

 

5 *  Affidavit/ certificate that not black listed and no arbitration     
   case pending in this office. 

 

6     Partner ship Deed ,if Partnership firm.  
7 Authorization for signing if it is limited company or     

    partnership firm. 
 

8 An affidavit of ownership if proprietary firm/sole traders.  
9  If representative participating, letter of authorization to   

    participate in the tender while opening/ negotiation of rate. 
 

10   
(i) 
(ii) 
(iii) 
(vi) 
(v) 

  Annual Return:- 
Current year 
Previous 2  years 
Name and addresses of the Bank,  
Account No.,  
IFC Code   

 

11 
 
 

Performance / experience certificate of Department for quality 
and timely supply/ completion of work.        

 

12. Other document if any in support of the tender.  
13 Each and every page of tender document should be signed 

with stamp of authorized signatory of tenderer. 
 

   
                                                                                                             
 
                                                                                                                (Signature of Contractor)
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 SCHEDULE OF QUANTITY     
                  Name of work:   Construction of seed store complex of capacity 
5,300 qtls (15 m x 25 m) including road & electrification work at   KOTA.                      

SN Description Qty Unit Rate in 
figures 

Amount 
(Rs.) 

1 EARTH WORK (including local sand under floors & Anti Termite 
treatment). 

 

1 Clearing jungle including uprooting of rank 
vegetation grass, brush wood, trees and sapling of 
girth up to 30 cm measured at a height of 1 m. 
above ground level and removal of rubbish upto a 
distance of 50 m. out side the periphery of the area 
cleared. 

600  sqm   

2             
a 

Earth work in excavation by mechanical means 
(Hydraulic excavator)/manual means in foundation  
trenches or drains( not exceeding 1.5 m in width or 
10 sqm on plan)  including dressing of sides and 
ramming of bottoms, lift up to 1.5 m  including 
getting out the excavated soil and disposal of 
surplus excavated soil as directed with in lead of 50 
meter.    (a) All kind of soils. 

80 cum   

b Earth work in excavation by mechanical means 
(Hydraulic excavator)/manual means  over areas 
(exceeding 30 cm in depth, 1.5 m in width as well 
as 10 sqm on plan) including disposal of excavated 
earth, lead upto 50 m and lift upto 1.5 m, disposed 
earth to be levelled and neatly dressed.  Hard rock  
( blasting prohibited). 

62 cum   

3 Filling available excavated earth (excluding rock) in 
trenches, plinth sides of foundations etcl in layers 
not exceeding 20 cm in depth, consolidating each 
deposited layer by ramming and watering, lead upto 
50 m and lift upto 1.5 m. 

50 cum   

4 Supplying and filling   good earth. 262 cum   
5 Supply and filling in plinth with local sand under 

floors including watering, ramming, consolidating 
and dressing complete (stone dust prohibited). 

72 cum   

6 supplying  chemical emulsion in sealed containers 
including delivery as specified.  (a) 
Chlorpyriphos/Lindane of 20 % EC (43 drums in 20 
litre each). 

100 litre   
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7 Diluting and injecting chemical emulsion as per 
specification for PRE-CONSTRUCTIONAL anti-
termite treatment (excluding the cost of chemical 
emulsion). (a)  With chlorpyripos/Lindane EC 20 % 
with 1 % concentration. 

383 sqm   

 Sub total     
2 PLAIN AND REINFORCED CEMENT CONCRETE    
8             
a 

P & L in position in cement concrete of specified 
grade excluding the cost of centring shuttering- All 
work up to plinth level. 1:5:10 (1cement:5coarse 
sand and 10 graded stone aggregate 40 mm 
nominal size. 

35.7 cum   

b   P&L in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All 
work up to plinth level.  1:4:8 ( 1cement:4  coarse  
sand : 8 graded stone aggregate 40 mm nominal 
size) 

50 cum   

9  RR masonry with hard stone in foundation and 
plinth including leveling up with cement concrete 
1:6:12 (1cement:6 coarse sand: 12 graded stone 
aggregate 20 mm nominal size) up to plinth level 
with cement mortar 1:6 (1cement:6  coarse sand) 

60 cum   

10 Reinforced cement concrete work with 1:1.5:3 (1 
cement:1.5 coarse sand: 3 graded stone aggregate 
20 mm nominal size ) in columns, pillars, beams , 
slab and  cantilever etc.  excluding the cost of 
centering, shuttering, finishing and reinforcement  
upto plinth level. 

29.98 cum   

11   
a 

Reinforced cement concrete work with 1:1.5:3 (1 
cement: 1.5 coarse sand: 3 graded stone aggregate 
20 mm nominal size ) in columns, pillars, beams , 
slab and  cantilever etc.  excluding the cost of 
centering, shuttering, finishing and reinforcement 
above plinth. 

62 cum   

b Making plinth protection 50 mm thick of cement 
concrete 1:3:6 ( 1 cement: 3 coarse sand: 6 graded 
stone aggregate 20 mm nominal size) over 75 mm 
thick bed of dry brick ballast 40 mm nominal size, 
well rammed and consolidated and grouted with 
fine sand, including finishing the top  smooth. 

60 sqm   

12 Steel reinforcement for RCC work including 
straightening, cutting bending, placing in position 
and binding all complete  up to floor V level .  a) 
Cold twisted bars. 

9000 kg   

13 Centering and shuttering including strutting, 
propping etc. and removal of form for columns, 
beams, footings, slab, lintel and cantilever etc. up to 
plinth work. 

    

a Foundation & footings 135 sqm   
b columns, piers, abutments, pillars, posts and struts 300 sqm   
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above plinth 
14 Add or deduct for plaster drip course/groove in 

plastered surface of moulding to RCC projections. 
500 RM   

 sub total     
3 RANDOM RUBBLE MASONRY       

15 Random rubble masonry with hard stone in super 
structure above plinth level and up to floor five 
level, including leveling up with cement concrete 
1:6:12 ( 1 cement: 6 coarse sand: 12 graded stone 
aggregate 20 mm nominal size at window sills, 
ceiling level and the like. a) Cement mortar 1:6 ( 
1cement: 6 coarse sand). 

123.84 cum   

 sub total     
4 STEEL WORKS      

16 Supplying and fixing rolling shutters of approved 
make, made of required size MS laths interlocked 
together through their entire length and jointed 
together at the end by end locks, mounted on 
specially designed pipe shaft with brackets, side 
guides and arrangements for inside and out side 
locking with  push and pull operation  complete 
including the cost of providing and fixing necessary 
27.5 cm long wire spring manufactured from high 
tensile steel wire of adequate strength conforming 
to IS: 4454-part 1 and  MS top cover of required 
thickness for rolling shutter. (a)  80 x 0.90 mm MS 
lath with 0.90 mm thick top cover. 

36 sqm   

17 Providing and fixing ball bearings for rolling shutter. 12 each   
18 Providing and fixing factory made ISI marked  

STEEL  glazed  doors, windows and ventilators  
side/top/centre hung, with beading and all members 
such as F7D, F4B, K11 B and K 12 B  etc. 
complete of standard rolled steel sections, joints 
mitered and flash butt welded  and sash bars 
tenoned and riveted, including providing and fixing 
of hinges, pivots, including priming coat of 
approved steel primer , but excluding the cost of 
other fittings such as glass panes etc. complete all 
as per approved design, (sectional weight of only 
steel  member will be measured for payment and 
glass panes and other fittings will be paid 
seperately). (a)    fixing with 15x3 mm lugs 10 cm 
long embedded in cement concrete block 15x10x10 
cm of CC 1:3:6 ( 1 cement: 3:coarse sand: 6 
graded stone aggregate 20 mm nominal size. 

500 kg   

19  P & F MS grill of required pattern in frames of windows 
etc. with MS flate, square or round bars etc. including 
priming coat with approve steel primer all complete.  
Fixed to steel windows by welding. 

300 kg   

20 Providing and fixing  ISI marked oxidised MS handles     
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conforming to IS:4992 with necessary screws etc. 
complete. 

 a)   125 mm HANDLE  20 each   
 b)    250 mm   casement stay 20 nos   
 sub total     

5 ROOFING      
21 P & F glass panes with putty and glazing clips in 

steel doors, windows, clerestory windows, all 
complete with: 4.0 mm thick glass panes. 

15 sqm   

a Supplying, erection of self supported arch type roof 
with galvolume 0.85 mm thick sheet (BMT) up to 25 
meter span. 

450 sqm   

b Supplying and fixing of skylight ( poly carbonate 2 
mm thick) size 2' x 10'  in the  curved roof  with 24  
aluminum Turbo ventilators over self supported 
arch sheeting roof . 

2 each   

c P & installation of hanger clamp. 20 each   
d Supplying and installation of 0.5 mm thick colour 

galvolume sheet flushing hood ridges triangular 
portion closed to required shape with self threaded 
screws etc. completed as directed. (Cladding). 

50 sqm   

e P & F of wall face un plasterized- rigid PVC rain 
water pipes conforming to 1359 to type -A including 
jointing with seal rings conforming to IS:5382 
leaving 10 mm gap of thread expansion including 
required fittings. Such as socket, bend, head rest, 
stop ends etc. complete. ( a) 110 mm dia. 

66 mtr   

 sub total     
6 FLOORING     

22             
a 

40 mm thick fine dressed stone flooring over 20 mm 
(average) thick base of cement mortar 1:5 
(1cemnt:5 coarse sand) including pointing  with 
cement mortar 1:2 (1cement:2 stone dust) with and 
admixture of pigment to the shade of stones.  Red 
/white sand Stone. 

407 sqm   

 sub total     
7 FINISHING     

23 6 mm cement plaster of mix 1:3 (1cement:3 fine 
sand). 

306 sqm   

24 15 mm cement plaster of mix 1:6 (1cement:6 fine 
sand) on RR masonary. 

909 sqm   

25 18   MM cement plaster two coats, under layers 12 
mm thick C:M  1:5 (1 cement:5 coarse sand) 
finished with a top layer 6 mm thick cement plaster 
1:6 (1cement:6 fine sand).. 

125 sqm   

26 Add for plaster drip course/groove in plastered 
surface or moulding to RCC projections. 

80 metrs   

27 White washing with  lime to give an even shade (a) 
New work (three or more coats) 

450 sqm   
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28 Painting with synthetic enamel paint of approved 
brand and manufacturer to an even smooth shade.  
( 2 or more coats on new work) 

106 sqm   

29 Applying priming coat with ready mixed red oxide 
zinc chromate primer of approved brand and 
manufacture on steel galvanised iron/steel works. 

87 sqm   

30 Finishing walls with water proofing cement paint of 
required shade: New work ( two or more coats 
applied @ 3.28 ltrs/10 sqm) 

500 sqm   

31 Applying one coat of water thinnable cement primer 
of approved brand and manufacturer  on wall 
surface.  (a) Water thinnable cement primer. 

87 sqm   

32 Applying priming coat with ready mix red oxide 
primer on steel work. 

30 sqm   

                                                                sub total    
8 ROAD WORK     

33 Preparation and consolidation of sub grade with 
power road roller of 8 to 12 ton capacity after 
excavating earth to an average of 45  cm depth, 
dressing to camber and consolidating with road 
roller including making good the undulations etc. and 
re-rolling the sub grade and disposal of surplus earth 
lead up to 50 meter. 

550 sqm   

34 Providing  laying, spreading and compacting stone 
aggregate of specified sizes to WBM specifications 
including spreading in uniform thickness, hand 
picking, rolling with 3 wheeled road/ vibratory roller 
8-10 ton in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/binding material to fill up interstices of 
coarse aggregate, watering and compacting to the 
required density.     (a)  1st layer 10 cm thick 
compacted, 90 mm to 45 mm size stone aggregate.   
(b)   2nd layer 10 cm thick compacted,  63 mm to 45 
mm size stone aggregate.   (c)   3rd layer 10 cm 
thick compacted , 53 mm to 22.4 mm size stone 
aggregate. 

200 cum   

35 Supplying at stacking at site     
A 90 mm to 45 mm size stone aggregate 110 cum   
B 63 mm to 45 mm size stone aggregate 41.25 cum   
C 53 mm to 22.4 mm size stone aggregate 41.25 cum   
d Providing  laying, spreading and compacting stone 

aggregate of specified sizes to WBM specifications 
including spreading in uniform thickness, hand 
picking, rolling with 3 wheeled road/ vibratory roller 
8-10 ton in stages to proper grade and camber, 
applying and brooming requisite type of 
screening/binding material to fill up interstices of 
coarse aggregate, watering and compacting to the 
required density.     

192 cum   
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36 2.5cm premix carpet surfacing with 2.25cum & 
1.12cum of stone chippings of 13.2mm & 11.2mm 
size respectively per 100 sq.mm & 52kg & 56kg of 
hot bitumen per cum of stone chipping of 13.2mm & 
111.2 mm size respectively including a tack coat 
with hot straight run bitumen including consolidation 
with road roller of 6 to 9 tonne capacity etc 
complete(tack coat to be paid for separately) 
(16.33.1) with paving asphalt grade VG-10 heated 
and then mixed with solvent at the rate of 70gm/kg 
of asphalt 

1052 sqm   

37 Providing and laying seal coat of pre-mixed fine 
aggregate (passing 2.36mm & retained on 
180micron sieve) with bitumen using 128kg of 
bitumen of grade VG-10 bitumen/cum of fine 
aggregate and 0.6 cum of fine aggregate per 
100sqm of road surface including rolling and 
finishing with road roller all complete. 

1052 sqm   

 Sub total     
 Grand total     

 
 
 
 

                                                  Signature of the Contractor with address 
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PROVIDING ELECTRICAL INSTALLATION FOR ADDITIONAL  SEED 
STORE  AT  NSC, KOTA 

S. DESCRIPTION OF ITEMS 
 

QTY UNIT RATE 
(Rs.) 

AMOUNT 
(Rs.) 

1. Wiring for light point/fan point/exhaust fan 
point/call bell point with 1.5 sqmm  FRPVC 
insulated copper conductor single core 
cable in surface/recessed steel conduit 
with piano type switch, phenolic laminated 
sheet, suitable size MS box and earthing 
the points with 1.5 sq.mm. FR PVC 
insulated copper conductor single core 
cable etc. as required group " C" 

20 
Nos. 

Per point   

2. Supply  and  fixing  following piano  type 
switch /   socket on the existing switch 
box/cover including connections etc as 
required. 
(1) Switch  5 Amp. (ii)  3 pin 5/6 Amp. 
socket out let. 

4 Sets E.set   

3. Wiring for light power plug with 2x4 sqmm 
FR PVC insulated copper conductor single 
core cable in surface/recessed steel 
conduit along with 1 no. 4 sq.mm FR PVC 
insulated copper conductor single core 
cable for loop earthing as required. 

      55 
       mtrs 

Per meter   

4. Supplying and fixing metal box of 
180x100x60mm deep size (nominal size) 
on surface or in recess with suitable size of 
phenolic laminated sheet cover in front 
including painting etc. as required. 

2 Nos Each   

5. Supplying and fixing following piano type 
switch/socket on the existing switch box/ 
cover including connections etc. as 
required. 
(1) Switch  15 Amps   ii)  6 Pin socket out 
let 15 A                                      

2 No Each   

6. Wiring for circuit/sub main wiring along 
with earth wire with the following sizes of 
FR PVC insulated copper conductor, single 
core cable in surface/ recessed steel 
conduit as required (i)   2X 2.5 sqmm + 
1x2.5 sqmm earth wire. 

150 
meter 

Per meter   

7. Installation of exhaust fan upto 450 mm 
sweep in the existing opening, including 
making the hole to suit the size of the 
above fan, making good the damage, 
connection, testing, commissioning etc. as 
required. 

3 Nos each   
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8. Extra for fixing the louvers/shutters 
complete with frame for a exhaust fan of 
all sizes. 

3 Nos each   

9. Supplying and fixing 8 way, single pole 
and neutral, sheet steel, MCB distribution 
board , 240 voltls, on surface/recess, 
complete with tinned copper busbar, 
neutral busbar, earth bar, din bar, 
interconnections, powder painted including 
earthing etc. as required. (but without 
MCB/RCCB/Isolator).  2+8way DB. (Havels 
or L/T make) 

1 No. 
 
 

each   

 
 
 

10. Supplying and fixing 5 amps to 32 amps 
rating, 240/415 volts, 'C' curve, 
miniature circuit breaker suitable for 
inductive load of single pole in the 
existing MCB DB complete with 
connections, testing and commissioning 
etc. as required.(single pole) 

8 Nos each   

11. Supplying and fixing 40 Amp rating, 
double pole, 240 volts, isolator in the 
existing MCB DB complete with 
connections, testing and commissioning 
etc. as required.       (1 no. for 
Distribution board )  

1 No. each   

12. Supplying and fixing 40 amps rating, 
240/415 volts, 'C' curve, miniature circuit 
breaker suitable for inductive load of 
single pole with neutral in the existing 
MCB DB/box complete with suitable 
cover  connections, testing and 
commissioning etc. as required.  

1 No. each   

 13. Supply of Polycarbonate Flood light 
luminaire for twin high wattage retrofit 
CFL with 2x65 Watt Retro CFL (FU), 
Code no. LHFC01265099 complete as 
required Havells/Phillips  make 

2 nos. Each   

14.   Installation, testing and commissioning 
of Polycarbonate Flood light luminaire for 
twin high wattage retrofit CFL with 2x65 
Watt Retro CFL on wall  at  4 mtrs 
height. 

2 nos. Each   

15. Supplying HMVP street light fitting with 
transparent, acrylic diffuser and 
aluminum canopy complete with copper 
ballast duly wired and including supply of 

4 nos. each   
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1 No. 250 watt HMVP   lamp etc. as 
required.  Category ‘B’ Crompton/Phillips 
SGP-401. 

16. Supplying and fixing of 32 mm dia x 2 
mtr.  Long GI pipe (medium class) 
bracket for mounting of 
fluorescent/HPMV/HPSV street light 
fitting on pole /wall including bending 
the pipe to the required shape, 2nos. 40 
mm x 3 mm flat iron clamp and wiring 
with 1.5 sqmm PVC/WP wiring and 
painting the flat iron with primer and 
finishing paint as required. 

4 Nos each   

17. Supply, installation, testing & 
commissioning CFL lamp of 20 watt 
complete with all accessories including 
fixing of brass batten holder connections 
etc. as requiredPhllips/Osram (i) on 
trusses at height of 5 meters.  

12 Nos each   

18. Supply of 18"-1400 RPM exhaust fan 
complete with blades, frame and 
shutters etc. complete as required (GEC, 
Crompton/USHA make.). 

3 Nos each   

19. Supplying of the following size of PVC 
insulated, PVC sheathed 1.1 KV grade 
aluminium conductor armoured cable ISI 
mark. 
 (a) 2 X 16 sqmm 

100  
meters 

Per meter   

20. Laying of 1 no. PVC insulated & PVC  
sheated/ XLPE aluminium power cable of 
1.1 KV grade of size not exceeding 25 
sqmm direct in ground including 
excavation sand cushioning, protective 
covering & refilling the trench etc. as 
required. 

90 
mtrs 

Per mtr.   

 
 

21. Laying of 1 no. PVC insulated & PVC  
sheated/ XLPE aluminium power cable of 
1.1 KV grade of size not exceeding 25 
sqmm direct on wall/surface.  (i)  2X16 
sqmm. 

10 
mtrs 

Per mtr.   

22. Supplying and making end termination 
with brass compression gland and 
aluminium lugs for following size of PVC 
insulated & PVC sheathed/XLPE 
aluminium conductor cable of 1.1 KV 
grade as required .  (a) 2x16 sqmm. 

2 sets Each set   
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23. Providing and fixing 6 SWG dia GI.  Wire 
on surface or in recess for loop earthing 
along with existing surface/recessed 
conduit/submain wiring/cable from main 
board(office block) to 8 way Distribution 
Board(seeds store) as required. 

100 
 

mtrs. 

Per mtr.   

24. Providing and fixing 5 kg capacity dry 
type fire extinguisher of ISI mark.- 

2 nos Each   

  GRAND TOTAL   

 
 
 
 
 

 
Signature of the Contractor with address 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


