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GENERAL DIRECTIONS FOR TENDERER 

 
1. This book of general conditions of contract is applicable for item rate tenders. The general 

rules and guidelines are given in the document. 

 

2. Schedule of A to F, special conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with the tender documents but 

the same shall form part of the agreement to be drawn and signed by both parties after 

acceptance of tender. 

 

3. All blanks are confined to Notice Inviting Tender and Schedule A to F. 

 

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in NIT and in 

schedules B to F before issue of tender documents. 

 

5. Intending bidders shall quote their rates in Schedule ’A’ and ‘E’. 

 

6. Listed Performa for registers (Appendix I to XIII) are only for information and guidance, 

these are not to be filled in the standard form. Listed Performa are to be obtained by 

contractor at the time of acceptance of work order 
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NATIONAL SEEDS CORPORATION LIMITED 

(A GOVT. OF INDIA UNDERTAKING MINIRATNA COMPANY) 
CENTRAL STATE FARM  

HISAR:125001 
 

NOTICE INVITING TENDER 
 

National Seeds Corporation Ltd. (NSC) ,invites item rate sealed tenders, from reputed 

Contractors Registered in appropriate class with CPWD/PWD/Municipal Authorities/Semi Govt. 

Organization and having executed the similar kind of work & who is having EPF & ESI 

Registration for Laborers’. 

 

Name of work 
Estimated Cost 

(in lakh) 

Period of 

completion 

Earnest money 

(Rs.) 

Cost of tender 

document 

(Rs.) 

Construction of 8 nos. 

quarters at centre 

colony and thaska 

colony 4 nos. each 

40.00 6 MONTHS 1.20 LAKHS 2000/- 

 

1. Tender document may be obtained from the central state farm Hisar on any working day on 

payment of cost of tender Rs. 2000/- (non refundable) on or before 05.09.2014 through 

cash/Bank draft in favor of NSC Ltd., Hisar. Notice Inviting Tender Document may also be 

down loaded from the web site www.indiaseeds.com. . However, in this case, the cost of 

tender document will have to be deposited at the time of submission of tender in case or 

through DD. 

 

2. While applying for issue of tender documents, valid Income Tax Clearance Certificate and 

Registration certificate with attested copies as applicable along with application on their 

printed letter heads and a list of works executed with their value and period of construction 

should be given. Tender document will be issued to experienced parties having executed work 

of similar magnitude. 

 

3. Earnest money mentioned above should be accompanied with the tender in the shape of DD 

drawn on  any Nationalized Bank payable at NSC, hisar. 

 

4. Tender shall be received on 08.09.2014 up to 13.00 hours at central state farm , NSC, Ltd, hisar 

and shall be opened on the same day at 15.30 hours in presence of tenderer who wish to attend. 
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5. Change in terms and conditions or the specifications or schedule of completion shall not be 

accepted. Such conditional tenders are liable for rejection. 

 

6. The Corporation reserves the right to accept or reject any/all tenders without assigning any 

reason whatsoever and decision of the Corporation shall be final and binding on tenderer. 

 

7. Cement will be issued by the farm @Rs262+3% storage charges. 

 

8. A pre bid meeting will be held for giving any explanation on the issue on 06.09.2014 at 11.00 

am. 

 

-Sd/- 

Manager Engg.(civil) 
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CONDITIONS OF CONTRACT 

 

DEFINITIONS 
 

1. The contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the National Seeds 

Corporation Ltd, and the Contractor, together with the documents referred to therein 

including these conditions, the specifications, designs, drawings and instructions issued 

from time to time by the Engineer and all these documents taken together, shall be deemed 

to form the contract and shall be complementary to one another. 

‘Employer’ means National Seeds Corporation Limited acting through its Chairman cum 

Managing Director including his authorized representative(s) who will employ the 

contractor and legal successor(s) in title and permitted assigns. 

 

2. In the contract, the following expressions shall, unless the context otherwise requires, have 

the meanings, hereby respectively assignees to them:- 

 

a). The expression ‘works’ or ‘work’ shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent and 

whether original, altered, substituted or additional. 

 

b). The ‘Site’ shall mean the land and/or other places on, into or through which work to be 

executed under the contract or any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or street which may allotted or used 

for the purpose of carrying out the contract. 

 

c). The ‘Contractor shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include the legal personal representative or such individual 

or the person composing such firm or company, or the successors of such firm or company 

and the permitted assignees or such individual, firm or company. 

 

d). The Corporation or NSC means the National Seeds Corporation Ltd. 
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e). The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall 

supervise and be in charge of the work or any other designation authorized by the Employer 

for the purpose of operating the contract. 

 

f). Where the context requires, words imparting the singular only also include the plural 

number and vice-versa. 

 

g). ‘Specification’ means the specification referred to in the tender and any modification there 

of or addition there to as may from time to time be furnished approved in writing by 

Engineer.  

 

h). ‘District specification’ means the specifications followed by the State Govt. in the area 

where the work is to be executed. 

 

i). ‘Approved’ means approved in writings and ‘approval’ means approval in writing. 
 

j). Tendered value means the value of the entire work as stipulated in the letter of award. 
 

k). Market rate shall be the rate as decided by the Engineer on the basis of the cost of the 

materials and labor at the site where is the work is to be executed plus the percentage 

mentioned in the schedule “ F” to cover all over heads and profits. 

 

l). Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to 

the tender papers or the standard schedule of Rates of the government mentioned in 

Schedule “F” hereunder, with the amendments thereto issued upto the date of receipt of the 

tender. 

 

WORK TO BE CARRIED OUT: 
 

3. The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labor, material, tool, plants, equipment and transport which may be 

required in preparation of and for and in the full and entire execution and completion of the 

works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labors 
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necessary in and for the full and entire execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

 

 

SUFFICIENCY OF TENDER: 
 

4. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of quantities, which rates and prices shall, except as otherwise provided, over 

all his obligations under the Contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

 

DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 
 

5. The several documents forming the contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figure 

dimensions in preference to scale and the special conditions in preference to general 

conditions. 

 

(i). In case of discrepancy between the schedule of Quantities, the Specifications and/or the 

drawings, the following order of preference shall be observed:- 

 

a). Description of Schedule of Quantities. 
 

b). Particular Specification and Special Condition as per manufacturer. 
 

c). Drawings 
 

d). C.P.W.D. specifications 
 

e). Indian standard specification of B.I.S. 
 

f). If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Acceptance Authority shall be the deciding authority with regard to the 

intention   the document and his decision shall be final and binding on the contractor. 

 

g). Any error in description, quantity or rate in Schedule of Quantities or any omission there 

from shall not vitiate the Contract or release the Contractor from the execution of the whole 

or any part of the works comprised therein according to drawings and specifications or from 

any of his obligations under the contract. 
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SIGNING OF CONTRAC 

 
6. The successful contractor, on acceptance of office tender by the accepting Authority shall, 

within 15 days from the stipulated date of start of the work sign the contract consisting of: 

 

I. The notice inviting tender, all the documents including drawings, if any forming the tender 

as issued at the time of invitation of tender and acceptance thereof together with any 

correspondence leading there to. 

 

II. Various standard clause with corrections up to the date stipulated in schedule “F” along with 

annexure there to. 

 

(a) Model rules for the protection for the health, sanitary arrangements for workers employed 

by NSC or its contractors (refer page no. -------) 

 

(b) Contractor’s labor regulations (refer page no. -------) 
 

(c) List of act and omissions for which fines can be imposed (refer page no.------ ). 
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ITEM RATE TENDER 

 
I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. 

of India Undertaking) New Delhi specified in the underwritten memorandum within the time 

specified in  such memorandum at the rates specified therein, and in accordance in all respect with 

the specifications, designs, drawings and instructions in written referred to rule of General Rule and 

Guidance and with such materials as are provided for by and in all respect in accordance with such 

conditions so far as applicable. 

Memorandum 

 

a) General description 

b) Estimated cost 

c) Earnest money     AS PER NOTICE 

d) Performance Guarantee 

e) Security deposit 

 

I/We have read and examined the Notice schedules, specifications applicable, general rules 

and directions, conditions, schedule of rates and other documents and rules referred to in the tender 

document for the work.  

 

The validity of the tender is for 90 days from the date of opening of tender. 

 

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of 

accepted value of work within 15 days of letter issued in this regard. The performance guarantee 

shall be kept valid and will be refundable to us soon after the completion of work and recording of 

the completion certificate. 

 

A sum of Rs --------------- is hereby forwarded in the shape of cash/DD as earnest money. 

 

The security deposit will be collected through deductions from the bills @ 5 % of work 

done till the sum along with earnest money deposited amount to 5 % of value of contract and that 

will be treated as security deposit. 

 

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all 

the terms & provisions of the said conditions annexed here to and all the terms and provision 
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contained in the notice inviting tender so far as applicable, and or in default thereof to forfeit and 

pay to the Corporation or their successors, the sum of money mentioned in the said conditions. 

 

I/We agree that the said Corporation or their successor in office shall without prejudice to 

any other right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said 

Performance Guarantee shall be retained for performance of contract onward for a period up to two 

months from the date of completion of work. Earnest money shall be retained by them towards 

security deposit mentioned against clause (e). 

 

(ii). to execute all the works referred to in the tender documents upon the terms & conditions 

contained or referred to therein, and to carry out such deviations as may be ordered, up to a 

maximum of 100 % at the rates quoted in the tender documents and those in excess of that 

limit at the rates to be determined in accordance with the provisions mutually agreed. 

 

Dated………… 

 

 

 

Signature of Contractor 

Postal Address 

 

------------------------------------------------- 

------------------------------------------------- 

------------------------------------------------- 

------------------------------------------------- 

Witness:- 

 

Address ………………………… 

  ………………………… 

Occupation ………………………… 

Witness:- ………………………… 

Address:- …………………………. 

  …………………………. 

Occupation ……………….………… 
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GENERAL RULES AND GUIDANCE FOR INVITING OF TENDER 

 

1. The tenders are being invited by Dy. General Manager (Farm), National Seeds Corporation, 

Hisar 

2. The contractor should read the specifications carefully before submitting tender. (If the 

tender has been downloaded from the web-site the cost of tender shall be deposited or else 

tender shall be rejected.) 

3. The earnest money as per Notice should accompany the tender in the shape of DD drawn on  

any Nationalized Banks payable in favors of NSC Limited, Hisar. Tenders without EMD 

are liable for rejection. 

4. (a) The tenderer will be required to furnish Income Tax Return for the last 2 year and  

Registration No. of SST/CST/VAT, ESI and PF before the work is allotted to him. 

(b)  The contractor will have to give an undertaking that he will submit the proof of 

remittance of PF/ESI through challan at the time of bill payment. In case of non furnishing 

if such proof, 4.7% (four point seven percent) of the value of the bill amount of work shall 

be withheld by NSC which can be released only after production of the required.  

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the 

same shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC 

shall not refund this to the contractor even on production of EPF Challans. 

(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the  

Labor Board of the concerned state. In case the Labor Board is not established in the state, 

recovery made by NSC shall be retained under suspense and will be deposited with the 

Labor Board as & when established in the state. 

5. Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax applicable on 

material in respect of this contract shall be payable by the contractor and no claim 

whatsoever in this respect will be entertained 

6. The rates quoted by the contractor is item rate tender and the same will be taken as correct 

and not the amounts worked out by them. 

7. The contractor should quote the rates in figures as well as in words and amount tendered by 

him. The amount for each item should be worked out and the requisite the total given. Rates 

should be written in words closely followed by figures and it should not be written in the 

next line. 
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8. Time allowed for carrying out the work will be ____________. 

9. Tenders shall be received up to _________________ and will be opened at ______ hours on 

same day at above mentioned address in presence of tenderer who wish to attend. 

10. Tender should remain open for acceptance for a period of 90 days from the date of receipt of 

tender. If any tenderer withdraws his tender before the said period or makes any 

modification in the terms and conditions of the tender which are not acceptable to the 

department, then the corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the earnest money as aforesaid. 

11. Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any 

respect are liable to be summarily rejected. 

12. The unsealed tenders or with any additional conditions are liable to summarily rejection. 

13. Mobilization advance shall not be applicable. 

14. Certificate of financial soundness issued by the bankers with the complete address be 

submitted along with the tender. 

15. In the case of any tender where unit rate of any item /items appear unrealistic and imbalance 

and in case the tenderer is unable to provide satisfactory explanation, such a tender will be 

liable for rejection. 

16. The contractor should visit the site and shall satisfy himself to the conditions, the 

accessibility of site, the full extent and character of operation, the nature of the ground and 

supply conditions affecting lay out execution of the contract generally. No claim on the 

ground for want of knowledge in such respect will be entertained. 

17. Water & Electricity for work of what so ever purpose related to the work will be arranged 

by the contractor. Where ever the same is provided by the Department consumption charges 

shall be borne by the contractor @ 1.5 % of the work value. 

18. Change in the terms and condition or the specifications, or schedule of completion shall not 

be accepted such conditional tenders shall be liable for rejection. 

19. Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender. 

However in the case of any cutting, it should be authenticated by signature of the tenderer 

concerned. 

20. The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc. 

as per site condition. 
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21. The payments will be released on submission of bill of work done valuing not less than of 

Rs.50,000/-but not more than one bill in a month. 

22. The memorandum of work tendered for and the schedule of materials to be supplied by the 

NSC and their issue rates, shall be filled in and completed in the office of the Director, CSF, 

Hisar before the tender form is issued. If form is issued to an intending tender without 

having been so filled in and complete, he shall request the officer to have this done before he 

completes and delivers his tender. 

23. Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer. 

The cement concrete laid shall be mechanically vibrated by means of mechanically operated 

vibrators. The rates quoted shall be inclusive of these operations and no extra payments 

shall be made. 

24. The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement or payment to the National Seeds Corporation and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly 

authorized Cashier. 

25. The contractor shall give a list of NSC employees related to him. 

26. The contractor should verify all elevations shown in the drawings and in case of doubt, 

obtain required particulars which may in any way influence his tender from the Engineer as 

no allowance whatsoever will be made beyond the contract for any alleged ignorance thereof. 

27. The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials, 

rubbish of all kind. All holes of hollows whether originally existing or produced during 

clearance shall be carefully filled up with earth, well rammed, leveled off, as directed. 

28. The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted 

value of work within 15 days of letter issued in this regard. 

29. The performance guarantee shall be refunded to the contractor soon after the completion of 

work and recording of the completion certificate. 

30. The security deposit shall be dubitable @ 5 % from the bills and will remains as such for 

period of defect liability from the date of completion of work. 

31. Defects arising during the defect liability guarantee period if any shall be rectified by the 

party free of cost with in fortnight as and when brought to the notice in writing or 

telephonically. 
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32. The contractor’s responsibility for this contract shall commence from the date of issue of 

order of acceptance of tender. 

33. The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for 

refund of security and it shall be governed as per CPWD guidelines. 

34. The contractor shall maintain and produces all records when called for, related to relevant 

Acts concerning labour engaged and construction. 

35. ‘No’ negotiation is envisages even with a lowest party except under exceptional situations               

37. The Corporation shall have the right of rejecting all or any of the tender without           

assigning any reason whatsoever and will not be bound to accept the lowest tender or any of 

the tender. 
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CLAUSES OF CONTRACT 
 

CLAUSE- 1        PERFORMANCE GUARANTEE 

 

(i)  The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of 

the accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper 

performance of the contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) with in period specified in schedule “F” from the date of issue of letter of 

acceptance. This period can be further extended by the Engineer up to maximum period as specified 

in schedule “F” on written request of the contractor stating the reason for delays in procuring the 

Performance Guarantee, to the satisfaction of the Engineer. This guarantee shall be in the form of 

Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand Draft/ pay order 

of any schedule bank (in case guarantee amount is less than 1,00,000/-only). 

This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee 

as per proforma attached of the tender document. The Bank Guarantee shall be issued by and 

Schedule Bank in favour of National Seeds Corporation. The Bank Guarantee should be 

accompanied by a forwarding letter of the banker on their letter head 

 

(ii) The performance guarantee shall be initially valid up to the stipulated date of completion 

plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall 

get the validity of performance guarantee extended to cover such enlarged time for completion of 

work. After recording of the completion of certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without any interest. 

 

(iii) The Engineer shall not make a claim under the performance guarantee except for amounts to 

which the Corporation is entitled under the contract (not withstanding and/or without prejudice to 

any other provisions in the contract agreement) in the event of: 

 

a) Failure by the contractor to extend the validity of the Performance Guarantee as described 

herein above, in which event the Engineer may claim the full amount of the performance guarantee. 

 

b) Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or 

determined under any of the Clauses/conditions of the agreement, within 30 days of the service of 

the notice to this effect by Engineer. 

 

(iv)  In the event of the contract being determined or rescinded under provision of any of the 

clause/condition of the agreement, the performance guarantee shall stand forfeited in full and shall 

be absolutely at the disposal of the Chairman-cum-Managing Director. 

 

CLAUSE 1-A    RECOVERY OF SECURITY DEPOSIT 

 

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor') 

shall permit National Seeds Corporation (hereinafter called the employer) at the time of making any 

payment to him for work done under the contract to deduct at the rate of 5 % of the gross amount of 

each running bill till the sum along with the sum already deposited as earnest money, will amount 
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to security deposit of 5 % of the tendered value of the work subject to maximum of Rs. 5,00,000/- 

(Rupees five lakhs only). 

 

All compensations or the other sums of money payable by the contractor under the terms of 

this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising there from or from any sums which may be due or may become due to the 

contractor or any account whatsoever and in the event of his security deposit being reduced by 

reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in 

cash or any part thereof the security deposit shall be collected from running bills of the contractor at 

the rates mentioned above and the Earnest money if deposited in cash at the time of tenders will be 

treated as part of the Security deposit. 
 

Note – 1 

 

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price 

or at its face value, whichever is less. The market price of Govt. papers would be ascertained by the 

Engineer at the time of collection of interest and the amount of interest to the extent of deficiency in 

value of the Govt. paper, will be with held, if necessary. 

 

Note No.2 

 

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. 

Rules except fidelity bond. This will be subject to the observance of the condition mentioned under 

the rule against each form of security. 

 

 

CLAUSE 2    LIQUIDATED DAMAGES FOR DELAY 

 

If the contractor fails to comply with the time for completion in accordance with clause 5 or 

required progress for the whole of the work or if applicable any section within the relevant time 

rescribed and clear the site, the contractor shall pay to the employer an amount equal to 10% or  

such smaller amount, the employer may decide on the amount of estimated cost of the whole work 

as shown in the tender as compensation as liquidated damage for such default and not as a penalty 

(which sum shall be the only money due from the contractor for such default) for every day or part 

of the day which shall elapse between the relevant time for completion and the date stated in 

completion certificate of the whole of the works or the relevant section, subject to the applicable 

limit of 10% of the contract price. The employer may, without prejudice to any other method of 

recovery, deduct the amount of such damages from any money due or to become due to the 

contractor. The payment of deduction of such damages shall not relieve the contractor from his 

obligation to complete the works, or from any other of his obligations and liabilities under the 

contract. 

 

Reduction of liquidated damages shall be considered by the employer if, before the time of 

completion of the whole of the works, if applicable, any section, a taking over certificate has been 

issued for any part of the works or of a section, the liquidated damages for delay in completion of 

the remainder of the works or of that section shall, for any period of delay after the date stated in 

such taking over certificate, and in the absence of alternative provisions in the contract be reduced 



 

 

18

in the proportion which the value of the part so certified bears to the value of the whole of the 

Works or Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of 

liquidated damages and shall not affect the limit thereof. 

 

 

CLAUSE 3.1     SUSPENSION OF WORK 

 

The contractor shall, on the instructions of the engineer suspend the progress of the works or 

any part thereof for such time and in such manner as the Engineer may consider necessary and shall 

during such suspension, properly protect and secure the works or such part thereof so far as is 

necessary in the opinion of the Engineer unless such suspension is; 

 

a) Otherwise provided for in the contract, or 

b) Necessary by reason of some default or of breach of contract by the contractor of which he 

is responsible, or 

c) Necessary by reason of climatic conditions on the site, or 

d) Necessary for the proper execution of the works or for the safety of the works or any part 

thereof (save to the extent that such necessity arises from any act or default by the Engineer 

or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall 

apply. 

 

3.2    DETERMINATION FOLLOWING SUSPENSION 

 

Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after 

consultation with the Employer determine; 

 

a) Any extension of time to which the contractor is entitled under clause 5, and 

b) The amount which shall be added to the contract price, in respect of the cost incurred by the 

contractor by reason of such suspension and shall notify the contractor with a copy to the 

Employer. 

 

 

CLAUSE 4   CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF 

      ACTION NOT TAKEN UNDER CLAUSE – 3 
 

In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof 

shall have become exercisable and the same shall not be exercised, the non exercise thereof shall 

not constitute a waiver of any of the conditions hereof and such powers shall not withstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for damages shall remain unaffected. In the event of the Engineer putting in force all or 

any of the powers vested in him under the preceding clause, he may if he so desired after giving a 

notice in writing to the contractor take possession of (or at the sole discretion of the Engineer which 

shall be final and binding on the contractor) use on as hire (the amount of the hire money being also 

in the final determination of the Engineer) all or any tools, plant material and stores in or upon the 

works, or the site thereof, belonging to the contractor or procured by the contractor and intended to 

be used for execution of the work or any part thereof, paying or allowing for the same in account at 

the contract rates or in the case of these not being applicable, at current market rate to be certified 
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by the Engineer whose certificate thereof shall be final and binding on the contractor otherwise the 

Engineer by notice in writing may order the contractor, foreman or other authorized agent to 

remove such tools, plant materials or stores from the premises (within the time specified in the 

notice) and in event the contractor failing to comply with any such requisition, the Engineer may 

remove them at the contractor's expense or sell them by auction or private sale on account of the 

contractor and his risk in all respects and the certificate of the Engineer as to the expense of any 

such removal and amount of the proceed and expense of any such sale shall be final and conclusive 

against the contractor. 

 

CLAUSE: 5    EXTENSION OF TIME FOR COMPLETION 

1. In the event of : 

a) The amount or nature of extra or additional work or 

b) exceptionally adverse climatic conditions, or 

c) any delay, impediment or prevention by the Employer, or 

d) other special circumstances which may occur, other than through a default or breach 

of contract by the Contractor or for which he is responsible being such as fairly to entitle the 

Contractor to an extension of the Time for Completion of the works, or any section or part thereof, 

the Engineer shall determine the amount of such extension and shall notify the Contractor 

accordingly, with a copy to the 

Employer. 

2. Contractor to provide notification and detailed particulars. 

Provided that the Engineer is not bound to make any determination unless the Contractor 

has 

a) within 28 days after such even has first arisen notified the Engineer with a copy to the 

Employer, and 

b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such 

notification submitted to the Engineer detailed particulars of any extension of time to which he may 

consider himself entitled in order that such submission may be investigated at the time. 
 

CLAUSE: 6    MEASUREMENTS OF WORK DONE 

 

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and 

they are not to be taken as the actual and correct quantities of the works to be executed by the 

Contractor in fulfillment of his obligation under the Contract. 

  

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the 

value of the works in accordance with Clause 7. The Engineer shall, when he requires any part of 

the works to be measured, give reasonable notice to the Contractor's authorized agent, who shall: 

a) forthwith attend or send a qualified representative to assist the Engineer in making such 

measurement and 

b) supply all particulars required by the Engineer. 

 

Should the Contractor not attend, or neglect or omit to send such representative, then the 

measurement made by the Engineer or approved by him shall be taken to be the correct 

measurement of such part of the works. For the purpose of measuring such permanent works as are 

to be measured by records and drawings, the Engineer shall prepare records and drawings as the 

work proceeds and the Contractor, as and when called upon to do so in writing, shall, within 14 
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days, attend to examine and agree such records and drawing with the Engineer and shall sign the 

same when so agreed. If the contractor does not attend to examine and agree such records and 

drawing, they shall be taken to be correct. If, after examination of such records and drawing, the 

contractor does not agree the same or does not sign the same as agreed, they shall nevertheless be 

taken to be correct, unless the Contractor within 14 days of such examination, lodges with the 

Engineer notice of the respect in which such records and drawing are claimed by him to be 

incorrect. On receipt of such notice, the Engineer shall review the records and drawings and either 

confirm or vary them. 

 

The works shall be measured net, notwithstanding any general or local custom, except 

where otherwise provided for the Contract. 

 

 

CLAUSE: 7   PAYMENT ON INTERMEDIATE CERTIFICATE TO BE 

REGARDED AS ADVANCE 

 

No payment shall be made for a work estimated to cost rupees fifty thousand or less till after 

the whole of the work shall have been completed and certificate of completion given. But in the 

case of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting 

the bill be entitled to receive a monthly payment as interim or running account bill then executed to 

the satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or before 

every month on date fixed by the Engineer. But all such intermediate payments shall be regarded as 

payments by way of advance against the final payment only and not as payment for work actually 

done and completed, and shall not preclude the requiring of bad, unsound imperfect or unskilled 

work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the contract or any part thereof in any respect or the accruing 

of any claim nor shall its conclude, determine or effect in any way the powers of the Engineer, 

Under these conditions or any of them as to the final settlement and adjustment of the accounts or 

otherwise or in any other way vary or effect the contract. 

 

Whenever there is likely to be delay in recording detailed measurements for making running 

payment in the case of residential buildings, advance payments without detailed measurements for 

work done (other then foundation and finishing items) up to (a) lintel level (including sun shades 

etc.) and (b) slab level, for each floor worked out at 75% of the tendered rates may be made in 

running account bills by the Engineer at his discretion on the basis that the work has been 

completed up to the level in question. 

 

The advance payments so allowed shall be adjusted in the subsequent running bill by taking 

detailed measurements thereof. Final payment shall be made only on the running basis of detailed 

measurements. 

 

 

CLAUSE: 8.1   COMPLETION CERTIFICATE AND COMPLETION PLAN 

 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall 

inspect the work and if there is no defect in the work shall furnish the contractor with a certificate of 
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physical completion otherwise a provisional certificate of completion indicating defects (a) to be 

rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be 

issued but no certificate of completion, provisional or otherwise shall be issued, nor shall the work 

be considered to be complete until the contractor shall have removed from the premises on which 

the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 

arrangement required for his/their work people on the site in connection with the execution of the 

work as shall have been erected or constructed by the contractor(s) and cleaned of the dirt from all 

wood work, doors, windows, walls, floors or other part of any building, in upon or about which the 

work is to be executed or of he may have had possession for the purpose of the execution thereof 

and not until the work shall have been measured by the Engineer/. If the contractor shall fail to 

comply with the requirements of this clause as to removal of scaffolding, surplus materials, rubbish, 

all huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for 

the completion of work the Engineer may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean of such dirt as 

aforesaid, and the contractor shall have no claim in respect of any such scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale thereof. 

 

 

8.2    CONTRACTOR TO KEEP SITE CLEAN 

 

The splashes and droppings from white washing, colour washing, painting etc. on walls, 

floors, doors, windows, etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. where the work 

is done without waiting for the actual completion of all the other items of work in the contract. In 

case the contractor fails to comply with the requirements of this clause, Engineer shall have the 

right to get this work done at the cost of the contractor either departmentally or through another 

agency. Before taking such action, the Engineer shall give two days notice in writing to the 

contractor. 

 

8.3   COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 

 

The contractor on completion of the work shall submit to the employer's three bound sets of 

all "As constructed" drawing for every component of the work at his own cost and plan as required 

vide General specifications for Electrical Works (Part-I Internal) 1972 & (Part-II External) 1974 as 

applicable within thirty days of the completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to 

pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees 

fifteen thousand only) as may be fixed by the Engineer shall be final and binding on the contractor. 

 

 

PAYMENT OF BILLS 

CLAUSE: 9 

 

9.1  RUNNING BILLS 

 

A bill shall be submitted by the contractor each month on or before the date fixed by the 

Engineer for all works executed in the previous months and the Engineer shall take or cause to be 
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taken the requisite measurement for the purpose of having the same verified and the claim as far as 

admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the 

bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may 

depute within seven days of the date fixed as aforesaid, a subordinate to measure up the said work 

in the presence of the contractor whose countersignature to the measurement list will be sufficient 

warrant and the Engineer may prepare a bill from such list. Engineer's consent for release of 

running bill shall be linked with the satisfactory progress of the work. 
 

9.2  FINAL BILL 

 

The final bill shall be submitted by the contractor in the same manner as specified in 

running bills within one month from the date of the final certificate of completion furnished by the 

Engineer. No further claims shall be made by the contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payments off those items of the bill in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer, will, as far as possible be made within the period specified herein under, the period being 

reckoned from the date of receipt of the bill by the Engineer or his authorized Officer, complete 

with account of materials, issued by the Corporation and dismantled materials. 

 

i) If the Tendered value of work is up to Rs. 5 lakhs : 3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months 

CLAUSE: 10.1   MATERIAL SUPPLIED BY EMPLOYER 

 

Material which Employer will supply are shown in schedule 'B'. The same will be supplied 

by the employer for the purpose of the contract only and for that contractor shall give his 

requirement on the basis of drawings or schedule of quantities of the work in writing at least 7 days 

in advance, which shall be issued to him keeping in view progress of work. For storage of such 

issued material, the contractor will make his own arrangement of storage space at site under double 

lock locking arrangement operable jointly by the engineer and the contractor. Contractor shall be 

responsible to take delivery of the material from local supply place of employer as per direction of 

Engineer and no extra payment will be admissible for this. The value of the full quantity of material 

so supplied at the rates specified in the said schedule of materials shall be set off or deducted from 

any sum due or thereafter to become due to the contractor under the contract or otherwise against or 

from the security deposit. At the time of submission of bills the contractor shall supply statement of 

material issued, material consumed and the material balance at site in original good condition. 

 

Notwithstanding anything to the contrary contained in any other clause of contract, all 

stores/materials so supplied to the contractor shall remain the absolute property of Employer and he 

contractor shall be trustee of the stores/material so supplied/procured and the said stores/materials 

shall not be removed/disposed off from the site of the work on any Account and shall be at all times 

open to inspection by Engineer. Any such stores/materials remaining unused shall be returned to the 

Engineer at a place, directed by him. But in case it is decided no to take back the stores/materials 

the contractor shall have no claim for compensation on any account of such stores/materials so 

supplied to him as aforesaid and not used by him or for any wastage in or damage to him on such 

stores/materials.  
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On being required to return the stores/materials, the contractor shall hand over the 

stores/materials, on being paid or credited such price as the Engineer shall determine, having due 

regard to the condition of the stores/materials. The price allowed for credit to the contractor, 

however, shall be at the prevailing market rate not exceeding the amount charged to him excluding 

the storage charge, if any. The decision of the Engineer shall be final and conclusive. In the event of 

breach of the aforesaid condition, the contractor shall in addition to throwing himself open to 

account of contravention of the terms of the licenses or permit and/or fro criminal breach of trust, 

be liable to Government for all advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages on account of any delay in supply of non supply thereof at 

all or any such materials and stores provided further that the contractor shall be in no case entitled 

to supply thereof at all or any such materials and stores provided further that the contractor shall be 

bound to execute the entire work. 
 

 

10.2   MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

 

The contractor shall at his own expense provide all materials, required for the works other 

than those which are stipulated to be supplied by the employer.  

 

The contractor shall, at his own expense and without delay; supply to the engineer samples 

of materials to be used on the work and shall get these approved in advance. All such materials to 

be provided by the contractor shall be in conformity with the specifications laid down or referred in 

the contract. The contractor shall, if requested by the Engineer furnish proof, to the satisfaction of 

the Engineer that the materials so comply. 

 

The Engineer shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and in case of default 

the Engineer shall be at liberty to employ other persons to remove the same without being 

answerable or accountable or any loss or damage that may happen or arise to such materials. The 

Engineer shall also have full powers to require other proper materials to be substituted thereof and 

in case of default the Engineer may cause the same to be supplied and all costs which may be 

involved due to such removal and substitution are to be borne by the contractor. 

 

 

10.3   SECURED ADVANCE ON NON - PERISHABLE MATERIALS 

 

The contractor on signing an indenture in the form to be specified by the Engineer shall be 

entitled to be paid during the progress of the execution of the work up to 75% of the value of 

materials which are in the opinion of the Engineer non-perishable and or in accordance with the 

contract and which have been brought on the site in connection therewith and are adequately stored 

and/or protected against damage by weather or other causes but which have at the time of advance 

been incorporated in the works. When materials on account of which an advance has been made 

under this sub-clauses are incorporated in the work the amount of such advance shall be deducted 

from the next payment made under any of the clause or clauses of this contractor. 
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10.4   PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 

PRICES/WAGES DUE TO STATUTORY ORDERS. 

 

If during the progress of works the price of any material incorporated in the works (not 

being a materials supplied by the Employer in accordance with clause 10 hereof) and or wages of 

labour increases/decreases as a result of any fresh law or statutory rule or order coming into force 

(but not due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price 

and/or wages prevailing at the time of receipt of the tender for the work and the contractor 

thereupon necessarily and properly pays in respect of that material (incorporated in the works) such 

increased/decreased price and/or in respect of labour engaged on the execution of the work such 

increased/decreased wages, then the amount of the contract shall accordingly be varied provided 

always that any increase so payable is not in the opinion of the Engineer (whose decision shall be 

final and binding) attributable to delay in the execution of the contract within the control of the 

contractor. 

 

Provided however, no reimbursement shall be made if the increase is not more than 10% of 

the said prices/wages and if so the reimbursement shall be made only on the excess over 10% and 

provided further that any such increase shall not be payable if such increase has become operative 

after the contract or extended date of completion of the work in question. In the same way any 

decrease in the prices of material/wages of labour coming into force in excess of 10%, downward 

adjustment would be made and recovery would be affected by the Engineer accordingly. 

 

The contractor shall for the purpose of this condition keep such books of account and other 

documents as are necessary to show the amount of any increase claimed or reduction available and 

shall allow inspection of the same by a authorized representative of the Employer and further shall 

at the request of the Engineer furnish any documents so kept and such other information as the 

Engineer may require. 

 

The contractor shall within a reasonable time of his becoming aware of any alteration in the 

price of any such material and or wages of labor give notice thereof to the Engineer stating that the 

same is given pursuant to this condition together with an information relating thereto which he may 

be in a position to supply. 

 
 

10.5   PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 

AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS 

 

If the prices of material (not being the material supplied by the Employer in accordance with 

Clause 10) and/or wages of labour required for execution of the work increase, the contractor shall 

be compensated for such increase as per provisions detailed below and the amount of the contract 

shall accordingly be varied, subject to the condition that such compensation for escalation in prices 

shall be available only for work done during the stipulated period of the contract including such 

period for which the contract is validity extended under the provisions of Clause 5 of the contract 

without any action under clause 2 and also subject to the condition that no such compensation shall 

be payable for a work for which the stipulated period of completion is 6 months or less. Such 
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compensation for escalation in the prices of materials and labour when due, shall be worked out 

based on the following provisions: 

 

1. The base date for working out such escalation shall be the last date on which tenders were 

received. 

2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost 

of work as per the bills, running or final excluding any work for which payment is made at 

prevailing market rates. From this amount the value of material supplied by the Employer under 

clause 10 and proposed to be recovered shall be deducted before the amount of compensation for 

escalation is worked out. In the case of materials brought to site for which any secured advance is 

included in the bill the full value of such materials as assessed by the Engineer (and not the reduced 

amount for which secured advance has been paid) shall be added to the cost of work shown in the 

bill for operation of this clause. Similarly, when such materials are incorporated in the work and the 

secured advance is deducted from the bill, the full assessed value of the materials originally 

considered for operation of this clause should be deducted from the cost of the work shown in the 

bill, running or final. 

 

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and 

incorporated in the conditions of contract attached to the Tender papers and the decision of the 

Engineer in working out such percentage shall be binding on the contractor. 

 

4. The compensation for escalation for materials and P.O.L shall be worked out as per formula 

given below: 

 

(i) Vm= W  x  __X__      x  ( MI -- MIo ) 

   100         MIo 

Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid 

or recovered. 

 

W =   Cost of work done worked out as indicated in sub para 2 above. 

 

X =    Component of materials expressed as percent of the total value of work. 

 

MI & MIo =   All India whole sale index for all commodities for the period under reckoning 

as published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the 

period under consideration and the valid at the time of receipt of tenders, respectively. 

 

(ii) Vf = W  x     Z        x          FI   --   FIo) 

     100             FIo 
[ 

Vf = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid or 

recovered. 

W = Value of work done, worked out indicated in sub para 2 above. 

Z = Component of P.O.L expressed as a percent of total value of work as indicated under 

the special conditions of contract. 
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FI & FIo = Average index number of wholesale price for group (fuel, power light and 

lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry of Industry for 

the period under reckoning and that valid at the time of receipt of tenders respectively.  

 

5. The following principles shall be followed while working out indices mentioned in sub-para 

4 above. 

 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 

respect to the cost of work done as per bills paid during the three calendar months of said quarter. 

The first such payment shall be made at the end of three months after the month (excluding) in 

which the tender was accepted and thereafter at three months interval. At the time of completion of 

the work, the last period for payment might become less than three month, depending on the actual 

date of completion. 

 

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 

shall be the arithmetical average of the indices relevant to the three calendar months. If the period 

up to date of completion after the quarter covered by the last such installment of payment, is less 

than three months, the index MI and FI shall be the average of the indices for the moths falling 

within that period. 

 

6. The compensation for escalation for labour shall be work out as per the formula given 

below: 

Vl = W         x      Y      x      (LI   -   LIo) 

  100       LIo 
 

Vl = Variation in labour cost i.e increase or decrease in the amount in rupees to be paid or 

recovered. 

 

W = Value of work done, worked out as indicated in sub para 2 above. 

Y = Component of labour expressed as percent of the total value of work. 

 

LI & LIo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under 

any lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to 

the one under consideration respectively. 

 

7. The following principles will be followed while working out the compensation as per sub 

para 6above: 

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be 

the higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the 

local administration both relevant to the place of work and the period of reckoning. 

 

b) The escalation for labour shall also be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and / or P.O.L is paid under this clause. If such 

revision of minimum wages takes place during any such quarterly intervals, the escalation 

compensation shall be payable at revised intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters. 
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8. In the event the price of material and/or wages of labour required for execution of the work 

decreases, there shall be downward adjustment of the cost of the work so that such price of 

materials and/or wages of labour shall be deductible from the cost of work under this contract and 

in this regard the formula herein before stated under this clause 10.5 shall mutatis mutandis apply, 

provided that 

 

(i) No such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of completion of 

the work is six months or less. 

 

(ii) The Engineer shall otherwise be entitled to lay down the procedure by which the provision 

of this sub clause shall be implemented from time to time and the decision of the Engineer on this 

behalf shall be final and binding on the contractor. 

 

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for 

contracts where provisions of this clause 10.5 are applicable. But in cases where provisions of this 

clause are not applicable then provisions in clause 10.4 will become applicable. 

 
 

10.6    DISMANTLED MATERIAL EMPLOYER'S PROPERTY 

 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work etc. as Employer's property and such materials shall be disposed off to the best 

advantage of the Employer. 

 

CLAUSE: 11   WORK TO BE EXECUTED ACCORDING TO SPECIFICATION 

DRAWINGS, ORDERS ETC. 

 

The contractor shall execute the whole and every part of the work in the most substantial 

and workman like manner and both as regard materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also confirm exactly fully and faithfully to 

the designs, drawings and instructions in writing in respect of the work signed by the Engineer and 

the contractor shall be furnished free of charge one copy of the such specifications, and of all such 

designs, drawings and instruction as are not included in the standard specification. 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools and plants 

including for measurements and supervision of all works, structural plans and other thinks of 

temporary or permanent nature required for such execution and maintenance in so far as the 

necessity for providing these, is specified or is reasonably responsibility for adequacy, suitability 

and safety of all the works and methods of construction. 

 

CLAUSE: 12    VALUATION OF DEVIATIONS/VARIATIONS 

 

The Engineer shall have power (1) to make any alternations in omissions from, additions to 

or substitutions for the original specifications, drawings, designs and instructions, that may appear 

to him to be necessary during the progress of the work, and (2) to omit a part of the work in case of 

non availability of a portion of the site or for any other reasons and the contractor shall be bound to 
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carry out the work in accordance with any instructions given to him in writing by the Engineer and 

such alterations omission, additions or substitutions shall form part of the contract as if originally 

provided therein and any altered, additional or substituted work which the contractor may be 

directed to do in the manner above specified as part of the work, shall be carried out the contractor 

on the same conditions in all respect including price on which he agreed to do the main work. The 

time for the completion of the work shall in the proportion that the altered, additional or substituted 

work bears to the original contract work on the request of the contractor and the decision of the 

Engineer shall be conclusive. 

 

12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out 

in accordance with the following provisions in their respective order:- 

 

i) If the rates for the additional, altered or substituted item of work is specified in the contract 

for the work, the contractor is bound to carry out additional, altered or substituted work at 

same rate as are specified in the contract for the work. 

 

ii) If the rates for the additional or substituted work includes any work for which no rate is 

specified in the contract for work and cannot be derived from similar class of work in the 

contract, then such work shall be carried out as the rates appearing in CPWD Schedule of 

Rates 2013 for location of work or state PWD rates whichever is less in order of preference 

with correction slips min us/plus percentage which the total tendered amount compares to 

the estimated cost of the entire work put to tender. 

 

iv) If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub clause (i) to (iii) above, then the rates for such part/parts will be 

determined by the Engineer on the basis of the prevailing market rates when the work was 

done. 

12.2 

The Contractor shall send to the Engineer once every three months an up to date account 

giving complete details of all claims for additional payments to which the contractor may consider 

himself entitled and of all additional work ordered by the Engineer which he has executed during 

the preceding quarter failing which the contractor shall be deemed to have waived his right. 

However, the Employer may authorize consideration of such claims on merits. 

 

 

12.3 

Any operation incidental to or necessarily has to be in contemplation of tendered while 

filing tender, or necessary for proper execution of the item included in the Schedule of quantities or 

in the schedule of rates mentioned above, whether or not, specifically indicated in the description of 

the item and the relevant specifications, shall be deemed to be included in the rates quoted by the 

tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 

admissible for such operations. 
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CLAUSE : 13  FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR 

REDUCTION IN SCOPE OF WORK 

 

If at any time after the commencement of the work the Employer shall for any reasons 

decide to abandon or reduce the scope of the works and hence not required the whole or part of 

works to be carried out the Engineer shall give notice in writing to that effect to the contractor and 

the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment 

of compensation whatsoever on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he did not derive in consequence of the foreclosure 

of whole or part of the work. 

 

The contractor shall be paid at contract rates full amount for the works executed at site and 

in addition, a reasonable amount on account of the items as mentioned here under, 

 

i) the contractor shall be paid the charges on the cartage only of materials actually and bona 

fide brought to the site of the work by the contractor and rendered surplus as a result of the 

abandonment curtailment of the work or any portion thereof and then taken back by the contractor, 

provided however, that the Engineer shall have in all such cases the option of taking over all or any 

such materials at their purchase price or at local current rates whichever may be less. 

 

"In the case of such stores having been issued by the Employer and returned by the contractor to the 

Employer, credit shall be given to him by the Engineer at rates not exceeding those at which they 

were originally issued to him after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the decision of 

the Engineer shall be final and binding. 

 

CLAUSE: 14.1  CANCELLATION OF CONTRACT IN FULL OR PART 

 

If contractor: 

 

i) at any time makes default in proceeding with the work or any part of the work with the due 

diligence and continuous to do so after a notice in writing of 7 days from the Engineer. 

 

ii) commits default to complying with any of the terms & conditions of the contract and does 

not remedy, it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him in that behalf by the Engineer. 

 

iii) fails to complete the works or items of work with individual dates of completion, on or 

before the date(s) of completion, and does not complete them within the period specified in a notice 

given in writing in that behalf by the Engineer, or 
 

iv) shall enter into a contract with NSC in connecting with which commission has been paid or 

agreed to be paid by him or to hi knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing to the Accepting 

Authority/Engineer, or 
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v) shall obtain a contract with NSC as a result of wrong tendering or other non –bonafide 

methods of competitive tendering; or vi) being an individual, or if a firm, any partner thereof shall 

at any time be adjudged insolvent or have a receiving order or order for administration of his estate 

made against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act 

for the time being in force or make any conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if any application be made under 

any Insolvency Act for the time being in force for the sequestration of his estate or if a trust deed be 

executed by him for benefit of his creditors. 

 

On cancellation of the contract in full or in part, the Engineer shall determine what amount, 

if any, is recoverable from the contractor for completion of the works or part of the works or in case 

the works or part of the works is not to be completed, the loss or damage suffered by Employer. 

 

Any excess expenditure incurred to be incurred by Employer in completing the works or 

part of the works or the excess loss or damages suffered or may be suffered by Employer as 

aforesaid after allowing such credit shall without prejudice to any other right or remedy available to 

Employer in law be recovered from any moneys due to the contractor on any account, and if such 

moneys are not sufficient the contractor shall be called upon in writing and shall be liable to pay the 

same within 30 days. 

 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the 

Engineer shall have the right to sell any or all of the contractors unused materials, constructional 

plant, implements, temporary buildings etc. 

 

14.2    WHEN CONTRACT CAN BE TERMINATED 

 

Subject to other provisions contained in this clause the Engineer may, without prejudice to 

his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 

any claims for damages and/or any other provisions of this contract or otherwise, and whether the 

date of completion has or has not elapsed, by notice in writing absolutely terminate the contract in 

any of the following cases. 

 

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is being performed in an inefficient or otherwise 

improper or un workman like manner shall omit to comply with the requirement of such notice for a 

period of seven days thereafter. 

 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of the Engineer (which 

shall be final and binding) he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of seven days from the Engineer. 

 

iii) If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms in conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him 

in that behalf by the Engineer. 
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iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has 

made himself liable for action under any of the cases aforesaid the engineer on behalf of employer 

shall have powers. 

 

v) To determine or rescind the contract as aforesaid (of which termination or rescission notice 

in writing to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such 

determination or rescission the full security deposit recoverable under the contract shall be liable to 

be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security Deposit 

has not been paid or received it would be called for an forfeited. 

 

vi) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof as shall be un-executed of his hands and to give it to 

another contractor to complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor if the whole work has been executed by 

him (of the amount of which excess the certificate in writing of the Engineer shall be final and 

conclusive) shall be borne and paid by the original contractor and may be deducted from any money 

due to him by NSC under his contract or on any other account whatsoever or from his security 

deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the 

expenses incurred by the Department are less than the amount payable to the contractor at his 

agreement rate, the difference shall not be paid to the contractor. 

 

CLAUSE: 15   MEASUREMENTS OF WORK BEYOND REACH 

 

If the contractor shall give, not less than seven days notice in writing to the Engineer or his 

representative, before covering up or otherwise placing beyond the reach of measurements, any 

work in order that the same may be measured and correct dimensions thereof be taken before the 

same is so covered up or placed beyond the reach of measurement and shall not cover up any work 

without the consent in writing of the Engineer or his Representative shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or the Engineer consent being 

obtained the same shall be uncovered at the contractors expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was executed. 

 

CLAUSE: 16  ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 

 

All work under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Engineer and his authorized representative 

and other superior officers related to Quality Control and of Chief Technical Examiner's office and 

the contractor shall at all times during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers have been given to the contractor, either himself be 

present to receive orders and instructions, or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the contractor's agent shall be considered to have the same 

force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer or his authorized representative at work or to the Chief 

Technical Examiner or his subordinate Officers, that any work has been executed with unsound, 



 

 

32

imperfect, or unskillful workmanship, or with materials or articles provided by him for the 

execution of the work which are unsound or of a quality inferior to that contracted or otherwise not 

in accordance with the contract the contractor shall, on demand in writing which shall be made 

within six months of the completion of the work from the Engineer specifying the work, materials 

or articles complained of notwithstanding that the same may have been passed, certified and paid 

for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 

case may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charges and cost. In the event of the failing 

to do so within a period specified by the Engineer in his demand aforesaid, then the contractor shall 

be liable to pay compensation at the same rate as under Clause 2 of the contract (for noncompletion 

of the work in time) for this default. 
 

In such case the Engineer may not accept the item of work at the rates applicable the item of 

work at the rates applicable under the contract but may accept such items at reduced rates as the 

competent authority may consider reasonable during the preparation of on account bills or final bill 

if the item is so acceptable without detriment to the safety ad utility of the item and the structure or 

he may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 

Decision of the Engineer to be conveyed in writing in respect of the same will be final and binding 

on the contractor. 

CLAUSE: 17   CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING 

MAIN TENANCE PERIOD 

 

If the contractor or his working people or servants shall break, deface, injure or destroy and 

part of building, in which they may be working, or any building, main or ancillary or other 

installation fixture etc. or any part of it is being executed or if any damage shall happen to the work 

while in progress, from any cause whatsoever or if any defect, shrinkage or other faults appear in 

the work within twelve months after a certificate final or otherwise of its completion shall have 

been given by the Engineer as aforesaid arising out of defective or improper materials or 

workmanship, the contractor shall upon a receipt of a notice in writing on that behalf make the same 

good at his own expense, or in default the Engineer may cause the same to be made good by other 

workman and deduct the expense from any sums that may be due or at any time thereafter may 

become due to the contractor or from his security deposit, or the proceeds of sale thereof or of a 

sufficient portion there of from the security deposit of the contractor. 

 

CLAUSE: 18   CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

 

The contractor shall provide at his own cost all materials (except such special materials if 

any, as may in accordance with the contract be supplied by Employer plant tools, appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper 

execution of the work. Whether original, altered or substituted and whether included in the 

specification or other documents forming part of the contract or referred to in these conditions or 

not, or which may be necessary for the purpose of satisfying or complying with the requirements of 

Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or which 

he is entitled to require together with carriage therefore to and from the work. The contractor, shall 

also supply without charge the requisite number of persons with the means and materials, necessary 

for the purpose of setting out works, and counting, weighing and assisting in the measurement for 
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examination at any time and from time to time of the work or materials. Failing his so doing the 

same may be provided by the Engineer at the expense of the contractor and the expense may be 

deducted, from any money due to the contractor, under the contract and/or from his security deposit 

thereof. 

 

 

 

 

CLAUSE: 18.1  RECOVERY OF COMPENSATION PAID TO WORKMAN 

 

In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the 

Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a workman 

employed by the contractor the amount of the compensation so paid; and without prejudice to the 

rights of the Employer under Section 12, sub-section (ii) of the said Act. Employer shall be at 

liberty to recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by Employer to the contractor whether under this contract or otherwise. Employer 

shall not be bound to contest any claim made against it under Section 12, sub-section (i) of the Said 

Act, except on the written request of the contractor and upon his giving to Employer full security 

for all costs for which Employer might become liable in consequence such claim. 
 

CLAUSE: 18.2  ENSURING PAYMENT AND AMENITIES TO WORKERS IF 

CONTRACTOR FAILS 

 

In every case in which by virtue of the provisions of the contract labour (Regulation and 

Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971) 

Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in 

execution of the works or to incur any expenditure providing welfare and health amenities required 

to be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements 

for workers employed by Contractors. NSC will recover from the contractor the amount of wages 

so paid or the amount of expenditure so incurred; and without prejudice to the right of the Employer 

under, Section 20 Sub section (2) and Section 21 sub-section (4) of the contractor Labour 

(Regulation & Aboklition Act 1970). Employer shall be at liberty to recover such amount or any 

part thereof by deducting it from the security deposit or from any sum due to the contractor whether 

under this agreement or otherwise. Employer shall not be bound to contest any claim made against 

section 20 sub section (1) & Section 21, sub-section (4) of the said Act, except on the written 

request of the contractor and upon his giving to the Employer full security for all costs for which 

Employer might become liable in contesting such claim. 

 

CLAUSE: 19   ENGAGEMENT OF STAFF AND LABOUR 

 

The contractor shall, unless otherwise provided in the contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment housing, feeding 

and transport. 

 

a) The Contractor shall, at all times during the continuity of the contract, comply fully with all 

existing Acts, regulations and by laws including all statutory amendments and re-enactment of Stare 

or Central Government and other local authorities and any other enactments, notifications and acts 
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that may be passed in future either by the State or the Central Government or local authority, 

including Indian Workmen's Compensation Act, Contract Labour (Regulation and Abolition) Act 

1970 and Equal Remuneration Act 1976. Factories Act, Minimum Wages Act, Provident Fund 

Regulations, Employees Provident Fund Act, schemes made under the same Act and also labour 

Regulations made by Government from time to time. Health and Sanitary Arrangement for 

Workmen, Insurance and other benefits and shall keep Employer indemnified in case any action is 

commenced by competent authorities for contravention by the Contractor. If the Employer is cause 

to pay or reimburse, such amounts as may be necessary to cause or observe, or for non observance 

of the provisions stipulated here forth on the part of the Contractor, the Engineer shall have the right 

to deduct from nay moneys due to the Contractor, his amount of Performance Security or recover 

from the Contractor personally any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. Provided, however, the Employer shall have no other 

responsibility in connection with the employees of the contractor, who shall, in no case, be treated 

as the employees of the Employer at any point of time. 

 

19.1  AGE OF LABOUR 

 

No labourer below the age of eighteen years shall be employed on the work. 

 

19.2  FAIR WAGES 

 

The contractor shall pay the labourers engaged by him on the work not less than a fair 

wages, which expression shall mean, whatever for time or piecework, the respective rates of wages 

fixed by Govt. Department as fair wages for the area payable to the different categories of labourers 

or those notified under the Minimum wages Act for corresponding employees, of the 

Employer/Client, whichever may be higher. The Contractor, shall notwithstanding the provisions to 

the contrary, cause to the paid a fair wage to labourer indirectly engaged on the works, including 

any labour engaged on the works, including any labour engaged by sub-contractor in connection 

with the said works as if the labourer had been directly employed by him. 
 

NOTE:- 

 

1. The contractor shall, before he commences the work, display, and correctly maintain, in a 

clean and legible conditions at a conspicuous place on the site, notices in English and in a language 

spoken by the majority of the workers, stating therein the rate of wages which have been fixed as 

fair wages and the hours of work for which such wages are earned and send a copy of such notices 

to the Engineer. 

 

 

2. The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such form as may be convenient and as per the requirements of the 

Employer/Engineer and the conciliation Officer (Central), Ministry of Labour, Government of India 

or such other authorised person appointed by the Central or State Government and the same shall 

include the following particulars of each worker: 

 

i) Name, worker's number and grade. 

ii) Rate of daily or monthly wage. 
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iii) Nature of work on which employed. 

iv) Total number of days worked during each wage period. 

v) Total amount payable for the work during each wage period. 

vi) All deductions made from the wage with details in each case of the ground for which 

thededuction is made. 

vii) Wage actually paid for each wage period. 

 

3. The Contractor shall provide a Wage Slip for each worker employed on the Works. 

4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last 

entry. 

 

19.3   SAFETY PROVISIONS 

 

In respect of labour directly or indirectly employed in the work for the performance of the 

contractor's part of this agreement the contractor shall at his own expense arrange for the safety 

provisions as per Safety code of CPWD. Safety code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty of 

Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

 

19.4  The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true 

statement showing, in respect of the second, half of the preceding month and the first half of the 

current month respectively:- 

 

(1) the number of labourers employed by him on the work. 

 

(2) their working hours. 

 

(3) the wages paid to them. 

 

(4) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them, 

 

(5) the number of female workers who have been allowed Maternity Benefit according to 

Clauses and amount paid to them. 

 

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding 

Rs.200/- for each default or materially incorrect statement. The decision of the Engineer shall be 

final in deducting from any bill due to the contractor amount levied as fine and be binding on the 

contractor. 
 

19.5   HEALTH AND SANITATION 

 

In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor's part of this agreement, the contractor shall comply with or cause to be complied 
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with all the rules framed by Govt. from time to time for the protection of health and sanitary 

arrangements for workers employed by Employer and its contractors. 

 

 

19.6   MATERNITY BENEFITS 

 

Leave and pay during leave shall be regulated as follows: 

 

(1) Leave : 

(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and 

including the day of delivery and 4 weeks following that day. 

(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 

 

(2) Pay : 

 

(i) In the case of delivery leave day during maternity leave will be at the rate of the 

women's average daily earnings calculated on the total wages earned on the days when full time 

work was done during a period of 3 months immediately preceding the date on which she gives 

notice that she expects to be confide or at the rate of Rupees one only a day whichever is greater. 

 

(ii) In case of miscarriage leave pay at the rate of average daily earning calculated on the 

total wages earned or the days when full time work was done during a period of 3 months 

immediately preceding the date of such miscarriage. 

 

19.7  In the event of the contractor(s) committing a default or breach of any of the provisions of 

the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of 

health and sanitary arrangements for the workers as amended from time to time or furnishing any 

information submitting or filling any statement under the provisions of the above Regulation and 

rules which is materially incorrect, he/they shall without prejudice to any other liability pay to the 

Employer a sum not exceeding Rs.200/- for every default breach or furnishing making, submitting, 

filling such materially incorrect statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of 

default subject to a maximum of 5 percent of the estimated cost of the work put to the tender. The 

decision of the Engineer shall be final and binding on the parties. 

 

Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying 

with the provisions of the Govt. Contractor Labour Regulations and Model Rules and the provisions 

of the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work people employed by the contractor(s) (hereinafter referred the said Rules) 

the Engineer shall have power to give notice in writing to the contractor(s) requiring that the said 

Rules be compiled with and the amenities prescribed therein be provided to the work people within 

a reasonable time to be specified in the notice. If the contractor(s) shall fail within the period 

specified in the notice to comply with and observe the said Rules and to provide the amenities to the 

work people as aforesaid, the Engineer shall have the power to provide the amenities to herein 

before mentioned at the cost of the contractor(s) shall erect, make and maintain at his/their own 

expense and to approved standards all necessary as huts and sanitary arrangements required for 

his/their work people if the same shall not have been erected or construction, according to approved 
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standard, the Engineer-in charge shall have power to give notice in writing to the contractor(s) 

requiring that the huts and sanitary arrangements be remodeled and/or reconstructed according to 

approved standard and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangement according to approved standards within the period specified in the notice, the Engineer 

shall have the power to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards at the cost of the Contracts(s).  
 

3. The site selected for the camp shall be high ground, removed from jungle. 

 

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of 

excreta from the latrines by transience or incineration which shall be according to the requirements 

laid down by the Local Health Authorities. If trenching or incineration is not allowed, the 

contractor(s) shall make arrangements for the removal to the excreta through the Municipal 

Committee/Authority and inform it about the number of labourers employed so that arrangements 

may be made by such committee authority for the removal of the excreta. All charges on this 

account shall be borne by the contractor and paid direct by him to the Municipal 

Committee/Authority. The contractor shall provide one sweeper for every 8 sets in case of dry 

system. 

 

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge 

water so as to keep the camp neat and tidy. 

 

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently 

lighted to avoid accidents to the workers. 

 

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical authorities. 

 

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter 

referred to as the camp) of the following specifications on a suitable plot of land to be approved by 

the Engineer: 

 

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor area to 

be provided at the rate of 2.7 Sqm. (30 Sq.ft.) for each member of the worker's family staying with 

the labourer. 

 

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area 

of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 

 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total strength, separate 

latrines and urinals being provided for women. 

 

d) The contractor(s) shall construct sufficient number of bathing & washing places, one undid 

for every 25 persons residing in the camp. These bathing and washing places shall be suitably 

screened. 
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2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer. The floor may be kutchha but 

plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The roofs 

shall be laid with thatch or any other materials as may be approved by the Engineer. The Contractor 

shall ensure that throughout the period of their occupation the roof remain water-tight. 

 

b) The contractor(s) shall provide each hut with proper ventilation. 

 

c) All doors, windows and ventilators shall be provided with suitable leaves for security 

purpose. 

 

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 

may be reduced to 6 m. (20 ft.) according to the availability of site with construction will be 

allowed. 
 

 

3. WATER SUPPLY: 

 

The Contractor(s) shall provide adequate supply of water for the use of labourers. The 

provisions shall not be less than 2 gallons of pure and whole some water per head per day for 

drinking purposes and 3 gallons of clean water per head per day for bathing and washing purpose. 

Where piped water supply is available, supply shall be at shall pay all fees and charges therefore. 

 

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE : 

 

No maternity leave benefit shall be admissible to a woman unless she has been employed 

for a total period of not less than 6 months immediately proceedings the date on which she proceeds 

on leave. 

 

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as 

shown below in Annexure I and II the same shall be kept at the place of work. 

 

19.9  

The Engineer-in-charge may require the contractor to dismiss or remove from the site of the 

work any person or persons in the contractors employ upon the work who may be incompetent or 

misconduct himself and the contractor should forthwith comply with such requirements. 

 

19.10: It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by anybody unauthorized during construction and is hander over to the Engineer with 

vacant possession of complete building. If such building though completed is occupied illegally, 

then the Engineer shall have the option to refuse to accept the said buildings. Any delay in 

acceptance on this account will be treated as delay in completion and for such delay a levy up to 5% 

of the estimated cost put to the tender may be imposed by the Engineer whose decision shall be 

final both with regard to the justification and quantum and be binding on the Contractor. 

 

However, the Employer may require the contractor to remove the illegal occupation any 

time on or before construction and delivery. 
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CLAUSE: 20   MINIMUM WAGES ACT TO BE COMPLETED WITH 

 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, 

Contract Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws 

affecting contract labour that may be brought into force from time to time.  

 

 

CLAUSE : 21   WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY 

 

The contract shall not be assigned or sublet without the written approval of the Engineer and 

if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given promised or offered by the Contractor or any of his servant or 

agent to any public officer or person in the employ of NSC in any way relating to his office or 

employment, or if any such officer or person shall become if any way directly or indirectly 

interested in the contract, the Engineer on behalf of the Managing Director shall have power to 

adopt any of the courses specified in Clause 3 as he may deem best suited in the interest of NSC 

and in the event of any of these courses being adopted the consequences specified in the said Clause 

3 shall ensure. 

 

CLAUSE : 22  

 

All sums payable by way of compensation under nay of these conditions shall be considered 

as reasonable compensation to be supplied to the use of Employer without reference to the actual 

loss or damage sustained and whether or not any damage shall have been sustained. 
 

 

CLAUSE: 23   CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED 

 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer 

shall be obtained before any changes is made in the constitution of the firm. Where the contractor is 

an individual or a Hindu undivided family business concern such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership agreement where under the 

partnership firm would have the right to carry out the work as aforesaid is not obtained, the contract 

shall be deemed to have been as singed in the contravention of Clause 21 hereof and the same 

action may be taken, and the same consequences shall ensure as provided in the said Clause 21. 

 

 

CLAUSE: 24 

 

All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respect of the Engineer who shall be entitled to directly at what point 

or points and in what manner they are to be commenced, and from time to time carried on. 
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CLAUSE: 25   SETTLEMENT OF DISPUTES AND ARBITRATION 

 

25.1  ENGINEERS' DECISION 

 

If a dispute of any kind whatsoever arises between the Employer and the contractor in 

connection with, or arising out of, the contract or the execution of the works, whether during the 

execution of the works or after their completion and whether before or after repudiation or other 

termination of the contract, including any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred in 

writing to the Engineer, with a copy to the other party. Such reference shall state that it is made 

pursuant to this clause. No letter than the eighty fourth day after the day on which he received such 

reference the Engineer shall give notice of his decision to the employer and the contractor. Such 

decision shall state that it is made pursuant to the Clause. 

 

Unless the contract has already been repudiated or terminated, the contractor shall, in every 

case, continue to proceed with the works with all due diligence and the contractor and the employer 

shall give effect forthwith to every such decision of the Engineer unless and until the same shall be 

revised, as hereinafter provided, in an amicable settlement or an arbitrator award. 

 

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or 

if the Engineer fails to give notice of his decision on or before the eighty fourth day after the day on 

which he received the reference, then either the Employer or the contractor may, on or before the 

seventieth day after the day on which he received notice of such decision, on or before the 

seventieth day after the day on which the said period of 84 days expired, as the case may be given 

notice to the other party, with a copy for information to the Engineer, of his intention to commence 

arbitration, as herein after provided, as to the matter in dispute. Such notice shall establish the 

entitlement of the party giving the same to commence arbitration, as hereinafter provided as to such 

dispute and subject to Sub Clause 25.4 no arbitration in respect thereof may be commenced unless 

such notice is given. 

 

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and 

the Contractor and no notice of intention to commence arbitration as to such dispute has been given 

by either the Employer or the Contractor on or before the seventieth day after the day on which the 

parties received notice as to such decision from the Engineer, the said decision shall be come final 

and binding upon the employer and the contractor. Request for arbitration by the contractor shall be 

entertained by the employer only after completion of work. 

 

25.2   AMICABLE SETTLEMENT 

 

Where notice of intention to commence arbitration as to a dispute has been given in 

accordance with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and 

attempt has first been made by the parties to settle such dispute amicably. Provided that, unless the 

parties otherwise agree, arbitration may be commenced on or after the fifty sixth day after the day 

on which notice of intention to commence arbitration of such dispute was given, whether or not any 

attempt at amicable settlement thereof has been made. 
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25.3   ARBITRATION:- 

 

The arbitration on this tender shall be governed by the following conditions:- 

 

Except where otherwise provided for in the sub contract all questions and disputes relating 

to the meaning of instructions herein before mentioned or as to any other question, claim, right 

matter of anything whatsoever, in any arising out of or relating to the sub contract, specification, 

estimates, instructions, orders or these conditions or otherwise concerning the works, or the 

execution or failure to execute the same whether arising during the progress of the work or after 

completion of abandonment thereof or any matter directly or indirectly connected with this 

agreement shall be referred to the sole arbitration of the Managing Director of NSC and if the M.D 

is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of such 

other person appointed by the M.D. NSC willing to act as such arbitrator. There will be no 

objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall not 

have been directly connected with the execution of the work of the project. In case the arbitrator so 

appointed is unable to act for any reasons. Managing Director, NSC in the event of such inability 

shall appoint another person to act as Arbitrator in accordance with the terms of the sub contract. 

Such person shall be entitled to proceed with the reference from the stage at which it was left by his 

predecessor. It is also a term of this contract that no person other than a person appointed by 

Managing Director, NSC as aforesaid should act as Arbitrator. 

 

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification 

or reenactment thereof and the rules made there under and for the time being in force shall apply to 

the arbitration proceeding under this clause.It is a term of the sub contract that the party seeking 

arbitration shall specify the dispute to be referred to arbitration under this clause together with the 

amount or amounts claimed in respect of each dispute(s). The arbitrator may from time to time with 

the consent of the parties enlarge the time for making and publishing the award. The work under the 

sub contract shall nevertheless continue during the arbitration/proceedings. The Arbitrator shall be 

deemed to have entered on the reference on the date he issues notice to both the parties fixing the 

date of the first hearing. The Arbitrator shall give a separate reasoned award in respect of each 

reference referred to. 

 

25.3.3 The ward of the arbitrator shall be conclusive and binding on all parties to this contract. 

 

CLAUSE: 26   CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT 

RIGHTS 

 

The contractor shall fully indemnify the Employer against any action claim or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claims made under or action brought against Employer in respect of 

any such matters as aforesaid the contractor shall be immediately notified thereof and the contractor 

shall be at liberty, at his own expenses, to settle any dispute or to conduct any litigation that may 

arise there from. Provided that the contractor shall not be liable to indemnify the Employer if the 

infringe of the patent or design or any alleged patent or design right is the direct result of an order 

passed by the Engineer in this behalf. 
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CLAUSE: 27   LUMPSUM PROVISIONS IN THE TENDER 

 

When the estimate on which a tender is made includes lump sums in respect of parts of the 

work the contractor shall be entitled to payment in respect the items of work involved or the part of the 

work in question at the same rates as are payable under this contract for such items or if the part of 

the work in question is not, in the opinion of the Engineer capable of measurement, the Engineer 

may at his discretion pay the lump sum amount entered in the estimates and the certificate in 

writing of the Engineer shall be final and conclusive against the contractor with regard to any sum 

or sums payable to his under the provisions of the clause. 

 

CLAUSE: 28   ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

 

In the case of any class or work for which there is no such specification as is mentioned in 

Clause (1), such work shall be carried out in accordance with the district specification and in the 

event of there being no district specification, then in such case the work shall be carried out in all 

respect in accordance with the instructions and requirements of the Engineer. 

 

CLAUSE: 29   WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE 

FROM CONTRACTOR 

 

29.1  Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract against the contractor the Engineer or Employer shall be entitled to withhold and also have 

a lien to retain such sum or sums in whole or in part from the security, if any deposited by the 

Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to withhold the 

security deposit, if any, furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security being in sufficient to 

cover the claimed amount or amounts or if not security has been taken from the contractor the 

Engineer or Employer shall be entitled to withhold and have a lien to retain to the extent of such 

claimed amount or amounts referred to above from any sum or sums, found payable or which at any 

time there-after become payable to the contractor under the same contract or any other contract 

pending finalization or adjudication of any such claims.  

 

It is an agreed terms of the contract that the sum of money or moneys so withhold or 

retained, under the lien referred to above by the Engineer or Employer will be kept withheld or 

retained as such by the Engineer/Employer till the claim arising out of or under the contract is 

determined by the Arbitrator, and that the contractor will have no claim for interest or damages 

whatsoever on any account in respect of such withholding or retention under the lien referred to 

above and duly notified as such to the contractor. For the purpose of this clause, where the 

contractor is a partnership firm or limited company, the Engineer or Employer shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part 

from any sum found payable to any partner/limited company as the case may be, whether in his 

individual capacity or otherwise. 

29.2  Employer shall have the right to cause and audit and technical examination of the work and 

the final bills of the contractor including all supporting vouchers, abstract etc. to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is found 

to have been over paid in respect of any work done by the contractor under the contract or any work 

claimed by him to have been done by him under the contract and found not to have been executed, 
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the contractor shall be liable to refund the amount of overpayment and it shall be lawful for the 

Employer to recover the same from him in the manner prescribed in sub-clause (I) of this clause or 

in any other manner legally permissible and if it is found that the contractor was paid less than what 

was due to him under it, the amount of such under payment shall be duly made by the Employer. 

 

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Employer or Engineer on the one hand and the contractor on the other under any term 

of the contract permitting payment for work after assessment by the Employer or the Engineer. 

 

29.3    LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 

 

Any sum of money due and payable to the contractor (including the security deposit 

returnable to him as under the contract) may be withhold or retained by way lien by the Engineer or 

the Employer or any other contracting person or persons through Engineer against any claim of the 

Engineer or Employer or such person or persons. In respect of payment of a sum money arising out 

of or under any other contract made by the Contractor with the Engineer or the Employer or with 

such other person or persons.  

It is an agreed term of the contract that the sum of money so withhold or retained under this clause 

by the  Engineer or the Employer or till his claim arising out of in the same contract or any other 

contract is either mutually settled or determined by the arbitration clause or by the competent court 

as the case may be and that the contractor shall have not claim for interest or damage whatsoever on 

this account or on any other ground in respect of any sum of money withhold or retained under 

clause and duly notified as such to the contractor. 
 

CLAUSE: 30   EMPLOYMENT OF COAL MINING OR CONTROLLED AREA 

MINING LABOUR NOT PERMISSIBLE. 

 

The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever on or in connection with the work or recruit labour from area within a radius 

of 32 km (20 miles of the controlled area). Subject as above the Contractor shall employ imported 

labour on i.e deposit imported labour or labours imported by the Contractor from area from which 

import is permitted. 

 

Where ceiling price for imported labour has been fixed by state or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the Contractor. 

 

The Contractor shall immediately remove any labourer who may be pointed out by the 

Engineer being a coal mining or controlled area labourer. Failure to do so shall render the 

Contractor liable to pay to employer a sum calculated at the rate of Rs.10 per labourer. The 

certificate of the Engineer about the number of causal mining or controlled area labour and the 

number of days which they worked shall be final and binding on the contractor. 

 

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is 

one in which the public are interested within the meaning of the exception of Section 74 of Indian 

Contract Act 1872. 



 

 

44

Explaination - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh, 

Jamtra- a sub-division under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum, 

Bardwan district of Bilaspur. 

 

Any other area which may be declared as controlled Area by or with the approval of the 

Central Government. 

 

CLAUSE: 31   UN-FILTERED WATER SUPPLY 

 

The Contractor(s) shall make his/their own arrangements for unfiltered water required for 

the work and nothing extra will be paid for the same. This will be subject to the following 

conditions : 

 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer. 

 

ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 

contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the 

opinion of the Engineer unsatisfactory. 

 

31.1    DEPARTMENTAL WATER IF AVAILABLE 

 

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to 

the following conditions: 

 

i) The water charges @ 1% shall be recovered on gross amount of the work done. 

ii) The Contractor (s) shall make his/their own arrangements of water connection and the 

laying of pipe lines from existing mains or source of supply. 

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be 

incumbent on the Contractor(s) to make alternative arrangement of water at his/their own 

cost in the event of any temporary break down in water supply of the employee so that the 

progress of his/their work is not held up for want of water. No claim of damage of refund of 

water charges will be entertained on account of such break down. 

 

CLAUSE: 32   ALTERNATE WATER ARRANGEMENTS 
 

Where there is no piped water supply arrangement and the water is taken by the Contractor 

from the wells or hand pump constructed by the Employer no charges shall be recovered from the 

Contractor on that account. The contractor shall however, draw water at such hours of the day that 

does not interfere with the normal use for which the hand pump and wells are intended. He will also 

be responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer shall be the final authority to determine the cost recoverable 

from the contractor on this account.  

 

The Contractor shall be allowed to construct temporary wells in land for taking water for 

construction purposes only after he has got permission of the Engineer in writing. No charges shall 

be recovered from the Contractor on this account by the Contractor shall be required to provide 
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necessary safety arrangements to avoid any accidents or damage to adjacent building road and 

service lines. He shall be responsible for any accident or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its original condition after the 

walls are dismantled on completion of the work. 

 

CLAUSE: 33   HIRE OF PLANT AND MACHINERY 

 

i) The contractor shall arrange at his own expense all tools, plants, machinery and equipment 

(hereinafter referred to as T & P) required for execution of the work except for the Plant & 

Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor requires 

any item of T & P on hire from the T & P available with the Employer over and above the T & P 

stipulated for issue, the Employer will, if such item is available, hire it to the contractor at rates to 

be agreed upon between him and the Engineer. In such a case all the conditions hereunder for issue 

of T & P shall also be applicable to such T & P as is agreed to be issued. 

 

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental 

equipment shed at __________________ and the Contractor shall bear the cost of their carriage 

from the shed to the site of work and back. The contractors shall be responsible to return the plant 

& machinery with condition in which it was handed over to him and he shall be responsible for all 

damage caused to the said plant & machinery at the site of work for elsewhere in operations & 

otherwise during transit including damage to or loss of plants and for all losses due to his failure to 

return the same soon after the completion of the work for which it was issued. The Engineer shall 

be the sole judge to determine the liability of the contractor and its extent in this and regard and his 

decision shall be final & binding on the contractor. 

 

iii) The plant & machinery as stipulated above will be issued as & when available and if 

required by the contractor shall his program of work according to the availability of the plant & 

machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the 

Department.  

 

iv) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of 

the plant and machinery is made over up to and inclusive of the date of its return in good order even 

though the same may not have working for any cause except for major breakdown due to no fault. 

 

v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 

hour lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow the 

plant and machinery to be worked for more than normal period of 8 hours a day in that case the 

hourly hire charges for overtime to be borne by the contractor. 

 

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied 

to the contractor will be maintained by the Department and will be attested by the contractor or his 

authorized agent daily. 

 

vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the 

drum washed at the close of the work each day or each occasion. 

 



 

 

46

viii) In case of road rollers for consolidation are employed by the contractor himself, log book 

for such rollers shall be maintained in the same manner as is done in case of departmental rollers 

maximum quantity of any items to be consolidated for each roller day shall be also be same as in 

Annexure. 

 

ix) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue 

rate. 
 

x) The contractor shall be responsible to return the plant and machinery in the conditions in 

which it was handed over to him and he shall be responsible for all damages caused to the said plant 

and machinery at the site of work or elsewhere when the operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure and return the same soon 

after the completion of the work for which it was issued. The Engineer shall be the sole authority to 

determine the liability of the contractor and its extent in this regard and his decision shall be final 

and binding on the contractor. 

 

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the 

safety of machinery and materials supplied by the employer to the contractor related to this 

contract. 

 

CLAUSE: 34   CONDITION RELATING TO USE OF ASPHALT MATERIALS 

 

i) The contractor undertakes to make arrangements for the supervision of the work by the firm 

supplying the tar or bitumen used. 

 

ii) The contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formulas before the process of the painting is started and shall hypothecate it to the 

Engineer. If ay bitumen or tar remains unused on completion of the work on account of lesser use 

of materials in actual execution for reasons other than authorised changes of specification & 

abandonment of portion of work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer shall be made and the materials returned to the contractors. 

Although the materials are hypothecated to employer the contractor undertakes the responsibility 

for their proper watch safe custody and protection against all risks. The materials shall not be 

removed from site of work without the consent of the Engineer in writing. 

 

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date 

of completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

 

CLAUSE: 35   EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES 

 

Contractors superintendence, supervision, technical staff and employees. 

i. The contractor shall provide all necessary superintendence during execution of the work and 

as along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to the Engineer the name, qualifications, 
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experience, age, address and other particulars along with certificates, of the principal technical 

representative to be in charge of the work. Such qualifications and experience shall not be lower 

than specified in schedule 'f'. The Engineer shall within 15 days of receipt of such communication 

intimate in writing his approval or otherwise of such a representative according to the provisions on 

the contractor in this respect. Such a principal technical representative shall be appointed by the 

contractor soon after receipt of the approval from Engineer and shall be available at site within 

fifteen days of start of work. 

 

If the contractor (or any partner in case of firm/company) who himself has such 

qualifications, it will not be necessary for the said contractor to appoint such a principal technical 

representative but the contractor shall designate and appoint a responsible agent to represent him 

and to be present at the work whenever the contractor is not in a position to be so present. All the 

provisions applicable to the principal technical representative under the Clause will also be 

applicable in such a case to contractor or his responsible agent. The principal technical 

representative and/or the contractor shall on receiving reasonable notice from the Engineer or his 

designated representative(s) in charge of the work in writing or in person or otherwise, present 

himself to the Engineer and/or at the site of work, as required, to take instructions. 

 

Instructions given to the principal technical representative or the responsible agent shall be 

deemed to have the same force as if these have been given to the contractor. The principal technical 

representative and/or the contractor or his responsible authorized agent shall be actually available at 

site during important stages of execution of work, recording of measurement of works and when 

ever so required by the Engineer, his designated representative in the site order book and shall affix 

his signature in token of noting down the instructions and in token of acceptance of measurements. 

 

If the Engineer whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative or agent is effectively appointed or is effectively 

attending or fulfilling the provision of this clause, a recovery shall be effected from the contractor 

as specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and 

measurement recorded in measurement book shall be final and binding on the contractor. Further, if 

the contractor fails to appoint a suitable technical representative or responsible agent and if such 

appointed persons are not effectively present or do not discharge their responsibilities satisfactorily, 

the Engineer shall have full powers to suspend the execution of the work until such date as a 

suitable agent is appointed and the contractor shall be held responsible for the delay so caused to 

the work. The contractor shall submit a certificate of employment of the technical 

representative/responsible agent along with every on account bill/fixed bill and shall produce 

evidence if at any time so required by the Engineer. 

 

The contractor shall provide and employ on the site only such technical assistance as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 

The Engineer shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the Engineer to be 
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undesirable. Such person shall not be employed again at works site without the written permission 

of the Engineer and the persons so removed shall be replaced as soon as possible by competent 

substituted. 
 

CLAUSE: 36   APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH 
 

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and 

Orders issued there under from time to time. If he fails to do so, his failure will be a breach of 

contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him of the provisions of the 

Act. 
 

CLAUSE: 37  

 

The whole work, may be spilt up between two or more contractors or accepted in part and 

not in entirely, if considered expedient. 
 

CLAUSE: 38   LEVY/TAXES PAYABLE BY CONTRACTOR 
 

i) Sales tax or any other tax on material in respect of this contract shall be payable by 

contractor and Employer shall not entertain any claim whatsoever in this respect. 
 

ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the 

red bajri, stone, moorum etc. from local authorities. 
 

iii) If pursuant to on under any law such notification or order any royalty, or the like becomes 

payable by the Employer by the contractor to the State Government. Local authorities in respect of 

any material used by the contractor in the works then in such a case. It shall be lawful to the 

Employer and it will have the right and be entitled to recover the amount paid in the circumstances 

as aforesaid from the dues of the contractor. 

 

CLAUSE: 39   TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

 

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, 

the Engineer on behalf of the Employer shall have the option of terminating the contract without 

compensation to the Contractor. 

 

CLAUSE: 40   IF RELATION WORKING IN NSC THEN THE CONTRACTOR 

NOT ALLOWED TO TENDER. 

 

The contractor shall not be permitted to tender for works in the NSC in which his near 

relative is posted capacity between the grade of superintending Engineer and Assistant Engineer 

(both inclusive) and similar cadre officials of other discipline. He shall also intimate the names of 

persons who are working with him in any capacity or are subsequently employed by him and who 

are near relative to any officer in the National Seed Corporation. Any breach of this condition by 

the Contractor would render him liable to be removed from the work of these Corporations. 
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NOTE: 

By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws. 
 

CLAUSE: 41   NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO 

YEARS OF RETIREMENT 
 

No Engineer or other officer of Employer or client is allowed to work as a contractor 

without prior permission of Employer. This contract is liable to be cancelled if either the contractor 

or any of his employees is found at any time to be such a person who had not obtained the 

permission of Employer aforesaid, before submission of the tender or engagement in the 

contractor's service as the case may be. 

 

CLAUSE: 42   RETURN OF MATERIAL AND RECOVERY FOR MATERIAL 

ISSUED EXCESS 

 

i) After completion of the work and also at any intermediate stage in the event of 

nonreconciliation of materials issued, consumed and in balance (see Clause 10), theoretical quantity 

of materials issued by the Employer for use in the work shall be calculated on the basis and method 

given hereunder. 
 

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates mentioned in 

Schedule 'F'. In case any item is executed for which standard constant executed for which standard 

constants for the consumption of cement of bitumen are not available in the above mentioned 

schedule/statement or can not be derived from the same shall be calculated on the basis of standard 

formula to be laid down by the Engineer. 
 

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the 

quantity required as per design or as authorized by the Engineer, including authorized lappages, 

chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined 

and compared with the actual issues each diameter wise, section wise and category wise separately. 
 

c) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig lead and 

GI/MS sheets shall be taken as quantity actually required and measured plus5% of wastage due to 

cutting into pieces (except in the case of GI/MS sheets shall be 10%) such determination and 

comparison being made diameter wise and category wise. 
 

d) For any other material as per actual requirements. 
 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule 'F'. The difference in the net quantities of material actually issued to the 

contractor an the theoretical quantities including such authorized variation, if not returned by the 

contractor or if not fully reconciled to the satisfaction of the Engineer to this effect shall be 

recovered at the rates specified in Schedule 'F' without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. Decision of Engineer in regard to 

theoretical quantities of materials, which should have been actually used as per the Annexure of the 

standard schedule of rates and recovery at rates specified in Schedule 'F', shall be final and binding 

on the contractor. 



 

 

50

 

For non schedules items, the decision of the Engineer regarding theoretical quantities of materials 

which should have been actually used, shall be final and binding on the contractor. 

iii) The said action under this clause is without prejudice to the right of the Employer to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

 

CLAUSE: 43   COMPENSATION DURING WAR LIKE SITUATION 
 

The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until, the work has been delivered to the Engineer and a certificate from him to that 

effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or war like 

operation the contractor shall, when ordered in writing by the Engineer, remove in store all 

serviceable materials salvaged from the damaged work and shall be pair at the contract rates in 

accordance with the provision of this agreement for the work of clearing the site of debris, stacking 

removal of serviceable materials and for the construction of all works ordered by the Engineer such 

payments being in addition to compensation up to the value of the work, originally executed before 

being damaged or destroyed and not paid for. In case of works damaged or destroyed but not 

already measured and paid for the compensation shall be assessed by the Engineer up to Rs.5,000/- 

and by the Employer concerned for a higher amount. The contractor shall be paid for the damage 

destruction suffered and for the restoring the material at the rates based on the analysis of rates 

tendered for in accordance with the provision of this agreement. The certificate of the Engineer 

regarding the qty. & quality of materials and the purpose for which they were collected shall be 

final and binding on all parties to this contract. 

 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or war like operations (a) unless the contractor had taken all such precautions against air 

raid as are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on 

the site of the work or for any tools and plant, machinery, scaffolding temporary buildings and other 

things not intended for the work. In the event of the contractor having to carry out reconstructions 

as aforesaid, he shall be allowed such extension of time for its completion as is considered 

reasonable by the Engineer. 

 

CLAUSE: 44   RELEASE OF SECURITY DEPOSIT AFTER LABOUR 

CLEARANCE 

 

Security deposit will be refunded on furnishing labour clearance certificate from Labour 

Officer by the contractor as per CPWD guidelines. 

 

CLAUSE: 45   MONTHLY PROGRESS REPORT 

 

The contractor shall submit in quadruplicate a monthly progress report to the Engineer 

before the second day of every month. The format of the report shall be decided in consultation 

with the Engineer, to meet the work schedule requirement. 
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CLAUSE: 46   QUALITY OF MATERIALS, PLANT AND WORKMANSHIP 

 

All materials, Plant and Workmanship shall be 

a) of the respective kinds described in the Contract and in accordance with the Engineer's 

instructions, and 

b) subjected from time to time to such tests as the Engineer may require at the place of 

manufacture, fabrication or on the Site or at such other place or places as maybe specified in the 

Contract or at all or any of such places. 

 

The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and 

instruments as are normally required for examining, measuring and testing any materials or Plant 

and shall supply samples of materials, before incorporation in the works, for testing as may be 

selected and required by the Engineer. The contractor shall bear the cost of samples, testing fee, if 

tested out side in laboratory for testing of material provided in the contract or any other material/test 

not provided in the contract and Engineer feel that the test of this kind is necessary. 

 

CLAUSE: 47   OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS 

 

Some work on the site may be done through other contractors. In the event of any such 

work, the Contractor shall have to work in full cooperation and in close coordination with other 

contractor(s). The contractor shall, in accordance with the requirements of the Engineer, afford all 

reasonable opportunities for carrying out the work of other contractors employed by the Engineer 

and their workmen and to the workmen of the Employer and of any other duly constituted 

authorities who may be employed in the execution of near the site of any work not included in the 

contract or any contract which the Employer may enter into in connection with or ancillary to the 

works. 

 

Any dispute that may arise in this connection will have to be amicably settled by the 

contractors amongst themselves. If they fail to do so, the matter shall be referred to the Engineer 

whose decision will be final and binding on all the parties, provided that if as a result of such a 

decision of the Engineer any financial obligations or liabilities arise amongst the contractors, the 

same shall be settled between themselves and the Engineer/Employer shall remain indemnified 

against any claim arising out of his decision. 

 

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of 

the Engineer. 

 

a) make available to any such other contractor, or to the Employer or any such authority, any 

roads or ways for the maintenance of which the Contractor is responsible or 

 

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or 

 

c) provide any other service of whatsoever nature for any such the Engineer shall determine an 

addition to the contract price in accordance with Clause-12 and shall notify the contractor 

accordingly. 
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d) The Contractor's attention is directed to the fact that during the contract period, other 

contractors and the Employer's departmental staff will be carrying out various works and 

maintenance including diversion of drains, roads, rails, oil pipe lines, electric cables and other 

services on and through areas in which the Contractor will be working. The contractor shall 

maintain close liaison with the Engineer to avoid the possibility of delay or inconvenience as a 

result of these operations and shall be deemed to have allowed for this in his tender. 

 

CLAUSE: 48   DEFAULT OF CONTRACTOR IN COMPLIANCE 

 

In case of default on the part of the contractor in carrying out such instruction within the 

time specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ 

and pay other persons to carry out the same and all costs consequent thereon or incidental thereto 

shall, after due consultation with the Employer be determined by the Engineer and shall be 

recoverable from the contractor by the Employer/Engineer and may be deducted by the Employer 

from any moneys due or to become due to the contractor and the Engineer shall notify the 

contractor accordingly with a copy of the Employer. 

 

CLAUSE: 49   BRIBES/COMMISSION 

 

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor 

or his partner, agent or servant or any one, on his or their behalf to any officer, servant, 

representative or agent of the Engineer or to any person on his behalf in relation to the obtaining or 

to the execution of this or any other contract with the Employer shall in addition to any criminal 

liability which he may incur, subject to the contractor to the cancellation of this and all other 

contracts with the Employer and also to the payment of any loss or damage resulting from any such 

cancellation. The Employer shall be entitled to deduct the amounts so payable from any money 

otherwise due to the contractor under this or any other contract Any Question or dispute as to the 

commission of any offense under the present Clause shall be settled in accordance with the law for 

the time being in force and applicable in India. 

 

CLAUSE: 50   DRAWINGS AND PHOTOGRAPHS OF THE WORKS 

 

The contractor shall not disclose of drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any 

part thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by 

any of his employees or any employees of his sub contractors without the prior approval of the 

Engineer in writing and no such photographs shall be published or otherwise circulated without the 

approval of the Engineer in writing. 
 

SAFETY CODE 

 

Suitable scaffolds should be provided for workmen for all works that can not safely be done 

from the ground or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and 

if the ladder is used for carrying materials as well suitable footholds and handholds shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 

horizontal and 1 vertical) 
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ii) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 

suspended from an overhead support of erected with stationery support shall have a guard rail 

properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the 

floor or platform of such scaffolding or staging and extending along with entire length of the 

outside and ends thereof with only such opening as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be fastened as to prevent it from swaying from the building or 

structure. 

 

iii) Working platform, gangways and stairways should be so constructed that they should not 

sag unduly or unequally and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12 feet) above ground level or floor level, they should be closely hoarded and should 

have adequate width land should be suitably fastened as described in (ii) above. 

 

iv) Every opening in the floor of building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitably fencing or railing 

whose minimum height shall be 90 cm (3 feet). 

 

v) Safe means of access shall be provided to all working platform and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in length 

while the width between side rails rung ladder shall in no case be less than 29 cam (11-1/2") for 

ladder up to and including 3m (10 feet) in length. For longer ladders with width should be increased 

at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not exceeding 

30cm (12"). Adequate precaution shall be taken to prevent danger from electrical equipment. No 

materials on any of the site of work shall be stacked or placed as to cause danger or inconvenience 

to any person or the public. The contractor shall provide all necessary fencing and lights to protect 

the public from accident, and shall be bound to bear the expenses of defence of every suit, action or 

other proceeding at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit, 

action proceedings to any such person or which may, with the consent of the contractor, be paid to 

compromise any claim by any such person. 

 

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall 

extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The side 

of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The 

excavated materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or half of the 

depth of trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or undercutting shall be done.  

 

vii) Demolition : Before demolition work is commenced and also during the process of the 

work:  

 

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
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b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

 

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 
 

viii) All necessary personal safety equipment as considered adequate by the Engineer should be 

kept available for the use of the person employed on the site and maintained in a condition suitable 

for immediate use, and the contractor should take adequate steps to ensure proper use of equipment 

by those concerned:- 

 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 

b) Those engaged in white washing and mixing or stacking or cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 

 

c) Those engaged in welding works shall be provided with welder's protective eye shields. 

 

d) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 

e) When workers are employed in sewers and manholes, which are in active use, the contractor 

shall ensure that the manhole cover are opened and ventilated at least for an hour before the workers 

are allowed to get into the manholes, and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent accident to the public. In 

addition, the contractor shall ensure that the following safety measures are adhered to :- 

 

ix. (a) Entry for workers into the line shall not be allowed except under supervision of the 

Engineer or his authorized representative. 

 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and give indication of their presence. 

 

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, 

no Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit. 

 

e) Safety belt with rope should be provided to the workers. While working inside the manholes 

such rope should be handled by two man standing outside to enable him to be pulled out during 

emergency. 
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f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 

kind, proper warning signs should be displayed for the safety of the public whenever cleaning 

works undertaken during night or day. 

 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer may decide the time up to which a workers may be allowed 

to work continuously inside the manhole. 

 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for. 

Portable air blowers are recommended for ventilating the manholes. The Motors for these shall be 

vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they 

should be placed at least 2 meters away from the opening and on the lowered side protected from 

wind so that they will not be source of friction on any inflammable gas that might by present. 

 

l) The workers engaged for cleaning the manholes sewers should be properly trained before 

allowing to work in the manholes. 

 

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and 

gloves non sparkling tools safety lights and gas masks and portable air blowers (when necessary). 

They must be supplied with barrier cream for anointing the lamps before working inside the sewer 

lines. 

 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

 

o) If a man has received a physical injury he should be brought out by the sewer immediately 

and adequate medical aid should be provided to him. 

 

p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer regarding the steps in this regard to be taken in an individual case will be 

final. 

 

x) The contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever ,an above the age of 18 years are 

employed on the work of lead painting, the following precautions should be taken: 

 

a) No paint containing lead or lead products shall be used except in the form of paste or ready 

made paint. 
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b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint dry rubbed and scraped. 

 

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 

 

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women 

and men below the age of 18 on the work of painting with product containing lead, in any form 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use: 

(a) White lead, sulphate of lead or product containing there pigment shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

 

(b) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of paint in the form of spray. 

 

(c) Measures shall be taken wherever required, to prevent danger arising out of from the 

application of a paint in the form of spray. 

 

(d) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

 

(e) Over all shall be worn by working painters during the whole of working period. 

 

(f) Suitable arrangement shall be made to prevent clothing put off during working hours being 

soiled by painting materials. 

 

(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by Competent Authority. 

 

(h) Engineer may require when necessary medical examination of workers. 
 

(i) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

 

xii) When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision should be made for prompt first aid 

treatment of all injuries likely to be sustained during the course of the work. 

 

xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions: 

 

a. (i) These shall be of a good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept in good working order. 
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(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

durable quality and adequate strength, and free from patent defects. 

 

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signal to operator. 

 

c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load each safe working load and the conditions under which it is applicable shall 

be clearly indicated. No part of any machine or any gear referred to above in this paragraph shall be 

loaded beyond the safe working load except, for the purpose of testing. 

 

d. In case of departmental machines, the safe working load shall be notified by the Elect/. 

Engineer. As regards contractor's machine the contractor shall notify the safe working load of the 

machine to the Engineer whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned. 

 

xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safe guard. Hoisting appliances should be provided 

with such means as shall reduce to the minimum the risk of accidental descent of the load. 

Adequate precautions should be taken to reduce to the minimum the risk of any part of a suspended 

load becoming accidentally displayed. When workers employed on electrical installations which are 

already energized insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The workers should not wear any rings, watches and carry keys or 

other materials which are the good conductors of electricity. 

 

xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold ladder or equipment shall be altered or removed while 

it is in use. Adequate washing facilities should be provided at near places of work. 

 

xvi) These safety provision should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor. 

 

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer, 

Engineer of the department or their representatives. 

 

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS 

FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION OR ITS 

CONTRACTOR. 

 

1. APPLICATION 

These rules shall apply to all building and construction works in charge of National Seeds 

Corporation in which twenty or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed or are 

proposed to be employed in connection with construction work on any day during the period during 

which the contract work is in progress. 

 

3. FIRST AID FACILITIES 

(A) At every work place there shall be provided and maintained so as to be easily accessible 

during working hours first aid boxes at the rate of not less than one box for 150 contract labour or 

part thereof ordinarily employed. 

(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain 

the following equipment namely" 
 

a) For work places in which the number of contract labour employed does not exceed 50 - 

i) 6 small sterilized dressings. 

ii) 3 medium size sterilized dressings. 

iii) 3 large size sterilized dressing. 

iv) 3 large size sterilized burn dressings. 

v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated 

on the label. 

vi) 1 (3o gms.) bottle of potassium permanganates crystals. 

vii) 1 pair scissors. 

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service and 

Labour Institutes Government of India. 

ix) 1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 

x) 1 snake bite lancet. 

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

xii) Ointment for burns. 

xiii) A bottle of suitable surgical antiseptic solution. 
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b) For work places in which the number of contract is labour exceed 50 - 

 

Each first aid box shall contain the following equipment :- 

i) 12 small sterilised dressings. 

ii) 6 medium size sterilised dressings. 

iii) 6 large size sterilised dressings. 

iv) 6 large size sterilised burn dressings. 

v) 6 (15 gms.) packets sterilised cotton wool. 

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine. 

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

viii) 1 roll of adhesive plaster. 

ix) 1 snake bite lancet. 

x) 1 (3o gms.) bottle of potassium permanganate crystals. 

xi) 1 pair scissors. 

xii) 1 copy of the first air leaf let issued by the Director General, Factory Advice Service 

and Labour Institutes, Government of India. 

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin. 

xiv) Ointment for burns. 

xv) Aottle of suitable surgical antiseptic solution. 

 

(C) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

 

(D) Nothing except the prescribed contents shall be kept in the First Aid Box. 

 

(E) The first aid box shall be kept in charge of responsible person who shall always be readily 

available during the working hours of the work place. 

 

(F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in 

work place where the number of contract labour employed is 150 or more. 

 

(G) In work places where the No. of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance of the works, First Aid posts shall be established and 

run by a trained compounder. The compounder shall be on duty and shall be available at all hours 

when the workers are at work. 

 

(H) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or persons suddenly taken ill to the 

nearest hospital. 

 

4. DRINKING WATER 

 

a) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour a sufficient supply of cold water fit for drinking. 
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b) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

 

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from the existing well which is 

within such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and 

be provided with a trap door which shall be dust and water proof. 
 

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

 

A. (i)        Latrines shall be provided in every work place on the following scale namely:- 

 

(ii) Where female are employed there shall be at least one latrine, for every 25 females. 

 

B. (i) Where males are employed, there shall be at least one latrine, for every 25 males 

provided that where the number of males or females exceeds 100, it 

shall be sufficient if there is one latrine for 25 males or females as the case 

may be, upto the first 100, and one for every 50 thereafter. 

 

ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, 

and shall have a proper door and fastenings. 

 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat resisting non absorbent materials and shall be cement washed inside and 

outside at least once a year. Latrines shall not be of a standard lower than bore hole system. 

 

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN 

ONLY' or 'FOR WOMEN ONLY' as the case may be. 

 

(2) The notice shall bear the figure of a man or of a woman as the case may be. 
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v) There shall be at least one urinal for male workers up to 50 and one for female workers up 

to fifty employed at a time, provided that where the number of male or female workmen, as the case 

may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to 

the first 500 and one for every 100 of per thereafter. 

 

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

land sanitary condition at all times. 

 

b) Latrines and urinals other than those connected with a flush sewerage system shall comply 

with the requirements and urinals of the Public Health Authorities. 

 

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

 

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made by 

means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night 

soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm layer of 

waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to 

manure). 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer to effect proper disposal of soil and other conservancy work in respect of the contractor's 

workmen or employees on the site. The contractor shall be responsible for payment of any charges 

which may be levied by Municipal or Cantonment Authority for execution of such work on his 

behalf. 

 

7. PROVISION OF SHELTER DURING REST 

 

At every place shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter shall 

not be less than 3 metres from the floor level to the lowest part of the roof. These shall be kept clean 

and the space provided shall be on the basis of 0.6 sqm. per head. 

 

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under 

construction of other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

 

a) At every work place, at which 20 or more women are ordinarily employed, there shall be 

provided two room of reasonable dimensions for the use of their children under the age of six years. 

One room shall be used as a play rooms for the children and the other as their bed room. The rooms 

shall be constructed, with specifications similar to those given in Clause 19-H. 

 

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the place clean. 
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c) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots ad bedding in the bed room. 

 

d) The contractor shall provide one ayaa to look after the children in the crech when the 

number of women workers does not exceed 50 and two ayaa when the number of women workers 

exceed fifty. 

 

9. CANTEEN 

 

a. In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and wherein contract labour numbering one hundred or more are ordinarily 

employed on adequate canteen shall be provided by the contractor for the use of such contract 

labour. 

 

b. The canteen shall be maintained by the contractor in an efficient manner. 

 

c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing 

places separately for workers and utensils. 

 

d. The canteen shall be sufficiently lighted at all times when any person has access to it. 

e. The floor shall be made of smooth and impervious material and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the kitchen 

shall be lime washed every four months. 

 

f. The premises of the canteen shall be maintained in a clean and sanitary condition. 

 

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

 

h. Suitable arrangements shall be made for the collection and disposal of garbage. 
 

i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time. 

 

j. The floor area of the dinning hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to 

be accommodated as prescribed in sub Rule 9. 

 

k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 

 

(ii) Washing places for woman shall be separate and screened to secure privacy. 

 

l. Sufficient table stools, chair or benches shall be available for the number of diners to be 

accommodate as prescribed in sub Rule 9. 

 

m. (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any 

other equipments necessary for the efficient running of the canteen. 
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(ii) The furniture utensils and other equipments shall be maintained in a clean and hygienic 

condition. 

(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and 

maintained. 

 

(iv) A service counter, if provided, shall have top or smooth and imprevious material. 

 

(v) Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

 

n.  The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

 

o. The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on 'No profit No loss' and shall be conspicuously display in the canteen. 

 

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the 

following items shall not be taken into consideration as expenditure namely :- 

 

i) The rent of land and building. 

ii) The depreciation and maintenance charges for the building and equipment provided for the 

canteen. 

 

iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery, 

cutlery and utensils. 

 

iv) The water charges and other charges incurred for lighting and ventilation. 

 

v) The interest and amount spent on the provision land maintenance and equipment provided 

for in the canteen. 

 

q. The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

10. ANTI MALARIAL PRECAUTIONS 

 

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by the Engineer including the filing up of any borrow pits which may have been dug by him. 

 

11. The above rules shall be incorporated in the contract and in notices inviting tenders and 

shall from an integral part of the contracts. 

 

12. AMENDMENTS 

 

Employer may from time to time, add to or amend these rules and issue such directions as it 

may consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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CONTRACTOR LABOUR REGULATION 

SHORT TITLE 

 

1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour 

Regulations. 

 

2. DEFINITIONS:- 

 

i) 'Workman' means any person employed by NSC or its contractor directly or indirectly 

through a sub-contractor with or without the knowledge of the National Seeds Corporation to do 

any skilled, semiskilled or unskilled manual supervisory, technical or electrical work for hire or 

reward whether the terms of employment are expressed or implied but does not include any person: 

 

a)  Who is employed mainly in a managerial or administrative capacity : or 

 

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees 

per mensem for exercised either by the nature of the duties attached to the office or by reason of 

powers vested in him, functions mainly of managerial nature. 

 

c) Who is an out worker, that is to say a person to whom, any articles or materials are given 

out by or on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental 

finished, repaired, adopted or otherwise processed for sale for the purpose of the trade or business 

of the principal employer and the process is to be carried out either in the home of the out worker or 

in some other premises, not principal employer. 

 

ii)  Fair Wages shall include every person who undertake whether for time or piece work fixed 

& notified under the provisions of the Minimum Wages Act from time to time. 

 

iii)  'Contractors' shall include every person who undertake to produce a given result other than a 

more supply of goods or articles of manufacture through contract labour or who supplied contract 

labour for any work and includes a sub-contractor. 

 

iv)  'Wages' shall have the same meaning as defined in the payment of Wages Act. 

 

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case 

of child 4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if 

any, it shall not spread over more than 12 hours on one day. 

 

b) When an adult worker is made to work for more than 9 hours on any day or for more than 

48 hours in any week he shall be paid overtime for the extra hours put in by him at double the 

ordinary rate of wages. Children shall not be made to work extra hours. 

 

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with 

the provisions of the minimum wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 
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ii) Where the Minimum wages prescribed by the National Seeds Corporation under the Minimum 

Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall be entitled to 

rest day wages at the rate applicable to the next proceeding day, provided he had worked under the 

same contractor for a continuous period of not less than 6 days. 

 

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal weekly 

holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 

immediately before or after the normal weekly holiday and pay wages to such worker for the work 

performed on the normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

 

The contractor shall before be commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clean and legible condition in 

conspicuous places on the work, notices in English and in the local Indian Languages spoken by the 

majority of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, 

the actual wages being paid, the hours of work for which such wages are earned, wage periods, date 

of payments of wages and other relevant informations as per Appendix 'A'. 

 

5. PAYMENT OF WAGES 

 

i) The contractor shall fix wage period in respect of which wages shall be payable. 

 

ii) No wage period shall exceed one month. 

 

iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand, such persons are employed shall be paid before the expiry 

of seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable. 

 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date on 

which his employment is terminated. 

 

v) All payments of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the expiry 

of the wage period, final payment shall be made within 48 hours of the last working day. 

 

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him 

in this behalf. 

 

vii) All wages shall be paid in current coin or currency or in both. 

 

viii) Wages shall be paid without any deductions of any kind except those specified by the 

National Seeds Corporation by general or special order in this behalf of permissible under the 

payment of wages Act,1956. 
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ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer under  

acknowledgment. 

 

x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the 

Engineer or any other authorized representative of the Engineer who will be required to be present 

at place and time of disbursement of wages by the contractor to workman. 

 

xi) The contractor shall obtain from the Engineer or any other authorized representative of the 

Engineer as the case may be, a certificate, under his signature at end of the entries in the "Register 

of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:- 

 

"Certified that the amount shown in Column No. 

____________________________ has been paid 

to the workman concerned in my presence on 

_______________________________________ 

 

 

6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

ii) The wages of a worker shall be paid to him without any deductions of any kind except the 

following" 

a. Fines 

 

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required work. The amount of deduction shall be in proportion to the period for 

which he was absent. 

 

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where such 

damage or loss is directly attributable to his neglect or default. 

 

d. Deduction for recovery of advances or for adjustment of over-payment of wages, advances 

granted shall be entered in a register. 

 

e. i) Any other deduction which the National Seeds Corporation may from time to time allow. 

 

ii)  No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of any the Chief Labour Commissioner. 

 

NOTE : 

 

An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix – 

 

iii)  No fine shall be imposed on any worker and no deduction for damage or loss shall be made 

from his wage until the worker has been given an opportunity of showing cause against such fines 

or deductions. 
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iv)  The total amount of fine which may be imposed in any wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that 

wage period. 

 

v)  No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

 

vi)  Every fine shall be deemed to have been imposed on the day of the act of omission in 

respect of which it was imposed. 

 

7. LABOUR RECORDS 

 

i) The contractor shall maintain a "Register of persons Employed" on work on contract in 

Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV) 

 

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed 

by him on the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V). 

 

iii)  The Contractor shall maintain a wage register in respect of all workmen employed by him 

on the work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V). 

 

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as 

may be convenient at the work placed but the same shall include the following particulars". 

 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date & time when admitted in Hospital. 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen's Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

v) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1 

(R&A) Rules 1971 (Appendix - XII). 

 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of Acts and Omissions for which fines can be imposed (Appendix - X). 
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vi)  Register of Deductions: The contractor shall maintain a Register of deductions for damage 

or loss in form XX of the CL (R&A) Rules 1971 (Appendix - XII) 

 

vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of 

the CL (R&A) Rules 1971 (Appendix XIII). 

 

viii)  Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXIII 

of the CL (R&A) Rules 1971 (Appendix XIV) . 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

 

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed 

by him in the specimen form at (Appendix VII). 

 

ii) The card shall be valid for each wage period. 

 

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, 

once at the commencement of the day and again after the rest interval, before the actually starts 

work. The card shall remain in possession of the worker during the wage period under reference. 

iv) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

 

v) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD ; 

 

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE: 

 

On termination of employment for any reason whatsoever, the contractor shall issue to the 

workman whose services have been terminated, a service certificate in Form XV of the CL(R&A) 

Central Rules, 1971 (Appendix-IX). 

 

11. PRESERVATION OF LABOUR RECORDS 

 

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made available for inspection by the 

Engineer or Labour Officer or any other officers authorized by the Department of works and 

Housing in this behalf. 
 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

 

The Labour Officer or any other person authorized by National Seeds Corporation on their 

behalf shall have power to make inquiries with a view to ascertaining and enforcing due and proper 



 

 

69

observance of the Fair Wage Clauses and the Provision of Regulations. He shall investigate into any 

complaint regarding the default made by the Contractor or sub-contractor in regard to such 

provisions. 

 

The labour officer or other person authorized as fore said shall submit a report of result of 

his investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor's bill be made 

and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the 

contractor under Clause of these regulations, actual payment to labourers will be made by the 

Engineer after the Superintending Engineer has given his decision on such appeal. 

 

The Engineer shall arrange payments to the Labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the Superintending Engineer as the case may be. 

 

13. REPORT OF LABOUR OFFICER 

 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 

his investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor"s bill be 

made and the wages and other dues to paid to the labourers concerned. In case any appeal is made 

by the contractor under clause 13 of these regulations, actual payment to labourers will be made by 

the Engineer after the Superinteding Engineer has given his decision on such appeal. 

 

The Engineer shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the Superintending Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

 

Any person agreed by the decision and recommendation of the Labour Officer or other 

person so authorized may appeal such decision to the Engineer concerned within 30 days from the 

date of decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer 

concerned but subject to such appeal, the decision of the Officer shall be final and binding upon the 

contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

i)  A workman shall be entitled to be represented in any investigation or an enquiry under these 

regulations by :- 

 

a) An Officer of a registered trade union or which he is a member. 

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with, the industry in which the worker is employed. 

ii)  An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :- 

 

a) An Officer of an association of employers of which he is a member. 
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b) An Officer of federation of associations of employers to which association referred to in 

clause (A) is affiliated. 

c) Where the employer is not a member of any association of employers by an officer of 

association of employer, connected with industry or by any other employer, engaged in the industry 

in which the employer is engaged. 

 

iii)  No party shall be entitled to be represented by a legal partitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTIONS OF BOOKS AND SLIPS 

 

The contractor shall allow inspection of all the prescribed labour recorded to any of his 

workers to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorized by the National Seeds Corporation on his behalf. 

 

17. SUBMISSION OF RETURNS 

 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

 

The National Seeds Corporation may from time to time and to or amend the regulations and 

on any question as to the application, interpretation or effect of those regulations the decision of the 

Engineer concerned in this behalf shall be final. 
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 

 

1. Appendix-I    Register of maternity benefits. 

2. Appendix-ii    Maternity benefit admissible to the Contractor’s in 

National Seeds Corporation Limited. 

3. Appendix-iii   Labour Board 

4. Appendix-iv    Register of workman employed by Contractor 

5. Appendix-v    Muster Roll 

6. Appendix-vi    Register of wage 

7. Appendix-vii    Wage Card & Wages slip 

8. Appendix-viii    Employment Card 

9. Appendix-ix    Service certificate 

10. Appendix--x    Register of fines 

11. Appendix-xi    Register of deduction for damage or loss 

12. Appendix-xii    Register of advance. 

13. Appendix-xiii    Register of over time. 
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English & local language. 

 

1. Willful insubordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

NSC. 

3. Taking or giving bribes or any illegal gratification’s. 

4. Habitual late attendance. 

5. Drunkenness, fighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual in-discipline. 

9. Causing damage to work in the progress or to property of the NSC or of the contractor 

10. Sleeping on duty 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father’s name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized 

particle at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the department and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and /or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without prior sanction of the employer. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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PROFORMA OF SCHEDULE 

 
SCHEDULE ‘A’:-  Schedule of quantities (as per Annex-3) 

SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement. 

 
SN Description of item  

 

Qty. Rate in figures and works 

at which the material will 

be charged to the contractor 

 

Place of issue 

 

1 OPC-43 Grade Cement 
full 

 

-------------------------------- 

 

FOR 

Destination ( at 

work site) 

 

  

SCHEDULE ‘ C’:-  Tools and plants to be hired to the Contractor. 

 
SN Description  Hire charges/day Place of issue 

1 2 3 4 

    

    

    

    

    

    

    

 

SCHEDULE ‘D’:- Extra schedule for specific requirement/documents for the work, if any 

SCHEDULE ‘ E’:-  Reference to general conditions of contract:- 

 

Name of work :- --------------------------------- 

Estimated cost of work:- Rs.--------- 

Earnest money :- Rs. ------------- 

Performance Guarantee: - 5 % of accepted value 

Security Deposit:- 5 % value of work done. 

 

 

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR . 

Components of materials: - Expressed as per cent of total value of work:- 55 % . 

 

Component of Labour :- Expressed as per cent of total value of work:- 25 % 

 

Component of P.O.L.:- Expressed as per cent of total value of work:- 5 % . 

 

CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value 
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CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a maximum of Rs.  

   5.00 lakhs 
 

CLAUSE-2 Authority of fixing compensation under clause-2:-____________________ 

 

CLAUSE-5  Time allowed for execution of work.   _____________________ 

Authority to give fair and reasonable   _____________________ 

extension of time for completion 

 

CLAUSE-7  Gross work to be done together with net  _____________________ 

Payment/adjustment of advances   _____________________ 

for materials collected, if any, since the  _____________________ 

last such payment for being eligible to  _____________________ 

interim payment. 

 

CLAUSE-11  Specifications to be followed for   _____________________ 

execution of work    _____________________ 

 

CLAUSE-12  Deviations/variations extent & pricing 

12,1(ii)  Schedule of rates for determining rates for  _____________________ 

additional, altered or substituted items that  _____________________ 

can not be determined under 12.1   _____________________ 

 

12.1(iii)  Plus/minus the % over the rate   _____________________ 

entered in the schedule of rates   _____________________ 

 

12.1(iv) A  Deviation limit beyond which   _____________________ 

sub clauses (i) to (iii) shall not apply and  _____________________ 

clauses 12.2 & 12.3 shall apply.   _____________________ 

 

12.1 (iv) B  (a) Limit for value of any item   _____________________ 

of any individual trade    _____________________ 

beyond which sub-clauses (i) to (v)   _____________________ 

shall not apply and clauses 12.2 & 12.3 shall apply 

 

CLAUSE-16 

Competent authority for    _____________________ 

deciding reduced rates .   _____________________ 

 

CLAUSE-35 

Minimum qualifications and 

experienced required for Principal 

Technical Representative. 
 

a)   For works with estimated cost 

put to tender more than. 
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i)  Rs 10 lakhs for civil work    Graduate or retired Engineer 

ii)  Rs 5 lakhs for Elect./Mech. Works   possessing at least recognized 

diploma. 

b)  For works with estimated cost 

put to tender 

More than 5 lakhs but less    Recognized diploma holder 

than Rs 10 lakhs for civil work. 

More than Rs 1 lakhs but less than 

Rs 5 lakhs for Elect./Mech. Works 

c)  Discipline to which Principal Technical   Civil/Elect./Mech. 

Representative should belong 

d)  Minimum experience of works --------------years. 

e)  Recovery to be effected from     Rs. 4,000/-p.m.for Graduate 

for the contractor in the event of not fulfilling  Rs 2000/- for diploma holder. 

Provision of clause 36 (i) 

 

CLAUSE-42 

 

i)  Schedule/ statement for determining theoretical 

of cement & bitumen on the basis of Delhi- 

Schedule of Rates 

ii)  Variations permissible on theoretical quantity. 

a) (i) Cement for works with estimated cost put to  5 % plus/minus 

Tender not more than Rs, 5 lakhs 

(ii) Works with estimated cost put to tender 

more than Rs. 5 lakhs     3 % plus/minus 

b)  Bitumen all works      2.5% plus only & nil - 

on minus side. 

c)  Steel reinforcement and structural steel 

Sections for each diameter, section and category  3% plus/minus 

d)  All other materials Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 
SN 

 

Description of item Rate in figures and words at which recovery shall be 

made form the contractor. 

 

Excess beyond                               Less use beyond the 

Permissible variation                     permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 

2 Steel reinforcement -----do------ 

3 Structural Sections -----do------ 

 

 

 



 

 

76

 

SCHEDULE ‘F’ 

 

Reference to general rules & guidance for inviting of tender:- 

 

Name of work:    __________________________________________ 

Estimated cost of work : Rs.   __________________________________________ 

Earnest money : Rs.   __________________________________________ 

Performance Guarantee   5 % of accepted value. 

Security deposit:   5 % value of work done subject to a maximum 

of Rs. 5 lakhs . 

Clause 1:- 

i)  Time allowed for submission of performance guarantee. 

from the date of issue of letter of acceptance. :- 15 days 

ii)  Maximum allowable extension beyond the period provided 

in (i) above:- 10 days. 

 

Clause:- 5 

Number of days from the date of issue of letter of acceptance for reckoning date of start 15 

days mile stone as per table given below:- 

 

Table of Mile stone 

 

SN Description of milestone 

(physical) 

Time allowed in days 

(from date of start) 

Amount to be with-held in case 

of non achievement of milestone 

1 2 3 4 

    

 

Time allowed for execution of work:-  _____________________ 

 

Authority to decide: 

i) Extension of time _____________ 

ii) Rescheduling of milestone ----------------------------- 

 

GENERAL RULES   Officer inviting tender__________ Maximum percentage 

& DIRECTIONS :   for quantity of items of work to be executed beyond which 

rates are to be determined in accordance with clause 12.1 

 

DEFINITIONS: 

2(e)    Engineer :-     ____________________ 

6    Accepting Authority :-    CMD, N.S.C. 

2(k)    Percentage on cost of materials & 

labour to cover all over heads and profits :-   15% 
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2(i)    Department/Employer:-   _____________________ 

2(L)    Standard schedule of Rates: -    DSR-2013. 

6(ii)    Standard NSC contract form 

Modified & corrected up to the date stipulated in schedule 

3   Works to be carried out:- 

4    Sufficiency of tender:- 

5    Discrepancies and adjustment of errors:- 

6    Signing of contract:- 
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FORM OF PERROMANCE SECURITY (GUARANTEE) 

BANK GUARANTEE BOND 

 

In consideration of the National Seeds Corporation (hereinafter called Corporation) to 

accept the terms and conditions of the proposed agreement between ------------------ and -------------- 

(hereinafter called” the Contractor) for the work----------------(hereinafter called the said agreement) 

having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a 

security/guarantee from the contractor for compliance of his obligations in accordance with the 

terms and conditions in the said agreement. 

 

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the 

Corporation an amount not exceeding Rs.-------- (Rs.---------) on demand by the Corporation. 

 

2  We,--------------------- do hereby undertake to pay the amounts due and payable under this 

guarantee without any demure, merely on a demand from the Corporation stating that the amount 

claimed as required to meet the recoveries due or likely to be due from the said contractor. Any 

such demand made on the bank shall be conclusive as regards the amount due and payable by the 

bank under this guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs. ------ (Rs. --------------- only.) 

 

3  We, the said bank further undertake to pay the Corporation any money so demanded 

notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding pending 

before any count or Tribunal relating thereto, our liability under this present being absolute and 

unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor shall have no claim against us for making such payment. 

 

4  We-------- ----- further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said agreement and that 

it shall continue to be enforceable till all the dues of the Corporation under or by virtue of the said 

agreement have been fully paid and its claims satisfied or discharged or till Engineer on behalf of 

the Corporation certified that the terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor and accordingly discharges this guarantee. 

 

5  We---------- (indicate the name of bank) further agree that the Corporation shall have fullest 

liberty without our consent and without affecting in any manner our obligation hereunder to vary 

any of the terms and conditions of the said agreement or to extend time of performance by the said 

contractor from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Corporation against the said contractor and to forbear or enforce any of the terms 

and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation or extension being granted to the said contractor or for any 

forbearance, act of omission. 
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On the part of the Corporation any indulgence by the Corporation to the said contractor or 

by any such matter or thing whatsoever which under the law relating to sureties would, but for this 

provision, have effect of so relieving us. 

 

6  This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor. 

 

7  We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except 

with the previous consent of the Corporation in writing. 

 

8  This guarantee shall be valid up to ------------ unless extended on demand by the 

Corporation. Notwithstanding anything mentioned above, our liability against this guarantee is 

restricted to Rs.-------- (Rs._------------) and unless a claim in writing is lodged with us within six 

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 

 

 

 

Dated the ----------------- day of ---------- for ------------------- (indicate the name of bank) 
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FORMAT OF AGREEMENT 

 

 

Contract no. …………..…….        Dated …………….… 

 

This agreement is made between National Seeds Corporation Limited, Regional Office .-----

--------- ------------ having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as 

the first part, referred here after as corporation and M/S or  

Sh…………………………………………………………………………….. , the party as the 

second part, referred as contractor for at------------------------------------------------------------------------

---------------------------------------------------------------------------------. 

 

Whereas the Corporation being desirous of having performing the provision of works 

mentioned above, enumerated or referred in Notice inviting Tender, General conditions of contract, 

specifications, Drawing and other documents constituting the tender and acceptance thereof, copy 

hereto annexed, all of which are designed in form of this contract and are included in the term 

‘CONTRACT’ when ever here in used. 

 

And where as the Corporation accepted the tender of contractor for the provision and the 

execution of the said work upon the terms and conditions as contained in the tender documents 

submitted by the contractor form in part of the contract. 

 

Now this agreement witnessed and it is hereby agreed and declared as follows: 

 

1  The consideration of the payment to be made to the contractor for the works to be executed 

by him the contractor hereby covenant with the corporation of contractor shall and will duly 

provide, execute and complete the said works in ----….months as per the terms of the contract and 

maintain the same at his own cost during the maintenance period,  

“…………………………………………………………………….. ”,.there after , perform all other 

acts and things in the contract mentioned or described or which are to be implied there from or may 

be reasonable necessary for the completion of the said works and at the times and in the manner and 

subject to the terms and conditions or stipulations mentioned in the contract. 

 

2  In consideration of the due provision, execution and completion of the said works, the 

corporation does hereby agree to pay to the contractor for the works actually done by him at the 

rates quoted by the contractor against the bill of quantities forming part of the tender documents and 

accepted by the corporation or at Agreed Rates and such other sums are may become payable to the 

contractor under the provision of the contractor such payments to be made at such time and in such 

manner as provided for in the contract. 

 

3  And in consideration of the above, the contractor does hereby agree to pay to the 

Corporation the sums as may be due to the corporation for the services, if any, rendered by the 

corporation to the contractor and such other sum or sums as may become payable to the corporation 

as per the terms and conditions of contractor, such payment to be made at such manner as it 

provided in the contract. 
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4  Notwithstanding the execution of this agreement at any place other than Delhi the parties 

expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts at 

Delhi alone shall have jurisdiction in respect of this contract and dispute if any. The parties shall not 

take any proceedings in any other court having concurrent jurisdiction in the matter. In witness 

where of the parties hereto have signed on the date respectively set under their signatures. 

 

 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

 

 

In the presence of :- 

 

 

Witness  1______________________. 

 

 

2______________________. 

 

 

 

 

 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT 

 

 

In the presence of :- 

 

 

Witness  1______________________. 

 

 

2______________________. 
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SPECIFICATIONS & CONDITIONS FOR MODIFICATION 

& DISMANTLING WORKS 

 

(A)  Dismantling 

 

The term dismantling implies carefully separating the parts without damage and removing. 

This may consist of dismantling one or more parts of the building as specified or shown on the 

drawing. 

 

(B)  Demolition 

 

The term Demolition implies breading up. This shall consist of demolishing whole or part of 

work including all relevant items as specified or shown on the drawing. 

 

Precautions 

 

All materials obtained from dismantling or demolition shall be the property of the 

Government unless otherwise specified and shall be kept in safe custody until they are handed over 

to the Engineer-incharge before starting the work. 

 

The demolition shall always be well planned before hand and shall generally be done in 

reverse order of the one in which the structure was constructed. The operations shall be got 

approved from the Engineer-in-charge before starting the work. 

 

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety 

code of terms and conditions. 

 

Necessary propping, shoring and or under pinning shall be provided to ensure the safety of 

the adjoining work or property before dismantling and demolishing is taken up and the work shall 

be carried out in such a way that no damage is caused to the adjoining work or property. Wherever 

specified, temporary enclosures or partitions shall also be provided, as directed by the Engineer-in-

Charge. 

 

Necessary precautions shall be taken to keep down the dust nuisance to the minimum. 

 

Dismantling shall be done is a systematic manner. All materials which are likely to be 

damaged by dropping from a height or by demolishing roofs, masonry etc. shall be carefully 

removed first. The dismantled articles shall be removed manually or otherwise, lowered to the 

ground (and not thrown) and then property stacked as directed by the Engineer-in-Charge. 

 

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be done 

by taking out the fixing with proper tools and not by tearing or ripping off. 

 

Any serviceable material, obtained during dismantling or demolition, shall be separated out 

and stacked properly as directed by the by the Engineer-in-Charge. 
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All unserviceable materials rubbish etc. shall be disposed off as directed by the Engineer-in- 

Charge.  

The contractor shall maintain/disconnect existing services, whether temporary or permanent. 

 

Measurements 

 

All work shall be measured net in the decimal system, as fixed in its place, subject to the 

following limits, unless otherwise started hereinafter. 

 

(a)  Dimensions shall be measured correct to a cm. 

(b)  Areas shall be worked out in sqm correct to two places of decimal. 

(c )  Cubical contents shall be worked out to the nearest 0.01 cum. 

 

Parts of work required to be dismantled and those required to be demolished shall be 

measured separately. 

 

Measurements of all work except hidden work shall be taken before demolition or 

dismantling and no allowance for increase in bulk shall be allowed.  

 

Specifications for deduction for voids, opening etc. shall be on the same basis as that 

adopted for new construction of the work. 

 

Work executed in the following conditions shall be measured separately. 

 

(a)  Work in or under water and /or liquid mud. 

(b)  Work in or under foul positions. 

 

Rates:  The rate shall include the cost of all labour involved and tools used in demolishing 

and dismantling including scaffolding. The rate shall also included the charges for separating out 

and stacking the serviceable material properly and disposing off unserviceable materials as directed 

by the by the Engineer-in-Charge. 

 

The rate shall also include for temporary shoring for the safety of portions not required to be 

pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where 

considered necessary. 
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ADDITIONAL SPECIFICATION FOR ELECTRICAL WORK 

 

1. The work shall be carried out as pr CPWD Specifications 2009, amended up to date and 

Indian Electricity Rules 1956 amended up-to-date. 

2. The contractor shall obtain prior approval from the Engineer-in –charge for the material to 

be used at site of work. 

3. The contractor shall have to submit the completion plan in triplicate along with one set of 

tracing cloth/paper failing which charges will be deducted from the final bill as per clause 8.3 of the 

contract . 

4. The work shall be carried out in full co-operation with the other contractors working at site. 

5. All inter connection shall be carried out with suitable lengths of cables, commensurate with 

current carrying capacity with solderless thimbler, All earth connections with metal boards shall be 

made only with soldered thimbles lugs. Nothing extra shall be paid to the contractor on these 

accounts. 

6. Piano type switches & sockets of Anchor/Cona (ISI) make shall only be used with suitable 

colour Hylam sheet cover with full “HYLAM” inscription on it. Nothing extra paid on this account. 

Colour of the sheet shall be got approved from the Engineer-in-charge. 

7. The route of conduits & cables are to be got approved from the Engineer-in-charge. 

8. The drawing showing the arrangement of switches gears and dimensions for angle iron or 

sheet metal boards shall have to be got approved from the Engineer-in-charge before fabrication 

and installation at site of work. 

9. Earthing shall be carried out in presence of Engineer-in-charge or his authorized 

representative. 

10. All damages done to the building during execution of the work shall have to be made a. 

good by the electrical contractor at his own cost and risk for which nothing extra will be shall be 

paid. 

11. The contractor will have to arrange the removal of the Malba/debris etc. to the site decided 

by  the Engineer-in-charge after each days work and nothing extra will be paid on this account. It 

will be the contractor’s responsibility to keep the site neat and clean after completion of the work 

other wise the site shall be got clear at the risk and cost of the contractor. 
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12. The contractor will make his own arrangements for watch & ward of the materials and 

electrical installations until the work is completed and handed over to the department in full. No 

extra payment will be made to the contractor for the same. 

13. The check nuts are to be provided on both ends of the conduits whenever it enters any 

metallic box, frame etc. 

14.  The contractor is bound to sign the site order book as and when reuired by the Engineer-in 

charge or his authorized representative. 

15. Persons expecting the work should have electrical licence as required according to the 

Indian Electricity Act. 

16. The contractor will have to submit the completion certificate as per Annexure “E” of 

General specifications for electrical work, 2005. The prescribed test shall have to be conducted in 

the presence of Engineer-in-charge. 

17. All AC switches & SDB’s shall be numbered and other lettering work done on SDB’s and 

main board as required by the Engineer-in-charge. Nothing extra shall be paid on this account. 

18. Completed portion of the work shall not be taken over in parts unless otherwise agreed over 

by the Engineer-in-charge. 

 

RECOMMENDED MAKES OF ELECTRICAL EQUIPMENTS. 

 

1 Transformer a) Siemens India Ltd. 

  b) NGEF Ltd 

  c) Crompton Greaves Ltd. 

  d) GEC Ltd 

  e) Jyoti Ltd. 

  f) Kasun (Madras) 

  g) NEI Ltd. 

  h) ITE Hyderabad 

  i) BHEL 

2 HT Circuit breaker and fuse switch units. a) Siemens India Ltd. 

  b) NGEF Ltd 

  c) GEC Ltd 

  d) MET Ltd. 

  e) Jyoti Ltd. 

  f) Crompton Greaves Ltd. 

  g) Allind 

  h) Kirloskar 

  i) Voltas 

  j) BHEL 
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3 3 LT switch gear (PCC) and motor control 

centre (MCC) 

a) Larsen & Tubro) 

  b) Siemens India Ltd. 

  c) Bhartia Cutler Hammper 

  d) English Electric company 

4 Cables a) Cable Corporation of India 

  b) Fort Gloster 

  c) TCC 

  d) NICCO 

  e) Grandlay 

  f) Universal 

  g) Asian cables 

  h) Industrial cable 

5 Ceiling fans a) GEC Ltd 

  b) Philips 

  c) Usha 

  d) Crompton 

  e) Orient 

  f) Cool home 

6 Exhaust fans a) GEC Ltd 

  b) Philips 

  c) Usha 

  d) Crompton 

  e) Cool home 

7 Lighting fixtures a) Incandesocent fixtures. 

  b) GEC Ltd 

  c) Philips 

  d) Deccon 

  e) Crompton 

II  a) Flourescent and HPMV fixtures. 

  b) Philips 

  c) GEC 

  d) Crompton 

  e) Anchor 

  f) Mysore Lamps 

  g) Best & Crompton Ltd. 
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SCHEDULE- (A) 

 

CENTRAL STATE FARM: HISAR. 
Name of work: Construction of 8 nos. quarters one room set. 

Schedule of Quantity 

Sr. 

No. 
Description Qty. Unit Rate Amount 

1 

Surface dressing of the ground including removing 

vegetation and inequalities not exceeding 15 cm 

deep and disposal of rubbish, lead upto 50 m and 

lift upto 1.5m.  

728.00 100sqm 

    

2 

Earth work in excavation by mechanical means 

(Hydraulic excavator)/manual means in foundation 

trenches or drains (not exceeding 1.5 m in width or 

10 sqm on plan), including dressing of sides and 

ramming of bottoms, lift upto 1.5 m, including 

getting out the excavated soil and disposal of 

surplus excavated soil as directed, within a lead of 

50 m.  

142.08 cum 

  

3 

Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 

shuttering - All work up to plinth level- 1:5:10 

(1cement:5fine sand:10graded stone aggregate 40 

mm nominal size) 

27.44 cum 

    

4 

Brick work with common burnt clay non-modular 

bricks of class designation 7.5 in foundation and 

plinth in:- cement mortar 1:6 (1cement: 6coarse 

sand)  

168.04 cum 

    

5 

Providing and laying damp-proof course 40mm 

thick with cement concrete 1:2:4 (1 cement : 2 

coarse sand : 4 graded stone aggregate 20 mm 

nominal size).  

83.80 sqm 

    

6 

Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level 

in all shapes and sizes in:- Cement mortar 1:6 

(1cement:6coarse sand)  

191.64 cum 

    

7 

Half brick masonry with common burnt clay F.P.S. 

(non modular) bricks of class designation 7.5 in 

foundation and plinth in:- cement mortar 1:4 (1 

cement : 2coarse sand)  

231.52 sqm 
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8 

Reinforced cement concrete work in walls (any 

thickness), including attached pilasters, buttresses, 

plinth and string courses, fillets, columns, pillars, 

piers, abutments, posts and struts etc. up to floor 

five levels, excluding cost of centering, shuttering, 

finishing and reinforcement:- 1:2:4 (1 Cement: 2 

coarse sand: 4 graded stone aggregate 20 mm 

nominal size)  

4.068 cum 

    

9 

Reinforced cement concrete work in beams, 

suspended floors, roofs having slope up to 15 

landing, balconies, shelves, chajjas, lintels, bands, 

plain window sills, staircases and spiral stair cases 

up to floor five level, excluding the cost of 

centering, shuttering, finishing and reinforcement, 

with 1:2:4 (1cement: 2coarse sand: 4 graded stone 

aggregate 20 mm nominal size)  

38.32 cum 

    

10 

Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing  in position 

and binding all complete upto plinth level.  Mild 

steel and Medium Tensile steel bars  

5088.00 Kg. 

    

11 

Centering and shuttering including strutting, 

propping etc. and removal of form work for: 

Retaining walls, return walls, walls (any thickness) 

including attached pilasters, buttresses, plinth and 

string courses fillets, kerbs and steps etc.  

393.40 sqm 

    

12 

15 mm cement plaster on rough side of single or 

half brick wall of mix:- 1:6 (1Cement : 6 Coarse 

sand)  
1269.28 sqm 

    

13 
12 mm cement plaster of mix:- 1:6 

(1cement:6coarse sand)  945.20 sqm 
    

14 

Filling available excavated earth (excluding rock) 

in trenches, plinth, sides of foundations etc. in 

layers not exceeding 20 cm in depth, consolidating 

each deposited layer by rai\mming and watering, 

lead up to 50 m and lift upto 1.5 m. (Code no. 2.25) 

extra for every additional lift of 1.5 m or part 

thereof in excavation/banking excavated or stacked 

materials. All kinds of soil.  

242.48 cum 

    

15(a) 

Providing and fixing 1mm thick M.S. sheet door 

with frame of 40×40×6mm angle iron and 3mm 

M.S. gusset plates at the junctions and corners all 

necessary fittings complete, including applying a 

priming coat of approved steel primer. Using flat 

angels 30x6mm for diagonal braces . 

100.80 sqm 

    

15(b) 

Providing and fixing with 15x3mm lugs 10cm long 

embeddede in cement concrete block 15x10x10 cm 

of c.c.1:3:6(1 cement:3 coarse sand:6 20mm 

aggegrate) 

800.00 Kg. 
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16 

Providing & fixing glass panes with putty and 

glazing clips in steel doors, windows, clerestory 

windows, all complete with: 5.5 mm thick glass 

panes.  

42.56 sqm 

    

16(b) 

Providing and fixing fly proof wire gauze to 

windows ,clerestory windows & doors with m.s. 

flat 15x3 mm and nuts & bolts complete. 

Galvanised M.S wire gauze with 0.63mm dia wire 

and 1.4 mm aperture on both sides. 

42.56 sqm 

    

17 

Painting with synthetic enmel paint of approved 

brand and manufacture to give an even shade: Two 

or more coats on new work.  
143.36 sqm 

    

18 

10mm thick(average )mud phaska of damped brick 

earth on roofs laid to slope consolidation and 

plastered withj 25 mm thick mud mortar mixed 

with bhusa @35 kg per cum of earth and gobri 

leaping with mix 1:3 (1 cement :3 fine sand )mixed 

with 2% of integral water proofing compound by 

weight of cement  and finished neat with common 

brunt clay F.P.S (non moduler) brick tile of class 

designation 10. 

331.04 sqm 

    

19 

Cement concrete flooring 1:2:4 (1cement: 2coarse 

sand : 4 graded stone aggregate) finighed with a 

floating coat of neat cement, including cement 

slutty, but excluding the cost of nosing of steps etc. 

complete. 40mm thick with 20 mm nominal size 

stone aggregate. (Code no. 11.3.1 Page 186) 

309.92 sqm 

    

20 
White washing with lime to give an even shade: 

New work (three or more coats)  1269.28 sqm 
    

21 

Colour washing such as green, blue or buff to give 

an even shade: New work (two or more coats) with 

a base coat of white washing with lime.  
945.20 sqm 

    

22 

Providing and fixing on wall face unplasticised 

Rigid PVC rain water pipes conformign to IS : 

13592 Type A, including jointing with seal ring 

conforming to IS : 5382, leaving 10 mm gap for 

thermal expansion, (i)Single socketed pipes. 110 

mm diameter.  

56.00 rmt 

    

  Sub Total         

  Grand Total         

 
 

 
 

Signature of Contractor with address 
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SCHEDULE-‘E’ 

Schedule for basic rate of Materials, Labor and P.O.L. etc FOR at site. 

 

SN Particulars Qty. Unit Rate Amount 

      

1 MATERIAL  50 kg Bag   

a) Cement     

i) OPC 43 grade     

      

b) Twisted steel/deformed bars  Qtls.   

c) Bricks  Thousand   

i) 75-100 kg/cm 2     

d) M.S. sheet 1 mm thick  Sqm   

e) M.S. Angle 40×40×6mm  Sqm   

g) Stone grit  Cum   

i) Below 12.5 mm nominal size     

ii) Above 12.5 mm nominal size     

iii) Stone ballast 25 to 40 mm nominal 

size. 

 Cum   

iv) Brick tiles   Thousand   

h) Coarse sand  Cum   

i) Local sand  Cum   

j) Moorum  Cum   

k) Good earth  Cum   

2 Labours   Per day   

i) Mason (Average)     

ii) Carpenter/black smith (average)     

iii) Beldar     

3 P.O.L.   Litre.   

i) Diesel     

ii) Petrol     

iii) Lubricant     
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CHECK LIST FOR TECHNICAL EVALUATION OF TENDER 
 

SN Particulars Remarks 

1 Tender cost (Non- refundable)  

2 EMD.  

   

3 Certificate of registration of the firm in appropriate class  

   

4 Partnership Deed if Partnership firm.  

   

5 Authorization for signing if it is limited company or partnership firm.  

   

6 An affidavit of ownership if proprietary firm/sole traders.  

   

7 Income-tax Return for the current & two previous years with PAN 

/TAN. 

 

 Name and addresses of the Bank, Account No., IFC Code.  

   

8 Copy of registration for :-  

 i) SST/CST/VAT  

 ii) PF & ESI or  

 iii) Labor License  

9 Performance / experience certificate of Department for :-  

   

   

   

   

   

10 If representative participating, letter of authorization to participate in 

the tender 

 

 Opening / negotiation of rate.  

11 Affidavit certificate that not black listed and no arbitration case 

pending in this office. 

 

12 NSIC certificate with proper validity of time and item.  

   

13 Other document if any in support of the tender.  

   

14 Each and every pages of tender document should be signed with 

stamp of 

 

15 Contact No.& e-mail ID  

 


