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GENERAL DIRECTIONS FOR TENDERER

1 This book of general conditions of contract is applicable for item rate tenders. The general
rules and guidelines are given in the document.

2 Schedule of A to F, special conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with the tender documents but the
same shall form part of the agreement to be drawn and signed by both parties after acceptance of
tender.

3 All blanks are confined to Notice Inviting Tender and Schedule A to F.

4 Authority approving the Notice Inviting Tender (NIT) shall fill up all blanks in NIT and in
schedules B to F before issue of tender documents.

5 Intending bidders shall quote their rates in Schedule A’ and ‘E’.
6 Listed Performa for registers (Appendix I to XIII) are only for information and guidance, these

are not to be filled in the standard form. Listed Performa are to be obtained by contractor at the
time of acceptance of work order



NATIONAL SEEDS CORPORATION LIMITED.

(A GOVT. OF INDIA UNDER TAKING MINIRATNA COMPANY)
CENTRAL STATE FARM, JAWALAGERA
TQ; SINDHANUR DISTT: RAICHUR, STATE: KARNATAKA 584 143
PHONE: 08535-200922, 201246; FAX -08535-220149
E-mail-csfrcr@gamil.com

NOTICE INVITING TENDER

No: CSF/JWL/6(9)/2014-15/ Civil 12/12/2014

National Seeds Corporation Ltd.(NSC), Central State Farm, Jawalgera invites item rate sealed tenders,
from reputed Contractors Registered in appropriate class with CPWD/PWD/Muncipal Authorities / semi
Govt.Organization and having executed the similar kind of work & who is having EPF & ESI
Registration for labourers for :-

1. NAME OF WORKS : A) Construction of floor of existing Agriculture godown 18mx36m
B) Excavation of new storage tank size 100mx40m.

C) Construction of barbed wire fencing to drinking water tanks.

2. LOCATION ; Central State Farm, Jawalgera. Tq; Sindhanur Dist: Raichur.
3. COMPLETION PERIOD ; A) 3 Months B) 2 Months. C) 2 Months
4. EARNEST MONEY ; Rs. 94,600/- (Rupees ninety four thousand and six hundred only .

5. LAST DATE & TIME FOR

SUBMISSION OF TENDER : 09/01/2015 AT 15.00 HRS.
6. DATE & TIME FOR

OPENING OF TENDERS : 12/01/2015 at 15.00 hrs.

7. PRE BID MEETING : 9/01/2015 at the office of Central State Farm Jawalgera

1.Tender document may be obtained from the Central State Farm Jawalgera 584143 on working days on
payment of cost of tender Rs. 2000/-(non refundable) on or before 9/01/2015 through cash/Bank draft in
the favour of NSC Ltd., Notice inviting Tender Document may be down loaded from the web site
www.indiaseeds.com. However, in this case, the cost of tender document will have to be deposited at the
time of submission of tender through DD.

2. While applying for issue of tender documents, valid Income Tax Clearance Certificate and Registration
certificate with attested copies as applicable along with application on their printed letter heads and a list
of work executed with their value and period of construction should be given. Tender document will be
issued to experienced parties having executed work of similar magnitude.


mailto:E-mail-csfrcr@gamil.com
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3. Sale of tender document will be closed two days before the scheduled date of opening the tender.

4. Earnest money mentioned above should be accompanied with the tender in the shape of DD drawn on
SBI or any Nationalized Bank payable at NSC Sindhanur.

5. Tender shall be received on 9/01/2015 up to 15.00 hours at office of Central State Farm Jawalgera and
shall be opened on the 12/01/2015 at 15.00 hours in presence of tenderer who wish to attend.

6. Change in terms and conditions or the specifications or the schedule of completion shall be accepted.
Such conditional tenders are liable for rejection.

7. The Corporation reserves the right to accept or reject any/all tenders without assigning any reason
whatsoever and decision of the Corporation shall be final and binding on tenderer.

8. The bidder may opt to quote for one or more works and accordingly bid security amount has to be paid.

Dy.General Manager (P)



CONDITIONS OF CONTRACT
DEFINITIONS

1 The contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the National Seeds
Corporation Ltd, and the Contractor, together with the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions issued from time to time
by the Engineer and all these documents taken together, shall be deemed to form the contract and
shall be complementary to one another. ‘Employer’ means National Seeds Corporation Limited
acting through its Chairman cum Managing Director including his authorized representative(s)
who will employ the contractor and legal successor(s) in title and permitted assigns.

2 In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assignees to them:- a) The expression ‘works’ or ‘work’ shall,
unless there be something either in the subject or context

repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original,
altered, substituted or additional.

b) The ‘Site’ shall mean the land and/or other places on, into or through which work to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or street which may allotted or used for
the purpose of carrying out the contract.

¢) The ‘Contractor shall mean the individual or firm or company whether incorporated or not,
undertaking the works and shall include the legal personal representative or such individual or
the person composing such firm or company, or the successors of such firm or company and the
permitted assignees or such individual, firm or company.

d) The Corporation or NSC means the National Seeds Corporation Ltd.

e) The ‘Engineer’ means the Engineer and includes the project Manager/ In charge who shall
supervise and be in charge of the work or any other designation authorized by the Employer for
the purpose of operating the contract.

f) Where the context requires, words imparting the singular only also include the plural number
and vice-versa.

g) ‘Specification’ means the specification referred to in the tender and any modification there of
or addition there to as may from time to time be furnished approved in writing by Engineer.

h) ‘District specification” means the specifications followed by the State Govt. in the area where
the Work is to be executed.

1) ‘Approved’ means approved in writings and ‘approval’ means approval in writing.

J) Tendered value means the value of the entire work as stipulated in the letter of award.

k) Market rate shall be the rate as decided by the Engineer on the basis of the cost of the
materials and labor at the site where is the work is to be executed plus the percentage mentioned
in the schedule “ F” to cover all over heads and profits.

1) Schedule (S) referred to in these conditions shall mean the relevant scheduled(s) annexed to
the tender papers or the standard schedule of Rates of the government mentioned in Schedule
“F” hereunder, with the amendments thereto issued upto the date of receipt of the tender.



WORK TO BE CARRIED OUT:

3. The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labor, material, tool, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless otherwise
stated, be held to include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labors necessary in and for
the full and entire execution and completion of the work as aforesaid in accordance with good
practice and recognized principles.

SUFFICIENCY OF TENDER:

4. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
quantities, which rates and prices shall, except as otherwise provided, over all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

DESCRIPENCIES AND ADJUSTMENT OF ERRORS:-

5. The several documents forming the contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figure
dimensions in preference to scale and the special conditions in preference to general conditions.
(i) In case of discrepancy between the schedule of Quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed:-

a) Description of Schedule of Quantities.

b) Particular Specification and Special Condition as per manufacturer.

c) Drawings

d) C.P.W.D. specifications

e) Indian standard specification of B.I.S.

f) If there are varying or conflicting provisions made in any one document forming part of the
contract, the Acceptance Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

g) Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.



SIGNING OF CONTRACT

6. The successful contractor, on acceptance of office tender by the accepting Authority shall,
within 15 days from the stipulated date of start of the work sign the contract consisting of:

() The notice inviting tender, all the documents including drawings, if any forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading there to.

(1) Various standard clause with corrections up to the date stipulated in schedule “F” along with

annexure there to. (@) Model rules for the protection for the health, sanitary arrangements for

workers employed by NSC or its contractors (refer page no. ------- )
(b) Contractor’s labor regulations (refer page no. ------- )
(c) List of act and omissions for which fines can be imposed (refer page no.------ ).

ITEM RATE TENDER

I/We hereby tender for the execution of the work for National Seeds Corporation, (A Govt. of
India Undertaking) New Delhi specified in the underwritten memorandum within the time
specified in such memorandum at the rates specified therein, and in accordance in all respect
with the specifications, designs, drawings and instructions in written referred to rule of General
Rule and Guidance and with such materials as are provided for by and in all respect in
accordance with such conditions so far as applicable.

Memorandum

a) General description

b) Estimated cost

c) Earnest money AS PER NOTICE

d) Performance Guarantee

e) Security deposit

I/We have read and examined the Notice schedules, specifications applicable, general rules and
directions, conditions, schedule of rates and other documents and rules referred to in the tender
document for the work. The validity of the tender is for 90 days from the date of opening of
tender.

We also undertake to furnish performance Bank guarantee/Demand Draft @ 5 % of accepted
value of work within 15 days of letter issued in this regard. The performance guarantee shall be
kept valid and will be refundable to us soon after the completion of work and recording of the
completion certificate.

A sum of RS --------------- is hereby forwarded in the shape of cash/DD as earnest money.

The security deposit will be collected through deductions from the bills @ 5 % of work done till
the sum along with earnest money deposited amount to 5 % of value of contract and that will be
treated as security deposit.

The tender be accepted in whole or in part, I/We hereby agree (1) to abide by and fulfill all the



terms & provisions of the said conditions annexed here to and all the terms and provision
contained in the notice inviting tender so far as applicable, and or in default thereof to forfeit and
pay to the Corporation or their successors, the sum of money mentioned in the said conditions.
I/We agree that the said Corporation or their successor in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said Performance Guarantee, otherwise said
Performance Guarantee shall be retained for performance of contract onward for a period up to
two months from the date of completion of work. Earnest money shall be retained by them
towards security deposit mentioned against clause (e).

(ii) to execute all the works referred to in the tender documents upon the terms & conditions
contained or referred to therein, and to carry out such deviations as may be ordered, up to a
maximum of 100 % at the rates quoted in the tender documents and those in excess of that limit
at the rates to be determined in accordance with the provisions mutually agreed.

Signature of Contractor

................................... Witness:-
Address............

Occupation............

Witness:-..................

Address:-................

Occupation............



GENERAL RULES AND GUIDANCE FOR INVITING OF TENDER

1 The tenders are being invited by Office of Dy.General Manager (P), Central State Farm,
Jawalagera.
2 The contractor should read the specifications carefully before submitting tender.
(If the tender has been downloaded from the web-site the cost of tender shall be deposited or else
tender shall be rejected.)
3 The earnest money as per Notice should accompany the tender in the shape of DD drawn on
SBI or any Nationalized Banks payable in favors of NSC Limited, Sindhanur. Tenders without
EMD are liable for rejection.
4 (a) The tenderer will be required to furnish Income Tax Return for the last 2 year and
Registration No. of SST/CST/VAT, ESI and PF before the work is allotted to him.
(b) The contractor will have to give an undertaking that he will submit the proof of remittance of
PF/ESI through challan at the time of bill payment. In case of non furnishing if such proof, 4.7%
(four point seven percent) of the value of the bill amount of work shall be withheld by NSC
which can be released only after production of the required

If it is incumbent upon NSC to deposit withhold amount with EPF authorities, the same
shall be deposited by NSC with EPF authorities. After deposition of the amount, NSC shall not
refund this to the contractor even on production of EPF Challans.
(c) NSC shall also recover labor Cess @ 1% from each RA bill and shall deposit with the Labor
Board of the concerned state. In case the Labor Board is not established in the state, recovery
made by NSC shall be retained under suspense and will be deposited with the Labor Board as &
when established in the state.
5 Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other tax applicable on
material in respect of this contract shall be payable by the contractor and no claim whatsoever in
this respect will be entertained
6 The rates quoted by the contractor is item rate tender and the same will be taken as correct and
not the amounts worked out by them.
7 The contractor should quote the rates in figures as well as in words and amount tendered by
him. The amount for each item should be worked out and the requisite the total given. Rates
should be written in words closely followed by figures and it should not be written in the next
line.
8 Time allowed for carrying out the work will be _A) 3months_B) 2 Months C)2 Months
9 Tenders shall be received up to 15.00 Hrs on 9/1/2015 and will be opened at 15.00Hrs on
12/1/2015 at above mentioned address in presence of tenderer who wish to attend.
10 Tender should remain open for acceptance for a period of 90 days from the date of receipt of
tender. If any tenderer withdraws his tender before the said period or makes any modification in
the terms and conditions of the tender which are not acceptable to the department, then the
corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the
earnest money as aforesaid.
11 Tenders which do not fulfill all or any of the above conditions or incomplete tenders in any
respect are liable to be summarily rejected.
12 The tenders containing unsealed remarks or any additional conditions are liable to summarily
rejection.




13 Mobilization advance shall not be applicable.

14 Certificate of financial soundness issued by the bankers with the complete address be
submitted along with the tender.

15 In the case of any tender where unit rate of any item /items appear unrealistic and imbalance
and in case the tenderer is unable to provide satisfactory explanation, such a tender will be liable
for rejection.

16 The contractor should visit the site and shall satisfy himself to the conditions, the accessibility
of s ite, the full extent and character of operation, the nature of the ground and supply conditions
affecting lay out execution of the contract generally. No claim on the ground for want of
knowledge in such respect will be entertained.

17 Water & Electricity for work of what so ever purpose related to the work will be arranged by
themcontractor. Where ever the same is provided by the Department consumption charges shall
be borne by the contractor @ 1.5 % of the work value.

18 Change in the terms and condition or the specifications, or schedule of completion shall not
be m accepted such conditional tenders shall be liable for rejection.

19 Cutting/overwriting in the offer must be avoided as may be lead to cancellation of Tender.
However in the case of any cutting, it should be authenticated by signature of the tenderer
concerned.

20 The rates shall be inclusive up to all heights, materials, labours, tools & plants and taxes etc.
as per site condition.

21 The payments will be released on submission of bill of work done valuing not less than of
Rs.35,00,000/-.

22 The memorandum of work tendered for and the schedule of materials to be supplied by the
NSC and their issue rates, shall be filled in and completed in the office of the DGM(P), CSF
Jawalagera. before the tender form is issued. If form is issued to an intending tender without
having been so filled in and complete, he shall request the officer to have this done before he
completes and delivers his tender.

23 Mixing of cement concrete and cement mortar shall be done by means of mechanical mixer.
The cement concrete laid shall be mechanically vibrated by means of mechanically operated
vibrators.The rates quoted shall be inclusive of these operations and no extra payments shall be
made.

24 The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the National Seeds Corporation and the contractor shall be
responsible for seeing that he procures a receipt signed by the Accountant/Engineer or a duly
authorized Cashier.

25 The contractor shall give a list of NSC employees related to him.

26 The contractor should verify all elevations shown in the drawings and in case of doubt, obtain
required particulars which may in any way influence his tender from the Engineer as no
allowance whatsoever will be made beyond the contract for any alleged ignorance thereof.

27 The site shown in the layout plan shall be cleared of all obstructions, loose stone, materials,
rubbish of all kind. All holes of hollows whether originally existing or produced during clearance
shall be carefully filled up with earth, well rammed, leveled off, as directed.

28 The successful tenderer shall deposit performance Bank guarantee/DD @ 5 % of accepted
value of work within 15 days of letter issued in this regard.



29 The performance guarantee shall be refunded to the contractor soon after the completion of
work and recording of the completion certificate.

30 The security deposit shall be dubitable @ 5 % from the bills and will remains as such for a
period of defect liability from the date of completion of work.

31 Defects arising during the defect liability guarantee period if any shall be rectified by the
party free of cost with in fortnight as and when brought to the notice in writing or telephonically.
32 The contractor’s responsibility for this contract shall commence from the date of issue of
order of acceptance of tender.

33 The contractor shall comply with the clause no. 44 to furnish labour clearance certificate for
refund of security and it shall be governed as per CPWD guidelines.

34 The contractor shall maintain and produces all records when called for, related to relevant
Acts concerning labour engaged and construction.

35 “No’ negotiation is envisages even with a lowest party except under exceptional situations

36 The Corporation shall have the right of rejecting all or any of the tender without assigning any
reason whatsoever and will not be bound to accept the lowest tender or any of the tender.



CLAUSES OF CONTRACT
CLAUSE-1 PERFORMANCE GUARANTEE

i. The contractor shall submit an irrevocable Performance Guarantee of 5 % (five percent) of the
accepted amount in addition to other deposit mentioned elsewhere in the contract, for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) with in period specified in schedule “F” from the date of issue of letter
of acceptance. This period can be further extended by the Engineer up to maximum period as
specified in schedule “F” on written request of the contractor stating the reason for delays in
procuring the Performance Guarantee, to the satisfaction of the Engineer. This guarantee shall be
in the form of Cash (in case guarantee amount is less than Rs. 10,000/- or deposited by Demand
Draft/ pay order of any schedule bank (in case guarantee amount is less than 1,00,000/-only).

a. This guarantee bond shall be in the form of Demand Draft or by means of Bank Guarantee

as per proforma attached of the tender document. The Bank Guarantee shall be issued by

and Schedule Bank in favour of National Seeds Corporation. The Bank Guarantee should be
accompanied by a forwarding letter of the banker on their letter head

ii. The performance guarantee shall be initially valid up to the stipulated date of completion plus
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall
get the validity of performance guarantee extended to cover such enlarged time for completion of
work. After recording of the completion of certificate for the work by the competent authority,
the performance guarantee shall be returned to the contractor, without any interest.

iii. The Engineer shall not make a claim under the performance guarantee except for amounts to
which the Corporation is entitled under the contract (not withstanding and/or without prejudice
to any other provisions in the contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer may claim the full amount of the performance
guarantee.

b. Failure by the contractor to pay NSC any amount due, either as agreed by the contractor or
determined under any of the Clauses/conditions of the agreement, within 30 days of the

service of the notice to this effect by Engineer.

iv. In the event of the contract being determined or rescinded under provision of any of the
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the Chairman-cum-Managing Director.

CLAUSE 1-A RECOVERY OF SECURITY DEPOSIT

The person/persons whose tender(s) may be accepted (hereinafter called 'the Contractor") shall

permit National Seeds Corporation (hereinafter called the employer) at the time of making any
payment to him for work done under the contract to deduct at the rate of 5 % of the gross amount
of each running bill till the sum along with the sum already deposited as earnest money, will



amount to security deposit of 5 % of the tendered value of the work subject to maximum of Rs.
5,00,000/- (Rupees five lakhs only). All compensations or the other sums of money payable by
the contractor under the terms of this contract may be deducted from, or paid by the sale of a
sufficient part of his security deposit or from the interest arising there from or from any sums
which may be due or may become due to the contractor or any account whatsoever and in the
event of his security deposit being reduced by reason of any such deductions or sale as aforesaid,
the contractor shall within 10 days make good in cash or any part thereof the security deposit
shall be collected from running bills of the contractor at the rates mentioned above and the
Earnest money if deposited in cash at the time of tenders will be treated as part of the Security
deposit.

Note — 1

Govt. papers tendered as security will be taken @ 5% (five percent) below its market price or at
its face value, whichever is less. The market price of Govt. papers would be ascertained by the
Engineer at the time of collection of interest and the amount of interest to the extent of
deficiency in value of the Govt. paper, will be with held, if necessary.

Note No.2

Govt. securities will include all form of securities mentioned in Rule No.274 of the G.F. Rules
except fidelity bond. This will be subject to the observance of the condition mentioned under the
rule against each form of security.

CLAUSE 2 LIQUIDATED DAMAGES FOR DELAY

If the contractor fails to comply with the time for completion in accordance with clause 5 or
required progress for the whole of the work or if applicable any section within the relevant time
prescribed and clear the site, the contractor shall pay to the employer an amount equal to 10% or
such smaller amount, the employer may decide on the amount of estimated cost of the whole
work as shown in the tender as

compensation as liquidated damage for such default and not as a penalty (which sum shall be the
only money due from the contractor for such default) for every day or part of the day which shall
elapse between the relevant time for completion and the date stated in completion certificate of
the whole of the works or the relevant section, subject to the applicable limit of 10% of the
contract price. The employer may, without prejudice to any other method of recovery, deduct the
amount of such damages from any money due or to become due to the contractor. The payment
of deduction of such damages shall not relieve the contractor from his obligation to complete the
works, or from any other of his obligations and liabilities under the contract.

Reduction of liquidated damages shall be considered by the employer if, before the time of
completion of the whole of the works, if applicable, any section, a taking over certificate has
been issued for any part of the works or of a section, the liquidated damages for delay in
completion of the remainder of the works or of that section shall, for any period of delay after
the date stated in such taking over certificate, and in the absence of alternative provisions in the
contract be reduced in the proportion which the value of the part so certified bears to the value of
the whole of the Works or Section, as applicable. The provisions of this Sub-Clause shall only
apply to the rate of liquidated damages and shall not affect the limit thereof.

CLAUSE 3.1 SUSPENSION OF WORK



The contractor shall, on the instructions of the engineer suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer may consider necessary and shall
during such suspension, properly protect and secure the works or such part thereof so far as is
necessary in the opinion of the Engineer unless such suspension is;
a) Otherwise provided for in the contract, or
b) Necessary by reason of some default or of breach of contract by the contractor of which he is
responsible, or
c) Necessary by reason of climatic conditions on the site, or
d) Necessary for the proper execution of the works or for the safety of the works or any part
thereof (save to the extent that such necessity arises from any act or default by the Engineer or
the Employer or from any of the risks defined in the sub clause 3.1) Sub clause-3.2 shall apply.
3.2 DETERMINATION FOLLOWING SUSPENSION
Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after consultation
with the Employer determine;
a) Any extension of time to which the contractor is entitled under clause 5, and
b) The amount which shall be added to the contract price, in respect of the cost incurred by the
contractor by reason of such suspension and shall notify the contractor with a copy to the
Employer.
CLAUSE 4 CONT RACTOR LIABLE TO PAY DAMAGES EVEN IF

ACTION NOT TAKEN UNDER CLAUSE - 3
In any case in which any of the powers conferred upon the Engineer by the clause 3 thereof shall
have become exercisable and the same shall not be exercised, the non exercise thereof shall not
constitute a waiver of any of the conditions hereof and such powers shall not withstanding be
exercisable in the event of any future case of default by the contractor and the liability of the
contractor for damages shall remain unaffected. In the event of the Engineer putting in force all
or any of the powers vested in him under the
preceding clause, he may if he so desired after giving a notice in writing to the contractor take
possession of (or at the sole discretion of the Engineer which shall be final and binding on the
contractor) use on as hire (the amount of the hire money being also in the final determination of
the Engineer) all or any tools, plant material and stores in or upon the works, or the site thereof,
belonging to the contractor or procured by the contractor and intended to be used for execution
of the work or any part thereof, paying or allowing for the same in account at the contract rates
or in the case of these not being applicable, at current market rate to be certified by the Engineer
whose certificate thereof shall be final and binding on the contractor otherwise the
Engineer by notice in writing may order the contractor, foreman or other authorized agent to
remove such tools, plant materials or stores from the premises (within the time specified in the
notice) and in event the contractor failing to comply with any such requisition, the Engineer may
remove them at the contractor's expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer as to the expense of any
such removal and amount of the proceed and expense of any such sale shall be final and
conclusive against the contractor.
CLAUSE: 5 EXTENSION OF TIME FOR COMPLETION



1. In the event of :

a) The amount or nature of extra or additional work or

b) exceptionally adverse climatic conditions, or

c) any delay, impediment or prevention by the Employer, or

d) other special circumstances which may occur, other than through a default or breach of
contract by the Contractor or for which he is responsible being such as fairly to entitle the
Contractor to an extension of the Time for Completion of the works, or any section or part
thereof, the Engineer shall determine the amount of such extension and shall notify the
Contractor accordingly, with a copy to the Employer.

2. Contractor to provide notification and detailed particulars.

Provided that the Engineer is not bound to make any determination unless the Contractor has

a) within 28 days after such even has first arisen notified the Engineer with a copy to the
Employer, and

b) within 28 days, or such other reasonable time as may be agreed by the Engineer, after such
notification submitted to the Engineer detailed particulars of any extension of time to which

he may consider himself entitled in order that such submission may be investigated at the time.

CLAUSE: 6 MEASUREMENTS OF WORK DONE

The quantities set out in the Bill of Quantities are the estimated quantities for the works, and they
are not to be taken as the actual and correct quantities of the works to be executed by the
Contractor in fulfillment of his obligation under the Contract.

The Engineer shall, except as otherwise stated ascertain and determine, by measurement the
value of the works in accordance with Clause 7. The Engineer shall, when he requires any part of
the works to be measured, give reasonable notice to the Contractor's authorized agent, who shall:
a) forthwith attend or send a qualified representative to assist the Engineer in making such
measurement and

b) Supply all particulars required by the Engineer. Should the Contractor not attend, or neglect or
omit to send such representative, then the measurement made by the Engineer or approved by
him shall be taken to be the correct measurement of such part of the works. For the purpose of
measuring such permanent works as are to be measured by records and drawings, the Engineer
shall prepare records and drawings as the work proceeds and the Contractor, as and when called
upon to do so in writing, shall, within 14 days, attend to examine and agree such records and
drawing with the Engineer and shall sign the same when so agreed. If the contractor does not
attend to examine and agree such records and drawing, they shall be taken to be correct. If, after
examination of such records and drawing, the contractor does not agree the same or does not sign
the same as agreed, they shall nevertheless be taken to be correct, unless the Contractor within 14
days of such examination, lodges with the Engineer notice of the respect in which such records
and drawing are claimed by him to be incorrect. On receipt of such notice, the Engineer shall
review the records and drawings and

either confirm or vary them. The works shall be measured net, notwithstanding any general or
local custom, except where otherwise provided for the Contract.



CLAUSE: 7 PAYMENT ON INTERMEDIATE CERTIFICATE TO BE

REGARDED AS ADVANCE
No payment shall be made for a work estimated to cost rupees fifty thousand or less till after the
whole of the work shall have been completed and certificate of completion given. But in the case
of a work estimated to cost more than Rs. fifty thousand and the contractor shall, on submitting
the bill be entitled to receive a monthly payment as interim or running account bill then executed
to the satisfaction of the Engineer, on the basis of recorded measurements in triplicate on or
before every month on date fixed by the Engineer. But all such intermediate payments shall be
regarded as payments by way of advance against the final payment only and not as payment for
work actually done and completed, and shall not preclude the requiring of bad, unsound
imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be
considered as an admission of the due performance of the contract or any part thereof in any
respect or the accruing of any claim nor shall its conclude, determine or effect in any way the
powers of the Engineer, Under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or effect the contract.
Whenever there is likely to be delay in recording detailed measurements for making running
payment in the case of residential buildings, advance payments without detailed measurements
for work done (other then foundation and finishing items) up to (a) lintel level (including sun
shades etc.) and (b) slab level, for each floor worked out at 75% of the tendered rates may be
made in running account bills by the Engineer at his discretion on the basis that the work has
been completed up to the level in question. The advance payments so allowed shall be adjusted
in the subsequent running bill by taking detailed measurements thereof. Final payment shall be
made only on the running basis of detailed measurements.

CLAUSE: 8.1 COMPLETION CERTIFICATE AND COMPLETION PLAN

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer and within thirty days of the receipt of such notice the Engineer shall
inspect the work and if there is no defect in the work shall furnish the contractor with a
certificate of physical completion otherwise a provisional certificate of completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued but no certificate of completion, provisional or otherwise shall be issued,
nor shall the work be considered to be complete until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangement required for his/their work people on the site in connection with
the execution of the work as shall have been erected or constructed by the contractor(s) and
cleaned of the dirt from all wood work, doors, windows, walls, floors or other part of any
building, in upon or about which the work is to be executed or of he may have had possession for
the purpose of the execution thereof and not until the work shall have been measured by the
Engineer/. If the contractor shall fail to comply with the requirements of this clause as to removal
of scaffolding, surplus materials, rubbish, all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work the Engineer may at



the expense of the contractor remove such scaffolding, surplus materials and rubbish etc. and
dispose off the same as he thinks fit and clean of such dirt as aforesaid, and the contractor shall
have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any
sum actually realized by the sale thereof.
8.2 CONTRACTOR TO KEEP SITE CLEAN
The splashes and droppings from white washing, colour washing, painting etc. on walls, floors,
doors, windows, etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises etc. where the
work is done without waiting for the actual completion of all the other items of work in the
contract. In case the contractor fails to comply with the requirements of this clause, Engineer
shall have the right to get this work done at the cost of the contractor either departmentally or
through another agency. Before taking such action, the Engineer shall give two days notice in
writing to the contractor.
8.3 COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR
The contractor on completion of the work shall submit to the employer's three bound sets of all
"As constructed” drawing for every component of the work at his own cost and plan as required
vide General specifications for Electrical Works (Part-1 Internal) 1972 & (Part-11 External) 1974
as applicable within thirty days of the completion of the work.
In case, the contractor fails to submit the completion plan as aforesaid he shall be liable to pay a
sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15,000/- (Rupees
fifteen thousand only) as may be fixed by the Engineer shall be final and binding on the
contractor.

PAYMENT OF BILLS
CLAUSE: 9
9.1 RUNNING BILLS

A bill shall be submitted by the contractor each month on or before the date fixed by the
Engineer for all works executed in the previous months and the Engineer shall take or cause to
be taken the requisite measurement for the purpose of having the same verified and the claim as
far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation
of the bill. If the contractor does not submit the bill within the time fixed as aforesaid the
Engineer may depute within seven days of the date fixed as aforesaid, a subordinate to measure
up the said work in the presence of the contractor whose countersignature to the measurement
list will be sufficient warrant and the Engineer may prepare a bill from such list. Engineer's
consent for release of running bill shall be linked with the satisfactory progress of the work.

9.2 FINAL BILL

The final bill shall be submitted by the contractor in the same manner as specified in running
bills within one month from the date of the final certificate of completion furnished by the
Engineer. No further claims shall be made by the contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payments off those items of the bill



in respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer, will, as far as possible be made within the period specified herein under,
the period being reckoned from the date of receipt of the bill by the Engineer or his authorized
Officer, complete with account of materials, issued by the Corporation and dismantled materials.

1) If the Tendered value of work is up to Rs. 5 lakhs : 3 months
i) If the Tendered value of work exceeds Rs. 5 lakhs : 6 months

CLAUSE: 10.1 MATERIAL SUPPLIED BY EMPLOYER

Material which Employer will supply are shown in schedule 'B'. The same will be supplied by
the employer for the purpose of the contract only and for that contractor shall give his
requirement on the basis of drawings or schedule of quantities of the work in writing at least 7
days in advance, which shall be issued to him keeping in view progress of work. For storage of
such issued material, the contractor will make his own arrangement of storage space at site under
double lock locking arrangement operable jointly by the engineer and the contractor. Contractor
shall be responsible to take delivery of the material from local supply place of employer as per
direction of Engineer and no extra payment will be admissible for this. The value of the full
quantity of material so supplied at the rates specified in the said schedule of materials shall be set
off or deducted from any sum due or thereafter to become due to the contractor under the
contract or otherwise against or from the security deposit. At the time of submission of bills the
contractor shall supply statement of material issued, material consumed and the material balance
at site in original good condition.

Notwithstanding anything to the contrary contained in any other clause of contract, all
stores/materials so supplied to the contractor shall remain the absolute property of Employer and
the contractor shall be trustee of the stores/material so supplied/procured and the said
stores/materials shall not be removed/disposed off from the site of the work on any Account and
shall be at all times open to inspection by Engineer. Any such stores/materials remaining unused
shall be returned to the Engineer at a place, directed by him. But in case it is decided no to take
back the stores/materials the contractor shall have no claim for compensation on any account of
such stores/materials so supplied to him as aforesaid and not used by him or for any wastage in
or damage to him on such stores/materials.

On being required to return the stores/materials, the contractor shall hand over the
stores/materials, on being paid or credited such price as the Engineer shall determine, having due
regard to the condition of the stores/materials. The price allowed for credit to the contractor,
however, shall be at the prevailing market rate not exceeding the amount charged to him
excluding the storage charge, if any. The decision of the Engineer shall be final and conclusive.
In the event of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to account of contravention of the terms of the licenses or permit and/or fro
criminal breach of trust, be liable to Government for all advantages or profits resulting or which
in the usual course would have resulted to him by reason of such breach. Provided that the
contractor shall in no case be entitled to any compensation or damages on account of any delay
in supply of non supply thereof at all or any such materials and stores provided further that the



contractor shall be in no case entitled to supply thereof at all or any such materials and stores
provided further that the contractor shall be bound to execute the entire work.

10.2 MATERIALS TO BE PROVIDED BY THE CONTRACTOR

The contractor shall at his own expense provide all materials, required for the works other than
those which are stipulated to be supplied by the employer.

The contractor shall, at his own expense and without delay; supply to the engineer samples of
materials to be used on the work and shall get these approved in advance. All such materials to
be provide by the contractor shall be in conformity with the specifications laid down or referred
in the contract. The contractor shall, if requested by the Engineer furnish proof, to the
satisfaction of the Engineer that the materials so comply.

The Engineer shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default the
Engineer shall be at liberty to employ other persons to remove the same without being
answerable or accountable or any loss or damage that may happen or arise to such materials. The
Engineer shall also have full powers to require other proper materials to be substituted thereof
and in case of default the Engineer may cause the same to be supplied and all costs which may
be involved due to such removal and substitution are to be borne by the contractor.

10.3 SECURED ADVANCE ON NON - PERISHABLE MATERIALS

The contractor on signing an indenture in the form to be specified by the Engineer shall be
entitled to be paid during the progress of the execution of the work up to 75% of the value of
materials which are in the opinion of the Engineer non-perishable and or in accordance with the
contract and which have been brought on the site in connection therewith and are adequately
stored and/or protected against damage weather or other causes but which have at the time of
advance been incorporated in the works. When materials on account of which an advance has
been made under this sub-clauses are incorporated in the work the amount of such advance shall
be deducted from the next payment made under any of the clause or clauses of this contractor.

10.4 PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN
PRICES/WAGES DUE TO STATUTORY ORDERS.

If during the progress of works the price of any material incorporated in the works (not being a
materials supplied by the Employer in accordance with clause 10 hereof) and or wages of labour
increases/decreases as a result of any fresh law or statutory rule or order coming into force (but
not due to any changes in Sales tax) and such increase/decrease exceeds ten percent of the price
and/or wages prevailing at the time of receipt of the tender for the work and the contractor
thereupon necessarily and properly pays in respect of that material (incorporated in the works)
such increased/decreased price and/or in respect of labour engaged on the execution of the work
such increased/decreased wages, then the amount of the contract shall accordingly be varied
provided always that any increase so payable is not in the opinion of the Engineer (whose



decision shall be final and binding) attributable to delay in the execution of the contract within
the control of the contractor.

Provided however, no reimbursement shall be made if the increase is not more than 10% of the
said prices/wages and if so the reimbursement shall be made only on the excess over 10% and
provided further that any such increase shall not be payable if such increase has become
operative after the contract or extended date of completion of the work in question. In the same
way any decrease in the prices of material/wages of labour coming into force in excess of 10%,
downward adjustment would be made and recovery would be affected by the Engineer
accordingly.

The contractor shall for the purpose of this condition keep such books of account and other
documents as are necessary to show the amount of any increase claimed or reduction available
and shall allow inspection of the same by a authorized representative of the Employer and further
shall at the request of the Engineer furnish any documents so kept and such other information as
the Engineer may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the price
of any such material and or wages of labor give notice thereof to the Engineer stating that the
same is given pursuant to this condition together with an information relating thereto which he
may be in a position to supply.

10.5 PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES

AFTER RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS
If the prices of material (not being the material supplied by the Employer in accordance with
Clause
10) and/or wages of labour required for execution of the work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of the contract
shall accordingly varied, subject to the condition that such compensation for escalation in prices
shall be available only for work done during the stipulated period of the contract including such
period for which the contract is validity extended under the provisions of Clause 5 of the contract
without any action under clause 2 and also subject to the condition that no such compensation
shall be payable for a work for which the stipulated period of completion is 6 months or less.
Such compensation for escalation in the prices of materials and labour when due, shall be
worked out based on the following provisions:
1. The base date for working out such escalation shall be the last date on which tenders were
received.
2. The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of
work as per the bills, running or final excluding any work for which payment is made at
prevailing market rates.
From this amount the value of material supplied by the Employer under clause 10 and proposed
to be recovered shall be deducted before the amount of compensation for escalation is worked
out. In the case of materials brought to site for which any secured advance is included in the bill
the full value of such materials as assessed by the Engineer (and not the reduced amount for
which secured advance has been paid) shall be added to the cost of work shown in the bill for



operation of this clause. Similarly, when such materials are incorporated in the work and the
secured advance is deducted from the bill, the full assessed value of the materials originally
considered for operation of this clause should be deducted from the cost of the work shown in
the bill, running or final.

3. The components of materials, labour P.O.L etc. shall be predetermined for every work and
incorporated in the conditions of contract attached to the Tender papers and the decision of the
Engineer in working out such percentage shall be binding on the contractor.

4. The compensation for escalation for materials and P.O.L shall be worked out as per formula
given below:

HVm=Wx__ X _x(Ml--Mlo) 100 Mlo

Vm = Variation in material cost i.e increase or decrease in the amount in Rupees to be paid or
recovered.

W = Cost of work done worked out as indicated in sub para 2 above.

X = Component of materials expressed as percent of the total value of work.

MI & Mlo = All India whole sale index for all commodities for the period under reckoning as
published by the Economic Advisor to Govt. of India, Ministry of Industry & Commerce, for the
period

under consideration and the valid at the time of receipt of tenders, respectively.

(if) VF =W x Z x FI -- Flo) 100 Flo

VT = Variation in cost of fuel, oil and lubricant, increase or decrease in rupees to be paid or
recovered.

W = Value of work done, worked out indicated in sub para 2 above.

Z = Component of P.O.L expressed as a percent of total value of work as indicated under

the special conditions of contract.

FI & Flo = Average index number of wholesale price for group (fuel, power light and

lubricants) as published weekly by the Economic Adviser to Govt.of India Ministry of Industry
for the period under reckoning and that valid at the time of receipt of tenders respectively.

5. The following principles shall be followed while working out indices mentioned in sub-para 4
above.

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with
respect to the cost of work done as per bills paid during the three calendar months of said
quarter. The first such payment shall be made at the end of three months after the month
(excluding) in which the tender was accepted and thereafter at three months interval. At the time
of completion of the work, the last period for payment might become less than three month,
depending on the actual date of completion.

The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid shall
be the arithmetical average of the indices relevant to the three calendar months. If the period up
to date of completion after the quarter covered by the last such installment of payment, is less
than three months, the index M1 and FI shall be the average of the indices for the moths falling
within that period.

6. The compensation for escalation for labour shall be work out as per the formula given below:
VI=WxY x(LI-Llo)100 Llo



VI = Variation in labour cost i.e increase or decrease in the amount in rupees to be paid or

recovered.

W = Value of work done, worked out as indicated in sub para 2 above.

Y = Component of labour expressed as percent of the total value of work.

LI & Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor fixed under any

lawa, statutory rule or order as on the last date of receipt of tender and the quarter previous to the

one under consideration respectively.

7. The following principles will be followed while working out the compensation as per sub para

6 above:

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 above shall be the

higher of the wage notified by the Govt. of India, Ministry of Labour and that notified by the

local administration both relevant to the place of work and the period of reckoning.

b) The escalation for labour shall also be paid at the same quarterly intervals when escalation due

to increase in cost of materials and / or P.O.L is paid under this clause. If such revision of

minimum wages takes place during any such quarterly intervals, the escalation compensation

shall be payable at revised intervals, the escalation compensation shall be payable at revised rates

only for work done in subsequent quarters.

8. In the event the price of material and/or wages of labour required for execution of the work

decreases, there shall be downward adjustment of the cost of the work so that such price of

materials and/or wages of labour shall be deductible from the cost of work under this contract

and in this regard the formula herein before stated under this clause 10.5 shall mutatis mutandis

apply, provided that

(1) No such adjustment for the decrease in the price of materials and/or wages of labour

aforementioned would be made in case of contracts in which the stipulated period of completion

of the work is six months or less.

(ii) The Engineer shall otherwise be entitled to lay down the procedure by which the provision of

this sub clause shall be implemented from time to time and the decision of the

Engineer on this behalf shall be final and binding on the contractor.

9. Provided always that the provisions of the proceeding clause 10.4 shall not be applicable for

contracts where provisions of this clause 10.5 are applicable. But in cases where provisions of

this clause are not applicable then provisions in clause 10.4 will become applicable.

10.6 DISMANTLED MATERIAL EMPLOYER'S PROPERTY

The contractor shall treat all materials obtained during dismantling of a structure, excavation of

the site for a work etc. as Employer's property and such materials shall be disposed off to the best

advantage of the Employer.

CLAUSE: 11 WORK TO BE EXECUTED ACCORDING TO SPECIFICATION
DRAWINGS, ORDERS ETC.

The contractor shall execute the whole and every part of the work in the most substantial and

workman like manner and both as regard materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also confirm exactly fully and faithfully
to the designs, drawings and instructions in writing in respect of the work signed by the Engineer



and the contractor shall be furnished free of charge one copy of the such specifications, and of all
such designs, drawings and instruction as are not included in the standard specification.

The contractor shall comply with the provisions of the contract and with the care and diligence
execute and maintain the works and provide all labour and materials, tools and plants including
for measurements and supervision of all works, structural plans and other thinks of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for
providing these, is specified or is reasonably responsibility for adequacy, suitability and safety of
all the works and methods of construction.

CLAUSE: 12 VALUATION OF DEVIATIONS/VARIATIONS

The Engineer shall have power (1) to make any alternations in omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear
to him to be necessary during the progress of the work, and (2) to omit a part of the work in case
of non availability of a portion of the site or for any other reasons and the contractor shall be
bound to carry out the work in accordance with any instructions given to him in writing by the
Engineer and such alterations omission, additions or substitutions shall form part of the contract
as if originally provided therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner above specified as part of the work, shall be
carried out the contractor on the same conditions in all respect including price on which he
agreed to do the main work. The time for the completion of the work shall in the proportion that
the altered, additional or substituted work bears to the original contract work on the request of
the contractor and the decision of the Engineer shall be conclusive.

12.1 The rate for additional altered or substituted work referred to in clauses shall be worked out
in accordance with the following provisions in their respective order:-

i) If the rates for the additional, altered or substituted item of work is specified in the contract for
the work, the contractor is bound to carry out additional, altered or substituted work at same rate
as are specified in the contract for the work.

i) If the rates for the additional or substituted work includes any work for which no rate is
specified I the contract for work and cannot be derived from similar class of work in the contract,
then such work shall be carried out as the rates appearing in CPWD Schedule of Rates 2013 for
location of work or state PWD rates whichever is less in order of preference with correction slips
min us/plus percentage which the total tendered amount compares to the estimated cost of the
entire work put to tender.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub clause (i) to (iii) above, then the rates for such part/parts will be determined by
the Engineer on the basis of the prevailing market rates when the work was done.

12.2

The Contractor shall send to the Engineer once every three months an up to date account giving
complete details of all claims for additional payments to which the contractor may consider
himself entitled and of all additional work ordered by the Engineer which he has executed during



the preceding quarter failing which the contractor shall be deemed to have waived his right.

However, the Employer may authorize consideration of such claims on merits.

12.3

Any operation incidental to or necessarily has to be in contemplation of tendered while filing

tender, or necessary for proper execution of the item included in the Schedule of quantities or in

the schedule of rates mentioned above, whether or not, specifically indicated in the description of

the item and the relevant specifications, shall be deemed to be included in the rates quoted by the

tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be

admissible for such operations.

CLAUSE : 13 FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT OR
REDUCTION IN SCOPE OF WORK

If at any time after the commencement of the work the Employer shall for any reasons decide to
abandon or reduce the scope of the works and hence not required the whole or part of works to
be carried out the Engineer shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter. The contractor shall have no claim to any payment
of compensation whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence of the
foreclosure of whole or part of the work.

The contractor shall be paid at contract rates full amount for the works executed at site and in
addition, a reasonable amount on account of the items as mentioned here under,

i) the contractor shall be paid the charges on the cartage only of materials actually and bona fide
brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment curtailment of the work or any portion thereof and then taken back by the
contractor, provided however, that the Engineer shall have in all such cases the option of taking
over all or any such materials at their purchase price or at local current rates whichever may be
less.

"In the case of such stores having been issued by the Employer and returned by the contractor to
the Employer, credit shall be given to him by the Engineer at rates not exceeding those at which
they were originally issued to him after taking into consideration and deduction for claims on
account of any deterioration or damage while in the custody of the contractor and in this respect
the decision of the Engineer shall be final and binding.

CLAUSE: 14.1 CANCELLATION OF CONTRACT IN FULL OR PART

If contractor:

i) at any time makes default in proceeding with the work or any part of the work with the

due diligence and continuous to do so after a notice in writing of 7 days from the Engineer.

i) commits default to complying with any of the terms & conditions of the contract and does

not remedy, it or take effective steps to remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer.

iii) fails to complete the works or items of work with individual dates of completion, on or

before the date(s) of completion, and does not complete them within the period specified in a
notice given in writing in that behalf by the Engineer, or



iv) shall enter into a contract with NSC in connecting with which commission has been

paid or agreed to be paid by him or to hi knowledge, unless the particulars of any such
commission and the terms of payment thereof have been previously disclosed in writing to the
Accepting Authority/Engineer, or

v) shall obtain a contract with NSC as a result of wrong tendering or other non —bonafide
methods of competitive tendering; or

vi) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made against him or shall take any
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being in force or make
any conveyance or assignment of his effects or composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed by him for benefit
of his creditors.

On cancellation of the contract in full or in part, the Engineer shall determine what amount, if
any, is recoverable from the contractor for completion of the works or part of the works or in
case the works or part of the works is not to be completed, the loss or damage suffered by
Employer.

Any excess expenditure incurred to be incurred by Employer in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by Employer as aforesaid
after allowing such credit shall without prejudice to any other right or remedy available to
Employer in law be recovered from any moneys due to the contractor on any account, and if such
moneys are not sufficient the contractor shall be called upon in writing and shall be liable to pay
the same within 30 days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the
Engineer shall have the right to sell any or all of the contractors unused materials, constructional
plant, implements, temporary buildings etc.

14.2 WHEN CONTRACT CAN BE TERMINATED

Subject to other provisions contained in this clause the Engineer may, without prejudice to his
any other rights or remedy against the contractor in respect of any delay, inferior workmanship,
any claims for damages and/or any other provisions of this contract or otherwise, and whether
the date of completion has or has not elapsed, by notice in writing absolutely terminate the
contract in any of the following cases.

i) If the contractor having been given by the Engineer a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise
improper or unworkman like manner shall omit to comply with the requirement of such notice
for a period of seven days thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer (which



shall be final and binding) he will be unable to secure completion of the work by the date for
completion and continues to do so after a notice in writing of seven days from the Engineer.

iii) If the contractor persistently neglects to carry out his obligations under the contract and/or
commits default in complying with any of the terms in conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to
him in that behalf by the Engineer.

iv) If the contractor commits any acts mentioned in Clause 21 hereof, when the contractor has
made himself liable for action under any of the cases aforesaid the engineer on behalf of
employer shall have powers.

V) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Engineer shall be conclusive evidence) Upon such
determination or rescission the full security deposit recoverable under the contract shall be liable
to be forfeited and shall be absolutely at the disposal of the NSC if any portion of the Security
Deposit has not been paid or received it would be called for an forfeited.

vi) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof as shall be un-executed of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original contractor if the whole work has been executed by
him (of the amount of which excess the certificate in writing of the Engineer shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by NSC under his contract or on any other account whatsoever or from his
security deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If
the expenses incurred by the Department are less than the amount payable to the contractor at his
agreement rate, the difference shall not be paid to the contractor.

CLAUSE: 15 MEASUREMENTS OF WORK BEYOND REACH

If the contractor shall give, not less than seven days notice in writing to the Engineer or his
representative, before covering up or otherwise placing beyond the reach of measurements, any
work in order that the same may be measured and correct dimensions thereof be taken before the
same is so covered up or placed beyond the reach of measurement and shall not cover up any
work without the consent in writing of the Engineer or his Representative shall within the
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of measurement without such notice having been given or the Engineer consent
being obtained the same shall be uncovered at the contractors expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.



CLAUSE: 16 ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION

All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Engineer and his authorized representative
and other superior officers related to Quality Control and of Chief Technical Examiner's office
and the contractor
shall at all times during the usual working hours and at all other times at which reasonable notice
of the visit of such officers have been given to the contractor, either himself be present to receive
orders and instructions, or have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the contractor's agent shall be considered to have the same force as if
they had been given to the contractor himself.
If it shall appear to the Engineer or his authorized representative at work or to the Chief
Technical Examiner or his subordinate Officers, that any work has been executed with unsound,
imperfect, or unskillful workmanship, or with materials or articles provided by him for the
execution of the work which are unsound or of a quality inferior to that contracted or otherwise
not in accordance with the contract the contractor shall, on demand in writing which shall be
made within six months of the completion of the work from the Engineer specifying the work,
materials or articles complained of notwithstanding that the same may have been passed,
certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole
or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charges and cost.
In the event of the failing to do so within a period specified by the Engineer in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
Clause 2 of the contract (for noncompletion of the work in time) for this default.
In such case the Engineer may not accept the item of work at the rates applicable the item of
work at the rates applicable under the contract but may accept such items at reduced rates as the
competent authority may consider reasonable during the preparation of on account bills or final
bill if the item is so acceptable without detriment to the safety ad utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer to be conveyed in writing in respect of the same will be
final and binding on the contractor.
CLAUSE: 17 CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING

MAIN TENANCE PERIOD
If the contractor or his working people or servants shall break, deface, injure or destroy and part
of building, in which they may be working, or any building, main or ancillary or other
installation fixture etc. or any part of it is being executed or if any damage shall happen to the
work while in progress, from any cause whatsoever or if any defect, shrinkage or other faults
appear in the work within twelve months after a certificate final or otherwise of its completion
shall have been given by the Engineer as aforesaid arising out of defective or improper materials
or workmanship, the contractor shall upon a receipt of a notice in writing on that behalf make the
same good at his own expense, or in default the Engineer may cause the same to be made good



by other workman and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor or from his security deposit, or the proceeds of sale
thereof or of a sufficient portion there of from the security deposit of the contractor.

CLAUSE: 18 CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC.

The contractor shall provide at his own cost all materials (except such special materials if any, as
may in accordance with the contract be supplied by Employer plant tools, appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work. Whether original, altered or substituted and whether included in the
specification or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the requirements
of Engineer as to any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from the work. The
contractor, shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in
the measurement for examination at any time and from time to time of the work or materials.
Failing his so doing the same may be provided by the Engineer at the expense of the contractor
and the expense may be deducted, from any money due to the contractor, under the contract
and/or from his security deposit thereof.

CLAUSE: 18.1 RECOVERY OF COMPENSATION PAID TO WORKMAN
In every case in which by virtue of the provisions of sub-section (i)_ of section 12 of the
Workmen's Compensation Act, 1923, Government is obliged to pay compensation to a workman
employed by the contractor the amount of the compensation so paid; and without prejudice to the
rights of the Employer under Section 12, sub-section (ii) of the said Act. Employer shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or
from any sum due by Employer to the contractor whether under this contract or otherwise.
Employer shall not be bound to contest any claim made against it under Section 12, sub-section
(i) of the Said Act, except on the written request of the contractor and upon his giving to
Employer full security for all costs for which Employer might become liable in consequence
such claim.
CLAUSE: 18.2 ENSURING PAYMENT AND AMENITIES TO WORKERS IF
CONTRACTOR FAILS
In every case in which by virtue of the provisions of the contract labour (Regulation and
Abolition) Act 1970 and of the contract labour (Regulation and Abolition Central Rules 1971)
Employer is obliged to pay any amounts of wages to a Workman employed by the contractor in
execution of the works or to incur expenditure providing welfare and health amenities required to
be provided under the above said Act and the Rules under Clause 19 and sanitary arrangements
for workers employed by Contractors. NSC will recover from the contractor the amount of
wages so paid or the amount of expenditure so incurred; and without prejudice to the right of the
Employer under, Section 20 Sub section (2) and Section 21 sub-section (4) of the contractor
Labour (Regulation & Aboklition Act 1970). Employer shall be at liberty to recover such amount



or any part thereof by deducting it from the security deposit or from any sum due to the
contractor whether under this agreement or otherwise. Employer shall not be bound to contest
any claim made against section 20 sub section (1) & Section 21, sub-section (4) of the said Act,
except on the written request of the contractor and upon his giving to the Employer full security
for all costs for which Employer might become liable in contesting such claim.

CLAUSE: 19 ENGAGEMENT OF STAFF AND LABOUR

The contractor shall, unless otherwise provided in the contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment housing, feeding and
transport.

a) The Contractor shall, at all times during the continuity of the contract, comply fully with all
existing Acts, regulations and by laws including all statutory amendments and re-enactment of
Stare or Central Government and other local authorities and any other enactments, notifications
and acts that may be passed in future either by the State or the Central Government or local
authority, including Indian Workmen's Compensation Act, Contract Labour (Regulation and
Abolition) Act 1970 and Equal Remuneration Act 1976. Factories Act, Minimum Wages Act,
Provident Fund Regulations, Employees Provident Fund Act, schemes made under the same Act
and also labour Regulations made by Government from time to time. Health and Sanitary
Arrangement for Workmen, Insurance and other benefits and shall keep Employer indemnified
in case any action is commenced by competent authorities for contravention by the Contractor. If
the Employer is cause to pay or reimburse, such amounts as may be necessary to cause or
observe, or for non observance of the provisions stipulated here forth on the part of the
Contractor, the Engineer shall have the right to deduct from nay moneys due to the Contractor,
his amount of Performance Security or recover from the Contractor personally any sum required
or estimated to be required for making good the loss or damage suffered by the Employer.
Provided, however, the Employer shall have no other responsibility in connection with the
employees of the contractor, who shall, in no case, be treated as the employees of the Employer
at any point of time.

19.1 AGE OF LABOUR

No labourer below the age of eighteen years shall be employed on the work.

19.2 FAIR WAGES

The contractor shall pay the labourers engaged by him on the work not less than a fair wages,
which expression shall mean, whatever for time or piecework, the respective rates of wages fixed
by Govt. Department as fair wages for the area payable to the different categories of labourers or
those notified under the Minimum wages Act for corresponding employees, of the
Employer/Client, whichever may be higher.

The Contractor, shall notwithstanding the provisions to the contrary, cause to the paid a fair
wage to labourer indirectly engaged on the works, including any labour engaged on the works,
including any labour engaged by sub-contractor in connection with the said works as if the
labourer had been directly employed by him.



NOTE:-

1. The contractor shall, before he commences the work, display, and correctly maintain, in a
clean and legible conditions at a conspicuous place on the site, notices in English and in a
language spoken by the majority of the workers, stating therein the rate of wages which have
been fixed as fair wages and the hours of work for which such wages are earned and send a copy
of such notices to the Engineer.

2. The Contractor shall maintain records of wages and other remuneration paid to his employees
in such form as may be convenient and as per the requirements of the Employer/Engineer and the
conciliation Officer (Central), Ministry of Labour, Government of India or such other authorised
person appointed by the Central or State Government and the same shall include the following
particulars of each worker:

1) Name, worker's number and grade.

i) Rate of daily or monthly wage.

iii) Nature of work on which employed.

iv) Total number of days worked during each wage period.

v) Total amount payable for the work during each wage period.

vi) All deductions made from the wage with details in each case of the ground for which the
deduction is made.

vii) Wage actually paid for each wage period.

3. The Contractor shall provide a Wage Slip for each worker employed on the Works.

4. The Wage records and Wage Slips shall be preserved for at least 12 months after the last entry.
19.3 SAFETY PROVISIONS

In respect of labour directly or indirectly employed in the work for the performance of the
contractor's part of this agreement the contractor shall at his own expense arrange for the safety
provisions as per Safety code of CPWD. Safety code framed from time to time and shall at his
own expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid he shall be liable to pay a penalty
of Rs.200/- for each default and in addition the Engineer shall be at liberty to make arrangement
and provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

19.4 The contractor shall submit, by the 5th and 19th of every month, to the Engineer a true
statement showing, in respect of the second, half of the preceding month and the first half of the
current month respectively:-

(1) the number of labourers employed by him on the work.

(2) their working hours.

(3) the wages paid to them.

(4) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them,

(5) the number of female workers who have been allowed Maternity Benefit according to
Clauses and amount paid to them.

Failing which the contractor shall be liable to pay to Employer, a sum not exceeding Rs.200/- for



each default or materially incorrect statement. The decision of the Engineer shall be final in
deducting from any bill due to the contractor amount levied as fine and be binding on the
contractor.

195 HEALTH AND SANITATION

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor's part of this agreement, the contractor shall comply with or cause to be complied with
all the rules framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers employed by Employer and its contractors.

19.6 MATERNITY BENEFITS

Leave and pay during leave shall be regulated as follows:

(1) Leave :

(1) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto and including the
day of delivery and 4 weeks following that day.

(it) In the case of miscarriage upto 3 weeks from the date of miscarriage.

(2) Pay :

(i) In the case of delivery leave day during maternity leave will be at the rate of the women's
average daily earnings calculated on the total wages earned on the days when full time work was
done during a period of 3 months immediately preceding the date on which she gives notice that
she expects to be confide or at the rate of Rupees one only a day whichever is greater.

(i1) In case of miscarriage leave pay at the rate of average daily earning calculated on the

total wages earned or the days when full time work was done during a period of 3 months
immediately preceding the date of such miscarriage.

19.7

1. In the event of the contractor(s) committing a default or breach of any of the provisions of the
Central Pub. Works Deptt., Contractor(s) Labour Regulations Model Rules for the protection of
health and sanitary arrangements for the workers as amended from time to time or furnishing any
information submitting or filling any statement under the provisions of the above Regulation and
rules which is materially incorrect, he/they shall without prejudice to any other liability pay to
the Employer a sum not exceeding Rs.200/- for every default breach or furnishing making,
submitting, filling such materially incorrect statements and in the event of the contractor(s)
defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each
day of default subject to a maximum of 5 percent of the estimated cost of the work put to the
tender. The decision of the Engineer shall be final and binding on the parties.

2. Should it appear to the Engineer that the contractor(s) is/are not properly observing and
complying with the provisions of the Govt. Contractor Labour Regulations and Model Rules and
the provisions of the Contract Labour (R&A) Central Rules 1971, for the protection of health and
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred the
said Rules) the Engineer shall have power to give notice in writing to the contractor(s) requiring
that the said Rules be compiled with and the amenities prescribed therein be provided to the
work people within a reasonable time to be specified in the notice. If the contractor(s) shall fail
within the period specified in the notice to comply with and observe the said Rules and to
provide the amenities to the work people as aforesaid, the Engineer shall have the power to



provide the amenities to herein before mentioned at the cost of the contractor(s) shall erect, make
and maintain at his/their own expense and to approved standards all necessary as huts and
sanitary arrangements required for his/their work people if the same shall not have been erected
or construction, according to approved standard, the Engineer-in charge shall have power to give
notice in writing to the contractor(s) requiring that the huts and sanitary arrangements be
remodeled and/or reconstructed according to approved standard and if the contractor(s) shall fail
to remodel or reconstruct such huts and sanitary arrangement according to approved standards
within the period specified in the notice, the Engineer shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost of
the Contracts(s).

3. The site selected for the camp shall be high ground, removed from jungle.

4. Disposal of excreta: The contractor(s) shall make necessary arrangements for the disposal of
excreta from the latrines by transience or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal to the excreta through the
Municipal Committee/Authority and inform it about the number of labourers employed so that
arrangements may be made by such committee authority for the removal of the excreta. All
charges on this account shall be borne by the contractor and paid direct by him to the Municipal
Committee/Authority. The contractor shall provide one sweeper for every 8 sets in case of dry
system.

5. Drainage: The contractor(s) shall provide sufficient arrangements for draining away sludge
water so as to keep the camp neat and tidy.

6. The contractor(s) shall make necessary arrangement of keeping the camp area sufficiently
lighted to avoid accidents to the workers.

7. Sanitation : The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical authorities

19.8 The contractor(s) shall at his/their own cost provide sufficient number of huts (hereinafter
referred to as the camp) of the following specifications on a suitable plot of land to be approved
by the Engineer:

1. a) the minimum height of each the eaves level shall be 2.10m (7 ft.) and to the floor area to

be provided at the rate of 2.7 Sgm. (30 Sq.ft.) for each member of the worker's family staying
with the labourer.

b) The contractor(s) shall in addition construct suitable cooking places having a minimum area
of 1.80 m x 1.50 m (6'x5") adjacent to the hut.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less than four per each one hundred of the total strength,
separate latrines and urinals being provided for women.

d) The contractor(s) shall construct sufficient number of bathing & washing places, one undid

for every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

2. a) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other



suitable local materials as may be approved by the Engineer. The floor may be kutchha but
plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. The
roofs shall be laid with thatch or any other materials as may be approved by the Engineer. The
Contractor shall ensure that throughout the period of their occupation the roof remain water-
tight.

b) The contractor(s) shall provide each hut with proper ventilation.

c) All doors, windows and ventilators shall be provided with suitable leaves for security

purpose.

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts

which may be reduced to 6 m. (20 ft.) according to the availability of site with construction will
be allowed.

3. WATER SUPPLY:

The Contractor(s) shall provide adequate supply of water for the use of labourers. The provisions
shall not be less than 2 gallons of pure and whole some water per head per day for drinking
purposes and gallons of clean water per head per day for bathing and washing purpose. Where
piped water supply is available, supply shall be at shall pay all fees and charges therefore.

4. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a
total period of not less than 6 months immediately proceedings the date on which she proceeds
on leave.

5. The contractor shall maintain a Register of Maternity (benefit) in the prescribed form as
shown below in Annexure | and 11 the same shall be kept at the place of work.

19.9 The Engineer-in-charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors employ upon the work who may be incompetent or
misconduct himself and the contractor should forthwith comply with such requirements.

19.10 It shall be the responsibility of the contractor to see that the building under construction is
not occupied by anybody unauthorized during construction and is hander over to the Engineer
with vacant possession of complete building. If such building though completed is occupied
illegally, then the Engineer shall have the option to refuse to accept the said buildings. Any delay
in acceptance on this account will be treated as delay in completion and for such delay a levy up
to 5% of the estimated cost put to the tender may be imposed by the Engineer whose decision
shall be final both with regard to the justification and quantum and be binding on the Contractor.
However, the Employer may require the contractor to remove the illegal occupation any time on
or before construction and delivery.

CLAUSE: 20 MINIMUM WAGES ACT TO BE COMPLETED WITH
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract

Labour (Regulations and Abolition) Act, 1970 amended from time to time and other Laws
affecting contract labour that may be brought into force from time to time.



CLAUSE : 21 WORK NOT TO BE SUBLET ACTION IN CASE OF INSOLVENCY

The contract shall not be assigned or sublet without the written approval of the Engineer and if
the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to
do so, or if any bribe, gratuity, gift, loan,. perquisite, reward or advantage pecuniary or
otherwise, shall either directly or indirectly, be given promised or offered by the Contractor or
any of his servant or agent to any public officer or person in the employ of NSC in any way
relating to his office or employment, or if any such officer or person shall become if any way
directly or indirectly interested in the contract, the Engineer on behalf of the Managing Director
shall have power to adopt any of the courses specified in Clause 3 as he may deem best suited in
the interest of NSC and in the event of any of these courses being adopted the consequences
specified in the said Clause 3 shall ensure.

CLAUSE : 22 All sums payable by way of compensation under nay of these conditions shall be
considered vas reasonable compensation to be supplied to the use of Employer without reference
to the actual loss or damage sustained and whether or not any damage shall have been sustained.
CLAUSE: 23 CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED

Where the contractor is a partnership firm, the previous approval in writing of the Engineer shall
be obtained before any changes is made in the constitution of the firm. Where the contractor is an
individual or a Hindu undivided family business concern such approval as aforesaid shall
likewise be obtained before the contractor enters into any partnership agreement where under the
partnership firm would have the right to carry out the work as aforesaid is not obtained, the
contract shall be deemed to have been as singed in the contravention of Clause 21 hereof and the
same action may be taken, and the same consequences shall ensure as provided in the said
Clause 21.

CLAUSE: 24 All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respect of the Engineer who shall be entitled to directly at what
point or points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE: 25 SETTLEMENT OF DISPUTES AND ARBITRATION
25.1 ENGINEERS' DECISION

If a dispute of any kind whatsoever arises between the Employer and the contractor in
connection with, or arising out of, the contract or the execution of the works, whether during the
execution of the works or after their completion and whether before or after repudiation or other
termination of the contract, including any dispute as to any opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred
in writing to the Engineer, with a copy to the other party. Such reference shall state that it is
made pursuant to this clause. No letter than the eighty fourth day after the day on which he
received such reference the Engineer shall give notice of his decision to the employer and the
contractor. Such decision shall state that it is made pursuant to the Clause.



Unless the contract has already been repudiated or terminated, the contractor shall, in
every case, continue to proceed with the works with all due diligence and the contractor and the
employer shall give effect forthwith to every such decision of the Engineer unless and until the
same shall be revised, as hereinafter provided, in an amicable settlement or an arbitrator award.

If either the Employer or the contractor be dissatisfied with any decision of the Engineer or if the
Engineer fails to give notice of his decision on or before the eighty fourth day after the day on
which he received the reference, then either the Employer or the contractor may, on or before the
seventieth day after the day on which he received notice of such decision, on or before the
seventieth day after the day on which the said period of 84 days expired, as the case may be
given notice to the other party, with a copy for information to the Engineer, of his intention to
commence arbitration, as herein after provided, as to the matter in dispute. Such notice shall
establish the entitlement of the party giving the same to commence arbitration, as hereinafter
provided as to such dispute and subject to Sub Clause 25.4 no arbitration in respect thereof may
be commenced unless such notice is given.

If the Engineer has given notice of his decision as to a matter in dispute to the Employer and the
Contractor and no notice of intention to commence arbitration as to such dispute has been given
by either the Employer or the Contractor on or before the seventieth day after the day on which
the parties received notice as to such decision from the Engineer, the said decision shall be come
final and binding upon the employer and the contractor. Request for arbitration by the contractor
shall be entertained by the employer only after completion of work.

25.2 AMICABLE SETTLEMENT

Where notice of intention to commence arbitration as to a dispute has been given in accordance
with Sub Clause 25.1 arbitration of such dispute shall not be commenced unless and attempt has
first been made by the parties to settle such dispute amicably. Provided that, unless the parties
otherwise agree, arbitration may be commenced on or after the fifty sixth day after the day on
which notice of intention to commence arbitration of such dispute was given, whether or not any
attempt at amicable settlement thereof has been made.

25.3 ARBITRATION:-

The arbitration on this tender shall be governed by the following conditions:-

Except where otherwise provided for in the sub contract all questions and disputes relating to the
meaning of instructions herein before mentioned or as to any other question, claim, right matter
of anything whatsoever, in any arising out of or relating to the sub contract, specification,
estimates, instructions, orders or these conditions or otherwise concerning the works, or the
execution or failure to execute the same whether arising during the progress of the work or after
completion of abandonment thereof or any matter directly or indirectly connected with this
agreement shall be referred to the sole arbitration of the Managing Director of NSC and if the
M.D is unable or unwilling to act as such, then the matter shall be referred to sole arbitration of
such other person appointed by the M.D. NSC willing to act as such arbitrator. There will be no



objection, if the Arbitrator, so appointed is an employee of NSC provided that the person shall
not have been directly connected with the execution of the work of the project. In case the
arbitrator so appointed is unable to act for any reasons. Managing Director, NSC in the event of
such inability shall appoint another person to act as Arbitrator in accordance with the terms of
the sub contract. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no person other than a
person appointed by Managing Director, NSC as aforesaid should act as Arbitrator.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or
reenactment thereof and the rules made there under and for the time being in force shall apply to
the arbitration proceeding under this clause.lt is a term of the sub contract that the party seeking
arbitration shall specify the dispute to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each dispute(s). The arbitrator may from time to
time with the consent of the parties enlarge the time for making and publishing the award. The
work under the sub contract shall nevertheless continue during the arbitration/proceedings. The
Avrbitrator shall be deemed to have entered on the reference on the date he issues notice to both
the parties fixing the date of the first hearing. The Arbitrator shall give a separate reasoned award
in respect of each reference referred to.

The ward of the arbitrator shall be conclusive and binding on all parties to this contract.
CLAUSE: 26 CONTRACTORS TO INDEMNIFY GOVT. AGAINST PATENT RIGHTS

The contractor shall fully indemnify the Employer against any action claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and
shall pay any royalties which may be payable in respect of any article or part thereof included in
the contract. In the event of any claims made under or action brought against Employer in
respect of any such matters as aforesaid the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expenses, to settle any dispute or to conduct any
litigation that may arise there from. Provided that the contractor shall not be liable to indemnify
the Employer if the infringe of the patent or design or any alleged patent or design right is the
direct result of an order passed by the Engineer in this behalf.

CLAUSE: 27 LUMPSUM PROVISIONS IN THE TENDER

When the estimate on which a tender is made includes lump sums in respect of parts of the work
the contractor shall be entitled to payment in respect the items of work involved or the part of the work
in question at the same rates as are payable under this contract for such items or if the part of the
work in question is not, in the opinion of the Engineer capable of measurement, the

Engineer may at his discretion pay the lump sum amount entered in the estimates and the
certificate in writing of the Engineer shall be final and conclusive against the contractor with
regard to any sum or sums payable to his under the provisions of the clause.

CLAUSE: 28 ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED

In the case of any class or work for which there is no such specification as is mentioned in
Clause (1), such work shall be carried out in accordance with the district specification and in the



event of there being no district specification, then in such case the work shall be carried out in all
respect in accordance with the instructions and requirements of the Engineer.

CLAUSE: 29 WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE FROM
CONTRACTOR

29.1 Whenever any claim or claims for payment of a sum of money arises out of or under the
contract against the contractor the Engineer or Employer shall be entitled to withhold and also
have a lien to retain such sum or sums in whole or in part from the security, if any deposited by
the Contractor and for the purpose aforesaid, the Engineer or Employer shall be entitled to
withhold the security deposit, if any, furnished as the case may be and also have a lien over the
same pending finalization or adjudication of any such claim. In the event of the security being in
sufficient to cover the claimed amount or amounts or if not security has been taken from the
contractor the Engineer or Employer shall be entitled to withhold and have a lien to retain to the
extent of such claimed amount or amounts referred to above from any sum or sums, found
payable or which at any time there-after become payable to the contractor under the same
contract or any other contract pending finalization or adjudication of any such claims.

It is an agreed terms of the contract that the sum of money or moneys so withhold or retained,
under the lien referred to above by the Engineer or Employer will be kept withheld or retained as
such by the Engineer/Employer till the claim arising out of or under the contract is determined by
the Arbitrator, and that the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to above and duly
notified as such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or limited company, the Engineer or Employer shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole or in part from any
sum found payable to any partner/limited company as the case may be, whether in his individual
capacity or otherwise.

29.2 Employer shall have the right to cause and audit and technical examination of the work and
the final bills of the contractor including all supporting vouchers, abstract etc. to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been over paid in respect of any work done by the contractor under the contract or
any work claimed by him to have been done by him under the contract and found not to have
been executed, the contractor shall be liable to refund the amount of overpayment and it shall be
lawful for the Employer to recover the same from him in the manner prescribed in sub-clause (1)
of this clause or in any other manner legally permissible and if it is found that the contractor was
paid less than what was due to him under it, the amount of such under payment shall be duly
made by the Employer.

Provided that Employer shall not be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon
between the Employer or Engineer on the one hand and the contractor on the other under any
term of the contract permitting payment for work after assessment by the Employer or the
Engineer.

29.3 LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS



Any sum of money due and payable to the contractor (including the security deposit returnable to
him as under the contract) may be withhold or retained by way lien by the Engineer or the
Employer or any other contracting person or persons through Engineer against any claim of the
Engineer or Employer or such person or persons. In respect of payment of a sum money arising
out of or under any other contract made by the Contractor with the Engineer or the Employer or
with such other person or persons.

It is an agreed term of the contract that the sum of money so withhold or retained under this
clause by the Engineer or the Employer or till his claim arising out of in the same contract or any
other contract is either mutually settled or determined by the arbitration clause or by the
competent court as the case may be and that the contractor shall have not claim for interest or
damage whatsoever on this account or on any other ground in respect of any sum of money
withhold or retained under clause and duly notified as such to the contractor.

CLAUSE: 30 EMPLOYMENT OF COAL MINING OR CONTROLLED AREA
MINING LABOUR NOT PERMISSIBLE.

The contractor shall not employ coal mining or controlled area labour falling under any category

whatsoever on or in connection with the work or recruit labour from area within a radius of 32

km (20 miles of the controlled area). Subject as above the Contractor shall employ imported

labour on i.e deposit imported labour or labours imported by the Contractor from area from

which import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committees

not more than that ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labourer who may be pointed out by the Engineer

being a coal mining or controlled area labourer. Failure to do so shall render the Contractor liable

to pay to employer a sum calculated at the rate of Rs.10 per labourer. The certificate of the

Engineer about the number of causal mining or controlled area labour and the number of days

which they worked shall be final and binding on the contractor.

It is declared and agreed between the parties that the aforesaid stipulation in this clauses is one in

which the public are interested within the meaning of the exception of Section 74 of Indian

Contract Act 1872.

Explaination - Controlled Area means the following areas - Districts of Dhanbad, Hazaribagh,

Jamtra- a sub-division under Santhal Pargana Commissionery, Districts of Bankuara, Birbhum,

Bardwan district of Bilaspur. Any other area which may be declared as controlled Area by or

with the approval of the Central Government.

CLAUSE: 31 UN-FILTERED WATER SUPPLY

The Contractor(s) shall make his/their own arrangements for unfiltered water required for the

work and nothing extra will be paid for the same. This will be subject to the following conditions

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction
of the Engineer.
i) The Engineer shall make alternative arrangements for supply of water at the risk and cost of



contractor(s) if the arrangements made by the Contractor(s) for procurement of water are in the
opinion of the Engineer unsatisfactory.

31.1 DEPARTMENTAL WATER IF AVAILABLE

Unfiltered water if available will be supplied to the Contractor by the Engineer subject to the
following conditions:

1) The water charges @ 1% shall be recovered on gross amount of the work done.

ii) The Contractor (s) shall make his/their own arrangements of water connection and the laying
of pipe lines from existing mains or source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water, and it will be
incumbent on the Contractor(s) to make alternative arrangement of water at his/their own cost in
the event of any temporary break down in water supply of the employee so that the progress of
his/their work is not held up for want of water. No claim of damage of refund of water charges
will be entertained on account of such break down.

CLAUSE: 32 ALTERNATE WATER ARRANGEMENTS

Where there is no piped water supply arrangement and the water is taken by the Contractor from
the wells or hand pump constructed by the Employer no charges shall be recovered from the
Contractor on that account. The contractor shall however, draw water at such hours of the day
that does not interfere with the normal use for which the hand pump and wells are intended. He
will also be responsible for all damage and abnormal repairs arising out of his use, the cost of
which shall be recoverable from him. The Engineer shall be the final authority to determine the
cost recoverable from the contractor on this account.

The Contractor shall be allowed to construct temporary wells in land for taking water for
construction purposes only after he has got permission of the Engineer in writing. No charges
shall be recovered from the Contractor on this account by the Contractor shall be required to
provide necessary safety arrangements to avoid any accidents or damage to adjacent building
road and service lines. He shall be responsible for any accident or damage caused due to
construction and subsequent maintenance of the wells and shall restore the ground to its original
condition after the walls are dismantled on completion of the work.

CLAUSE: 33 HIRE OF PLANT AND MACHINERY

1) The contractor shall arrange at his own expense all tools, plants, machinery and equipment
(hereinafter referred to as T & P) required for execution of the work except for the Plant &
Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor
requires any item of T & P on hire from the T & P available with the Employer over and above
the T & P stipulated for issue, the Employer will, if such item is available, hire it to the
contractor at rates to be agreed upon between him and the Engineer. In such a case all the
conditions hereunder for issue of T & P shall also be applicable to such T & P as is agreed to be
issued.

ii) Plant & Machinery when supplied shall be made over and taken back at the Departmental



equipment shed at and the Contractor shall bear the cost of their carriage
from the shed to the site of work and back. The contractors shall be responsible to return the
plant & machinery with condition in which it was handed over to him and he shall be responsible
for all damage caused to the said plant & machinery at the site of work for elsewhere in
operations & otherwise during transit including damage to or loss of plants and for all losses due
to his failure to return the same soon after the completion of the work for which it was issued.
The Engineer shall be the sole judge to determine the liability of the contractor and its extent in
this and regard and his decision shall be final & binding on the contractor.

iii) The plant & machinery as stipulated above will be issued as & when available and if required
by the contractor shall his program of work according to the availability of the plant &
machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the
Department.

iv.) The hire charges shall be recovered at the prescribed rates and from inclusive of the date of
the plant and machinery is made over up to and inclusive of the date of its return in good order
even though the same may not have working for any cause except for major breakdown due to
no fault.

v) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one
hour lunch break. In case of an urgent work, however, the Engineer may at his discretion, allow
the plant and machinery to be worked for more than normal period of 8 hours a day in that case
the hourly hire charges for overtime to be borne by the contractor.

vi) Log book for recording the hours of daily work for each of the plant and machinery supplied
to the contractor will be maintained by the Department and will be attested by the contractor or
his authorized agent daily.

vii) In the case of concrete mixers, the contractor shall arrange to get the hopper cleaned and the
drum washed at the close of the work each day or each occasion.

viii) In case of road rollers for consolidation are employed by the contractor himself, log book
for such rollers shall be maintained in the same manner as is done in case of departmental rollers
maximum quantity of any items to be consolidated for each roller day shall be also be same as in
Annexure.

iX) For less use of Rollers, recovery for the less rollers days shall be made at the stipulated issue
rate.

X) The contractor shall be responsible to return the plant and machinery in the conditions in
which it was handed over to him and he shall be responsible for all damages caused to the said
plant and machinery at the site of work or elsewhere when the operation or otherwise or during
transit including damage to or loss of parts, and for all losses due to his failure and return the
same soon after the completion of the work for which it was issued. The Engineer shall be the
sole authority to determine the liability of the contractor and its extent in this regard and his
decision shall be final and binding on the contractor.

xi) The contractor shall have to engage a full time chowkidar to ensure watch & ward for the
safety of

machinery and materials supplied by the employer to the contractor related to this contract.




CLAUSE: 34 CONDITIONS RELATING TO USE OF ASPHALT MATERIALS

i) The contractor undertakes to make arrangements for the supervision of the work by the firm
supplying the tar or bitumen used.

i1) The contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formulas before the process of the painting is started and shall hypothecate it to the
Engineer. If ay bitumen or tar remains unused on completion of the work on account of lesser
use of materials in actual execution for reasons other than authorised changes of specification &
abandonment of portion of work, a corresponding deduction equivalent to the cost of unused
materials as determined by the Engineer shall be made and the materials returned to the
contractors. Although the materials are hypothecated to employer the contractor undertakes the
responsibility for their proper watch safe custody and protection against all risks. The materials
shall not be removed from site of work without the consent of the Engineer in writing.

iii) The contractor shall be responsible for rectifying defects noticed within a year from the date
of completion of the work and the portion of the security deposit relating to asphaltic work shall
be refunded after the expiry of this period.

CLAUSE: 35 EMPLOYMENT OF TECHNICAL STAFF AND EMPLOYEES

Contractors superintendence, supervision, technical staff and employees.

i. The contractor shall provide all necessary superintendence during execution of the work and as
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.
The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer the name, qualifications,
experience, age, address and other particulars along with certificates, of the principal technical
representative to be in charge of the work. Such qualifications and experience shall not be lower
than specified in schedule 'f'. The Engineer shall within 15 days of receipt of such
communication intimate in writing his approval or otherwise of such a representative according
to the provisions on the contractor in this respect. Such a principal technical representative shall
be appointed by the contractor soon after receipt of the approval from Engineer and shall be
available at site within fifteen days of start of work.

If the contractor (or any partner in case of firm/company) who himself has such qualifications, it
will not be necessary for the said contractor to appoint such a principal technical representative
but the contractor shall designate and appoint a responsible agent to represent him and to be
present at the work whenever the contractor is not in a position to be so present. All the
provisions applicable to the principal technical representative under the Clause will also be
applicable in such a case to contractor or his responsible agent. The principal technical
representative and/or the contractor shall on receiving reasonable notice from the Engineer or his
designated representative(s) in charge of the work in writing or in person or otherwise, present
himself to the Engineer and/or at the site of work, as required, to take instructions.

Instructions given to the principal technical representative or the responsible agent shall be
deemed to have the same force as if these have been given to the contractor. The principal



technical representative and/or the contractor or his responsible authorized agent shall be actually
available at site during important stages of execution of work, recording of measurement of
works and when ever so required by the Engineer, his designated representative in the site order
book and shall affix his signature in token of noting down the instructions and in token of
acceptance of measurements.

If the Engineer whose decision in this respect is final and binding on the contractor, is convinced
that no such technical representative or agent is effectively appointed or is effectively attending
or fulfilling the provision of this clause, a recovery shall be effected from the contractor as
specified in schedule 'f' and the decision of the Engineer as recorded in the site order book and
measurement recorded in measurement book shall be final and binding on the contractor.
Further, if the contractor fails to appoint a suitable technical representative or responsible agent
and if such appointed persons are not effectively present or do not discharge their responsibilities
satisfactorily, the Engineer shall have full powers to suspend the execution of the work until such
date as a suitable agent is appointed and the contractor shall be held responsible for the delay so
caused to the work. The contractor shall submit a certificate of employment of the technical
representative/responsible agent along with every on account bill/fixed bill and shall produce
evidence if at any time so required by the Engineer.

The contractor shall provide and employ on the site only such technical assistance as are skilled
and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary
for proper and timely execution of the work.

The Engineer shall be at liberty to object to and require the contractor to remove from the works
any person who in his opinion misconducts himself or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer to be
undesirable. Such person shall not be employed again at works site without the written
permission of the Engineer and the persons so removed shall be replaced as soon as possible by
competent substituted

CLAUSE: 36 APPRENTICES ACT PROVISIONS TO BE COMPLIED WITH

The contractor shall comply with provisions of the Apprentices Act 1961 and the Rules and
Orders issued there under from time to time. If he fails to do so, his failure will be a breach of
contract and the Engineer may, in his discretion cancel the contract. The Contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of
the Act.

CLAUSE: 37 The whole work, may be spilt up between two or more contractors or accepted in
part and not in entirely, if considered expedient.

CLAUSE: 38 LEVY/TAXES PAYABLE BY CONTRACTOR

i) Sales tax or any other tax on material in respect of this contract shall be payable by contractor
and Employer shall not entertain any claim whatsoever in this respect.

ii) The contractor shall obtain necessary permit and have to deposit royalty for supply of the red
bajri, stone, moorum etc. from local authorities.



iii) If pursuant to on under any law such notification or order any royalty, or the like becomes
payable by the Employer by the contractor to the State Government. Local authorities in respect
of any material used by the contractor in the works then in such a case. It shall be lawful to the
Employer and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from the dues of the contractor.
CLAUSE: 39 TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR
Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
Engineer on behalf of the Employer shall have the option of terminating the contract without
compensation to the Contractor.
CLAUSE: 40 IF RELATION WORKING IN NSC THEN THE CONTRACTOR

NOT ALLOWED TO TENDER.
The contractor shall not be permitted to tender for works in the NSC in which his near relative is
posted capacity between the grade of superintending Engineer and Assistant Engineer (both
inclusive) and similar cadre officials of other discipline. He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and
who are near relative to any officer in the National Seed Corporation. Any breach of this
condition by the Contractor would render him liable to be removed from the work of these
Corporations.
NOTE:
By the terms 'near relatives' is meant wife, husband, parents and grant parents, children and
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in laws.

CLAUSE: 41 NO ENGINEER TO WORK AS CONTRACTOR WITHIN TWO
YEARS OF RETIREMENT

No Engineer or other officer of Employer or client is allowed to work as a contractor without

prior permission of Employer. This contract is liable to be cancelled if either the contractor or

any of his employees is found at any time to be such a person who had not obtained the

permission of Employer aforesaid, before submission of the tender or engagement in the

contractor's service as the case may be.

CLAUSE: 42 RETURN OF MATERIAL AND RECOVERY FOR MATERIAL
ISSUED EXCESS

i) After completion of the work and also at any intermediate stage in the event of

nonreconciliation of materials issued, consumed and in balance (see Clause 10), theoretical

quantity of materials issued by the Employer for use in the work shall be calculated on the basis

and method given hereunder.

a) Quantity of cement & bitumen shall be calculated o the basis of quantity of cement & bitumen

required for different items of work as shown in the Schedule of Rates mentioned in Schedule

'F'. In case any item is executed for which standard constant executed for which standard

constants for the consumption of cement of bitumen are not available in the above mentioned



schedule/statement or cannot be derived from the same shall be calculated on the basis of
standard formula to be laid down by the Engineer.

b) Theoretical quantity of steel reinforcement of structural steel sections shall be taken as the
quantity required as per design or as authorized by the Engineer, including authorized lappages,
chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined
and compared with the actual issues each diameter wise, section wise and category wise
separately.

¢) Theoretical quantity of GI & CI or other pipes, conduits, wires and cables, pig lead and

GI/MS sheets shall be taken as quantity actually required and measured plus5% of wastage due
to cutting into pieces (except in the case of GI/MS sheets shall be 10%) such determination and
comparison being made diameter wise and category wise.

d) For any other material as per actual requirements.

i1) Over the theoretical quantities of materials so computed a variation shall be allowed as
specified in Schedule 'F'. The difference in the net quantities of material actually issued to the
contractor an the theoretical quantities including such authorized variation, if not returned

by the contractor or if not fully reconciled to the satisfaction of the Engineer to this effect shall
be recovered at the rates specified in Schedule 'F' without prejudice to the provision of the
relevant conditions regarding return of materials governing the contract. Decision of Engineer in
regard to theoretical quantities of materials, which should have been actually used as per the
Annexure of the standard schedule of rates and recovery at rates specified in Schedule 'F',

shall be final and binding on the contractor.

For non schedules items, the decision of the Engineer regarding theoretical quantities

of materials which should have been actually used, shall be final and binding on the contractor.
iii) The said action under this clause is without prejudice to the right of the Employer to take
action against the contractor under any other conditions of contract for not doing the work
according to the prescribed specifications.

CLAUSE: 43 COMPENSATION DURING WAR LIKE SITUATION

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until, the work has been delivered to the Engineer and a certificate from him to that
effect obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or war like
operation the contractor shall, when ordered in writing by the Engineer, remove in store all
serviceable materials salvaged from the damaged work and shall be pair at the contract rates in
accordance with the provision of this agreement for the work of clearing the site of debris,
stacking removal of serviceable materials and for the construction of all works ordered by

the Engineer such payments being in addition to compensation up to the value of the work,
originally executed before being damaged or destroyed and not paid for. In case of works
damaged or destroyed but not already measured and paid for the compensation shall be assessed
by the Engineer up to Rs.5,000/- and by the Employer concerned for a higher amount. The
contractor shall be paid for the damage destruction suffered and for the restoring the material at
the rates based on the analysis of rates tendered for in accordance with the provision of this



agreement. The certificate of the Engineer regarding the qty. & quality of materials and the
purpose for which they were collected shall be final and binding on all parties to this contract.
Provided always that no compensation shall be payable for any loss in consequence of hostilities
or war like operations (a) unless the contractor had taken all such precautions against air raid as
are deemed necessary by the A.R.P Officer or the Engineer, (b) for any materials etc. not on the
site of the work or for any tools and plant, machinery, scaffolding temporary buildings and other
things not intended for the work.
In the event of the contractor having to carry out reconstructions as aforesaid, he shall be allowed
such extension of time for its completion as is considered reasonable by the Engineer.
CLAUSE: 44 RELEASE OF SECURITY DEPOSIT AFTER LABOUR

CLEARANCE
Security deposit will be refunded on furnishing labour clearance certificate from Labour Officer
by the contractor as per CPWD guidelines.
CLAUSE: 45 MONTHLY PROGRESS REPORT
The contractor shall submit in quadruplicate a monthly progress report to the Engineer before the
second day of every month. The format of the report shall be decided in consultation with the
Engineer, to meet the work schedule requirement.
CLAUSE: 46 QUALITY OF MATERIALS, PLANT AND WORKMANSHIP
All materials, Plant and Workmanship shall be
a) of the respective kinds described in the Contract and in accordance with the Engineer's
instructions, and
b) subjected from time to time to such tests as the Engineer may require at the place of
manufacture, fabrication or on the Site or at such other place or places as maybe specified in the
Contract or at all or any of such places.
The contractor shall provide such assistance, labour, electricity, fuels, stores, apparatus and
instruments as are normally required for examining, measuring and testing any materials or Plant
and shall supply samples of materials, before incorporation in the works, for testing as may be
selected and required by the Engineer. The contractor shall bear the cost of samples, testing fee,
if tested out side in laboratory for testing of material provided in the contract or any other
material/test not provided in the contract and
Engineer feel that the test of this kind is necessary.
CLAUSE: 47 OPPORTUNITIES/FACILITIES FOR OTHER CONTRACTORS
Some work on the site may be done through other contractors. In the event of any such work, the
Contractor shall have to work in full cooperation and in close coordination with other
contractor(s). The contractor shall, in accordance with the requirements of the Engineer, afford
all reasonable opportunities for carrying out the work of other contractors employed by the
Engineer and their workmen and to the workmen of the Employer and of any other duly
constituted authorities who may be employed in the execution of near the site of any work not
included in the contract or any contract which the Employer may enter into in connection with or
ancillary to the works.
Any dispute that may arise in this connection will have to be amicably settled by the contractors amongst
themselves. If they fail to do so, the matter shall be referred to the Engineer whose decision will be final



and binding on all the parties, provided that if as a result of such a decision of the Engineer any
financial obligations or liabilities arise amongst the contractors, the same shall be settled between
themselves and the Engineer/Employer shall remain indemnified against any claim arising out of
his decision.

If however pursuant to Sub-Clause (above) the Contractor shall, on the written request of the
Engineer.

a) make available to any such other contractor, or to the Employer or any such authority, any
roads or ways for the maintenance of which the Contractor is responsible or

b) permit the use, by any such, of Temporary works or Contractor's Equipment on the Site or

c) provide any other service of whatsoever nature for any such the Engineer shall determine an
addition to the contract price in accordance with Clause-12 and shall notify the contractor
accordingly.

d) The Contractor's attention is directed to the fact that during the contract period,

other contractors and the Employer's departmental staff will be carrying out

various works and maintenance including diversion of drains, roads, rails, oil pipe

lines, electric cables and other services on and through areas in which the Contractor will be
working. The contractor shall maintain close liaison with the Engineer to avoid the possibility of
delay or inconvenience as a result of these operations and shall be deemed to have allowed for
this in his tender.

CLAUSE: 48 DEFAULT OF CONTRACTOR IN COMPLIANCE

In case of default on the part of the contractor in carrying out such instruction within the time
specified therein or, if none, within a reasonable time, the Engineer shall be entitled to employ
and pay other persons to carry out the same and all costs consequent thereon or incidental thereto
shall, after due consultation with the Employer be determined by the Engineer and shall be
recoverable from the contractor by the Employer/Engineer and may be deducted by the
Employer from any moneys due or to become due to the contractor and the Engineer shall notify
the contractor accordingly with a copy of the Employer.

CLAUSE: 49 BRIBES/COMMISSION

Any bribe/commission, gift or advantage given promised by or on behalf of the contractor or his
partner, agent or servant or any one, on his or their behalf to any officer, servant, representative
or agent of the Engineer or to any person on his behalf in relation to the obtaining or to the
execution of this or any other contract with the Employer shall in addition to any criminal
liability which he may incur, subject to the contractor to the cancellation of this and all other
contracts with the Employer and also to the payment of any loss or damage resulting from any
such cancellation. The Employer shall be entitled to deduct the amounts so payable from any
money otherwise due to the contractor under this or any other contract Any Question or dispute
as to the commission of any offense under the present Clause shall be settled in accordance with
the law for the time being in force and applicable in India.



CLAUSE: 50 DRAWINGS AND PHOTOGRAPHS OF THE WORKS

The contractor shall not disclose of drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photograph of the works or any part
thereof or plant employed thereon shall be taken or permitted by the contractor to be taken by
any of his employees or any employees of his sub contractors without the prior approval of the
Engineer in writing and no such photographs shall be published or otherwise circulated without
the approval of the Engineer in writing.

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that can not safely be done from
the ground or from solid construction except such short period work as can be done safely from
ladders.

When a ladder is used an extra 'Mazdoor' shall be engaged for holding the ladder and if the
ladder is used for carrying materials as well suitable footholds and handholds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal
and 1 vertical)

i) Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead support of erected with stationery support shall have a guard rail
properly attached or bolted, braced and otherwise secured at least 90 cm (3 feet) high above the
floor or platform of such scaffolding or staging and extending along with entire length of the
outside and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be fastened as

to prevent it from swaying from the building or structure.

iii) Working platform, gangways and stairways should be so constructed that they should not sag
unduly or unequally and if the height of the platform or the gangway or the stairway is more than
3.6 m (12 feet) above ground level or floor level, they should be closely hoarded and should have
adequate width land should be suitably fastened as described in (ii) above.

iv) Every opening in the floor of building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitably fencing or railing
whose minimum height shall be 90 cm (3 feet).

v) Safe means of access shall be provided to all working platform and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m (30 feet) in
length while the width between side rails rung ladder shall in no case be less than 29 cam (11-
1/2") for ladder up to and including 3m (10 feet) in length. For longer ladders with width should
be increased at least 1/4" for each additional 30cm (12") of length uniform step, spacing shall not
exceeding 30cm (12"). Adequate precaution shall be taken to prevent danger from electrical
equipment. No materials on any of the site of work shall be stacked or placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide all necessary fencing
and lights to protect the public from accident, and shall be bound to bear the expenses of defence



of every suit, action or other proceeding at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit, action proceedings to any such person or which may, with the
consent of the contractor, be paid to compromise any claim by any such person.

vi) Excavation & Trenching. All trenches, 1.2 m (4 feet) or more in depth, shall at all times be
supplied with at least one ladder for each 30m (100 feet) in length or fraction thereof ladder shall
extend from bottom of the trench to at least 90 cm (3 feet) above the surface of the ground. The
side of the trenches which are 1.5 m (5 feet) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated materials shall not be placed within 1.5 m (5 feet) of the edges of the trench or
half of the depth of trench whichever is more. Cutting shall be done from top to bottom. Under
no circumstances undermining or undercutting shall be done.
vii) Demolition : Before demolition work is commenced and also during the process of the work:
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.
b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

43
viii) All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for the use of the person employed on the site and maintained in a condition
suitable for immediate use, and the contractor should take adequate steps to ensure proper use of
equipment by those concerned:-

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking or cement bags or any materials
which is injurious to the eyes shall be provided with protective goggles.

c) Those engaged in welding works shall be provided with welder's protective eye shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in active use, the contractor
shall ensure that the manhole cover are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the
public.

In addition, the contractor shall ensure that the following safety measures are adhered to :-

ix (a) Entry for workers into the line shall not be allowed except under supervision of the
Engineer or his authorized representative.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.



c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and give indication of their presence.

d) Presence of oxygen should be verified by lowering a doctor lamp into the manhole in case, no
Oxygen is found inside the sewer line workers should be sent only with Oxygen Kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes
such rope should be handled by two man standing outside to enable him to be pulled out during
emergency.

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind,
proper warning signs should be displayed for the safety of the public whenever cleaning works
undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

1) Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer may decide the time up to which a workers may be allowed to
work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air blowers should be used for flew of fresh air through the manholes. Whenever called for.
Portable air blowers are recommended for ventilating the manholes. The Motors for these shall
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but
they should be placed at least 2 meters away from the opening and on the lowered side protected
from wind so that they will not be source of friction on any inflammable gas that might by
present.

I) The workers engaged for cleaning the manholes sewers should be properly trained before
allowing to work in the manholes.

m) The workers shall be provided with Gum boots or non sparkling shoes bump helmets and
gloves non sparkling tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the lamps before working
inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole
well.

0) If a man has received a physical injury he should be brought out by the sewer immediately and
adequate medical aid should be provided to him.

p) The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer regarding the steps in this regard to be taken in an individual case will
be final.

X) The contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever ,an above the age of 18 years are
employed on the work of lead painting, the following precautions should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.



b) Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint dry rubbed and scraped.

c) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessation of work.

xi) An Additional clause (viii) (i) of NSC safety code in the contract shall not employ women
and men below the age of 18 on the work of painting with product containing lead, in any form
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

(a) White lead, sulphate of lead or product containing there pigment shall not be used in painting
operation except in the form of pastes or paint ready for use.

(b) Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

(c) Measures shall be taken wherever required, to prevent danger arising out of from the
application of a paint in the form of spray.

(d) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

(e) Over all shall be worn by working painters during the whole of working period.

() Suitable arrangement shall be made to prevent clothing put off during working hours being
soiled by painting materials.

(g) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by Competent Authority.

(h) Engineer may require when necessary medical examination of workers.

(1) Instructions with regard to special hygienic precautions to be taken in the painting trade shall
be distributed to working painters.

xii) When the work is done near any place where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision should be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work.

xiii) Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following standards or conditions:

a. (i) These shall be of a good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept in good working order.

(i1) Every rope used in hoisting or lowering materials or as a means of suspension shall be
durable quality and adequate strength, and free from patent defects.

b. Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
winch or give signal to operator.

c. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load each safe working load and the conditions under which it is



applicable shall be clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except, for the purpose of testing.

d. In case of departmental machines, the safe working load shall be notified by the Elect/.
Engineer. As regards contractor's machine the contractor shall notify the safe working load of the
machine to the Engineer whenever he brings any machinery to site of work and get it verified by
the Electrical Engineer concerned.

xiv) Motors, gearing transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safe guard. Hoisting appliances should be provided
with such means as shall reduce to the minimum the risk of accidental descent of the load.
Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displayed.

When workers employed on electrical installations which are already energized insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The
workers should not wear any rings, watches and carry keys or other materials which are the good
conductors of electricity.

xv) All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at near places of work.

xvi) These safety provision should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

xvii) To ensure effective enforcement of the rules and regulations relating to safety precautions
the arrangements made by the contractor shall be open to inspection by the Labour Officer,
Engineer of the department or their representatives.

xviii) Notwithstanding the above clauses from (10 to xiv) there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED CORPORATION
OR ITS CONTRACTOR.

1. APPLICATION

These rules shall apply to all building and construction works in charge of National Seeds
Corporation in which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the period
during which the contract work is in progress.

3. FIRST AID FACILITIES



(A) At every work place there shall be provided and maintained so as to be easily accessible
during working hours first aid boxes at the rate of not less than one box for 150 contract labour
or part thereof ordinarily employed.

(B) The first aid box shall be distinctly marked with a red cross on white good and shall contain
the following equipment namely"

a) For work places in which the number of contract labour employed does not exceed 50 -

i) 6 small sterilized dressings.

ii) 3 medium size sterilized dressings.

iii) 3 large size sterilized dressing.

iv) 3 large size sterilized burn dressings.

v) 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on the
label.

vi) 1 (30 gms.) bottle of potassium permanganates crystals.

vii) 1 pair scissors.

viii) 1 copy of the first aid leaf let issued by the Director General, Factory Advice Service and Labour
Institutes Government of India.

iX) 1 (30 ml) bottle containing a 2% alcoholic solution of lodine.

X) 1 snake bite lancet.

xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

xii) Ointment for burns.

xiii) A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract is labour exceed 50 -

Each first aid box shall contain the following equipment :-

i) 12 small sterilised dressings.

i) 6 medium size sterilised dressings.

iii) 6 large size sterilised dressings.

iv) 6 large size sterilised burn dressings.

V) 6 (15 gms.) packets sterilised cotton wool.

vi) 1 (60 ml) bottle containing a two percent alcoholic solution iodine.

vii) 1 (60 ml) bottle containing salvolatile having the dose and mode of

administration indicated on the label.

viii) 1 roll of adhesive plaster.

iX) 1 snake bite lancet.

x) 1 (30 gms.) bottle of potassium permanganate crystals.

xi) 1 pair scissors.

xii) 1 copy of the first air leaf let issued by the Director General, Factory

Advice Service and Labour Institutes, Government of India.

xiii) A bottle containing 100 tables (each of 5 gms.) of aspirin.

xiv) Ointment for burns.

xV) Aottle of suitable surgical antiseptic solution.

C) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

D) Nothing except the prescribed contents shall be kept in the First Aid Box.



E) The first aid box shall be kept in charge of responsible person who shall always be readily
available during the working hours of the work place.

F) A person-in-charge of the First Aid Box shall be a person trained in First Aid treatment, in
work place where the number of contract labour employed is 150 or more.

G) In work places where the No. of contract labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, First Aid posts shall be established
and run by a trained compounder. The compounder shall be on duty and shall be available at all
hours when the workers are at work.

H) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill to
the nearest hospital.

4. DRINKING WATER

a) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from the existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and water proof.

d) A reliable pump shall be fitted to each covered well, the top door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

A (i) Latrines shall be provided in every work place on the following scale namely:-

(i) Where female are employed there shall be at least one latrine, for every 25 females.

B (i) Where males are employed, there shall be at least one latrine, for every 25 males provided
that where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be, upto the first 100, and one for every 50
thereafter.

ii) Every latrine shall be under cover & so partitioned off fastening as to secure privacy, and shall
have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat



resisting non absorbent materials and shall be cement washed inside and outside at least once a
year.

Latrines shall not be of a standard lower than bore hole system.

iv) (1) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers 'FOR MEN
ONLY" or

'FOR WOMEN ONLY" as the case may be.

(2) The notice shall bear the figure of a man or of a woman as the case may be.

V) There shall be at least one urinal for male workers up to 50 and one for female workers up to
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females
up to the first 500 and one for every 100 of per thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean land
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply
with the requirements and urinals of the Public Health Authorities.

vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made by
means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of
night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm
layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn
to manure).

iX) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer to effect proper disposal of soil and other conservancy work in respect of the
contractor's workmen or employees on the site. The contractor shall be responsible for payment
of any charges which may be levied by Municipal or Cantonment Authority for execution of
such work on his behalf.

7. PROVISION OF SHELTER DURING REST

At every place shall be provided, free of cost, four suitable sheds, two for meals and the other
two for rest separately for the use of men and women labour. The height of each shelter shall not
be less than 3 metres from the floor level to the lowest part of the roof. These shall be kept clean
and the space provided shall be on the basis of 0.6 sgm. per head.

Provided that the Engineer may permit subject to his satisfaction, a portion of the building under
construction of other alternative accommodation to be used for the purpose.

8. CRECHES

a) At every work place, at which 20 or more women are ordinarily employed, there shall be
provided two room of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play rooms for the children and the other as their bed room.
The rooms shall be constructed, with specifications similar to those given in Clause 19-H.

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.



There shall be adequate provision of sweepers to keep the place clean.

¢) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots ad bedding in the bed room.

d) The contractor shall provide one ayaa to look after the children in the crech when the

number of women workers does not exceed 50 and two ayaa when the number of women
workers exceed fifty.

9. CANTEEN

a. In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are
ordinarily employed on adequate canteen shall be provided by the contractor for the use of such
contract labour.

b. The canteen shall be maintained by the contractor in an efficient manner.

c. The canteen shall consist of at least dining hall, kitchen store room, pantry and washing places
separately for workers and utensils.

d. The canteen shall be sufficiently lighted at all times when any person has access to it.

e. The floor shall be made of smooth and impervious material and inside walls shall be lime
washed or colour washed at least once in each year. Provided that the inside walls of the kitchen
shall be lime washed every four months.

f. The premises of the canteen shall be maintained in a clean and sanitary condition.

g. Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

h. Suitable arrangements shall be made for the collection and disposal of garbage.

i. The dining hall shall accommodate at a time 30 percent of contract labour working at a time.

j. The floor area of the dinning hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square meter (10 sqft.) per diner to be
accommaodated as prescribed in sub Rule 9.

k. (i) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.

(if) Washing places for woman shall be separate and screened to secure privacy.

I. Sufficient table stools, chair or benches shall be available for the number of diners to be
accomodate

as prescribed in sub Rule 9.

m) (i) There shall be provided and maintained sufficient utensils, crockery, furniture and any
other equipments necessary for the efficient running of the canteen.

(i) The furniture utensils and other equipments shall be maintained in a clean and hygienic
condition.

(iii) Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

(iv) A service counter, if provided, shall have top or smooth and imprevious material.

(v) Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.



n). The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

0) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on

'No profit No loss' and shall be conspicuously display in the canteen.

p) In arriving at the price of the food stuffs, and other articles served in the canteen, the
following items shall not be taken into consideration as expenditure namely :-

i) The rent of land and building.

i) The depreciatio and maintenance charges for the building and equipment provided for the
canteen.

iii) The cost of purchase, repairs and replacement of equipment including furniture, crockery,
cutlery and utensils.

iv) The water charges and other charges incurred for lighting and ventilation.

V) The interst and amount spent on the provision land maintenance and equipment provided for
in the

canteen.

g. The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors

10. ANTI MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by
the Engineer including the filing up of any borrow pits which may have been dug by him.

11. The above rules shall be incorporated in the contract and in notices inviting tenders and shall
from an integral part of the contracts.

12. AMENDMENTS

Employer may from time to time, add to or amend these rules and issue such directions as it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.

CONTRACTOR LABOUR REGULATION
SHORT TITLE
1. These regulations may be called the National Seeds Corporation Ltd., Contractor Labour
Regulations.
2. DEFINITIONS:-
i) 'Workman' means any person employed by NSC or its contractor directly or indirectly through
a sub-contractor with or without the knowledge of the National Seeds Corporation to do any
skilled, semiskilled or unskilled manual supervisory, technical or electrical work for hire or
reward whether the terms of employment are expressed or implied but does not include any
person:



a) Who is employed mainly in a managerial or administrative capacity : or

b) Who, being employed in a supervisory capacity drawn wages exceeding five hundred rupees
per mensem for exercised either by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature.

c) Who is an out worker, that is to say a person to whom, any articles or materials are given out
by or on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental
finished, repaired, adopted or otherwise processed for sale for the purpose of the trade or
business of the principal employer and the process is to be carried out either in the home of the
out worker or in some other premises, not principal employer.

il) Fair Wages shall include every person who undertake whether for time or piece work fixed &
notified under the provisions of the Minimum Wages Act from time to time.

iii) 'Contractors' shall include every person who undertake to produce a given result other than a
more supply of goods or articles of manufacture through contract labour or who supplied
contract labour for any work and includes a sub-contractor.

iv) 'Wages' shall have the same meaning as defined in the payment of Wages Act.

3. a) Normally working hours of an adult employee should not exceed 9 hours a day & in case of
child

4-1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if any,
it shall not spread over more than 12 hours on one day.

b) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra hours.

c) i) Every worker shall be given a weekly holiday normally on a Sunday in accordance with the
provisions of the minimum wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

i) Where the Minimum wages prescribed by the National Seeds Corporation under the
Minimum Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next proceeding day, provided he had
worked under the same contractor for a continuous period of not less than 6 days.

iii) Where a contractor is permitted by the Engineer to allow a worker to work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five
days immediately before or after the normal weekly holiday and pay wages to such worker for
the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before be commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clean and legible condition in conspicuous
places on the work, notices in English and in the local Indian Languages spoken by the majority
of the workers, giving the minimum rates of wages fixed under the Minimum Wages Act, the
actual wages being paid, the hours of work for which such wages are earned, wage periods, date
of payments of wages and other relevant



informations as per Appendix 'A’.

5. PAYMENT OF WAGES

i) The contractor shall fix wage period in respect of which wages shall be payable.

i) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand, such persons are employed shall be paid before the
expiry of seventh day and in other cases before the expiry of tenth day after the last day of the
wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date on
which his employment is terminated.

v) All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.
vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the
National Seeds Corporation by general or special order in this behalf of permissible under the
payment of wages Act, 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer under
acknowledgment.

x) It shall be the duty of the contractor to ensure the disburse of wages in the presence of the
Engineer or any other authorized representative of the Engineer who will be required to be
present at place and time of disbursement of wages by the contractor to workman.

xi) The contractor shall obtain from the Engineer or any other authorized representative of the
Engineer as the case may be, a certificate, under his signature at end of the entries in the
"Register of Wages" or the "Wages-cum-Muster Roll" as the case may be in the following form:-
"Certified that the amount shown in Column No. has been
paid to the workman concerned in my presence on
6. FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i) The wages of a worker shall be paid to him without any deductions of any kind except the
following"

a. Fines

b. Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required work. The amount of deduction shall be in proportion to the period
for which he was absent.

c. Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody,or for loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to his neglect or default.

d. Deduction for recovery of advances or for adjustment of over-payment of wages,advances




granted shall be entered in a register.

e. i) Any other deduction which the National Seeds Corporation may from time to time allow.

ii) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of any the Chief Labour Commissioner.

NOTE :

An approved list of Acts and Omissions for which fines can be imposed is enclosed as Appendix
-iii) No fine shall be imposed on any worker and no deduction for damage or loss shall be made
from his wage until the worker has been given an opportunity of showing cause against such
fines or deductions.

iv) The total amount of fine which may be imposed in any wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of
that wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act of omission in respect
of which it was imposed.

7. LABOUR RECORDS

i) The contractor shall maintain a "Register of persons Employed" on work on contract in Form
X111 of the CL (R&A) Central Rules 1971 (Appendix - V)

ii) The contractor shall maintain a 'Muster Roll' Register in respect of all workmen employed by
him on the work under contractor in Form XVI of the CL (R&A) Rules 1971 (Appendix - V).

iii) The Contractor shall maintain a wage register in respect of all workmen employed by him on
the work under Contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V).

iv) Register of Accidents: "The contractor shall maintain a register of accidents in such form as
may be convenient at the work placed but the same shall include the following particulars™.

a) Full particulars of the labourers who met with accident.

b) Rate of wages.

C) Sex.

d) Age.

e) Nature of accident and cause of accident.

f) Time and date of accident.

g) Date & time when admitted in Hospital.

h) Date of discharge from the Hospital.

i) Period of treatment and result of treatment.

J) Percentage of loss of earning capacity and disability as assessed by Medical Officer.

k) Claim required to be paid under Workmen's Compensation Act.

I) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.

n) Authority by whom the compensation was assessed.

0) Remarks.

p) Register of Fines Contractor shall maintain a "Register of Fines" in the form XXII of C1
(R&A) Rules 1971 (Appendix - XII).



The contractor shall display in a good condition and in a conspicuous place of work the approved
list of Acts and Omissions for which fines can be imposed (Appendix - X).

vi) Register of Deductions: The contractor shall maintain a Register of deductions for damage or
loss in

form XX of the CL (R&A) Rules 1971 (Appendix - XII)

vii) Register of Advance: The contractor shall maintain a 'Register of Advances' in form XXII of
the CL (R&A) Rules 1971 (Appendix XIII).

viii) Register of overtime: The contractor shall maintain a Register of Overtime in Form XXXI1I
of the CL (R&A) Rules 1971 (Appendix XI1V) .

8. ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an attendance Card-cum-Wage slip to each workmen employed by
him in the specimen form at (Appendix VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workmen on the card twice eacgh day, once
at the commencement of the day and again after the rest interval, before the actually starts work.
The card shall remain in possession of the worker during the wage period under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD ;

The contractor shall issue an Employment Card in Form XIV of the CL(R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-VIII).

10. SERVICE CERTIFICATE:

On termination of employment for any reason whatsoever, the contractor shall issue to the
workman whose services have been terminated, a service certificate in Form XV of the
CL(R&A) Central Rules,

1971 (Appendix-1X).

11. PRESERVATION OF LABOUR RECORDS

All records required to be maintained under regulations Nos. 6 & 7 shall be preserved in original
for a period of three years from the date of last entries made available for inspection by the
Engineer or Labour Officer or any other officers authorized by the Department of works and
Housing in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any other person authorized by National Seeds Corporation on their behalf
shall have power to make inquiries with a view to ascertaining and enforcing due and proper
observance of the Fair Wage Clauses and the Provision of Regulations. He shall investigate into
any complaint regarding the default made by the Contractor or sub-contractor in regard to such
provisions.

The labour officer or other person authorized as fore said shall submit a report of result of his
investigations or inquiry to the Engineer concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor's bill be



made and the wages and other dues be paid to the labourers concerned. In case an appeal is made
by the contractor under Clause of these regulations, actual payment to labourers will be made by
the Engineer after the Superintending Engineer has given his decision on such appeal.

The Engineer shall arrange payments to the Labour concerned within 45 days from the receipt of
the report from the Labour Officer or the Superintending Engineer as the case may be.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor”s bill be
made and the wages and other dues to paid to the labourers concerned. In case any appeal is
made by the contractor under clause 13 of these regulations, actual payment to labourers will be
made by the Engineer after the Superinteding Engineer has given his decision on such appeal.
The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of
the report from the Labour Officer or the Superintending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person agreed by the decision and recommendation of the Labour Officer or other person so
authorized may appeal such decision to the Engineer concerned within 30 days from the date of
decision, forwarding simultaneously a copy of his appeal to the Superintending Engineer
concerned but subject to such appeal, the decision of the Officer shall be final and binding upon
the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

i) A workman shall be entitled to be represented in any investigation or an enquiry under these
regulations by :-

a) An Officer of a registered trade union or which he is a member.

b) An Officer or a federation of trade unions referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a
registered

trade union, connected with, the industry in which the worker is employed.

i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :-

a) An Officer of an association of employers of which he is a member.

b) An Officer of federation of associations of employers to which association referred to in
clause (A) is affiliated.

¢) Where the employer is not a member of any association of employers by an officer of
association

of employer, connected with industry or by any other employer, engaged in the industry in which
the employer is engaged.

iii) No party shall be entitled to be represented by a legal partitioner in any investigation or
enquiry under these regulations.

16. INSPECTIONS OF BOOKS AND SLIPS



The contractor shall allow inspection of all the prescribed labour recorded to any of his workers
to his agent at a convenient time and place after due notice is received or to the Labour Officer or
any other person, authorized by the National Seeds Corporation on his behalf.

17. SUBMISSION OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS

The National Seeds Corporation may from time to time and to or amend the regulations and on
any question as to the application, interpretation or effect of those regulations the decision of the
Engineer concerned in this behalf shall be final.

LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII)

1 Appendix-1 Register of maternity benefits.

2 Appendix-ii Maternity benefit admissible to the Contractor’s in

National Seeds Corporation Limited.

3 Appendix-iii Labour Board

4 Appendix-iv Register of workman employed by Contractor

5 Appendix-v Muster Roll

6 Appendix-vi Register of wage

7 Appendix-vii Wage Card & Wages slip

8 Appendix-viii Employment Card

9 Appendix-ix Service certificate

10 Appendix--x Register of fines

11 Appendix-xi Register of deduction for damage or loss

12 Appendix-xii Register of advance.

13 Appendix-xiii Register of over time.

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to be displayed
prominently at the site of work both in English & local language.

1) Willful insubordination or disobedience, whether alone or in combination with other.

2) Theft fraud or dishonesty in connection with the contractors beside a business or property of
NSC.

3) Taking or giving bribes or any illegal gratification’s.

4) Habitual late attendance.

5) Drunkenness, fighting, riotous or disorderly or indifferent behavior.

6) Habitual negligence.

7) Smoking near or around the area where combustible or other materials are locked

8) Habitual in-discipline.

9) Causing damage to work in the progress or to property of the NSC or of the contractor

10) Sleeping on duty

11) Malingering or slowing down work.

12)Giving of false information regarding name, age, father’s name etc.

13)Habitual loss of wage cards supplied by the employers.



14)Unauthorized use of employer’s property of manufacturing or making of unauthorized
particle at the work place.
15) Bad workmanship in construction and maintenance by skilled workers which is not approved
by the department and for which the contractors are compelled to undertake rectifications.
16) Making false complaints and /or misleading statements.
17) Engaging on trade within the premises of the establishments.
18)Any unauthorized divulgence of business affairs of the employees
19) Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.
20)Holding meeting inside the premises without prior sanction of the employer.
21) Threatening or intimidating any workman or employer during the working hours within the
premises.
PROFORMA OF SCHEDULE
SCHEDULE “A’:- Schedule of quantities (as per Annex-3)
SCHEDULE ‘B’ :- Schedule of materials to be issued to the Contractor cement.
SN Description of item Qty. Rate in figures and works
at which the material will
be charged to the contractor
Place of issue
1 OPC-43 Grade Cement full -----------------------m oo oe - FOR Destination ( at work site)
SCHEDULE ¢ C’:- Tools and plants to be hired to the Contractor.
SN Description Hire charges/day Place of issue
1234
SCHEDULE ‘D’:-Extra schedule for specific requirement/documents for the work, if any
SCHEDULE ¢ E’:- Reference to general conditions of contract:-
Name of Work :- ---=-=--=-mmmmmmm oo
Estimated cost of work:- Rs.---------
Earnest money :- Rs. -------------
Performance Guarantee: - 5 % of accepted value
Security Deposit:- 5 % value of work done.
CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour and POL etc. at FOR .
Components of materials: - Expressed as per cent of total value of work:- 55 % .
Component of Labour :- Expressed as per cent of total value of work:- 25 %
Component of P.O.L.:- Expressed as per cent of total value of work:-5 % .
CLAUSE-1 Furnishing Performance Guarantee :- 5 % of accepted value
CLAUSE-1-A Recovery of security deposit :- 5 % value of work done subject to a
maximum of Rs. 5.00 lakhs
CLAUSE-2 Authority of fixing compensation under clause-2:-
CLAUSE-5 Time allowed for execution of work.
Authority to give fair and reasonable
extension of time for completion




CLAUSE-7 Gross work to be done together with net

Payment/adjustment of advances for materials collected, if any, since
the last such payment for being eligible to

interim payment.

CLAUSE-11 Specifications to be followed for execution of work

CLAUSE-12 Deviations/variations extent & pricing

12,1(ii) Schedule of rates for determining rates for additional, altered or

substituted items  that cannot be determined under 12.1

12.1(iii) Plus/minus the % over the rate entered in the schedule of rates

12.1(iv) A Deviation limit beyond which sub clauses (i) to (iii) shall not

apply and clauses 12.2 & 12.3 shall apply.

12.1 (iv) B (a) Limit for value of any item of any individual trade
beyond which sub-clauses (i) to (v) shall not apply

and clauses 12.2 & 12.3 shall apply

CLAUSE-16 Competent authority for deciding reduced rates .

CLAUSE-35 Minimum qualifications and experienced required for Principal Technical
Representative.

a) For works with estimated cost put to tender more than.

1) Rs 10 lakhs for civil work Graduate or retired Engineer

il) Rs 5 lakhs for Elect./Mech. Works possessing at least recognized diploma.

b) For works with estimated cost put to tender More than 5 lakhs but less Recognized diploma
holder than Rs 10 lakhs for civil work. More than Rs 1 lakhs but less than Rs 5 lakhs for
Elect./Mech. Works

c) Discipline to which Principal Technical Civil/Elect./Mech. Representative should belong

d) Minimum experience of works -------------- years.

e) Recovery to be effected from Rs. 4,000/-p.m.for Graduate

for the contractor in the event of not fulfilling Rs 2000/- for diploma holder. Provision of clause
36 (i)

CLAUSE-42

1) Schedule/ statement for determining theoretical of cement & bitumen on the basis of Delhi-
Schedule of Rates

ii) Variations permissible on theoretical quantity.

a) (i) Cement for works with estimated cost put to 5 % plus/minus Tender not more than Rs, 5
lakhs

(if) Works with estimated cost put to tender more than Rs. 5 lakhs 3 % plus/minus

b) Bitumen all works 2.5% plus only & nil -on minus side.

c) Steel reinforcement and structural steel Sections for each diameter, section and category 3%
plus/minus

d) All other materials Nil



RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION SN 1
Description of item Rate in figures and words at which recovery shall be made form the
contractor. Excess beyond Less use beyond the Permissible variation permissible variation
1 Cement Double the rate quoted in schedule “ E °.
2 Steel reinforcement ----- do------
3 Structural Sections ----- do------
SCHEDULE ‘F’
Reference to general rules & guidance for inviting of tender:-
Name of work:
Estimated cost of work : Rs.
Earnest money : Rs.
Performance Guarantee 5 % of accepted value.
Security deposit: 5 % value of work done subject to a maximum
of Rs. 5 lakhs .
Clause 1:-
i) Time allowed for submission of performance guarantee. from the date of issue of letter of
acceptance. :- 15 days
i) Maximum allowable extension beyond the period provided in (i) above:- 10 days.
Clause:- 5
Number of days from the date of issue of letter of acceptance for reckoning date of start 15 days
mile stone as per table given below:-
Table of Mile stone SN Description of milestone (physical) Time allowed in days (from date
of start) Amount to be with-held in case of non-achievement of milestone
12 34 Time allowed for execution of work:-
Authority to decide:
i) Extension of time
ii) Rescheduling of milestone -----------=--=-----
GENERAL RULES Officer inviting tender Maximum percentage
& DIRECTIONS : for quantity of items of work to be executed beyond which rates are to be
determined in accordance with clause 12.1
DEFINITIONS:
2(e) Engineer :-
6 Accepting Authority :- CMD, N.S.C.
2(k) Percentage on cost of materials & labour to cover all over heads and profits :- 15%
2(i) Department/Employer:-
2(L) Standard schedule of Rates: - DSR-2013.
6(ii) Standard NSC contract form Modified & corrected up to the date stipulated in schedule
3 Works to be carried out:-
4 Sufficiency of tender:-
5 Discrepancies and adjustment of errors:-
6 Signing of contract:-
FORM OF PERROMANCE SECURITY (GUARANTEE)




BANK GUARANTEE BOND
In consideration of the National Seeds Corporation (hereinafter called Corporation) to accept

the terms and conditions of the proposed agreement between ------------------ and --------------
(hereinafter called” the Contractor) for the work---------------- (hereinafter called the said
agreement) having agreed to production of an irrevocable Bank Guarantee for Rs.--------- (Rs.----

----- ) as a security/guarantee from the contractor for compliance of his obligations in accordance
with the terms and conditions in the said agreement.

We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay the Corporation an
amount not exceeding Rs.-------- (Rs.--------- ) on demand by the Corporation.
2 We,-—---mmmmmmmmmmme e do hereby undertake to pay the amounts due and payable under this

guarantee without any demure, merely on a demand from the Corporation stating that the amount
claimed as required to meet the recoveries due or likely to be due from the said contractor. Any
such demand made on the bank shall be conclusive as regards the amount due and payable by the
bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. ------ (Rs. --------------- only.)

3 We, the said bank further undertake to pay the Corporation any money so demanded
notwithstanding any dispute or disputes raised by the contractor in any suit or proceeding
pending before any count or Tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor shall have no claim against us for making such payment.
4 We-------- -—--- further agree that the guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said agreement and that it
shall continue to be enforceable till all the dues of the Corporation under or by virtue of the said
agreement have been fully paid and its claims satisfied or discharged or till Engineer on behalf of
the Corporation certified that the terms and conditions of the said agreement have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee.

5 We---------- (indicate the name of bank) further agree that the Corporation shall have fullest
liberty without our consent and without affecting in any manner our obligation hereunder to vary
any of the terms and conditions of the said agreement or to extend time of performance by the
said contractor from time to time or to postpone for any time or from time to time any of the
powers exercisable by the Corporation against the said contractor and to forbear or enforce any
of the terms and conditions relating to the said agreement and we shall not be relieved from our
liability by reason of any such variation or extension being granted to the said contractor or for
any forbearance, act of comission. On the part of the Corporation any indulgence by the
Corporation to the said contractor or by any such matter or thing whatsoever which under the law
relating to sureties would, but for this provision, have effect of so relieving us.

6 This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor.

7 We--------- (indicate the name of bank) lastly undertake not to revoke this guarantee except
with the previous consent of the Corporation in writing.

8 This guarantee shall be valid up to ------------ unless extended on demand by the Corporation.



Notwithstanding anything mentioned above, our liability against this guarantee is restricted to
Rs.-------- (Rs._------------ ) and unless a claim in writing is lodged with us within six months of

the date of expiry or the extended date of expiry of this guarantee all our liabilities under this

guarantee shall stand discharged.
Dated the ----------------- day of ---------- for -=--e-omemeeeeonees (indicate the name of bank)



FORMAT OF AGREEMENT
Contractno. ............ Dated ................

This agreement is made between National Seeds Corporation Limited, Central State Farm,
Jawalgera having its registered office at Beej Bhawan, Pusa complex, New Delhi-110012 as the
first part, referred here after as corporation and M/S or
S e , the party as the

Whereas the Corporation being desirous of having performing the provision of works mentioned
above, enumerated or referred in Notice inviting Tender, General conditions of contract,
specifications, Drawing and other documents constituting the tender and acceptance thereof,
copy hereto annexed, all of which are designed in form of this contract and are included in the
term ‘CONTRACT’ when ever here in used. And whereas the Corporation accepted the tender of
contractor for the provision and the execution of the said work upon the terms and conditions as
contained in the tender documents submitted by the contractor form in part of the contract.

Now this agreement witnessed and it is hereby agreed and declared as follows:

1 The consideration of the payment to be made to the contractor for the works to be executed by
him the contractor hereby covenant with the corporation of contractor shall and will duly

provide, execute and complete the said works in ----....months as per the terms of the contract
and maintain the same at his own cost during the maintenance period,
e ”,.there after , perform all

other acts and things in the contract mentioned or described or which are to be implied there
from or may be reasonable necessary for the completion of the said works and at the times and in
the manner and subject to the terms and conditions or stipulations mentioned in the contract.

2 In consideration of the due provision, execution and completion of the said works, the
corporation does hereby agree to pay to the contractor for the works actually done by him at the
rates quoted by the contractor against the bill of quantities forming part of the tender documents
and accepted by the corporation or at Agreed Rates and such other sums are may become
payable to the contractor under the provision of the contractor such payments to be made at such
time and in such manner as provided for in the contract.

3 And in consideration of the above, the contractor does hereby agree to pay to the Corporation
the sums as may be due to the corporation for the services, if any, rendered by the corporation to
the contractor and such other sum or sums as may become payable to the corporation as per the
terms and conditions of contractor, such payment to be made at such manner as it provided in the
contract.

4 Notwithstanding the execution of this agreement at any place other than Delhi the parties
expressly agree that this Agreement shall be deemed to have been signed at Delhi and the courts
at Delhi alone shall have jurisdiction in respect of this contract and dispute if any. The parties
shall not take any proceedings in any other court having concurrent jurisdiction in the matter.



In witness where of the parties hereto have signed on the date respectively set under their
signatures.

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2 .

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT

In the presence of :-

Witness 1

2

SPECIFICATIONS & CONDITIONS FOR MODIFICATION & DISMANTLING
WORKS

(A) Dismantling

The term dismantling implies carefully separating the parts without damage and removing. This
may consist of dismantling one or more parts of the building as specified or shown on the
drawing.

(B) Demolition

The term Demolition implies breading up. This shall consist of demolishing whole or part of
work including all relevant items as specified or shown on the drawing.

Precautions

All materials obtained from dismantling or demolition shall be the property of the Government
unless otherwise specified and shall be kept in safe custody until they are handed over to the
Engineer-incharge before starting the work.

The demolition shall always be well planned before hand and shall generally be done in reverse
order of the one in which the structure was constructed. The operations shall be got approved
from the Engineer-in-charge before starting the work.

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 and safety code of
terms and conditions. Necessary propping, shoring and or under pinning shall be provided to
ensure the safety of the adjoining work or property before dismantling and demolishing is taken
up and the work shall be carried out in such a way that no damage is caused to the adjoining
work or property. Wherever specified, temporary enclosures or partitions shall also be provided,
as directed by the Engineer-in-Charge. Necessary precautions shall be taken to keep down the
dust nuisance to the minimum. Dismantling shall be done is a systematic manner. All materials
which are likely to be damaged by dropping from a height or by demolishing roofs, masonry etc.
shall be carefully removed first. The dismantled articles shall be removed manually or otherwise,
lowered to the ground (and not thrown) and then property stacked as directed by the Engineer-in-
Charge. Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling shall be
done by taking out the fixing with proper tools and not by tearing or ripping off.

Any serviceable material, obtained during dismantling or demolition, shall be separated out and
stacked properly as directed by the by the Engineer-in-Charge. All unserviceable materials



rubbish etc. shall be disposed off as directed by the Engineer-in-Charge. The contractor shall
maintain/disconnect existing services, whether temporary or permanent.

Measurements

All work shall be measured net in the decimal system, as fixed in its place, subject to the
following limits, unless otherwise started hereinafter.

(a) Dimensions shall be measured correct to a cm.

(b) Areas shall be worked out in sgm correct to two places of decimal.

(c) Cubical contents shall be worked out to the nearest 0.01 cum.

Parts of work required to be dismantled and those required to be demolished shall be measured
separately.

Measurements of all work except hidden work shall be taken before demolition or dismantling
and no allowance for increase in bulk shall be allowed. Specifications for deduction for voids,
opening etc. shall be on the same basis as that adopted for new construction of the work.

Work executed in the following conditions shall be measured separately.

(a) Work in or under water and /or liquid mud.

(b) Work in or under foul positions.

Rates: The rate shall include the cost of all labour involved and tools used in demolishing and
dismantling including scaffolding. The rate shall also included the charges for separating out and
stacking the serviceable material properly and disposing off unserviceable materials as directed
by the by the Engineer-in-Charge.

The rate shall also include for temporary shoring for the safety of portions not required to be
pulled down, or of adjoining properly, and providing temporary, enclosures or partitions, where
considered necessary.



SCHEDULE A

SCHEDULE OF QUANTITY
NAME OF WORK :- Construction of floor of existing agriculture godown of size 18mX36m

DSR
gL'N I2'I?El|\3/l DISCRICPTION OF ITEM UNIT | QUANTITY | RATE | AMOUNT
CODE
DSR. Dismantling stone slab laid in
15.95 cement mortar including stacking of
1 serviceable materiaals and disposal of | sqm. | 648.00
I;:ie- unseviceable materials within 50 mtrs.
Lead (88.50/sqm)
DSR-2.27 Supplying and filing in plir.1th W‘ith
5 paage- Jamun.a sand ur?der floors., |n.clud|ng cum. | 194.40
75 watering , ramming, consolidating and
dressing complete
Providing and laying in position
419 cement concrete of specified grade
3 excluding the cost of centering and | cum. | 64.80
Page-85 . .
shuttering- all work upto plinth level
(1:4:8)
Kota stone slab flooring over 20 mm
(average) thick base laid over and
jointed with grey cement slurry mixed
4 11.26.1 | with pi_gmen_t to match the shade _of 'Fhe sqm. | 648.00
No.191 slab, including rubbing and polishing
complete with base f cement mortar
1:4 (1 cement : 4 coarse sand) 25 mm
thick

Signature of contractor with seal.




SCHEDULE A
SCHEDULE OF QUANTITY
NAME OF WORK :- Excavation of a new storage tank, size 100mX 40m.

WRD
SL.N DSR
0 2013 DISCRICPTION OF ITEM UNIT | QUANTITY | RATE | AMOUNT
ITEM
CODE
Excavation for foundation in all kind of
soil including
boulders upto 0.60m dia
(0.113cum)for Dam,
spillway, intake structure , surface
power house
1 WRD 2.1 | and other appurtenant works and | Cum. | 18400.00
placing the excavated soil neatly in
dump area or disposing off the same
as directed including cost of all
materials,machinery labour
etc.,complete with lead upto 1km and
all lift.

Signature of contractor with seal.




SCHEDULE A

SCHEDULE OF QUANTITY
NAME OF WORK :- Construction of Barbed wire fencing to drinking water tanks.

SL.NO

CPWD
DSR
2013
ITEM

CODE

DISCRICPTION OF ITEM

UNIT

QUANTITY

RATE

AMOUNT

2.8

Earthwork in excavation by mechanical
means(Hydraulic excavator)/manual means
in foundation trenches or drains ( not
exceeding 1.5 m in width or 10 sgm on
plan), including dressing of sides and
ramming of bottoms, lift upto 1.5 m,
including getting out the excavated soil aand
disposal of surplus excavated soil as
directed, within a lead of 50 m.

Cum

13.37

4.15

Providing and laying in position cemet
concrete of specified grade excluding the
cost of centering and shuttering all work of |
upto plinth levell1:3:6 ( 1 cement, 3 coarse
sand, 6 graded stone aggregate 20mm &
down size

Cum

13.37

16.18

Fencing with angle iron post placed at
required distance embedded in cement
concrete blocks, every 15th post, last but
one end post aand corner post shall be
strutted on both sides and end post on one
side only and provided with horizontal lines
and two diagonals interwoven with
horizontal wires, of barbed wire weighing
9.38 kg per 100m (minimum), between the
two posts fitted and fixed with G.1.

Cum

5985.00

16.19

Supplying at site Angle iron post & strut of
required size including bottom to be split and
bent at right angle in opposite direction for
10 cm length and drilling holes upto 10 mm
dia. Etc. complete
MS Angle-50*50*6 mm

Cum

567.60

NSR

Providing and fixing steel gate including
MS Angle 50*50*6 m

Kgs

50




Providing and painting to angle iron port etc.

6 NSR
Iron Post Steel gate

LS

Signature of contractor with seal.

Note :
i) The contractor shall bear the cost nof samples, testing fee, if tested uot side in laborotory for
testing materilals.

ii) The rate shall included the cost of all labour, material, equipment Etc.,used in the work upto
heoght of floor -v level.

iii) Basic rate for materials, labours, and P.O.L required in the work may be quoted in the
schedule 'E'.

iv) Rate may be quoted in the %(+or -)one DSR 2013.

Signature of contractor with seal.



SCHEDULE-‘E’

Schedule for basic rate of Materials, Labor and P.O.L. etc FOR at site.

SN Particulars

1 MATERIAL

a) Cement

1) OPC 43/53 grade

i) P.P.C. 33 grade

b) Twisted steel/deformed bars

c) Bricks as per availability

i) 50kg/cm 2

ii) 75 kg /cm 2

iii) 30/35 kg /cm 2, local

d) Steel tubes

i) Electric resistance welded (ERW)
i1) Hot finished welded (HFW)

iii) Hot finished seamless (HFS)

e) Steel for general structure-Angle, Tee &
flat etc.

f) 6mm thick non Asbestos Cement
corrugated sheets.

g) Stone grit

i) Below 12.5 mm nominal size

i) Above 12.5 mm nominal size

iii) Stone ballast 25 to 40 mm nominal size.
iv) Stone ballast 40 mm — 60 mm nominal size
h) Coarse sand

i) Local sand

j) Moorum

k) Good earth

2 Labours

i) Mason (Average)

ii) Carpenter/black smith (average)
iii) Beldar

3P.O.L.

i) Diesel

ii) Petrol

iii) Lubricant

Qty.

50 kg

Unit Rate

Bag

Qtls.

Thousand

Kgs.

Qtls

Sgm
Cum

Cum
Cum
Cum
Cum
Cum
Cum
Per day

Litre.

Amount



CHECK LIST FOR TECHNICAL EVALUATION OF TENDER
SN Particulars Remarks
1 Tender cost (Non- refundable)
2 EMD.
3 Certificate of registration of the firm in appropriate class
4 Partnership Deed if Partnership firm.
5 Authorization for signing if it is limited company or partnership firm.
6 An affidavit of ownership if proprietary firm/sole traders.
7 Income-tax Return for the current & two previous years with PAN /TAN. Name and addresses
of the Bank, Account No., IFC Code.
8 Copy of registration for :-
i) SST/ICST/VAT
i) PF & ESl or
i) Labor License
9 Performance / experience certificate of Department for :-
1) Quality and timely supply/ Completion.
ii)Self supported arched roof with truss less technology , work order and photograph of roof and
machine.
iii)Purchase order for Colour coated Gal volume sheet range from 0.5 to 1.6mm thick containing
special alloy of aluminum , zinc and silicone and turbo ventilators.
Iv Design criteria for end reaction, distribution of load for gutter beam and slab, stability of roof
structure, specification of anchor and fasteners along with anchoring methodology.
10 If representative participating, letter of authorization to participate in the tender Opening /
negotiation of rate.
11 Affidavit certificate that not black listed and no arbitration case pending in this office.
12 NSIC certificate with proper validity of time and item.
13 Other document if any in support of the tender.
14 Each and every pages of tender document should be signed with stamp of
15 Contact No.& e-mail ID



