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Annexure-X 
 

INSTRUCTIONS FOR BIDDER AND TERMS AND CONDITIONS OF  CONTRACT FOR 
SUBMISSION OF TENDER / QUOTATION 
�
1)   The offer shall be addressed to the Regional Manager, NSC Kolkata. �'��������
!'���#�(��!�(��""�#�� �!����#�%�4���� #�%�"� &�"'�� "� #��� ��(��*�!����������"��!�� #�
#���#�"�������� � &����"� #���� �"������"'��� 4���� )�
 
Please note that:- 
 
i) Tender documents are not transferable. 
 
ii) Sealed tender/quotation under two bid systems (Part-A Technical Bid and Part-B   
    Financial/ Commercial bid) both cover should be in one big envelop and mention            
    Financial /Commercial bid and technical bid. 
 
iii) Reputed Interior designer/ Contractors are required to submit their 
    offers in following sealed covers: 
�

�"�� �� Before submitting their quotation the interested vender is requested to see the space at 
NSC Premises, sector IV & V, Block-AQ, Plot No-12 Salt lake city,Kolkata-91. Where the said 
 work is to be carried out as per the drawing design. You can inspect the site at 
any working day from 10.00 AM to 5.00 PM Monday to Friday except holidays.  
 
� 4������<�<����%' �%���=�#� ��$!&)"#)��&(":$&);��#$!) >!#)  should meet the following condition & 
submit documentary evidence along with technical bid as per enclosed annexure( part A) 
 

·  Specification of material sample (size 5”X5”) is to be provided on the opening day of bid. 
·  3D Picture allotted design has to submitted. 
·  Attach All technical details, as per part- A.  

�����
�������"��!'���#� �"�(���� "�� �#�� �"�%' �%���(�#� ��
�
� 4������>=?��������%����=�#��
� � %����=�#� �containing the financial bid submitted in the prescribed 
format given in part-B indicating item wise price for the items mentioned in the 
technical bid. Price bid should be submitted along with taxes, packing forwarding transit 
insurance. Freight paid and door delivery basis including handling /un-loading at 
consignee’s address. The contract prices shall also include excise duty, Sales Tax, Octroi etc. 
or any other state or central taxes and duties applicable at the time of supply of goods and 
should be indicated separately in the offer itself and to be borne by the supplier. The 
%�"���&���"�%' �%�����"���"��� �should be enclosed along with tender. 
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ii. ���
�����
�@��
�� : The transit insurance for the goods will be arranged by the 
    vendor. The vendor will pay transit insurance charges. 
 
iii. ,�-����A� �The price quoted must be firm during the tenure of the contract and the 
    offer must remain open for acceptance, minimum up to 90 days (Three months) 
    from the date of opening of tender. 

 
 
 

National Seeds Corporation Ltd. 
(A Govt. of India Undertaking) 

6, Marquis Street Kolkata-700016 
           PART-A 
 
PROFORMA FOR TECHNICAL BID  

S.No Name & 
address of the 

bidder 

Interior 
Designer/ 
Contractor  

Reg No 

Experience 
Year 

St/Tin/Pan No. 

1 2 3 4 5 
     

     

 
 
 
2.   Also as required EMD for Rs._______(Rs._________________________) is 
enclosed vide Cash Receipt /DD No._________________ dated.______drawn in favour 
of  National Seeds Corporation Ltd., payable at Kolkata.(DD should be attached along 
with this only) 
 
3.   I have read and understood the terms & conditions and I agree  to 
abide by them. 
 
4.   Keenly looking forward to your esteemed order. 
 
Date:__________ 
 

 
 
 
Signature______________________ 

 
Name ________________________(Seal) 

 
Complete address_______________ 
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_____________________________ 

 
Phone No._____________________ 

 
Fax No._______________________ 

�
 
 

 
 
 
FINANCIAL BID PART-B  

 
(FORM FOR OFFER BY TENDERERS TO BE SENT ON LETTR HE AD IN 
SEALED ENVELOPE)  
FROM 
 
M/S _____________________ 
__________________________    TO 

 
REGIONAL MANAGER 

                                                     NATIONAL SEEDS CORPORATION 
LTD 
6, Marquis Street Kolkata-700016 

 
 
 
Sir, 

 
With reference to your advertisement in the dated                  we hereby quote our 

most competitive offer for the installation of Modular furniture works with electrification as 
per the Terms and Conditions provided by you. The particulars of offer are given below: 

 
 

Sl 
no. 

Description(in laminate 
finish) Quantity  Unit. Rate Amount  

  ENTRANCE         

1 
Providing M/L for making a 
Security desk 1 LS     

2 

Providing M/L for providing one 
revolving chair with security 
desk. 1 Nos     

3 
Providing M/L for  providing ss 
make visitor chair nine seat 9 Nos     
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4 

Providing M/L for making 
panelling on four sides of the 
pillar 64 Sqft     

5 
Providing M/L for electrical 
wiring fan and light fittings 6 Nos/Point   

  
REGIONAL MANAGER'S 
CABIN         

1 

Providing M/L for making 
executive desk with side 
credenza 1 LS     

2 
 Providing M/L for providing 
high back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visiter revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 70 Sqft     

5 
Providing M/L for making six 
seater sofa 6 Nos     

6 
Providing M/L for making side 
table 1 No     

7 
Providing M/L for making a 
centre table 1 No     

8 

Providing M/L for electrical 
wiring,computer socket, fan 
fitting, ac fitting, & light fittings 
with light (Power plug-1,Light, 
Fan, 5Amp plug-5 and A/C-1)         

9 

Providing M/L for providing 
LAN connection with socket 
and phone socket with 
wire.(LAN connection-1, Phone 
connection-1)         

  
ASISTANT SECRETARY 
CABIN         

1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
 Providing M/L for providing 
high back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     
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 Providing M/L for electrical 
wiring, one plug and socket, 
one light switch with light 
fittings and Fan point ,LAN 
connection with cable, phone 
socket with wire.         

  
 CUBICLES OF ADMIN 
SECTION         

1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
Providing M/L for providing 
high back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     

5 

 Providing M/L for electrical 
wiring, one plug and socket, 
one light switch with light 
fittings and Fan point ,LAN 
connection with cable, phone 
socket with wire.     

 

  
 CUBICLES OF PRODUCTION 
SECTION         

1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
Providing M/L for providing high 
back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     

5 

Providing M/L for electrical 
wiring, one plug and socket, one 
light switch with light fittings and 
Fan point ,LAN connection with 
cable, phone socket with wire.         

  
 CUBICLES OF ENGG 
SECTION         
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1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
 Providing M/L for providing high 
back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     

5 

Providing M/L for electrical 
wiring, one plug and socket, one 
light switch with light fittings and 
Fan point ,LAN connection with 
cable, phone socket with wire.         

  
 CUBICLES OF MARKETING 
SECTION         

1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
Providing M/L for providing high 
back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     

5 

Providing M/L for electrical 
wiring, one plug and socket, one 
light switch with light fittings and 
Fan point ,LAN connection with 
cable, phone socket with wire.         

  CASHIER CABIN         

1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
Providing M/L for providing high 
back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     

5 
Providing M/L for making a 
partition at locker area 21 Sqft     



�

� �

�
�����
��� �

6 

Providing M/L for electrical 
wiring, one plug and socket, one 
light switch with light fittings and 
Fan point ,LAN connection with 
cable, phone socket with wire.         

  ACCOUNTANT CABIN         

1 
Providing M/L for making desk 
with side credenza 1 LS     

2 
Providing M/L for providing high 
back executive chair  1 Nos     

3 

Providing M/L for providing 
Medium back visitor revolving 
chair 3 Nos     

4 
Providing M/L for making file 
cabinet cum storage 32 Sqft     

5 

Providing M/L for electrical 
wiring, one plug and socket, one 
light switch with light fittings and 
Fan point ,LAN connection with 
cable, phone socket with wire.         

  
WOKING ZONE  (WORK-
STATION)         

1 
Providing M/L for making 18 no. 
of work stations. 18 Nos     

2 

Providing M/L for providing 
revolving chair with medium 
back. 18 Nos     

3 
Providing M/L for LAN 
connection with cable.         

4 

Providing M/L FOR HANGING 
tube light for work station number 
suitable to provide light to all 
work station(LAN connection one 
point on each work station)         

  PANTRY AREA         

1 
Providing M/L for providing 
granite top on  counter top LS LS     

2 
Providing M/L for under counter 
storage 45 Sqft     

3 
Providing M/L for providing 
seven stools 7 Nos     

4 
Providing M/L for making lunch 
table LS LS     
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Providing M/L for Electrical wiring 
one  5Amp plug point, 2 light 
point with fittings and one fan 
point         

  GENERAL         

1 

Providing M/L for providing powder 
coating toughtened glass flap door 
grouted door closer(entrance) 90 Sqft     

2 
Providing M/L for painting the ceiling 
with plastic emulsion paint. 2150 Sqft     

3 
Providing M/L for painting the walls 
with  plastic emulsion paint. 2765 Sqft     

4 
Providing M/L for painting the 
outside walls 765 Sqft     

5 

Providing M/L for making partition in 
between different areas with 
combination 415 Sqft     

  of glass & ply partition(full height)         

6 
Providing M/L for making partition of 
gypsum boards in between different  445 Sqft     

  areas(half height upto 4'0")         

7 
Providing M/L for making false 
ceiling. 270 Sqft     

8 

Providing M/L for making partly 
glazed door in R.M's cabin 
(Aluminium) with grouted door 
closer 1 Nos     

9 
Providing M/L for making entrance 
staircase 120 Sqft     

10 
Providing M/L for providing outdoor 
shade 600 LS     

11 
Providing M/L for providing and 
fixing outdoor pavement tiles 285 Sqft     

12 
Providing M/L for entire plumbing 
work to be done LS LS     

13 
Providing M/L for entire civil work to 
be done LS LS     

  TOTAL         
 
                 
 

         Signature of Party 
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      Name & Address/ Seal 
 
  

Tel No : 
 Fax No: 
 E-Mail : 

 
 
 
Dated_________________ 
 
Place_________________ 

 



�
� �

�
�����
�6� �

 
CONDITIONS OF CONTRACT  

 
DEFINITIONS  

 
1  The contract means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority on behalf 
of the National Seeds Corporation Ltd,  and the Contractor, together with the 
documents referred to  therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer 
and all these documents taken together, shall be deemed to form the contract 
and shall be complementary to one another. 
‘Employer’  means  National  Seeds  Corporation  Limited  acting through  its 
Chairman cum Managing Director including his authorized representative(s) 
who will   employ the contractor and legal successor(s) in title and permitted 
assigns. 

 
2  In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assignees to them:- 
 

a)  The expression ‘works’ or ‘work’ shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works  by or by virtue of the contract contracted to be executed 
whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
b)  The ‘Site’ shall mean the land and/or other places on, into or through which 

work to  be executed under the contract or any adjacent land, path or street 
through which work is to be executed under the contract or any adjacent land, 
path or street which may allotted or used for the purpose of carrying out the 
contract. 

 
c)  The  ‘Contractor  shall  mean  the  individual  or  firm  or  company  whether 

incorporated or not, undertaking the works and shall include the legal personal 
representative  or  such  individual  or  the  person  composing  such  firm  or 
company,  or  the  successors  of  such  firm  or  company  and  the  permitted 
assignees or such individual, firm or company. 

 
d)  The Corporation or NSC means the National Seeds Corporartion Ltd. 

 
e)  The  ‘Engineer’  means  the  Engineer  and  includes  the  project  Manager/In- 

charge  who  shall  supervise  and  be  in  charge  of  the  work  or  any  other 
designation  authorized  by  the  Employer  for  the  purpose  of  operating  the 
contract. 

 
f)  Where the context requires, words imparting the singular only also include the 

plural number and vice-versa. 
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g)  ‘Specification’  means  the  specification  referred  to  in  the  tender  and  any 

modification  there  of  or  addition  there  to  as  may  from  time  to  time  be 
furnished approved in writing by Engineer. 

 
h)  ‘District specification’ means the specifications followed by the State Govt. in 

the area where the work is to be executed. 
 

(i)  ‘Approved’ means approved in  writings and ‘approval’ means approval in 
writing. 

 
j)  Tendered value means the value of the entire work as stipulated in the letter of 

award . 
 

k)  Market rate shall be the rate as decided by the Engineer on the basis of the cost 

of the materials and labour at the site where is the work is to be executed plus 

the  per centage   mentioned in the schedule “ F” to cover all over heads and 

profits. 

 
l)  Schedule   (S)   referred  to  in   these   conditions   shall   mean   the   relevant 

scheduled(s) annexed to the tender papers or the standard schedule of Rates of 

the  government mentioned in Schedule “F” hereunder, with the amendments 

thereto issued upto the date of receipt of the tender. 

 
WORK TO BE CARRIED OUT:  

 
 

3  The  work  to be  carried  out  under  the  Contract  shall,  except  as  otherwise 

provided   in  these  conditions,  include  all  labour,  material,  tool,  plants, 

equipment and transport which may be required in preparation of and for and 

in the full and entire execution and completion of the works.  The descriptions 

given  in  the  Schedule  of  Quantities  (Schedule-A)  shall,  unless  otherwise 

stated, be held to include wastage on materials, carriage and cartage, carrying 

and return of  empties, hoisting, setting, fitting and fixing in position and all 

other labours necessary in and for the full and entire execution and completion 

of the work as  aforesaid in accordance with good practice and recognised 

principles. 
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SUFFICIENCY OF TENDER:  

 
4   The  Contractor  shall  be  deemed  to  have  satisfied  himself  before 

tendering as to the correctness and sufficiency of his tender  for the works and 

of the  rates and prices quoted in the schedule of quantities, which rates and 

prices shall, except as otherwise provided, over all his obligations under the 

Contract and all  matters and things necessary for the proper completion and 

maintenance of the works. 

 
DESCRIPENCIES AND ADJUSTMENT OF ERRORS: 

 
5  The  several  documents  forming the contract are  to  be taken as  mutually 

explanatory of one another, detailed drawings being followed in preference to 

small  scale  drawing  and  figure  dimensions  in  preference  to  scale  and  the 

special conditions in preference to general conditions. 

 
(i)  In case of discrepancy between the schedule of Quantities, the Specifications 

and/or the Drawings, the following order of preference shall be observed:- 
 

a)  Description of Schedule of Quantities. 
 

b)  Particular Specification and Special Condition as per manufacturer. 

c) Drawings 

d)  C.P.W.D. specifications 
 

e)  Indian standard specification of B.I.S. 
 

f)  If there are varying or conflicting provisions made  in any one document 

forming part of the contract, the Acceptance Authority shall be the deciding 

authority with regard to the intention of the document and his decision shall be 

final and binding on the contractor. 

g)  Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 
 



�
� �

�
�����
��� �

 
 
 
 
 

 
 

SIGNING OF CONTRACT 
 

 
 

6  The successful contractor, on acceptance of office tender by the accepting 
Authority shall, within 15 days form the stipulated date of start of the work 
sign the contract consisting of: 

 
(I)  The  notice  inviting  tender,  all  the  documents  including  drawings,  if  any 

forming the tender as issued at the time of invitation of tender and acceptance 
there of together with any correspondence leading there to. 

 
(II)  Various standard clause with corrections up to the date  stipulated in schedule 

“F” along with annexure there to. 
 

(a)  Model  rules  for  the  protection  for  the  health,  sanitary  arrangements  for 
workers employed by NSC or its contractors ( refer page no.-------). 

 
(b)  Contractor’s labor regulations ( refer page no.-------). 

 
(c )  List of act and omissions for which fines can be imposed ( refer page no.------ 

). 
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ITEM RATE TENDER  

 
 

I/We  hereby  tender  for  the  execution  of  the  work  for  National  Seeds 

Corporation (A Govt. of India Undertaking) Kolkata specified in the under written 

memorandum within the time specified in such memorandum at the rates specified 

therein, and in accordance in all respect with the specifications, designs, drawings and 

instructions in written referred to rule of General Rule and Guidance and with such 

materials as are provided for by and in all respect in accordance with such conditions 

so far as applicable. 

Memorandum 
 

a) General description 

b) Estimated cost 

c) Earnest money  AS PER  NOTICE 
 

d) Performance Guarantee 

e) Security deposit 

 
 

I/We have read and examined the Notice schedules, specifications applicable, 

general  rules and directions, conditions, schedule of rates and other documents and 

rules referred to in the tender document for the work. 

 
 

The validity of the tender is for 90 days from the date of opening of tender. 
 

 
 

We also undertake to  furnish performance Bank guarantee/Demand Draft  @ 
 

5 % of  accepted  value of work with in 15 days  of letter  issued in this regard.  The 

performance guarantee shall be kept valid  and  will be  refundable to us  soon after 

the completion of work and recording of the completion certificate. 

A  sum of   Rs --------------- is hereby forwarded in the shape of cash/DD as 

earnest money, payble at NSC, Kolkata. 

The security deposit will be collected through  deductions from the bills  @ 
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5 % of work done  till the sum along with earnest money deposited amount to 5 % of 

value of contract and that  will be treated as security deposit. 
 
 
 
 
 

 
 

The  tender be accepted in whole or in part, I/We hereby agree (1)  to abide by 

and fulfill all the terms & provisions of the said conditions annexed here to and all the 

terms and provision contained in the notice inviting tender so far as applicable, and or 

in default there of to forfeit and pay to the Corporation or their successors, the sum of 

money mentioned in the said conditions. 

I/We agree that the said Corporation or their successor in office shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said  Performance 

Guarantee,  other  wise  the   said  Performance  Guarantee   shall  be  retained  for 

performance   of contract onward for a period up to two months from the date of 

completion  of  work.  Earnest  money  shall  be  retained  by  them  towards  security 

deposit mentioned against clause (e). 

( ii) to execute all the works referred to in the tender documents upon the 

terms & conditions contained or referred to therein, and to carry out such deviations 

as may be  ordered, upto a maximum of 100 % at the rates quoted   in the tender 

documents and those in excess of that limit at the rates to be determined in accordance 

with the provisions mutually agreed. 

Dated………… 
Signature of Contractor 

Postal Address 
 

 
 

……………………………. 
 
 
 
 

Witness:- 

Address………… 

Occupation………… 

Witness:-……………… 

Address:-……………. 
 

Occupation………… 
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…………………………….. 
…………………………….. 

……………………
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GENERAL RULES AND GUIDANCE FOR INVITING OF  TENDER 
 
 

1  The tenders are being invited by Regional Office, National Seeds Corporation, Kolkata. 
 

2  The contractor should read the specifications carefully before submitting   tender. 
 

3  The earnest money as per Notice   should accompany the tender in the shape of DD 

drawn on SBI or any Nationalized Banks payable in   favour of NSC Limited, 

K o l k a t a.   Tenders without   EMD are liable for rejection. 

4  The tenderer  will be required  to furnish  Income Tax Return for the current  year 

and  Registration No. of   SST/CST/VAT, ESI & PF   before the work is allotted to 

him/them. 

5  Sales- tax, purchase tax, service tax, work contract tax ,VAT or any other   tax on 

material in respect of this contract shall be payable by the contractor and no claim 

whatsoever in this respect will be entertained 

6  The rates quoted by the contractor is item rate tender and the same will be taken as 

correct and not the  amounts worked out by them. 

7  The contractor should quote the rates in figures as well as in words and   amount 

tendered by him.  The amount for each item should be worked out and the requisite 

the total  given.  Rates should be written in words closely followed by figures and it 

should not be written in the next li ne. 

8  Time allowed for carrying out the work will be 45 days. 
 

9  Tenders shall be received up to 15.00 hours 02-06-2011 and will be opened at 15.30 

hours on same day  at above mentioned address in presence of tenderer who wish to 

attend. 

10  Tender should remain open for acceptance for a period of 90 days from the date of 

receipt of tender.   If any tenderer withdraws his  tender before the said period or 

makes any modification  in the terms and conditions of the tender which are not 

acceptable to the department, then the corporation shall , without prejudice to any 

other  right or remedy , be at  liberty to   forfeit the earnest money as aforesaid . 

11  Tenders which do not fulfill all or any of the above conditions or incomplete tenders 

in any respect are liable to be summarily rejected. 

12  The tenders containing unsealed   remarks or any additional conditions are  liable to 

summarily rejection. 

13  Mobilization  advance shall not be  appli cable. 

14  Certificate of financial soundness issued by the bankers with the complete address be 

submitted  along with the tender. 
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15  In the case of any tender where unit rate of any item /items appear  unrealistic and 

imbalance and in case the tenderer is unable to provide satisfactory explanation,  such a 

tender will be liable for rejection. 

16   The contractor should visit the site and  shall satisfy himself to the conditions, the 

accessibility  of site, the full extent  and character of operation  , the nature of the 

ground and supply conditions  affecting lay out execution of the contract  generall y. 

No claim  on the ground  for want of knowledge in such respect will be entertained. 

17   Water & Electricity for work of what so ever purpose related to the work will be 

arranged by the contractor.   Where ever the same is provided by the Department 

consumption charges shall be borne by the contractor @ 1.5 % of the work value. 

18  Change in the terms and condition or the specifications, or schedule of completion 

shall not be accepted such conditional tenders shall be liable for  rejection. 

19  Cutting/overwriting in the offer must be avoided as may be lead to cancellation of 

Tender.  However in the case of any cutting, it should be authenticated by signature 

of the tenderer concerned. 

20  The rates shall be  inclusive up to all heights,  materials, labours, tools & plants and 

taxes   etc. as per site condition. 

21  The payments will be released on submission of  bill of  work   done valuing not less 

than of Rs.50,000/-. 

22  The memorandum of work tendered for and the schedule of materials to be suppli ed 

by the NSC and their issue rates, shall be filled in and completed in the office of the 

RM, NSC, ----------------- before the tender form is issued.   If form is issued to an 

intending tender without having been so filled in and complete, he shall request the 

officer to have this done before he completes and delivers his tender. 

23  Mixing of cement concrete and cement mortar shall be done by means of mechanical 

mixer.  The  cement  concrete  laid  shall  be  mechanically  vibrated  by  means  of 

mechanically  operated  vibrators.  The  rates  quoted  shall  be  inclusive  of  these 

operations and no extra payments shall be made. 

24  The receipt of clerk for any money paid by the contractor will not be considered as 

any  acknowledgement  or  payment  to  the  National  Seeds  Corporation  and  the 

contractor shall be responsible  for seeing that he procures a receipt signed by the 

Accountant/Engineer or a duly authorized Cashier. 

25  The contractor shall give a list of NSC employees related to him. 
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26  The contractor  should  verify all elevations  shown in the drawings and in case of 

doubt, obtain required particulars which may in any way influence his tender from the 

Engineer  as no  allowance  whatsoever  will  be  made  beyond  the  contract  for any 

alleged ignorance thereof. 

27  The site shown in the layout plan shall be cleared of all obstructions, loose stone, 

materials, rubbish of all kind.   All holes of hollows whether originally existing or 

produced  during  clearance  shall  be  carefully  filled  up  with  earth,  well  rammed, 

leveled off, as directed. 

28   The successful tenderer shall deposit performance Bank guarantee/DD   @ 5 % of 

accepted value of work  within 15 days of letter issued in this regard. 

29  The  performance  guarantee  shall  be  refunded  to  the  contractor  soon  after  the 

completion of work and recording of the completion certificate. 

30  The security deposit shall be dubitable @ 5 % from the bills and   will remain as 

such for  a period of defect liability  from the date of completion of work. 

31  Defects arising during the defect liability guarantee period if any  shall be  rectified 

by the party free of cost with in fortnight   as and when   brought to the notice in 

writing or telephonicall y. 

32  The contractor’s responsibility for this contract shall commence from the date of issue 

of  order of acceptance of tender. 

33  The contractor  shall comply  with  the clause  no. 44   to   furnish  labour clearance 

certificate for refund of security  and it  shall be governed as per  CPWD guidelines. 

34  The contractor shall maintain  and produces all records when called for, related to 
relevant  Acts concerning   labour engaged and construction. 

 
35   ‘No’ negotiation  is envisages   even with a lowest party except under exceptional 

situations 
 

36   The Corporation shall have the right of rejecting all or any   of the   tender without 

assigning any reason whatsoever and will not be bound to accept the lowest tender or 

any of the tender. 
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CLAUSES OF CONTRACT 
 

CLAUSE- 1  PERFORMANCE GUARANTEE 
(i)  The contractor shall submit an irrevocable Performance Guarantee of 5 % 
(five   percent)  of  the  accepted  amount  in  addition  to  other  deposit  mentioned 
elsewhere in the contract, for his proper performance of the contract agreement, (not 
withstanding and/or without prejudice to any other provisions in the contract) with in 
period specified in schedule “F” from the date of issue of letter of acceptance.  This 
period can be further extended by the Engineer up to maximum period as specified in 
schedule “F” on written request of the  contractor stating the reason for delays in 
procuring  the  Performance  Guarantee,  to  the  satisfaction  of  the  Engineer.  This 
guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 
10,000/-   or deposited by Demand Draft/ pay order of any schedule bank (in case 
guarantee amount is less than 1,00,000/-only). 

This guarantee bond shall be in the form of Demand Draft or by means of 
Bank  Guarantee  as  per  proforma  attached  of  the  tender  document.  The  Bank 
Guarantee  shall  be  issued  by  and  Schedule  Bank  in  favour  of  National  Seeds 
Corporation  .  The Bank Guarantee should be accompanied by a forwarding letter of 
the banker on their letter head 
(ii)  The performance guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that.  In case the time for completion of work gets 
enlarged,  the contractor shall get the validity of performance guarantee extended to 
cover such enlarged time for completion of work.  After recording of the completion 
of certificate for the work by the competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. 
(iii)  The Engineer shall not make a claim under the performance guarantee except 
for amounts to which the Corporation is entitled under the contract ( not withstanding 
and/or with  out prejudice to any other provisions in the contract agreement) in the 
event of: 
a)  Failure by the contractor to extend the validity of the Performance Guarantee 
as described herein above, in which event the Engineer may claim the full amount of 
the performance guarantee. 
b)  Failure by the contractor to pay NSC any amount due, either as agreed by the 
contractor or determined under any of the Clauses/conditions of the agreement, within 
30 days of the service of the notice to this effect by Engineer. 
(iv)  In the event of the contract being determined or rescinded under provision of 
any of  the clause/condition of the agreement, the performance guarantee shall stand 
forfeited  in  full   and  shall  be  absolutely  at  the  disposal  of  the  Chairman-cum- 
Managing Director. 
CLAUSE  1-A  RECOVERY OF SECURITY DEPOSIT 

 
The person/persons whose tender(s) may be accepted (hereinafter called 'the 
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Contractor') shall permit National Seeds Corporation (hereinafter called the employer) 
at the time of making any payment to him for work done under the contract to deduct 
at the rate of 5 % of the gross amount of each running bill till the sum along with the 
sum already deposited as earnest money,  will amount to security deposit of  5 % of 
the tendered value of the work  subject to maximum of Rs. 5,00,000/- (Rupees five 
lakhs only). 

 
All compensations or the other sums of money payable by the contractor under the 

terms of this contract may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from the interest arising there from or from any sums which may be due or 
may become due to the contractor or any account whatsoever and in the event of his security 
deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor 
shall within  10 days make good in cash or any part thereof the security deposit shall be 
collected from running bills of the contractor at the rates mentioned above and the Earnest 
money if deposited  in cash at the time  of tenders will be treated  as part of the Security 
deposit. 

 
Note – 1 

 
Govt. papers tendered as security will be taken  @ 5% (five percent) below its market 

price or at its face value, whichever is less.   The market price of Govt. papers would be 
ascertained by the Engineer at the time of collection of interest and the amount of interest to 
the extent of deficiency in value of the Govt. paper, will be with held, if necessary. 

 
Note No.2 

 
Govt. securities will include all form of securities mentioned in Rule No.274 of the 

G.F. Rules  except  fidelity  bond.  This  will  be  subject  to  the  observance of  the  condition 
mentioned under the rule against each form of security. 

 
CLAUSE   2  LIQUIDATED DAMAGES FOR DELAY 

 
If the contractor  fails to comply with  the time for completion  in accordance with 

clause 5 or required progress for the whole of the work or if applicable any section within the 
relevant time prescribed and clear the site, the contractor shall pay to the employer an amount 
equal to 10% or such smaller amount, the employer may decide on the amount of estimated 
cost of the whole work as shown in the tender as compensation as liquidated damage for such 
default and not as a penalty (which sum shall be the only money due from the contractor for 
such default) for every day or part of the day which shall elapse between the relevant time for 
completion and the date stated  in completion  certificate  of the whole of the works or the 
relevant section, subject to the applicable limit of 10% of the contract price.  The employer 
may, without prejudice to any other method of recovery, deduct the amount of such damages 
from any money due or to become due to the contractor.  The payment of deduction of such 
damages shall not relieve the contractor from his obligation to complete the works, or from 
any other of his obligations and liabilities under the contract. 

 
 

Reduction of liquidated damages shall be considered by the employer if, before the 
time  of  completion  of  the  whole  of  the  works,  if  applicable,  any  section,  a  taking  over 
certificate has been issued for any part of the works or of a section, the liquidated damages for 
delay in completion of the remainder of the works or of that section shall, for any period of 
delay after the date stated in such taking over certificate, and in the absence of alternative 
provisions in the contract be reduced in the proportion which the value of the part so certified 
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bears to the value of the whole of the Works or Section, as applicable.  The provisions of this 
Sub-Clause shall only apply to the rate of liquidated damages and shall not affect the li mit 
thereof. 

 
 
 
 

 
 

CLAUSE  3.1  SUSPENSION OF WORK 
 

The contractor shall, on the instructions of the engineer suspend the progress of the 
works or any part thereof for such time and in such manner as the Engineer may consider 
necessary and shall during such suspension, properly protect and secure the works or such 
part thereof so far as is necessary in the opinion of the Engineer unless such suspension is; 

 
a)  Otherwise provided for in the contract, or 
b)  Necessary by reason of some default or of breach of contract by the contractor of 

which   he is responsible, or 
c)  Necessary by reason of climatic conditions on the site,  or 

 
d)  Necessary for the proper execution of the works or for the safety of the works or  any 
part thereof (save to the extent that such necessity arises from any act or  default  by  the 
Engineer or the Employer or from any of the risks defined in the sub clause 3.1) Sub clause- 
3.2 shall apply. 
3.2  DETERMINATION FOLLOWING SUSPENSION 

 
Where pursuant to sub clause 3.1 the sub clause applies, the Engineer shall, after 

consultation with the Employer determine; 
a)  Any extension of time to which the contractor is entitled under clause 5, and 
b)  The  amount  which  shall  be  added  to  the  contract  price,  in  respect  of  the  cost 

incurred  by  the  contractor  by  reason  of  such  suspension  and  shall  notify  the 
contractor with a copy to the Employer. 

 
CLAUSE   4  CONTRACTOR LIABLE TO PAY DAMAGES EVEN IF 

ACTION NOT TAKEN UNDER CLAUSE -  3 
In any case in which any of the powers conferred upon the Engineer by the 

clause 3 thereof shall have become exercisable and the same shall not be exercised, 
the non exercise thereof shall not constitute a waiver of any of the conditions hereof 
and such powers shall not withstanding be exercisable in the event of any future case 
of default by the contractor and the liability of the contractor for damages shall remain 
unaffected.   In the event of the  Engineer putting in force all or any of the powers 
vested in him under the preceding clause, he may if he so desired after giving a notice 
in writing to the contractor take possession of (or at the sole discretion of the Engineer 
which shall be final and binding on the contractor) use on as hire (the amount of the 
hire money being also in the final determination of the Engineer)  all or any tools, 
plant material and stores in or upon the works, or the site thereof, belonging to the 
contractor or procured by the contractor and intended to be used for execution of the 
work or any part thereof, paying or allowing for the same in account at the contract 
rates or in the case of these not being applicable, at current market rate to be certified 
by the Engineer whose certificate thereof shall be final and binding on the contractor 
otherwise the Engineer  by  notice in writing may order the contractor, foreman or 
other  authorized  agent  to  remove  such  tools,  plant  materials  or  stores  from  the 
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premises (within the time specified in the notice) and in event the contractor failing to 
comply with any such requisition, the Engineer may remove them at the contractor's 
expense or sell them by auction or private sale on account of the contractor and his 
risk in all respects and the certificate of the Engineer as to the expense of any such 
removal and amount of the proceed and expense of any such sale shall be final and 
conclusive against the contractor. 

 
 
CLAUSE  : 5  EXTENSION OF TIME FOR COMPLETION 

 
1.  In the event of : 

a) The amount or nature of extra or additional work or 
b) exceptionally adverse climatic conditions, or 
c) any delay, impediment or prevention by the Employer, or 
d) other special circumstances which may occur, other than through a default 

or breach of contract by the Contractor or for which he is responsible being such as 
fairly to  entitle the Contractor to an extension of the Time for Completion of the 
works, or any section or part thereof, the Engineer shall determine the amount of such 
extension and shall notify the Contractor accordingly, with a copy to the Employer. 

 
2.  Contractor to provide notification and detailed particulars. 

Provided that the Engineer is not bound to make any determination unless the 
Contractor has 

a)   within 28 days after such even has first arisen notified the Engineer with a 
copy to the Employer, and 
b)  within  28  days,  or  such  other  reasonable  time  as  may  be  agreed  by  the 

Engineer, after  such  notification  submitted  to  the  Engineer  detailed 
particulars of   any extension of time to which he may consider himself entitled in 

order that such  submission may be investigated at the time. 
 

CLAUSE 6 MEASUREMENTS OF WORK DONE   
 

The quantities set out in the Bill of Quantities are the estimated quantities for 
the  works, and they are not to be taken as the actual and correct quantities of the 
works to be  executed by the Contractor in fulfillment of his obligation under the 
Contract. 

The Engineer shall, except as otherwise stated ascertain and determine, by 
measurement the value of the works in accordance with Clause 7.  The Engineer shall, 
when he requires any part of the works to be measured, give reasonable notice to the 
Contractor's authorized agent, who shall: 
a)   forthwith attend or send a qualified representative to assist the Engineer in 

making such measurement and 
b)  supply all particulars required by the Engineer. 

 
Should the Contractor not attend, or neglect or omit to send such 

representative, then the measurement made by the Engineer or approved by him shall 
be taken to be the correct measurement of such part of the works.  For the purpose of 
measuring such permanent works as are to be measured by records and drawings, the 
Engineer shall pepare records and drawings as the work proceeds and the Contractor, 
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as and when called upon to do so in writing, shall,  within 14 days, attend  to 
examine and agree such records and  drawing with the   Engineer and  shall sign the 
same   when so agreed.  If the   contractor does  not attend to  examine and  agree such 
records and drawing, they  shall   be 

 
taken to be correct.  If, after examination of such records and drawing, the contractor 
does not agree the same or does not sign the same as agreed, they shall nevertheless 
be taken to be  correct, unless the Contractor within 14 days of such examination, 
lodges with the Engineer notice of the respect in which such records and drawing are 
claimed by him to be incorrect.   On receipt of such notice, the Engineer shall review 
the records and drawings and either confirm or vary them. 

 
The  works  shall  be  measured  net,  notwithstanding  any  general  or  local 

custom, except where otherwise provided for the Contract. 
 

 
 

CLAUSE  7  PAYMENT ON INTERMEDIATE CERTIFICATE TO 
BE 

REGARDED AS ADVANCE 
 

No payment shall be made for a work estimated to cost rupees fifty thousand 
or less  till after the whole of the work shall have been completed and certificate of 
completion  given.   But in the case of a work estimated to cost more than Rs. fifty 
thousand  and the  contractor shall,  on  submitting the  bill  be  entitled to  receive  a 
monthly payment as interim or running account bill then executed to the satisfaction 
of the Engineer, on the basis of  recorded measurements in triplicate on or before 
every month on date fixed by the Engineer.  But all such intermediate payments shall 
be regarded as payments by way of advance against the final payment only and not as 
payment for work actually done and completed, and shall not preclude the requiring 
of bad, unsound imperfect or unskilled work  to be removed and  taken away and 
reconstructed or re-erected or be considered as an admission of the due performance 
of the contract or any part thereof in any respect or the accruing of any claim nor shall 
its conclude, determine or effect in any way the powers of the Engineer, Under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or effect the contract. 

 
Whenever there is likely to be delay in recording detailed measurements for 

making  running  payment  in  the  case  of  residential  buildings,  advance  payments 
without detailed  measurements for work done (other then foundation and finishing 
items) up to (a) lintel  level (including sun shades etc.) and (b) slab level, for each 
floor worked out at 75% of the tendered rates may be made in running account bills 
by the Engineer at his discretion on the basis that the work has been completed up to 
the level in question. 

 
The advance payments so allowed shall be adjusted in the subsequent running 

bill by taking detailed measurements thereof.  Final payment shall be made only on 
the running basis of detailed measurements. 

 
CLAUSE : 8.1  COMPLETION CERTIFICATE AND COMPLETION PLAN 
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Within ten days of the completion of the work, the contractor shall give notice 

of such completion to the Engineer and within thirty days of the receipt of such notice 
the Engineer shall inspect the work and if there is no defect in the work shall furnish 
the 
contractor with a certificate of physical completion otherwise a provisional certificate 
of completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which  payment will be made at reduced rates, shall be issued but no certificate of 
completion, provisional or otherwise shall be issued, nor shall the work be considered 
to be complete until the contractor shall have removed from the premises on which 
the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangement required for his/their work people on the site in connection with 
the execution of the 
work as shall have been erected or constructed by the contractor(s) and cleaned of the 
dirt from all wood work, doors, windows, walls, floors or other part of any building, 
in upon or about which the work is to be executed or of he may have had possession 
for  the  purpose  of  the  execution thereof  and  not  until  the  work  shall have  been 
measured  by  the   Engineer/.  If  the  contractor  shall  fail  to  comply  with  the 
requirements of this clause as to removal of scaffolding, surplus materials, rubbish, all 
huts and sanitary arrangements as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work the Engineer may at the expense of the contractor 
remove such scaffolding, surplus materials and rubbish etc. and dispose off the same 
as he thinks fit and clean of such dirt as aforesaid, and the contractor shall have no 
claim in respect of any such scaffolding or surplus materials as aforesaid except for 
any sum actually realized by the sale thereof. 
8.2  CONTRACTOR TO KEEP SITE CLEAN 

The asplashes and droppings from white washing, colour washing, painting 
etc. on walls, floors, doors, windows, etc. shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual rooms, 
quarters  or  premises  etc.  where  the  work  is  done  without  waiting  for  the  actual 
completion of all the other items of work in the contract.  In case the contractor fails 
to comply with the requirements of  this clause, Engineer shall have the right to get 
this work done at the cost of the contractor either departmentally or through another 
agency.  Before taking such action, the Engineer shall give two days notice in writing 
to the contractor. 

 
8.3  COMPLETION PLANS TO BE SUBMITTED BY CONTRACTOR 

The contractor on completion of the work shall submit to the employer's three 
bound  sets of all "As constructed" drawing for every component of the work at his 
own cost and plan as required vide General specifications for Electrical Works (Part-I 
Internal)  2005  &  (Part-II  External)  1994  as  applicable  within  thirty  days  of  the 
completion of the work. 

In case, the contractor fails to submit the completion plan as aforesaid he shall 
be liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling 
of Rs.15,000/- (Rupees fifteen thousand  only) as may be fixed by the Engineer shall 
be final and binding on the contractor. 
CLAUSE :9 

 
               PAYMENT OF BILLS 
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9.1  RUNNING BILLS 

A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer for all works executed in the previous months and the Engineer 
shall take or cause to be taken the requisite measurement for the purpose of having the 
same verified and the claim as far as admissible, adjusted as far as possible,  before 
the expiry of ten days from the  presentation of the bill.   If the contractor does not 
submit the bill within the time fixed as  aforesaid the Engineer may depute within 
seven days of the date fixed as aforesaid, a subordinate to measure up the said work in 
the presence of the contractor whose countersignature to the measurement list will be 
sufficient warrant and the Engineer may  prepare a bill from such list.   Engineer's 
consent for release of running bill shall be linked with the satisfactory progress of the 
work. 
9.2  FINAL BILL  

The final bill shall be submitted by the contractor in the same manner as 
specified  in running bills within one month from the date of the final certificate of 
completion  furnished  by  the  Engineer.  No  further  claims  shall  be  made  by  the 
contractor after submission of the final bill and these shall be deemed to have been 
waived  and extinguished.   Payments off those items of the bill in respect of which 
there is no  dispute  and of items in dispute, for quantities and rates as approved by 
Engineer, will, as far as possible be made within the period specified herein under, the 
period being reckoned from  the date of receipt of the bill by the Engineer or his 
authorized Officer, complete with account of materials, issued by the Corporation and 
dismantled materials. 

 
i) If the Tendered value of work is up to Rs. 5 lakhs  :  3 months 

ii) If the Tendered value of work exceeds Rs. 5 lakhs   :  6 months 
 

CLAUSE :10.1  MATERIAL SUPPLIED BY EMPLOYER 
 

Material which Employer will supply are shown in schedule 'B'.   The same 
will be  supplied by the employer for the purpose of the contract only and for that 
contractor  shall  give  his  requirement  on  the  basis  of  drawings  or  schedule  of 
quantities of the work in writing at least 7 days in advance, which shall be issued to 
him keeping in view progress of  work.  For storage of  such issued material, the 
contractor will make his own arrangement of storage space at site under double lock 
locking arrangement operable jointly by the engineer  and the contractor.  Contractor 
shall  be  responsible  to  take  delivery  of  the  material  from  local  supply  place  of 
employer as per direction of Engineer and no extra  payment will be admissible for 
this. The value of the full quantity of material so supplied at the rates specified in the 
said schedule of materials shall be set off or deducted from any sum due or thereafter 
to become due to the contractor under the contract or otherwise against or from the 
security  deposit.  At  the  time  of  submission  of  bills  the  contractor  shall  supply 
statement of material issued, material consumed and the material  balance at site in 
original good condition. 

 
Notwithstanding  anything to the contrary contained in any other clause of 

contract,  all stores/materials so supplied to the contractor shall remain the absolute 
property of  Employer and the contractor shall be trustee of the stores/material so 
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supplied/procured and  the  said stores/materials shall not  be  removed/disposed off 
from the site of the work on any Account and shall be at all times open to inspection 
by Engineer.   Any such stores/materials  remaining unused shall be returned to the 
Engineer at a place, directed by him.   But in case  it is decided no to take back the 
stores/materials the contractor shall have no claim for compensation on any account 
of such stores/materials so supplied to him as aforesaid and not used by him or for any 
wastage in or damage to him on such stores/materials. 

On being required to return the stores/materials, the contractor shall hand over 
the  stores/materials,  on  being  paid  or  credited  such  price  as  the  Engineer  shall 
determine, having due  regard to the  condition of  the  stores/materials.  The  price 
allowed for credit to the contractor, however, shall be at the prevailing market rate not 
exceeding  the amount charged to him  excluding the storage charge, if any.  The 
decision of the Engineer shall be final and conclusive.  In the event of breach of the 
aforesaid  condition,  the  contractor  shall  in  addition  to  throwing  himself  open  to 
account of  contravention of the terms of the licenses or permit and/or fro criminal 
breach of trust, be  liable to Government for all advantages or profits resulting or 
which in the usual course  would  have resulted to him  by reason of such breach. 
Provided  that  the  contractor  shall  in  no  case  be  entitled to any compensation or 
damages on account of any delay in supply of non supply thereof at all or any such 
materials and stores provided further that the contractor shall be in no case  entitled to 
supply  thereof  at  all  or  any  such  materials  and  stores  provided  further  that  the 
contractor shall be bound to execute the entire work. 

 
10.2  MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

 
The contractor shall at his own expense provide all materials, required for the 

works other than those which are stipulated to be supplied by the employer. 
The contractor shall, at his own expense and without delay, supply to the 

engineer samples of materials to be used on the work and shall  get these approved in 
advance.  All such materials to be provided by the contractor shall be in conformity 
with the specifications laid down or referred in the contract.  The contractor shall, if 
requested by the Engineer furnish proof, to the satisfaction of the Engineer that the 
materials so comply. 

The Engineer shall have full powers to require the removal from the premises 
of all materials which in his opinion are not in accordance with the specifications and 
in case of  default the Engineer shall be at liberty to employ other persons to remove 
the same without  being answerable or accountable or any loss or damage that may 
happen or arise to such materials.  The Engineer shall also have full powers to require 
other proper materials to be  substituted thereof and in case of default the Engineer 
may cause the same to be supplied and all costs which may be involved due to such 
removal and substitution are to be borne by the contractor. 

 
 

10.3  SECURED ADVANCE ON NON - PERISHABLE MATERIALS 
 

The contractor on signing an indenture in the form to be specified by the 
Engineer shall be entitled to be paid during the progress of the execution of the work 
up to 75% of the  value of materials which are in the opinion of the Engineer non- 
perishable and or in accordance with the contract and which have been brought on the 
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site  in  connection  therewith  and  are  adequately  stored  and/or  protected  against 
damage by weather or other causes  but which  have at the time  of advance  been 
incorporated in the works.  When materials on account of which an advance has been 
made under this sub-clauses are incorporated in the work the amount of such advance 
shall be deducted from the next payment made under any of the clause or clauses of 
this contractor. 

 
10.4   PAYMENT ON ACCOUNT OF INCREASE AND DECREASE IN 

PRICES/WAGES DUE TO STATUTORY ORDERS. 
 

If during the progress of works the price of any material incorporated in the works 
(not being a materials supplied by the Employer in accordance with clause 10 hereof) 
and or wages of  labour increases/decreases as a result of any fresh law or statutory 
rule or order coming into  force (but not due to any changes in Sales tax) and such 
increase/decrease exceeds ten percent of the price and/or wages prevailing at the time 
of receipt of the tender for the work  and the contractor thereupon necessarily and 
properly  pays   in   respect   of   that   material   (incorporated   in   the   works)   such 
increased/decreased price and/or in respect of labour engaged on the execution of the 
work  such  increased/decreased  wages,  then  the  amount   of   the  contract  shall 
accordingly be varied provided always that any increase so payable  is  not  in the 
opinion of the Engineer (whose decision shall be final and binding) attributable  to 
delay in the execution of the contract within the control of the contractor. 

Provided however, no reimbursement shall be made if the increase is not more 
than 10% of the said prices/wages and if so the reimbursement shall be made only on 
the excess over 10% and provided further that any such increase shall not be payable 
if  such  increase   has  become  operative  after  the  contract  or  extended  date  of 
completion of the work in question.   In the same way any decrease in the prices of 
material/wages of labour coming into force in excess of 10%, downward adjustment 
would be made and recovery would be affected by the Engineer accordingly. 

 
The contractor shall for the  purpose  of this condition keep such books  of 

account and other   documents as are necessary to show the amount of any increase 
claimed or reduction available and shall allow inspection of the same by a authorized 
representative of the Employer and further shall at the request of the Engineer furnish 
any documents so kept and such other information as the Engineer may require. 

The contractor shall within a reasonable time of his becoming aware of any 
alteration in the price of any such material and or wages of labour give notice thereof 
to the Engineer stating that the same is given pursuant to this condition together with 
an information relating there to which he may be in a position to supply. 

 
 
 

10.5  PAYMENT DUE TO INCREASE/DECREASE IN PRICES/WAGES 
AFTER  RECEIPT OF TENDER FOR WORKS FOR 18 MONTHS 

 
If the prices of material (not being the material supplied by the Employer in 

accordance with Clause 10) and/or wages of labour required for execution of the work 
increase,  the contractor shall be  compensated for such increase  as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject to 
the condition that such compensation for escalation in prices shall be available only 
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for work done during the stipulated period of the contract including such period for 
which  the  contract  is  validity  extended  under  the  provisions  of  Clause  5  of  the 
contract without any action under clause 2 and also subject to the condition that no 
such compensation shall be payable for a work  for which the stipulated period of 
completion is 6 months or less.   Such compensation for  escalation in the prices of 
materials  and  labour  when  due,  shall  be  worked  out  based   on   the  following 
provisions: 

 
1.  The base date for working out such escalation shall be the last date on which 
tenders were received. 

 
2.  The cost of work on which escalation will be payable shall be reckoned as 
85% of the cost of work as per the bills, running or final excluding any work for 
which  payment is made at prevailing market rates.   From this amount the value of 
material supplied by the Employer under clause 10 and proposed to be recovered shall 
be deducted before the amount of compensation for escalation is worked out.  In the 
case of materials brought to site for which any secured advance is included in the bill 
the full value of such materials as  assessed by the Engineer (and not the reduced 
amount for which secured advance has been paid) shall be added to the cost of work 
shown in the bill for operation of this clause.   Similarly, when such materials are 
incorporated in the work and the secured advance is deducted from the bill, the full 
assessed  value  of  the  materials  originally  considered  for  operation  of  this  clause 
should be deducted from the cost of the work shown in the bill,  running or final. 
3.  The components of materials, labour P.O.L etc. shall be predetermined for 
every  work and incorporated in the conditions of contract attached to the  Tender 
papers and the  decision of the Engineer in working out  such percentage shall be 
binding on the contractor. 
4.  The compensation for escalation for materials and P.O.L shall be worked out 
as per formula given below: 

 
(i)  Vm= W  x      X       x  ( MI   --  MIo ) 

100  MIo 
Vm =  Variation in material cost i.e increase or decrease in the amount in 

Rupees  to be paid or recovered. 
 

W =  Cost of work done worked out as indicated in sub para 2 above. 
 
 
 

work. 
X  =  Component of materials expressed as percent of the total value of 
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MI & MIo =  All India whole sale index for all commodities for the period under   
reckoning as published by the Economic Advisor to Govt. of India, Ministry of Industry 
& Commerce, for the period under consideration and the valid at the time of receipt of 
tenders, respectively. 
 

(ii)  Vf  =  W  x  Z  x  FI   --   FIo) 
100  FIo 

 
Vf  =   Variation in cost of fuel, oil and lubricant, increase or decrease in 

rupees to  be paid or recovered. 
 

W  =   Value of work done, worked out indicated in sub para 2 above. 
 

Z  =  Component of P.O.L expressed as a percent of total value of work as 
indicated  under the special conditions of contract. 

 
FI & FIo  =  Average index number of wholesale price for group (fuel, 

power  light and lubricants) as published weekly by the Economic Adviser to Govt.of 
India  Ministry of Industry for the period under reckoning and that valid at the 

time of receipt of tenders respectively. 
 

5.  The  following  principles  shall  be  followed  while  working  out  indices 
mentioned in sub-para 4 above. 

 
a)  The compensation for escalation shall be worked out at quarterly intervals and 
shall be  with respect to the cost of work done  as per bills paid during the three 
calendar months of said quarter.  The first such payment shall be made at the end of 
three  months  after  the  month  (excluding)  in  which  the  tender  was  accepted  and 
thereafter at three months  interval.   At the time of completion of the work, the last 
period for payment might become less than three month, depending on the actual date 
of completion. 

 
The  index  (MI/FI  etc.)  relevant  to  any  quarter/period  for  which  such 

compensation is paid shall be the arithmetical average of the indices relevant to the 
three calendar months.  If the period up to date of completion after the quarter covered 
by the last such installment of payment, is less than three months, the index MI and FI 
shall be the average of the indices for the moths falling within that period. 

 
6.  The  compensation  for  escalation  for  labour  shall  be  work  out  as  per  the 
formula given below: 

 
Vl  =   W  x  Y  x  (LI  -  LIo) 

100  LIo 
 

Vl  =  Variation in labour cost i.e increase or decrease in the amount in rupees 
to be paid or recovered. 

 
W  =   Value of work done, worked out as indicated in sub para 2 above. 
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Y  =  Component of labour expressed as percent of the total value of work. 

 
LI & LIo  =  Minimum daily wage in rupees of an unskilled adult male mazdoor 
fixed under any lawa, statutory rule or order as on the last date of receipt of tender and 
the quarter previous to the one under consideration respectively. 

 
7.  The following principles will be followed while working out the compensation 
as per sub para 6 above: 

a) The minimum wage of an unskilled male mazdoor mentioned in sub para 6 
above  shall be the higher of the wage notified by the Govt. of India, Ministry of 
Labour and that notified by the local administration both relevant to the place of work 
and the period of reckoning. 

 
b) The escalation for labour shall also be paid at the same quarterly intervals 

when escalation due to increase in cost of materials and / or P.O.L is paid under this 
clause.   If   such  revision of minimum wages takes place during any such quarterly 
intervals,  the  escalation  compensation  shall  be  payable  at  revised  intervals,  the 
escalation compensation  shall  be  payable  at  revised  rates  only  for  work  done  in 
subsequent quarters. 

 
8.  In  the  event  the  price  of  material  and/or  wages  of  labour  required  for 
execution of the work decreases, there shall be downward adjustment of the cost of 
the work  so that such price of materials and/or wages of labour shall be deductible 
from the cost of work under this contract and in this regard the formula herein before 
stated under this clause 10.5 shall mutatis mutandis apply, provided that 

 
(i)  No such adjustment for the decrease in the price of materials and/or wages of 

labour  aforementioned  would  be  made  in  case  of  contracts  in  which  the 
stipulated  period of completion of the work is six months or less. 
(ii)  The Engineer shall otherwise be entitled to lay down the procedure by which 
the 

provision of this sub clause shall be implemented from time to time and the 
decision  of  the  Engineer on  this  behalf  shall  be  final and binding  on  the 

contractor. 
9.  Provided always that the provisions of the proceeding clause 10.4 shall not be 
applicable for contracts where provisions of this clause 10.5 are applicable.   But in 
cases where provisions of this clause are not applicable then provisions in clause 10.4 
will become applicable. 

 

 
 

10.6  DISMANTLED MATERIAL EMPLOYER'S PROPERTY 
 

The contractor shall treat all materials obtained during dismantling of a 
structure, excavation of the site for a work etc. as Employer's property and such 
materials shall be disposed off to the best advantage of the Employer. 

 
CLAUSE : 11 WORK TO BE EXECUTED ACCORDING TO  SPECIFICATION 

DRAWINGS, ORDERS ETC. 
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The contractor shall execute the whole and every part of the work in the most 
substantial and workman like manner and both as regard materials and otherwise in 
every respect in strict accordance with the specifications.   The contractor shall also 
confirm  exactly  fully  and  faithfully  to  the  designs,  drawings  and  instructions  in 
writing in respect of the work signed by the Engineer 
and  the  contractor  shall  be  furnished  free  of  charge  one  copy  of  the  such 
specifications, and of all such designs, drawings and instruction as are not included in 
the standard specification. 

The contractor shall comply with the provisions of the contract and with the 
care  and  diligence  execute  and  maintain  the  works  and  provide  all  labour  and 
materials, tools and plants including for measurements and supervision of all works, 
structural plans and other thinks of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified 
or is reasonably responsibility for adequacy, suitability and safety of all the works and 
methods of construction. 
CLAUSE  :  12  VALUATION OF DEVIATIONS/VARIATIONS 

 
The Engineer shall have  power  (1) to  make any alternations in omissions 

from,  additions to or substitutions for the original specifications, drawings, designs 
and instructions,  that may appear to him to be necessary during the progress of the 
work, and (2) to omit a part of the work in case of non availability of a portion of the 
site or for any other reasons and the contractor shall be bound to carry out the work in 
accordance with any instructions given  to  him in writing by the Engineer and such 
alterations omission, additions or substitutions  shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the work, 
shall be carried out the contractor on the same conditions in all respect including price 
on which he agreed to do the main work.  The time for the completion of the work 
shall in the proportion that the altered, additional or substituted work bears to the 
original  contract  work  on  the  request  of  the  contractor  and  the  decision  of  the 
Engineer shall be conclusive. 
12.1  The rate for additional altered or substituted work referred to in clauses shall 
be worked out in accordance with the following provisions in their respective order:- 

 
i)  If the rates for the additional, altered or substituted item of work is specified in 
the contract for the work, the contractor is bound to carry out additional, altered or 
substituted work at same rate as are specified in the contract for the work. 
ii)  If the rates for the additional or substituted work includes any work for which 
no rate is specified in the contract for work and cannot be derived from similar class 
of work in the contract, then such work shall be carried out as the rates appearing in 
CPWD Schedule of Rates 2002 for location of work or state PWD rates whichever is 
less in order of preference with correction slips min us/plus percentage which the total 
tendered amount compares to the estimated cost of the entire work put to tender. 

 
iv)  If the rates for the altered, additional or substituted work cannot be determined 
in  the  manner  specified  in  sub  clause  (i)  to  (iii)  above,  then  the  rates  for  such 
part/parts will be  determined by the Engineer on the basis of the prevailing market 
rates when the work was done. 
12.2 
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The Contractor shall send to the Engineer once every three months an up to 
date account giving complete details of all claims for additional payments to which 
the contractor may consider himself entitled and of all additional work ordered by the 
Engineer  which  he  has  executed  during  the  preceding  quarter  failing  which  the 
contractor shall be deemed to  have waived his right.   However, the Employer may 
authorize consideration of such claims on merits. 
12.3 

Any  operation  incidental  to  or  necessarily  has  to  be  in  contemplation  of 
tendered while filing tender, or necessary for proper execution of the item included in 
the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in 
the  description of the item and the relevant specifications, shall be deemed to be 
included in the rates quoted by the tenderer or the rate given in the said schedule of 
rates, as the case may be.  Nothing extra shall be admissible for such operations. 
CLAUSE : 13    FOR CLOSURE OF CONTRACT DUE TO ABANDONMENT  OR 

REDUCTION IN SCOPE OF WORK 
If at any time after the commencement of the work the Employer shall for any 

reasons decide to abandon or reduce the scope of the works and hence not required 
the whole or part of works to be carried out the Engineer shall give notice in writing 
to that effect to the contractor and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of 
the work in full but which he did not  derive in consequence of the foreclosure of 
whole or part of the work. 

 
The  contractor  shall  be  paid  at  contract  rates  full  amount  for  the  works 

executed  at site and in addition, a reasonable amount on account of the items as 
mentioned here under, 

 
i)  the  contractor  shall  be  paid  the  charges  on  the  cartage  only  of  materials 
actually and bona fide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however, that the Engineer shall have 
in all such cases the option of taking over all or any such materials at their purchase 
price or at local current rates whichever may be less. 

 
"In the case of such stores having been issued by the Employer and returned by the 
contractor to the Employer, credit shall be given to him by the Engineer at rates not 
exceeding  those  at  which  they  were  originally  issued  to  him  after  taking  into 
consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of the Engineer 
shall be final and binding. 

 

 
 

CLAUSE  : 14.1  CANCELLATION OF CONTRACT IN FULL OR PART 
 

If contractor: 
 

i)  at any time makes default in proceeding with the work or any part of 
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the work with the due diligence and continuous to do so after a notice in writing 
of 7 days from the Engineer. 

 
ii)  commits default to complying with any of the terms & conditions of 

the contract and does not remedy, it or take effective steps to remedy it within 7 
days after a notice in writing is given to him in that behalf by the Engineer. 

iii)  fails to complete the works or items of work with individual dates of 
completion, on or before the date(s) of completion, and does not complete 

them within the period specified in a notice given in writing in that behalf by the 
Engineer, or 

 
iv)  shall  enter  into  a  contract  with  NSC  in  connecting  with  which 

commission has  been paid or agreed to be paid by him or to hi knowledge, unless 
the particulars of any such commission and the terms of payment thereof have 
been previously disclosed in writing to the Accepting Authority/Engineer, or 

 
v)  shall obtain a contract with NSC as a result of wrong tendering or other 
non -bonafide methods of competitive tendering; or 

 
vi)  being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or 

 
 
 

composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the benefit 
of  his  creditors  or  purport  so  to  do,  or  if  any  application  be  made  under  any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

 
On cancellation of the contract in full or in part, the Engineer shall determine 

what amount, if any, is recoverable from the contractor for completion of the works or 
part of the works or in case the works or part of the works is not to be completed, the 
loss or damage suffered by Employer. 
Any excess expenditure incurred to be incurred by Employer in completing the works 
or part of the works or the excess loss or damages suffered or may be suffered by 
Employer as aforesaid after allowing such credit shall  without prejudice to any other 
right or remedy available to Employer in law be recovered from any moneys due to 
the contractor on any  account, and if such moneys are not sufficient the contractor 
shall be called upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor shall fail to pay the required sum within the aforesaid period of 30 
days, the  Engineer shall have the right to sell any or all of the contractors unused 
materials, constructional plant, implements, temporary buildings etc. 

 
14.2   WHEN CONTRACT CAN BE TERMINATED 

 
Subject to other provisions contained in this clause the Engineer may, without 
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prejudice  to his any other rights or remedy against the contractor in respect of any 
delay, inferior workmanship, any claims for damages and/or any other provisions of 
this contract or otherwise, and whether the date of completion has or has not elapsed, 
by notice in writing absolutely terminate the contract in any of the following cases. 

 
i)  If the contractor having been given by the Engineer a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient  or  otherwise  improper  or  unworkman  like  manner  shall  omit  to 
comply with the requirement of such notice for a period of seven days thereafter. 

 
ii)  If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence so that in the opinion 
of  the  Engineer  (which  shall  be  final  and  binding)  he  will  be  unable  to  secure 
completion of the work  by  the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer. 

 
iii)If the contractor persistently neglects to carry out his obligations under the contract 

and/or commits default in complying with any of the terms in conditions of the contract 
and does not 

 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer. 

 
iv)  If the contractor commits any acts mentioned in Clause 21 hereof, when the 
contractor has made himself liable for action under any of the cases aforesaid the 
engineer on behalf of employer shall have powers. 
v)  To determine or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the contractor under the hand of the Engineer shall be 
conclusive evidence)  Upon such determination or rescission the full security deposit 
recoverable under the contract shall be liable to be forfeited and shall be absolutely at 
the disposal of the NSC if any portion of the Security Deposit has not been paid or 
received it would be called for an forfeited. 

 
vi)  After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof as shall be un-executed of his 
hands and to  give it to another contractor to complete in which case any expenses 
which may be incurred  in excess of the sum which would  have been paid to the 
original contractor if the whole  work has been executed by him (of the amount of 
which excess the certificate in writing of the Engineer shall be final and conclusive) 
shall be borne and paid by the original contractor  and may be deducted from any 
money due to him by NSC under his contract or on any other account whatsoever or 
from his security deposit or the proceeds of sales thereof or  a sufficient part thereof 
as the case may be.   If the expenses incurred by the Department are  less than the 
amount payable to the contractor at his agreement rate, the difference shall not be paid 
to the contractor. 
CLAUSE  :  15  MEASUREMENTS OF WORK BEYOND REACH 

If the contractor shall give, not less than seven days notice in writing to the 
Engineer or his representative, before covering up or otherwise placing beyond the 
reach of measurements, any work in order that the same may be measured and correct 
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dimensions thereof be taken before the same is so covered up or placed beyond the 
reach of measurement and shall not cover up any work without the consent in writing 
of the Engineer or his Representative shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
measurement without such notice  having been given or the Engineer consent being 
obtained the same shall be uncovered at the contractors expense, or in default thereof 
no payment or allowance shall be made for such work or the materials with which the 
same was executed. 
CLAUSE  : 16  ACTION IN CASE WORK NOT DONE AS PER SPECIFICATION 

All work under or in course of execution or executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer 
and his authorized representative and other superior officers related to Quality Control 
and of Chief Technical Examiner's office and the contractor shall at all times during 
the usual working hours and at all other times at which reasonable notice of the visit 
of such officers have been given to the contractor, either himself be present to receive 
orders and instructions, or have a responsible agent duly accredited in writing, present 
for that purpose.  Orders given to the contractor's agent shall be considered to have the 
same force as if they had been given to the contractor himself. 

 
If it shall appear to the Engineer or his authorized representative at work or to 

the  Chief Technical Examiner or his subordinate Officers, that any work has been 
executed with  unsound, imperfect, or unskillful workmanship, or with materials or 
articles provided by  him  for the execution of the work which are unsound or of a 
quality inferior to that contracted or otherwise not in accordance with the contract the 
contractor shall, on demand in writing which shall be made within six months of the 
completion of the work from the Engineer specifying the work, materials or articles 
complained of notwithstanding that the  same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or 
in part, as the case may require or as the case may be, remove the materials or articles 
so specified and provide other proper and suitable  materials or articles at his own 
charges and cost.  In the event of the failing to do so within a period specified by the 
Engineer  in  his  demand  aforesaid,  then  the  contractor  shall  be   liable  to  pay 
compensation at the same rate as under Clause 2 of the contract (for non-completion 
of the work in time) for this default. 

 
In  such  case  the  Engineer  may  not  accept  the  item  of  work  at  the  rates 

applicable the item of work at the rates applicable under the contract but may accept 
such items at reduced rates as the competent authority may consider reasonable during 
the preparation  of on account bills or final bill if the item is so acceptable without 
detriment to the safety  ad  utility of the item and the structure or he may reject the 
work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and  re-executed at the risk and cost of the contractor. 
Decision of the Engineer to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 

 
CLAUSE  :  17  CONTRACTOR  LIABLE  FOR  DAMAGES,  DEFECTS 
DURING   MAIN TENANCE PERIOD 

 
If the contractor or his working people or servants shall break, deface, injure 
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or destroy and part of building, in which they may be working, or any building, main 
or ancillary or other installation fixture etc. or any part of it is being executed or if any 
damage shall happen to the work while in progress, from any cause whatsoever or if 
any defect, shrinkage or other faults appear in the work within twelve months after a 
certificate final or otherwise of its completion shall have been given by the Engineer 
as  aforesaid  arising  out  of  defective  or  improper  materials  or  workmanship,  the 
contractor shall upon a receipt of a notice in  writing  on that behalf make the same 
good at his own expense, or in default the Engineer may cause the same to be made 
good by other workman and deduct the expense from any sums that may be due or at 
any time thereafter may become due to the contractor or from his security deposit, or 
the proceeds of sale thereof or of a sufficient portion there of from the security deposit 
of the contractor. 

 
CLAUSE  : 18  CONTRACTOR TO SUPPLY TOOLS & PLANTS ETC. 

 

 
 

The contractor shall provide at his own cost all materials (except such special 
materials  if any, as may in accordance with the contract be supplied by Employer 
plant   tools,   appliances,   implements,   ladders,   cordage,   tackle,   scaffolding   and 
temporary  works  required for the proper execution of the work.   Whether original, 
altered or  substituted and whether included in the specification or other documents 
forming part of the contract or referred to in these conditions or not, or which may be 
necessary  for  the  purpose  of  satisfying  or  complying  with  the  requirements  of 
Engineer as to any matter as to  which under these conditions he is entitled to be 
satisfied, or which he is entitled to  require  together with carriage therefore to and 
from the work.  The contractor, shall also supply without charge the requisite number 
of persons with the means and materials,  necessary for the purpose of setting out 
works, and counting, weighing and assisting in the measurement for examination at 
any time and from time to time of the work or materials.   Failing his so doing the 
same may be  provided by  the  Engineer at the expense  of the  contractor and the 
expense may be deducted, from any money due to the contractor, under the contract 
and/or from his security deposit thereof. 

 
CLAUSE : 18.1  RECOVERY OF COMPENSATION PAID TO WORKMAN 

 
In every case in which by virtue of the provisions of sub-section (i)_ of section 

12  of  the  Workmen's  Compensation  Act,  1923,  Government  is  obliged  to  pay 
compensation  to  a  workman  employed  by  the  contractor  the  amount  of  the 
compensation so paid; and without prejudice to the rights of the Employer under 
Section 12, sub-section (ii) of the said Act.  Employer shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or 
from any sum due  by  Employer to the  contractor whether under  this contract or 
otherwise.   Employer shall not be bound to contest any claim made against it under 
Section  12,  sub-section (i) of  the  Said  Act, except  on  the  written  request of  the 
contractor  and  upon  his  giving  to  Employer  full  security for  all  costs  for  which 
Employer might become liable in consequence such claim. 

 
CLAUSE  : 18.2  ENSURING PAYMENT AND AMENITIES TO WORKERS 
IF  CONTRACTOR FAILS 
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In every case  in  which  by  virtue  of  the  provisions  of  the  contract labour 

(Regulation  and  Abolition)  Act  1970  and  of  the  contract  labour  (Regulation and 
Abolition Central Rules 1971) Employer is obliged to pay any amounts of wages to a 
Workman  employed  by  the contractor in execution of  the  works or to  incur any 
expenditure providing welfare and health amenities required to be provided under the 
above said Act and the Rules under Clause 19 and sanitary arrangements for workers 
employed  by  Contractors. NSC  will  recover  from  the  contractor  the  amount  of 
wages so paid or the amount of expenditure so incurred; and without prejudice to the 
right of the Employer under, Section 20 Sub section (2) and Section 21 sub-section 
(4) of the contractor Labour (Regulation & Aboklition Act 1970).  Employer shall be 

 
 

at liberty to recover such amount or any part thereof by deducting it from the security 
deposit  or  from  any  sum  due  to  the  contractor  whether  under  this  agreement  or 
otherwise.  Employer shall not be bound to contest any claim made against section 20 
sub section (1) & Section 21, sub-section (4) of the said Act, except on the written 
request of the contractor and upon his giving to the Employer full security for all costs 
for which Employer might become liable in contesting such claim. 

 
CLAUSE : 19  ENGAGEMENT OF STAFF AND LABOUR 

 
The contractor shall, unless otherwise provided in the contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 
payment housing, feeding and transport. 

 
a)  The Contractor shall, at all times during the continuity  of the contract, comply 
fully   with   all  existing  Acts,  regulations  and  by  laws  including  all  statutory 
amendments  and  re-enactment  of  Stare  or  Central  Government  and  other  local 
authorities and any  other enactments, notifications and acts that may be passed in 
future either by the State or  the Central Government or local authority, including 
Indian Workmen's Compensation Act,  Contract Labour (Regulation and Abolition) 
Act 1970 and Equal Remuneration Act 1976.   Factories Act, Minimum Wages Act, 
Provident Fund Regulations, Employees Provident Fund Act, schemes made under the 
same  Act  and  also  labour  Regulations  made  by  Government  from  time  to  time. 
Health and Sanitary Arrangement for Workmen, Insurance and other  benefits and 
shall keep Employer indemnified in case any action is commenced by  competent 
authorities for contravention by the Contractor.   If the Employer is cause to pay or 
reimburse,  such  amounts  as  may  be  necessary  to  cause  or  observe,  or  for  non 
observance of the provisions stipulated here forth on the part of the Contractor, the 
Engineer shall have the right to deduct from nay moneys due to the Contractor, his 
amount of Performance Security or recover from the Contractor personally any sum 
required or estimated to be required for making good the loss or damage suffered by 
the Employer. 
Provided, however, the Employer shall have no other responsibility in connection 
with  the  employees  of  the  contractor,  who  shall,  in  no  case,  be  treated  as  the 
employees of the Employer at any point of time. 

 
19.1  AGE OF LABOUR 
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No labourer  below the age of eighteen years shall be employed on the work. 

 
19.2  FAIR WAGES 

The contractor shall pay the labourers engaged by him on the work not less 
than a fair wages, which expression shall mean, whatever for time or piecework, the 
respective  rates  of  wages  fixed  by  Govt.  Department  as  fair  wages  for  the  area 
payable to the different categories of labourers or those notified under the Minimum 
wages Act for corresponding employees, of the Employer/Client, whichever may be 
higher.The Contractor, shall notwithstanding the provisions to the contrary, cause to 
the paid a fair wage to labourer indirectly engaged on the works, including any labour 
engaged on the works, including any labour engaged by sub-contractor in connection 
with the said works as if  the labourer had been directly employed by him. 

 
NOTE:- 

 
1.  The contractor shall, before he commences the work, display, and correctly 
maintain, in a clean and legible conditions at a conspicuous place on the site, notices 
in English and in a language spoken by the majority of the workers, stating therein the 
rate of wages which have been fixed as fair wages and the hours of work for which 
such wages are earned and send a copy of such notices to the Engineer. 

 
2.  The Contractor shall maintain records of wages and other remuneration paid to 
his employees in such form as may be convenient and as per the requirements of the 
Employer/Engineer  and  the  conciliation  Officer  (Central),  Ministry  of  Labour, 
Government of India or such other authorised person appointed by the Central or 
State  Government  and  the  same  shall  include  the  following  particulars  of  each 
worker: 

 
i)  Name, worker's number and grade. 
ii) Rate of daily or monthly wage. 
iii)  Nature of work on which employed. 
iv)  Total number of days worked during each wage period. 
v)  Total amount payable for the work during each wage period. 
vi)  All deductions made from the wage with details in each case of the 

ground  for which the deduction is made. 
vii)  Wage actually paid for each wage period. 

 
3.  The Contractor shall provide a Wage Slip for each worker employed on the 
Works. 

 
4.  The Wage records and Wage Slips shall be preserved for at least 12 months 
after the last entry. 

 
19.3  SAFETY PROVISIONS 

 
In  respect  of  labour  directly  or  indirectly  employed  in  the  work  for  the 

performance of the contractor's part of this agreement the contractor shall at his own 
expense arrange for the safety provisions as per Safety code of CPWD.  Safety code 
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framed from time  to time and shall at his own expense provide for all facilities in 
connection therewith.  In case the contractor fails to make arrangement and provide 
necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- for each 
default and in addition the  Engineer shall  be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs  incurred in that behalf from the 
contractor. 

 
19.4   The contractor shall submit, by the 5th and 19th of every month, to the 
Engineer a true statement showing, in respect  of the second, half of the preceding 
month and the first half of the current month respectively:- 

 
(1)  the number of labourers employed by him on the work. 
(2) their working hours. 
(3)  the wages paid to them. 
(4)  the  accidents  that  occurred  during   the  said  fortnight  showing  the 
circumstances under  which  they  happened  and  the  extent  of  damage  and  injury 
caused by them, 
(5)  the  number  of  female  workers  who  have  been  allowed  Maternity  Benefit 

according to Clauses and amount paid to them. 
 

Failing which the contractor shall be liable to pay to Employer, a sum not 
exceeding Rs.200/- for each default or materially incorrect statement.  The decision of 
the  Engineer shall be final in deducting from any bill due to the contractor amount 
levied as fine and be binding on the contractor. 

 
19.5   HEALTH AND SANITATION 

 
In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor's part of this agreement, the contractor shall comply 
with or cause to be complied with all the rules framed by Govt. from time to time for 
the protection of health and sanitary arrangements for workers employed by Employer 
and its contractors. 

 
19.6  MATERNITY BENEFITS 

Leave and pay during leave shall be regulated as follows: 
 

(1)  Leave : 
(i)  In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks 

upto and including the day of delivery and 4 weeks following that day. 
(ii)  In the case of miscarriage upto 3 weeks from the date of miscarriage. 

(2) Pay : 
 

(i)  In the case of delivery leave day during maternity leave will be at the 
rate of the  women's average daily earnings calculated on the total wages earned on 

the  days  when  full   time  work  was  done  during  a  period  of  3  months 
immediately 

preceding the date on which she gives notice that she expects to be confide 
or at the rate of Rupees one only a day whichever is greater. 
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(ii)  In case of miscarriage leave pay at the rate of average daily earning 
calculated on the total wages earned or the days when full time work 

was done  during a period of 3 months immediately preceding the date of 
such miscarriage. 

 
 

19.7  In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Central Pub. Works Deptt., Contractor(s) Labour Regulations Model 
Rules  for  the  protection  of  health  and  sanitary  arrangements  for  the  workers  as 
amended from time  to time or furnishing any information submitting or filling any 
statement under the provisions of the above Regulation and rules which is materially 
incorrect, he/they shall without prejudice to any other liability pay to the Employer a 
sum   not   exceeding  Rs.200/-  for  every  default   breach   or  furnishing  making, 
submitting,  filling  such  materially  incorrect  statements  and  in  the  event  of  the 
contractor(s) defaulting continuously in this respect, the penalty may be  enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent  of the 
estimated cost of the work put to the tender.  The decision of the Engineer shall be 
final and binding on the parties. 

 
Should  it  appear to the  Engineer that  the  contractor(s) is/are  not  properly 

observing  and  complying  with  the  provisions  of  the  Govt.  Contractor  Labour 
Regulations  and  Model  Rules  and  the  provisions  of  the  Contract  Labour  (R&A) 
Central Rules 1971, for the protection of health and sanitary arrangements for work 
people  employed   by  the  contractor(s)  (hereinafter  referred  the  said  Rules)  the 
Engineer shall have power to give notice in writing to the contractor(s) requiring that 
the said Rules be compiled with and the amenities prescribed therein be provided to 
the  work  people  within  a  reasonable  time  to  be  specified  in  the  notice.  If  the 
contractor(s) shall fail within the period specified in the notice to comply with and 
observe the said Rules and to provide the amenities to the work people as aforesaid, 
the Engineer shall have the power to provide the amenities to herein before mentioned 
at the cost of the contractor(s) shall erect, make and maintain at his/their own expense 
and to approved standards all necessary as huts and sanitary arrangements required for 
his/their  work  people  if  the  same  shall  not  have  been  erected  or  construction, 
according to  approved standard, the  Engineer-in charge  shall have power to  give 
notice in writing to the contractor(s) requiring that the huts and sanitary arrangements 
be  remodeled  and/or  reconstructed  according  to   approved  standard  and  if  the 
contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangement 
according  to  approved  standards  within  the  period  specified  in  the  notice,  the 
Engineer  shall  have  the  power  to  remodel  or  reconstruct  such  huts  and  sanitary 
arrangements according to approved standards at the cost of the Contracts(s). 

 
4.  The site selected for the camp shall be high ground, removed from jungle. 

 
5.   Disposal of excreta:  The contractor(s) shall make necessary arrangements for 
the disposal of excreta from the latrines by transience or incineration which shall be 
according to the requirements laid down by the Local Health Authorities.  If trenching 
or  incineration  is  not  allowed,  the  contractor(s)  shall  make  arrangements  for  the 
removal to the  excreta through  the Municipal Committee/Authority and inform it 
about the number of labourers employed so that arrangements may be made by such 
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committee authority for the removal of the excreta.  All charges on this account shall 
be borne  by  the  contractor  and  paid  direct by him to  the  Municipal 
Committee/Authority.  The contractor shall provide one sweeper for every 8 sets in 
case of dry system. 

 
 

6.  Drainage : The contractor(s) shall provide sufficient arrangements for draining 
away sludge water so as to keep the camp neat and tidy. 

 
7.  The contractor(s) shall make necessary arrangement of keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 
 

8.   Sanitation : The contractor(s) shall make arrangements for conservancy and 
sanitation  in  the  labour  camps  according to  the  rules  of  the  Local  Public 

Health and Medical authorities 
 

19.8  The contractor(s) shall at his/their own cost provide sufficient number of huts 
(hereinafter  referred  to  as  the  camp)  of  the  following  specifications  on  a 

suitable plot of land to be approved by the Engineer: 
 

1.  a)  the minimum height of each the eaves level shall be 2.10m (7 ft.) and 
to the  floor area  to be  provided  at the  rate of  2.7  Sqm. (30 Sq.ft.) for each 
member of the worker's family staying with the labourer. 

 
b)  The contractor(s) shall in addition construct suitable cooking places 
having a minimum area of 1.80 m x 1.50 m (6'x5') adjacent to the hut. 

 
c)  The contractor(s) shall also construct temporary latrines and urinals for the use 

of the labourers each on the scale of not less than four per each one hundred of 
the total strength, separate latrines and urinals being provided for women. 

 
d)  The  contractor(s)  shall  construct  sufficient  number  of  bathing  & 

washing places, one undid for every 25 persons residing in the camp.   These 
bathing and washing places shall be suitably screened. 

 
2.  a)  All the huts shall have walls of sun dried or burnt bricks laid in mud 

mortar or other suitable local materials as may be approved by the Engineer. 
The  floor may be kutchha but plastered with mud gobri and shall be at least 15 cm 
(6") 

above the surrounding ground.  The roofs shall be laid with thatch or any other 
materials as may be approved by the Engineer.  The Contractor shall ensure that 
throughout the period of their occupation the roof remain water-tight. 

 
b)  The contractor(s) shall provide each hut with proper ventilation. 

 
c)  All  doors,  windows  and ventilators shall  be  provided  with  suitable 

leaves  for security purpose. 
 

d)  There shall be kept an open space of at least 7.2m (8 yards) between 
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the rows  of  huts  which  may  be  reduced  to  6  m.  (20  ft.)  according  to  the 
availability of site with construction will be allowed. 

 
3.  WATER SUPPLY : 

 
The  Contractor(s)  shall  provide  adequate  supply  of  water  for  the  use  of 

labourers. The provisions shall not be less than 2 gallons of pure and whole some 
water per head per day for drinking purposes and 3 gallons of clean water per head 
per day for bathing  and washing purpose.   Where piped water supply is available, 
supply shall be at  shall pay all fees and charges therefore. 

 
 
 
 
 
 
 
4.  CONDITIONS FOR THE GRANT OF MATERNITY LEAVE : 

 
No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than 6 months immediately proceedings the 
date on which she proceeds on leave. 

 
5.  The  contractor  shall  maintain  a  Register  of  Maternity  (benefit)  in  the 
prescribed form as shown below in Annexure I and II the same shall be kept at the 
place of work. 
19.9 

The Engineer-in-charge may require the contractor to dismiss or remove from 
the site of the work any person or persons in the contractors employ upon the work 
who may be incompetent or misconduct himself and the contractor should forthwith 
comply with such requirements. 

 
19.10  

It shall be the responsibility of the contractor to see that the building under 
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construction is  not  occupied  by  anybody unauthorized  during construction  and is hander  
over to the Engineer with vacant possession of complete building.   If such building though  
completed is occupied illegally, then the Engineer shall have the option to refuse to accept 
the said buildings.  Any delay in acceptance on this account will be treated as delay in  
completion and for such delay a levy up to 5% of the estimated cost put to the tender may be 
imposed by the Engineer whose decision shall be final both with regard to the justification  
and quantum and be binding on  the Contractor. 
 

However,  the  Employer  may  require  the  contractor  to  remove  the  illegal 
occupation any time on or before construction and delivery. 

 
CLAUSE  : 20  MINIMUM WAGES ACT TO BE COMPLETED WITH 

The contractor shall comply with all the provisions of the Minimum Wages 
Act,  1948, Contract Labour (Regulations and Abolition) Act, 1970 amended from 
time to time and other Laws affecting contract labour that may be brought into force 
from time to time. 

 
CLAUSE : 21 WORK   NOT  TO   BE   SUBLET   ACTION   IN   CASE   OF 
INSOLVENCY 

 
The contract shall not be assigned or sublet without the written approval of the 

Engineer and if the contractor shall assign or sublet his contract, or attempt to do so, 
or  become   insolvent  or  commence  any  insolvency  proceedings  or  make  any 
composition with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan,. 
perquisite,  reward  or  advantage  pecuniary  or  otherwise,  shall  either  directly  or 
indirectly, be given promised or  offered by the Contractor or any of his servant or 
agent to any public officer or person in the employ of NSC in any way relating to his 
office or  employment, or  if any such officer or  person shall become if any way 
directly  or  indirectly  interested  in  the  contract,  the  Engineer  on  behalf  of  the 
Managing Director shall have power to adopt any of the courses specified in Clause 3 
as he may deem best suited in the interest of NSC and in the event of any of these 
courses being adopted the consequences specified in the said Clause 3 shall ensure. 
CLAUSE : 22 

 
All sums payable by way of compensation under nay of these conditions shall 

be  considered as reasonable compensation to be supplied to the use of Employer 
without  reference to the actual loss or damage sustained and whether or not  any 
damage shall have been sustained. 
CLAUSE  : 23  CHANGES IN FIRM's CONSTITUTION TO BE INTIMATED  

 
Where the contractor is a partnership firm, the previous approval in writing of 

the Engineer shall be obtained before any changes  is made in the constitution of the 
firm.   Where  the contractor is an individual or a Hindu undivided family business 
concern such approval  as aforesaid shall likewise be obtained before the contractor 
enters into any partnership  agreement where under the partnership firm would have 
the right to carry out the work as  aforesaid is not obtained, the contract shall be 
deemed to have been as singed in the contravention of Clause 21 hereof and the same 
action may be taken, and the same consequences shall ensure as provided in the said 
Clause 21. 
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CLAUSE  :  24 

 
All  works  to  be  executed  under  the  contract  shall  be  executed  under  the 

direction  and subject to the  approval in all respect of the Engineer who shall be 
entitled  to  directly  at  what  point  or  points  and  in  what  manner  they  are  to  be 
commenced, and from time to time carried on. 

 
CLAUSE  :  25  SETTLEMENT OF DISPUTES AND ARBITRATION 

 
25.1  ENGINEERS' DECISION 

If a dispute of any kind whatsoever arises between the Employer and the 
contractor in connection with, or arising out of, the contract or the execution of the 
works,  whether  during  the  execution  of  the  works  or  after  their  completion  and 
whether before or after repudiation or other termination of the contract, including any 

 
dispute as to any opinion, instruction, determination, certificate or valuation of the 
Engineer,  the matter in dispute shall, in the first place, be referred in writing to the 
Engineer, with a  copy to the other party.   Such reference shall state that it is made 
pursuant to this clause.  No letter than the eighty fourth day after the day on which he 
received such reference the Engineer shall give notice of his decision to the employer 
and the contractor.  Such decision shall state that it is made pursuant to the Clause. 

 
 

Unless the contract has already been repudiated or terminated, the contractor 
shall, in every case, continue to proceed with the works with all due diligence and the 
contractor and the employer shall give effect forthwith to every such decision of the 
Engineer unless and until  the same shall be revised, as hereinafter provided, in an 
amicable settlement or an arbitrator award. 

 
If either the Employer or the contractor be dissatisfied with any decision of the 

Engineer or if the Engineer fails to give notice of his decision on or before the eighty 
fourth day after the day on which he received the reference, then either the Employer 
or the contractor may,  on  or before the seventieth day after the day on which he 
received notice of such decision,   on or before the seventieth day after the day on 
which the said period of 84 days expired, as the case may be given notice to the other 
party, with a copy for information to the Engineer,  of his intention to commence 
arbitration, as herein after provided, as to the matter in  dispute.   Such notice shall 
establish the entitlement of the party giving the same to  commence arbitration, as 
hereinafter provided as to such dispute and subject to Sub Clause 25.4 no arbitration 
in respect thereof may be commenced unless such notice is given. 

 
If the Engineer has given notice of his decision as to a matter in dispute to the 

Employer and the Contractor and no notice of intention to commence arbitration as to 
such dispute has been given by either the Employer or the Contractor on or before the 
seventieth day after the day on which the parties received notice as to such decision 
from  the  Engineer,  the  said  decision  shall  be  come  final  and  binding  upon  the 
employer  and  the  contractor. Request  for  arbitration  by  the  contractor  shall  be 
entertained by the employer only after completion of work. 
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25.2  AMICABLE SETTLEMENT 
 

Where notice of intention to commence arbitration as to a dispute has been 
given in  accordance with Sub Clause 25.1 arbitration of such dispute shall not be 
commenced unless  and attempt  has  first  been made  by  the  parties  to settle  such 
dispute amicably.  Provided that, unless the parties otherwise agree, arbitration may 
be commenced on or after the fifty  sixth day after the day on which notice of intention 
to commence arbitration of such dispute  was given, whether or not any attempt at 
amicable settlement thereof has been made. 

 
25.3  ARBITRATION:- 

The arbitration on this tender shall be governed by the following conditions:- 
 

Except where otherwise provided for in the sub contract all questions and 
disputes relating to the meaning of instructions herein before mentioned or as to any 
other question,  claim, right matter of anything whatsoever, in any arising out of or 
relating  to  the  sub  contract,  specification,  estimates,  instructions,  orders  or  these 
conditions  or  otherwise  concerning   the  works,  or  the  execution  or  failure  to 
execute the same   whether arising during the   progress   of the  work or after 
completion of  abandonment  thereof or any    matter   directly or   indirectly 
connected with this agreement shall   be  referred to the  sole  arbitration 
of the  Managing   Director of    NSC   and if   the 
M.D is unable or unwilling to act as such, then the matter shall be referred to sole 
arbitration of such other person appointed by the M.D. NSC willing to act as such 
arbitrator.   There will be no objection, if the Arbitrator, so appointed is an employee 
of NSC provided  that the person shall not have been directly connected with the 
execution of the work of the project.  In case the arbitrator so appointed is unable to 
act for any reasons.   Managing  Director, NSC in the event of such inability shall 
appoint another person to act as Arbitrator  in accordance with the terms of the sub 
contract.  Such person shall be entitled to proceed with the reference from the stage at 
which it was left by his predecessor.  It is also a term of this contract that no person 
other than a person appointed by Managing Director, NSC as aforesaid should act as 
Arbitrator. 

 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory 

modification or reenactment thereof and the rules made there under and for the time 
being in force shall apply to the arbitration proceeding under this  clause.It is a term 
of the sub  contract that the party seeking arbitration shall specify the dispute to be 
referred to arbitration under this clause together with the amount or amounts claimed 
in respect of  each dispute(s).  The arbitrator may from time to time with the consent 
of the parties enlarge the time for making and publishing the award.  The work under 
the sub contract shall nevertheless continue during the arbitration/proceedings.   The 
Arbitrator shall be deemed to have entered  on the reference on the date he issues 
notice to both the parties fixing the date of the first hearing.  The Arbitrator shall give a 
separate reasoned award in respect of each reference referred to. 

 
25.3.3  The ward of the arbitrator shall be conclusive and binding on all parties to this 
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contract. 
 
 

CLAUSE : 26 CONTRACTOR TO INDEMNIFY GOVT. AGAINST PATENT 
RIGHTS 

The contractor shall fully indemnify the Employer against any action claim or 
proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of 
any article or part thereof included in the contract.  In the event of any claims made 
under or action brought against Employer in respect of any such matters as aforesaid 

 
the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expenses, to settle any dispute or to conduct any litigation that may 
arise there from.   Provided that the contractor shall not be liable to indemnify the 
Employer if the infrigent of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Engineer in this behalf. 

 
CLAUSE :  27  LUMPSUM PROVISIONS IN THE TENDER 

 
When the estimate on which a tender is made includes lump sums in respect of 

parts of the work the contractor shall be entitled to payment in respect the items of work 
 

involved or the part of the work in question at the same rates as are payable under this 
contract for such items or if the part of the work in question is not, in the opinion of 
the  Engineer capable of measurement, the Engineer may at his discretion pay the 
lump  sum  amount  entered  in  the  estimates  and  the  certificate  in  writing  of  the 
Engineer shall be final and conclusive against the contractor with regard to any sum 
or sums payable to his under the provisions of the clause. 

 
CLAUSE : 28  ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED 

 
In  the  case  of  any  class  or  work  for  which  there  is  no  such  specification  as  is 
mentioned in Clause (1), such work shall be carried out in accordance with the district 
specification and in the event of there being no district specification, then in such case 
the work  shall be carried out in all respect in accordance with the instructions and 
requirements of the Engineer. 

 
CLAUSE :  29  WITHHOLDING AND LIEN IN RESPECT OF SUMS DUE 

FROM CONTRACTOR 
29.1  Whenever any claim or claims for payment of a sum of money arises out of or 
under the contract against the contractor the Engineer or Employer shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the 
security,  if  any  deposited  by  the  Contractor  and  for  the  purpose  aforesaid,  the 
Engineer  or  Employer  shall  be  entitled  to  withhold  the  security  deposit,  if  any, 
furnished as the case may be and also have a lien over the same pending finalization 
or adjudication of any such claim.  In the event of the security being in sufficient to 
cover the claimed amount or amounts or if not  security has been taken from the 
contractor the Engineer or Employer shall be entitled to withhold and have a lien to 
retain to the extent of such claimed amount or amounts referred to above from any 
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sum or sums, found payable or which at any time there-after become payable to the 
contractor  under  the  same  contract  or  any  other  contract  pending  finalization  or 
adjudication of any such claims. 
It is an agreed terms of the contract that the sum of money or moneys so withhold  
or retained, under the lien referred to above by the Engineer or Employer will be 
kept  withheld or retained as such by the Engineer/Employer till the claim arising 
out  of or  under  the  contract is determined by the  Arbitrator, and that the 
contractor will have no claim for interest or damages whatsoever on any account in 
respect of such withholding or  retention under the lien referred to above and duly 

 
notified as such to the contractor.  For the purpose of this clause, where the contractor 
is a partnership firm or limited company, the Engineer or Employer shall be entitled 
to withhold and also have a lien to retain towards such claimed amount or amounts in 
whole or in part from any sum found payable to any partner/limited company as the 
case may be, whether in his individual capacity or otherwise. 

 
29.2  Employer shall have the right to cause and audit and technical examination of 
the  work  and  the  final  bills  of  the  contractor  including  all  supporting  vouchers, 
abstract etc. to be made after payment of the final bill and if as a result of such audit 
and technical examination any sum is found to have been over paid in respect of any 
work done by the contractor under the contract or any work claimed by him to have 
been  done  by  him  under  the  contract  and  found  not  to  have  been  executed,  the 
contractor shall be liable to refund the amount of overpayment and it shall be lawful 
for the Employer to recover the same from him in the manner prescribed in sub-clause 
(I) of this clause or in any other manner legally permissible and if it is found that the 
contractor was paid less than what was due to him under it, the amount of such under 
payment shall be duly made by the Employer. 

 
Provided that Employer shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where such payment 
has been  agreed upon between the Employer or Engineer on the one hand and the 
contractor on the other under any term of the contract permitting payment for work 
after assessment by the Employer or the Engineer. 

 

 
 

29.3  LIEN IN RESPECT OF CLAIMS IN OTHER CONTRACTS 
 

Any sum of money due and payable to the contractor (including the security 
deposit returnable to him as under the contract) may be withhold or retained by way 
lien by the  Engineer or the Employer or any other contracting person or persons 
through Engineer  against any claim of the Engineer or Employer or such person or 
persons.   In respect of  payment of a sum money arising out of or under any other 
contract made by the Contractor with the Engineer or the Employer or with such other 
person or persons. 
It is an agreed term of the contract that the sum of money so withhold or retained 
under this clause by the Engineer or the Employer or till his claim arising out of in the 
same  contract or any other contract is either mutually settled or determined by the 
arbitration clause or by the competent court as the case may be and that the contractor 
shall have not claim for interest or damage whatsoever on this account or on any other 
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ground in respect of any sum of money withhold or retained under clause and duly 
notified as such to the contractor. 

 
 
 

CLAUSE : 30  EMPLOYMENT  OF  COAL  MINING  OR  CONTROLLED 
AREA 

MINING LABOUR NOT PERMISSIBLE. 
 

The contractor shall not employ coal mining or controlled area labour falling 
 

under any category whatsoever on or in connection with the work or recruit labour 
from area within a radius of 32 km (20 miles of the controlled area).  Subject as above 
the Contractor shall employ imported labour on i.e deposit imported labour or labours 
imported by the Contractor from area from which import is permitted. 

 
Where ceiling price for imported labour has been fixed by state or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour by the 
Contractor. 

 

 
 

The Contractor shall immediately remove any labourer who may be pointed 
out by the Engineer being a coal mining or controlled area labourer.  Failure to do so 
shall 

 
 
 
 

render the Contractor liable to pay to employer a sum calculated at the rate of Rs.10 
per labourer.   The certificate of the Engineer about the number of causal mining or 
controlled area labour and the number of days which they worked shall be final and 
binding on the contractor. 

 

 
 

It is declared and agreed between the parties that the aforesaid stipulation in 
this  clauses  is  one  in which  the  public  are  interested  within  the  meaning  of  the 
exception of Section 74 of Indian Contract Act 1872. 

 
Explaination - Controlled Area means the following areas -   Districts of Dhanbad, 
Hazaribagh, Jamtra- a sub-division under Santhal Pargana Commissionery, Districts 
of Bankuara, Birbhum, Bardwan district of Bilaspur. 

 
Any other area which may be declared as controlled Area by or with  the 

approval of the Central Government. 
 

CLAUSE : 31  UN-FILTERED WATER SUPPLY 
 

The Contractor(s) shall make his/their own arrangements for unfiltered water 
required for the work and nothing extra will be paid for the same.  This will be subject 
to the following conditions : 
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i)  That the water used by the contractor(s) shall be fit for construction purposes 
to the satisfaction of the Engineer. 

 
ii)  The Engineer shall make alternative arrangements for supply of water at the 
risk  and  cost  of  contractor(s)  if  the  arrangements  made  by  the  Contractor(s)  for 
procurement of water are in the opinion of the Engineer unsatisfactory. 

 
31.1  DEPARTMENTAL WATER IF AVAILABLE  

 
Unfiltered water if available will be supplied to the Contractor by the Engineer 

subject to the following conditions: 
 

i)  The water charges @ 1% shall be recovered on gross amount of the work 
done. 
ii)  The Contractor (s) shall make his/their own arrangements of water connection 
and the laying of pipe lines from existing mains or source of supply. 

 
iii)  The Department do not guarantee to maintain uninterrupted supply of water, 
and it  will be incumbent on the Contractor(s) to make alternative arrangement of 
water at his/their own cost in the event of any temporary break down in water supply 
of the employee so that the progress of his/their work is not held up for want of water. 
No claim of damage of refund of water charges will be entertained on account of such 
break down. 

 
CLAUSE : 32  ALTERNATE WATER ARRANGEMENTS 

 
Where there is no piped water supply arrangement and the water is taken by 

the Contractor from the wells or hand pump constructed by the Employer no charges 
shall be recovered from the Contractor on that account.  The contractor shall however, 
draw water at such hours of the day that does not  interfere with the normal use for 
which the hand pump  and wells are intended.   He will also be responsible for all 
damage  and  abnormal  repairs  arising  out  of  his  use,  the  cost  of  which  shall  be 
recoverable from him.  The Engineer shall be the final authority to determine the cost 
recoverable from the contractor on this account. 

 
The  Contractor  shall  be  allowed  to  construct  temporary  wells  in  land  for 

taking  water  for  construction  purposes  only  after  he  has  got  permission  of  the 
Engineer in  writing.  No  charges shall be  recovered from the Contractor on  this 
account by the Contractor shall be required to provide necessary safety arrangements 
to avoid any accidents or damage to adjacent building road and service lines.  He shall 
be responsible for any accident or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
walls are dismantled on completion of the work. 

 
CLAUSE :  33  HIRE OF PLANT AND MACHINERY 

 
i)  The contractor shall arrange at his own expense all tools, plants, machinery 
and equipment (hereinafter referred to as T & P) required for execution of the work 
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except for the Plant & Machinery listed in Schedule 'C' and stipulated for issue to the 
contractor.   If the  contractor requires any item of T & P on hire from the T & P 
available  with  the  Employer  over  and above  the  T &  P stipulated for issue,  the 
Employer will, if such item is available, hire it to the contractor at rates to be agreed 
upon between him and the Engineer. In such a case all the conditions hereunder for 
issue of T & P shall also be applicable to such T & P as is agreed to be issued. 
ii)  Plant & Machinery when supplied shall be made over and taken back at the 
Departmental equipment shed at   and the Contractor shall bear 
the cost of their carriage from the shed to the site of work and back.  The contractors 
shall be responsible to return the plant & machinery with condition in which it was 
handed over to him and he shall be responsible for all damage caused to the said plant 
& machinery at the site of work for elsewhere in operations & otherwise during transit 
including damage to or loss of plants and for all losses due to his failure to return the 
same soon after the completion of the work for which it was issued.   The Engineer 
shall be the sole judge to determine the liability of the contractor and its extent in this 
and regard and his decision shall be final & binding on the contractor. 
iii)  The plant & machinery as stipulated above will be issued as & when available 
and  if  required  by  the  contractor  shall  his  program  of  work  according  to  the 
availability of the plant & machinery and no claim, whatsoever, will be entertained 
from him for any delay in supply by the Department. 
iv.)  The hire charges shall be recovered at the prescribed rates and from inclusive 
of the date of the plant and machinery is made over up to and inclusive of the date of 
its return in good order even though the same may not have working for any cause 
except for major breakdown due to no fault. 

 
v)  Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break.  In case of an urgent work, however, the Engineer 
may at his  discretion, allow the plant and machinery to be worked for more than 
normal period of 8 hours a day in that case the hourly hire charges for overtime to be 
borne by the contractor. 

 
vi)  Log book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department and will 
be attested by the contractor or his authorized agent daily. 

 
vii)  In the case of concrete mixers, the contractor shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each occasion. 

 
viii)  In  case  of  road  rollers  for  consolidation  are  employed  by  the  contractor 
himself, log book for such rollers shall be maintained in the same manner as is done 
in case of departmental rollers maximum quantity of any items to be consolidated for 
each roller day shall be also be same as in Annexure. 

 
ix)  For less use of Rollers, recovery for the less rollers days shall be made at the 
stipulated issue rate. 

 
x)  The contractor shall be responsible to return the plant and machinery in the 
conditions  in which it was handed over to him and he shall be responsible for all 
damages caused to the said plant and machinery at the site of work or elsewhere when 
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the operation or otherwise or during transit including damage to or loss of parts, and 
for all losses due to his failure and return the same soon after the completion of the 
work for which it was issued.   The Engineer shall be the sole authority to determine 
the liability of the contractor and its  extent in this regard and his decision shall be 
final and binding on the contractor. 

 
xi)  The contractor shall have to engage a full time chowkidar to ensure watch & 
ward  for  the  safety of  machinery  and materials  supplied  by  the  employer to  the 
contractor related to this contract. 

 
CLAUSE : 34  CONDITION  RELATING  TO  USE  OF  ASPHALT 
MATERIALS 

 
i)  The contractor undertakes to make arrangements for the supervision of the 
work by the firm supplying the tar or bitumen used. 

 

 
 

ii)  The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formulas before the process of the painting is started and shall 
hypothecate it to the Engineer.  If ay bitumen or tar remains unused on completion of 
the work on account of lesser use of materials in actual execution for reasons other 
than  authorised  changes  of  specification  &  abandonment  of  portion  of  work,  a 
corresponding deduction equivalent to the cost of unused materials as determined by 
the Engineer shall be made and the materials returned to the contractors. Although the 
materials are hypothecated to employer the  contractor  undertakes the responsibility 
for their proper watch safe custody and protection  against all risks.   The materials 
shall not be removed from site of work without the consent of the Engineer in writing. 

 
iii)  The contractor shall be responsible for rectifying defects noticed within a year 
from the  date  of  completion of  the  work  and  the  portion  of  the  security deposit 
relating to asphaltic work shall be refunded after the expiry of this period. 

 
CLAUSE : 35  EMPLOYMENT  OF  TECHNICAL  STAFF  AND 
EMPLOYEES 

 
Contractors superintendence, supervision, technical staff and employees. 

 
i.  The contractor shall provide all necessary superintendence during execution of 
the work  and as along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

 
The contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the Engineer the 
name,   qualifications,  experience,  age,  address  and  other  particulars  along  with 
certificates, of the principal technical representative to be in charge of the work.  Such 
qualifications and  experience  shall not be lower than specified in schedule 'f'.   The 
Engineer shall within 15 days of receipt of such communication intimate in writing 
his approval or otherwise of such a representative according to the provisions on the 
contractor in this respect.  Such a principal technical representative shall be appointed 
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by  the  contractor  soon  after  receipt  of  the  approval  from  Engineer  and  shall  be 
available at site within fifteen days of start of work. 

 
If the contractor (or any partner in case of firm/company) who himself has 

such qualifications, it will not be necessary for the said contractor to appoint such a 
principal  technical representative  but  the  contractor shall designate  and appoint a 
responsible  agent  to  represent  him  and  to  be  present  at  the  work  whenever  the 
contractor is not in a position to be so present.  All the provisions applicable to the 
principal technical representative under the Clause will also be applicable in such a 
case to contractor or his  responsible agent.   The principal technical representative 
and/or the contractor shall on  receiving reasonable notice from the Engineer or his 
designated  representative(s)  in  charge  of  the  work  in  writing  or  in  person  or 
otherwise, present himself to the Engineer and/or at the site of work, as required, to 
take instructions. 

 
Instructions given to the principal technical representative or the responsible 

agent  shall be deemed to have the same force as if these have been given to the 
contractor. The   principal  technical  representative  and/or  the  contractor  or  his 
responsible authorized agent shall be actually available at site during important stages 
of execution of work, recording of measurement of works and when ever so required 
by the Engineer, his designated representative in the site order book and shall affix his 
signature in token of noting down  the  instructions and in token of acceptance of 
measurements. 

 
If the Engineer whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative or agent is effectively 
appointed  or  is  effectively  attending  or  fulfilling  the  provision  of  this  clause,  a 
recovery shall be  effected from the contractor as specified in schedule 'f' and the 
decision of the Engineer as recorded in the site order book and measurement recorded 
in measurement book shall be final  and binding on the contractor.   Further, if the 
contractor fails to appoint a suitable technical representative or responsible agent and 
if  such  appointed  persons  are  not  effectively  present  or  do  not  discharge  their 
responsibilities  satisfactorily,  the  Engineer  shall  have  full  powers  to  suspend  the 
execution  of  the  work  until  such  date  as  a  suitable  agent  is  appointed  and  the 
contractor  shall  be  held  responsible  for  the  delay  so  caused  to  the  work.  The 
contractor shall  submit  a  certificate  of employment  of  the  technical 
representative/responsible agent along with every on account bill/fixed bill and shall 
produce evidence if at any time so required by the Engineer. 

 
The  contractor  shall  provide  and  employ  on  the  site  only  such  technical 

assistance as are skilled and experienced in their respective fields and such foremen 
and supervisory staff as are competent to give proper supervision to the work. 

 
The contractor shall provide and employ skilled, semiskilled and unskilled 

labour as is necessary for proper and timely execution of the work. 
 

The Engineer shall be at liberty to object to and require the contractor to 
remove  from the works any person who in his opinion misconducts himself or is 
incompetent or  negligent in the performance of his duties or whose employment is 
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otherwise considered by  the Engineer to be undesirable.   Such person shall not be 
 

employed again at works site without the written permission of the Engineer and the 
persons so removed shall be replaced as soon as possible by competent substituted. 

 
CLAUSE : 36  APPRENTICES  ACT  PROVISIONS  TO  BE  COMPLIED 
WITH 

The contractor shall comply with provisions of the Apprentices Act 1961 and 
the Rules and Orders issued there under from time to time.  If he fails to do so, his 
failure will be a breach of contract and the Engineer may, in his discretion cancel the 
contract.   The  Contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the Act. 

 
CLAUSE :  37 

 
The whole work, may be spilt up between two or more contractors or accepted 

in part and not in entirely, if considered expedient. 
 

CLAUSE  :  38  LEVY/TAXES PAYABLE BY CONTRACTOR 
 

i)  Sales tax or  any other tax on material in respect of this contract shall be 
payable by contractor and Employer shall not entertain any claim whatsoever in this 
respect. 

 
ii)  The contractor shall obtain necessary permit and have to deposit royalty for 
supply of the red bajri, stone, moorum etc. from local authorities. 

 
iii)  If pursuant to on under any law such notification or order any royalty, or the 
like  becomes payable by the Employer by the contractor to the State Government. 
Local authorities in respect of any material  used by the contractor in the works then 
in such a case. It shall be lawful to the Employer and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid from the dues of 
the contractor. 

CLAUSE :  39  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the 

Contractor dies, the Engineer on behalf of the Employer shall have the option of 

terminating the contract without compensation to the Contractor. 

CLAUSE  :  40  IF  RELATION  WORKING  IN  NSC  THEN  THE 

CONTRACTOR   NOT ALLOWED TO TENDER. 

The contractor shall not be permitted to tender for works in the NSC in which 

his near relative is posted capacity between the grade of superintending Engineer and 

Assistant Engineer (both inclusive) and similar cadre officials of other discipline.  He 

shall also intimate the names of persons who are working with him in any capacity or 
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are subsequently employed by him and who are near relative to any officer in the 

National Seed Corporation.  Any breach of this conditions by the Contractor would 

render him liable to be removed from the work of these Corporations. 

NOTE: 
By the terms 'near relatives' is meant wife, husband, parents and grant parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in laws. 

����	
�3��6��� ����
����


��������
����	������
���� 
�����D������� � E
�
	����


��

�
���
�#� 
$:"$&&)�#)� #!/&)� #==">&)� #=� 
,*%#@&)�#)� >%"&$!�"(�  %%#.&'� !#� .#)2�  (�  �
>#$!) >!#)��."!/#+!��*)"#)��*&),"(("#$��#=�� 
,*%#@&)��� �/"(��>#$!) >!��"(��%" ?%&��!#��?&�> $>&%%&'�
"=�&"!/&)� !/&�>#$!) >!#)�#)�  $@�#=� /"(�&,*%#@&&(� "(�=#+$'�  !�  $@�!",&� !#�?&�(+>/�  ��*&)(#$� ./#�
/ '� $#!� #?! "$&'� !/&� *&),"(("#$� #=� 
,*%#@&)�  =#)&( "'�� ?&=#)&�(+?,"(("#$�#=�!/&�!&$'&)�#)�
&$: :&,&$!�"$�!/&�>#$!) >!#)F(�(&)<">&� (�!/&�> (&�, @�?&��
�
����	
��3��60�� 

��
��� ���� ���

����� ����� 

���

E� � ��
����

����
�		�
��
G�
		�
"��� �=!&)�>#,*%&!"#$�#=�!/&�.#)2� $'� %(#� !� $@�"$!&),&'" !&�(! :&�"$�!/&�&<&$!�#=�$#$7
� )&>#$>"%" !"#$�#=� , !&)" %(� "((+&'��>#$(+,&'�  $'� "$� ? % $>&� �(&&� �% +(&� �����
!/&#)&!"> %��1+ $!"!@�#=� , !&)" %(� "((+&'�?@� !/&� 
,*%#@&)�=#)�+(&� "$� !/&� .#)2�
(/ %%�?&��> %>+% !&'�#$�!/&�? ("(�� $'�,&!/#'�:"<&$�/&)&+$'&)��
 ��� �+ $!"!@�#=�>&,&$!�A�?"!+,&$� (/ %%�?&�> %>+% !&'�#� !/&�? ("(�#=�1+ $!"!@�#=�>&,&$!��
A��?"!+,&$��)&1+")&'��=#)��'"==&)&$!��"!&,(��#=��.#)2�� (��(/#.$��"$��!/&�	>/&'+%&�#=� 
 !&(�
,&$!"#$&'� "$� 	>/&'+%&�F�F��� �$�> (&�  $@�"!&,� "(�&-&>+!&'�=#)�./">/��(! $' )'�>#$(! $!�
&-&>+!&'�=#)� ./">/� (! $' )'�>#$(! $!(�=#)�!/&�>#$(+ ,*!"#$�#=� >&,&$!��� #=� ���
?"!+,&$�  )&�� $#!��  < "% ?%&�� "$�� !/&��  ?#<&�� ,&$!"#$&'�
(>/&'+%&;(! !&,&$!� #)�> $�$#!�?&� '&)"<&'�=)#,� !/&�(  ,&�(/ %%�?&�> %>+% !&'�#$� !/&�
? ("(�#=�(! $' )'�� =#),+% �!#�?&�% "'�'#.$�� ?@�!/&� 
$:"$&&)��
?��� �/&#)&!"> %�1+ $!"!@�#=�(!&&%�)&"$=#)>&,&$!�#=�(!)+>!+) %�(!&&%�(&>!"#$(�(/ %%�?&�! 2&$���
 (���!/&�� 1+ $!"!@�� )&1+")&'��  (�� *&)�� '&(":$�� #)�� (��  +!/#)"B&'�� ?@�� !/&�
$:"$&&)��"$>%+'"$:�
�  +!/#)"B&'�% ** :&(��>/ ")(�&!>��*%+(�9H�. (! :&�' +&� !#�>+!!"$:�"$!#� *"&>&(�� (+>/�
!/&#)&!"> %�1+ $!"!@�?&"$:� '&!&),"$&'�  $'�>#,* )&'� ."!/�!/&� >!+ %�"((+&(�& >/�� '" ,&!&)�
."(&�� (&>!"#$� ."(&�  $'� > !&:#)@� ."(&�(&* ) !&%@��
>��� �/&#)&!"> %�1+ $!"!@�#=����A����#)�#!/&)�*"*&(��>#$'+"!(��.")&(� $'�> ?%&(��*":�%& '
�  $'����;�	��(/&&!(��(/ %%� ?&��! 2&$�� (��1+ $!"!@� � >!+ %%@� )&1+")&'�� $'�,& (+)&'�*%+(4H
� #=�. (! :&�'+&�!#�>+!!"$:�"$!#�*"&>&(��&->&*!�"$�!/&�> (&�
#=�� ��;�	�(/&&!(�(/ %%�?&� ��H�� (+>/� '&!&),"$ !"#$�  $'�>#,* )"(#$�?&"$:�
, '&�'" ,&!&)�."(&� $'�> !&:#)@�� ."(&��
'��� �#)� $@�#!/&)�, !&)" %� (�*&)� >!+ %�)&1+")&,&$!(��
""��� �<&)� !/&� !/&#)&!"> %�1+ $!"!"&(�#=� , !&)" %(� (#�>#,*+!&'�  �< )" !"#$� (/ %%�?&� %%#.&'
�  (�(*&>"="&'�"$�	>/&'+%&�F�F����/&�'"==&)&$>&�"$�!/&�$&!�1+ $!"!"&(�
��������������������#=�� , !&)" %� >!+ %%@� "((+&'��!#��!/&��>#$!) >!#)�� $��!/&��!/&#)&!"> %��
1+ $!"!"&(�



�
� �

�
�����
��� �

� "$>%+'"$:�(+>/� +!/#)"B&'� < )" !"#$�� "=�$#!� )&!+)$&'�?@� !/&�>#$!) >!#)� #)� "=�
$#!� =+%%@�)&>#$>"%&'�!#�!/&� ( !"(= >!"#$�#=�!/&�
$:"$&&)�!#�!/"(�&==&>!�(/ %%�?&�

)&>#<&)&'� !�!/&�) !&(��� (*&>"="&'�"$��	>/&'+%&��F�F��."!/#+!� *)&C+'">&��!#��!/&�
*)#<"("#$�#=� !/&� )&%&< $!�� >#$'"!"#$(� )&: )'"$:� )&!+)$�#=� , !&)" %(� :#<&)$"$:�!/&� >#$!) >!���
�&>"("#$�#=�
$:"$&&)�"$�)&: )'�!#�!/&#)&!"> %�1+ $!"!"&(�#=�, !&)" %(��./">/� (/#+%'��/ <&� ?&&$�
 >!+ %%@� +(&'�  (� *&)� !/&� �$$&-+)&� #=� !/&� (! $' )'�(>/&'+%&�#=�) !&(� $'�)&>#<&)@� !�) !&(�
(*&>"="&'�"$� 	>/&'+%&�F�F��(/ %%�?&�="$ %�
 $'�� ?"$'"$:�#$�!/&�>#$!) >!#)��
�
�#)�� $#$�� (>/&'+%&(�� "!&,(��� !/&�� '&>"("#$��#=�� !/&�� 
$:"$&&)�� )&: )'"$:�!/&#)&!"> %
� 1+ $!"!"&(�#=�, !&)" %(� ./">/� (/#+%'�/ <&�?&&$� >!+ %%@�+(&'�� (/ %%�?&�="$ %� $'
� ?"$'"$:�#$�!/&�>#$!) >!#)��
 

 
 

iii)  The  said  action  under  this  clause  is  without  prejudice  to  the  right  of  the 
Employer to take action against the contractor under any other conditions of contract 
for not doing the work according to the prescribed specifications. 

 
CLAUSE  :  43  COMPENSATION DURING WAR LIKE SITUATION 

 
The work (whether fully constructed or not) and all materials, machines, tools 

and  plants, scaffolding, temporary buildings  and other  things  connected therewith 
shall be at the risk of the contractor until, the work has been delivered to the Engineer 
and a certificate from  him to that effect obtained.   In the event of the work or any 
materials properly brought to the site for incorporation in the work being damaged or 
destroyed in consequence of hostilities or  war like operation the contractor shall, 
when ordered in writing by the Engineer, remove in  store all serviceable materials 
salvaged from the damaged work and shall be pair at the contract rates in accordance 
with the  provision  of  this  agreement  for the  work  of  clearing  the  site  of  debris, 
stacking  removal  of  serviceable  materials  and  for  the  construction  of  all  works 
ordered by the Engineer such payments being in addition to compensation up to the 
value of the work, originally executed before being damaged or destroyed and not 
paid for. In case of works damaged or destroyed but not already measured and paid 
for the compensation shall be assessed by the Engineer up to Rs.5,000/- and by the 
Employer  concerned  for  a  higher  amount.  The  contractor  shall  be  paid  for  the 
damage destruction suffered and for the restoring the material at the rates based on the 
analysis of rates tendered for in accordance with the provision of this agreement.  The 
certificate of the Engineer regarding the qty. & quality of materials and the purpose 
for which they were collected shall be final and binding on all parties to this contract. 

 
Provided  always  that  no  compensation  shall  be  payable  for  any  loss  in 

consequence of hostilities or war like operations (a) unless the contractor had taken all 
such precautions against air raid as are deemed necessary by the A.R.P Officer or the 
Engineer, (b) for any materials etc. not on the site of the work or for any tools and 
plant, machinery,  scaffolding temporary buildings and other things not intended for 
the work. 

 
In the event of the contractor having to carry out reconstructions as aforesaid, 
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he  shall  be  allowed  such  extension  of  time  for  its  completion  as  is  considered 
reasonable by the Engineer. 

 

 
 

CLAUSE :  44  RELEASE OF SECURITY DEPOSIT AFTER LABOUR 
CLEARANCE 

 
Security deposit will be refunded on furnishing labour   clearance certificate 

from Labour Officer   by the contractor as per CPWD guidelines. 
 

CLAUSE :  45  MONTHLY PROGRESS REPORT 
 

The contractor shall submit in quadruplicate a monthly progress report to the 
Engineer  before the second day of every month.   The format of the report shall be 
decided in  consultation with the Engineer, to meet the work schedule requirement. 

 
CLAUSE :  46  QUALITY  OF  MATERIALS,  PLANT  AND 
WORKMANSHIP 

 
All materials, Plant and Workmanship shall be 

 
a)  of the respective kinds described in the Contract and in accordance with the 
Engineer's instructions, and 
b)  subjected from time to time to such tests as the Engineer may require at the 
place of  manufacture, fabrication or on the Site or at such other place or places as 
maybe specified in the Contract or at all or any of such places. 

 
The contractor shall provide such assistance, labour, electricity, fuels, stores, 

apparatus  and instruments as are normally required for examining, measuring and 
testing   any   materials  or  Plant  and  shall  supply  samples  of  materials,  before 
incorporation  in  the  works,  for  testing  as  may  be  selected  and  required  by  the 
Engineer.  The contractor shall bear the cost of samples, testing fee, if tested out side 
in laboratory for testing of material provided in the contract or any other material/test 
not provided in the contract and Engineer feel that the test of this kind is necessary. 

 

 
 

CLAUSE :  47  OPPORTUNITIES/FACILITIES  FOR  OTHER 
CONTRACTORS 

 
Some work on the site may be done through other contractors.  In the event of 

any  such  work, the Contractor shall have to work in full cooperation and in close 
coordination  with other contractor(s).   The contractor shall, in accordance with the 
requirements of the Engineer, afford all reasonable opportunities for carrying out the 
work of other contractors  employed by the Engineer and their workmen and to the 
workmen of the Employer and of any other duly constituted authorities who may be 
employed in the execution of near the site of any work not included in the contract or 

 
any contract which the Employer may enter into in connection with or ancillary to the 
works. 
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Any dispute that may arise in this connection will have to be amicably settled by the 

contractors amongst themselves.   If they fail to do so, the matter shall be referred to the 
Engineer whose decision will be final and binding on all the parties, provided that if   as a 
result of such a decision of the Engineer any financial obligations or liabilities arise 
amongst  the  contractors,  the  same  shall  be  settled  between  themselves  and  the 
Engineer/Employer  shall remain indemnified against any claim  arising out  of  his 
decision. 

 
If however pursuant to Sub-Clause (above) the Contractor shall, on the written 

request of the Engineer. 
 

a)  make available to any such other contractor, or to the Employer or any such 
authority,   any  roads  or  ways  for  the  maintenance  of  which  the  Contractor  is 
responsible or 

 
b)  permit the use, by any such, of Temporary works or Contractor's Equipment 
on the Site or 

 
c)  provide any other service of whatsoever nature for any such the Engineer shall 
determine an addition to the contract price in accordance with Clause-12 and shall 
notify the contractor accordingly. 

 
d)  The Contractor's attention is directed to the fact that during the contract 
period, 

 

 
 

pipe 

the 

other contractors and the Employer's departmental staff will be carrying out 
various works and maintenance including diversion of drains, roads, rails, oil 
 
lines, electric cables and other services on and through areas in which the 
Contractor will be working.  The contractor shall maintain close liaison with 
 
Engineer to avoid the possibility of delay or inconvenience as a result of these 
operations and shall be deemed to have allowed for this in his tender. 
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CLAUSE  :  48  DEFAULT OF CONTRACTOR IN COMPLIANCE 

 
In case of default on the part of the contractor in carrying out such instruction 

within the time specified therein or, if none, within a reasonable time, the Engineer 
shall be entitled to employ and pay other persons to carry out the same and all costs 
consequent  thereon  or   incidental  thereto  shall,  after  due  consultation  with  the 
Employer be determined by the Engineer and shall be recoverable from the contractor 
by the Employer/Engineer and may be deducted by the Employer from any moneys 
due or to become due to the contractor and the Engineer shall notify the contractor 
accordingly with a copy of the Employer. 
CLAUSE  :  49  BRIBES/COMMISSION 

 
Any bribe/commission, gift or advantage given promised by or on behalf of 

the contractor or his partner, agent or servant or any one, on his or their behalf to any 
officer, servant, representative or agent of the Engineer or to any person on his behalf in 
relation to the  obtaining or to  the execution of this  or any other contract with  the 
Employer shall in addition to any criminal liability which he may incur, subject to the 
contractor to the cancellation of this and all  other contracts with the Employer and also 
to  the  payment  of  any  loss  or  damage  resulting from  any such cancellation.  The 
Employer shall be entitled to deduct the amounts so payable from any money otherwise 
due to the contractor under this or any other contract Any Question or dispute as to the 
commission of any offense under the present Clause shall be settled in accordance with 
the law for the time being in force and applicable in India. 

 

 
 

CLAUSE :  50  DRAWINGS AND PHOTOGRAPHS OF THE WORKS 
 

The contractor shall not disclose of drawings furnished to him and works on 
which  he  is engaged without  the  prior  approval of  the  Engineer in  writing.  No 
photograph of the works or any part thereof or plant employed thereon shall be taken 
or permitted by the contractor to be taken by any of his employees or any employees 
of his sub  contractors without the prior approval of the Engineer in writing and no 
such photographs shall be published or otherwise circulated without the approval of 
the Engineer in writing. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



�
� �

�
�����
�6� �

 
SAFETY CODE 

 
Suitable scaffolds should be provided for workmen for all works that can not 

safely be done from the ground or from solid construction except such short period 
work as can be done safely from ladders.  When a ladder is used an extra 'Mazdoor' 
shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well suitable footholds  and  handholds shall be provided on the ladder and the 
ladder shall be given an inclination  not steeper than 1/4 to 1 (1/4 horizontal and 1 
vertical) 

 
ii)  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, 
swung or suspended from an overhead support of erected with stationery support shall 
have a guard rail properly attached or bolted, braced and otherwise secured at least 90 
cm  (3 feet)  high  above  the  floor  or  platform  of  such  scaffolding or  staging and 
extending along with entire length  of the outside and ends thereof with only such 
opening as  may be  necessary  for the  delivery  of  materials.  Such  scaffolding or 
staging shall be fastened as to prevent it from swaying from the building or structure. 

 
iii)  Working platform, gangways and stairways should be so constructed that they 
should not sag unduly or unequally and if the height of the platform or the gangway or 
the stairway is  more than 3.6 m (12 feet) above ground level or floor level, they 
should be closely  hoarded and should have adequate width land should be suitably 
fastened as described in (ii)  above. 

 
iv)  Every opening  in  the  floor of  building  or in  a  working  platform  shall be 
provided with suitable means to prevent the fall of persons or materials by providing 
suitably fencing or railing whose minimum height shall be 90 cm (3 feet). 

 
v)  Safe means of access shall be provided to all working platform and other 
working places.  Every ladder shall be securely fixed.  No portable single ladder shall 
be over 9m (30 feet) in length while the width between side rails rung ladder shall in 
no case be less than 29 cam (11-1/2") for ladder up to and including 3m (10 feet) in 
length.  For longer ladders with  width should be increased at least 1/4" for each 
additional 30cm (12") of length uniform step, spacing shall not exceeding 30cm (12"). 
Adequate precaution shall be taken to prevent danger from electrical equipment.  No 
materials on any of the site of work shall be stacked or placed as to cause danger or 
inconvenience to any person or the public.  The contractor shall provide all necessary 
fencing and lights to protect the public from accident, and shall be bound to bear the 
expenses of defence of every suit, action or other proceeding at law that may  be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to  pay any damages and cost which may be awarded in any such suit, action 
proceedings to any such person or which may, with the consent of the contractor, be 
paid to compromise any claim by any such person. 

 
vi)  Excavation & Trenching.  All trenches, 1.2 m (4 feet) or more in depth, shall 
at all times be supplied with at least one ladder for each 30m (100 feet) in length or 
fraction 
thereof ladder shall extend from bottom of the trench to at least 90 cm (3 feet) above 
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the surface of the ground.   The side of the trenches which are 1.5 m (5 feet) or more 
in depth  shall  be stepped back to  give  suitable  slope  or securely held by  timber 
bracing, so as to avoid the danger of sides collapsing.  The excavated materials shall 
not be placed within 1.5 m (5 feet) of the edges of the trench or half of the depth of 
trench whichever is more.    Cutting  shall be done from top to bottom.   Under no 
circumstances undermining or undercutting shall be done. 

 
vii)  Demolition : Before demolition work is commenced and also during the 
process of the work: 
a)  All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

 
b)  No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 

 
c)  All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding.  No floor, roof or other part of the building shall 
be so overloaded with debris or materials as to render it unsafe. 

 
viii)  All necessary personal safety equipment as considered adequate by the 
Engineer should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned:- 

 
a)  Workers employed on mixing asphalt materials, cement and lime mortars shall 
be provided with protective footwear and protective goggles. 

 
b)  Those engaged in white washing and mixing or stacking or cement bags or 
any materials which is injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder's protective eye 
shields. 

 
d)  Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

 
e)  When workers are employed in sewers and manholes, which are in active use, 
the contractor shall ensure that the manhole cover are opened and ventilated at least for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals or 
boards to prevent accident to the public.  In addition, the contractor shall ensure that the 
following safety measures are adhered to :- 
ix (a)   Entry for workers into the line shall not be allowed except under supervision 
of the Engineer or his authorized representative. 
b)  At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the manhole for working 
inside. 
c)  Before entry presence of Toxic gases should be tested by inserting wet lead 
acetate paper which changes colour in the presence of such gases and give indication 
of their presence. 
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d)  Presence of oxygen should be verified by lowering a doctor lamp into the 
manhole  in case, no Oxygen is found inside the sewer line workers should be sent 
only with Oxygen Kit. 

 
e)  Safety belt  with  rope  should be  provided to the  workers.  While  working 
inside the manholes such rope should be handled by two man standing outside to 
enable him to be pulled out during emergency. 

 
f)  The area should be barricaded or cordoned of by suitable means to avoid 
mishaps of any kind, proper warning signs should be displayed for the safety of the 
public whenever cleaning works undertaken during night or day. 

 
g)  No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

 
h)  The malba obtained on account of cleaning of blocked manholes and sewer 
lines should be immediately removed to avoid accidents on account of slippery nature 
of the malba. 

 
i)  Workers should not be allowed to work inside the manhole continuously.  He 
should be given rest intermittently.  The Engineer may decide the time up to which a 
workers may be allowed to work continuously inside the manhole. 

j)  Gas masks with Oxygen Cylinder should be kept at site for use in emergency. k)

 Air   blowers  should  be  used  for  flew  of  fresh  air  through  the  manholes. 
Whenever  called  for.  Portable  air  blowers  are  recommended  for  ventilating  the 
manholes.  The Motors for these shall be vapour proof and of totally enclosed type. 
Non  sparking gas engines also could be used but they should be placed at least 2 
meters away from the opening and on the lowered side protected from wind so that 
they will not be source of friction on any inflammable gas that might by present. 
l)  The workers engaged for cleaning the manholes sewers should be properly 
trained before allowing to work in the manholes. 

 
m)  The workers shall be provided with Gum boots or non sparkling shoes bump 
helmets and gloves non sparkling tools safety lights and gas masks and portable air 
blowers (when necessary).   They must be supplied with barrier cream for anointing 
the lamps before working inside the sewer lines. 

 

 
 

n)  Workmen descending a manhole shall try each ladder stop or rung carefully 
before putting his full weight on it to guard against insecure fastening due to corrosion 
of the rung fixed to manhole well. 

 
 

o)  If a man has received a physical injury he should be brought out by the sewer 
immediately and adequate medical aid should be provided to him. 
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p)  The extent to which these precautions are to be taken  depend on individual 
situation but the decision of the Engineer regarding the steps in this regard to be taken 
in an individual case will be final. 
x)  The contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form.  Wherever ,an above 
the  age  of  18  years  are  employed  on  the  work  of  lead  painting,  the  following 
precautions should be taken: 

 
a)  No paint containing lead or lead products shall be used except in the form of 
paste or ready made paint. 

 
b)  Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scraped. 

 
c)  Overalls shall be supplied by the contractor to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the cessation 
of work. 

 
xi)  An Additional clause (viii) (i) of NSC safety code in the contract shall not 
employ women and men below the age of 18 on the work of painting with product 
containing lead, in any form wherever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use: 

 
(a)  White lead, sulphate of lead or product containing there pigment shall not be 
used in painting operation except in the form of pastes or paint ready for use. 
(b)  Measures shall be taken, wherever required in order to prevent danger arising 
from the application of paint in the form of spray. 
(c)  Measures shall be taken wherever required, to prevent danger arising out of 
from the application of a  paint in the form of spray. 
(d)  Adequate  facilities  shall  be  provided  to  enable  working  painters  to  wash 
during and on cessation of work. 
(e)  Over  all  shall  be  worn  by  working  painters  during  the  whole  of  working 
period. 

 
(f))  Suitable arrangement shall be made to prevent clothing put off during working 
hours being soiled by painting materials. 
(g)  Cases of lead poisoning and suspected lead poisoning shall be notified and 
shall be subsequently verified by medical man appointed by Competent Authority. 

 
(h)  Engineer may require when necessary medical examination of workers. 
(i)  Instructions with  regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 

 
 

xii)  When the work is done near any place where there is risk of drowning, all 
necessary  equipment should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 
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xiii)  Use of hoisting machines and tackle including their attachments, anchorage 
and supports shall conform to the following standards or conditions: 

 
a.  (i)  These shall be of a good mechanical construction, sound materials and 
adequate  strength and free from patent defects and shall be kept in good working 
order. 

 
(ii)  Every rope used in hoisting or lowering materials or as a means of 

suspension  shall  be  durable  quality  and  adequate  strength,  and  free  from  patent 
defects. 

 
b.  Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signal to operator. 

 
c.  In case of every hoisting machine and of every chain ring hook, shackle swivel 
and  pulley block used in hoisting or as means of suspension the safe working load 
shall be ascertained by adequate means.  Every hoisting machine and all gear referred 
to above shall be plainly marked with the safe working load each safe working load 
and the conditions under which it is applicable shall be clearly indicated.  No part of 
any machine or any gear referred to above in this paragraph shall be loaded beyond 
the safe working load except, for the purpose of testing. 

 
d.  In case of departmental machines, the safe working load shall be notified by 
the Elect/. Engineer.  As regards contractor's machine the contractor shall notify the 
safe working load of the machine to the Engineer whenever he brings any machinery 
to site of work and get it verified by the Electrical Engineer concerned. 

 
xiv)  Motors,  gearing transmission, electric  wiring and other  dangerous parts of 
hoisting appliances should be provided with efficient safe guard.  Hoisting appliances 
should be  provided  with such means as shall reduce to the  minimum the  risk of 
accidental descent of the load.  Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displayed. 
When  workers  employed  on  electrical  installations  which  are  already  energized 
insulating  mats,  wearing  apparel,  such  as  gloves,  sleeves  and  boots  as  may  be 
necessary should be provided.  The workers should not wear any rings, watches and 
carry keys or other materials which are the good conductors of electricity. 

 
xv)  All scaffolds, ladders and other safety devices mentioned or described herein 
shall be  maintained in safe condition and no scaffold ladder or equipment shall be 
altered or removed while it is in use.  Adequate washing facilities should be provided 
at near places of work. 

 
xvi)  These safety provision should be brought to the notice of all concerned by 
display on a notice board at a prominent place at work spot.  The person responsible 
for compliance of the safety code shall be named therein by the contractor. 

 
xvii)  To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
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the Labour Officer, Engineer of the department or their representatives. 
 

xviii)   Notwithstanding the above clauses from (10 to xiv) there is nothing in these to 
exempt  the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 

 
 

 
MODEL RULES FOR THE   PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY NATIONAL SEED 

CORPORATION OR ITS CONTRACTOR. 
 

 
 

1.  APPLICATION 
 

These rules shall apply to all building and construction works in charge of 
National Seeds Corporation in which twenty or more workers are ordinarily employed 
or are proposed to be employed in any day during the period during which the 
contract work is in progress. 

 
2.  DEFINITION 

 
Work place means a place where twenty or more workers are ordinarily 

employed or are proposed to be employed in connection with construction work on 
any day during the period during which the contract work is in progress. 

 
3.  FIRST AID FACILITIES 

 
(A)  At every work place there shall be provided and maintained so as to be easily 
accessible during working hours first aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 

 
(B)  The first aid box shall be distinctly marked with a red cross on white good and 
shall contain the following equipment namely" 

 
a)  For work places in which the number of contract labour employed does not exceed 50 
- 

 
i)  6 small sterilized dressings. 

 
ii)  3 medium size sterilized dressings. 

iii)  3 large size sterilized dressing. 

iv)  3 large size sterilized burn dressings. 
 

v)  1 (30 ml) bottle containing salvolatile having the dose and mode of administration 
indicated on the label. 

 
vi)  1 (3o gms.) bottle of potassium permanganates crystals. 
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vii)  1 pair scissors. 

viii)  1 copy of the first aid leaf let issued by the Director General, Factory Advice Service 
and Labour Institutes Government of India. 

 
ix)  1 (30 ml) bottle containing a 2% alcoholic solution of Iodine. 

 
 

x)  1 snake bite lancet. 
 

xi)  1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

xii) Ointment for burns. 

xiii)  A bottle of suitable surgical antiseptic solution. 
 

b)  For work places in which the number of contract is labour exceed 50 - 

Each first aid box shall contain the following equipment :- 

i)  12 small sterilised dressings. 
ii)  6 medium size sterilised dressings. 
iii) 6 large size sterilised dressings. 
iv)  6 large size sterilised burn dressings. 
v)  6 (15 gms.) packets sterilised cotton wool. 
vi)  1 (60 ml) bottle containing a  two percent alcoholic solution iodine. 
vii)  1 (60 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
viii)  1 roll of adhesive plaster. 
ix) 1 snake bite lancet. 
x)  1 (3o gms.) bottle of potassium permanganate crystals. 
xi)  1 pair scissors. 
xii)  1 copy of the first air leaf let issued by the Director General, Factory 

Advice  Service  and Labour Institutes,  Government  of  India. 
 

xiii)  A bottle containing 100 tables (each of 5 gms.) of aspirin. 
xiv) Ointment for burns. 
xv)  Aottle of suitable surgical antiseptic solution. 

 
C)  Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the 

equipment when necessary. 
D)  Nothing except the prescribed contents shall be kept in the First Aid Box. 

 
E)  The first aid box  shall be  kept  in charge  of  responsible  person who  shall 
always  be readily available during the working hours of the work place. 

 
F)  A person-in-charge of the First Aid Box shall be a person trained in First Aid 

treatment, in work place where the number of contract labour employed is 150 
or  more. 
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G)  In work places where the No. of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance of the works, First Aid posts 
shall be established and run by a trained compounder.  The compounder shall be on 
duty and shall be available at all hours when the workers are at work. 

 
H)  Where work places are situated in places which are not towns  or cities, a 
suitable  motor transport shall be kept readily available to carry injured person or 
persons suddenly taken ill to the nearest hospital. 

 
4.  DRINKING WATER 

 
a)  In every work place, there shall be provided and maintained at suitable 

places, easily accessible to labour a sufficient supply of cold water fit for drinking. 
 

b)  Where drinking water is obtained from an intermittent public water 
supply,  each work place shall be provided with storage where such drinking water 
shall be stored. 

 
c)  Every water supply of storage shall be at a distance of not less than 50 

feet from any latrine drain or other source of pollution.  Where water has to be drawn 
from the existing well which is within such proximity of latrine, drain or any other 
source of pollution, the well shall be properly chlorinated before water is drawn from 
it for drinking.  All  such wells shall be entirely closed in and be provided with a trap 
door which shall be dust and water proof. 

 
d)  A reliable pump shall be fitted to each covered well, the top door shall 

be kept locked and opened only for cleaning or inspection which shall be done at least 
once a month. 

 

 
 

5.  WASHING FACILITIES 
 

i)  In every work place adequate and suitable facilities for washing shall 
be provided and maintained for the use of contract labour employed therein. 

 
ii)  Separate and adequate cleaning facilities shall be provided for the use 

of male and female workers. 
 

iii)  Such facilities shall be conveniently accessible and shall be kept in 
clean and hygienic condition. 

 
6.  LATRINES AND URINALS 

 
A  (i)  Latrines shall be provided in every work place on the following scale 

namely:- 
(ii)  Where female are employed there shall be at least one latrine, for every 

25  females. 
B  (i)  Where males are employed, there shall be at least one latrine, for every 
25  males  provided  that  where  the  number  of  males  or  females 
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exceeds 100, it 
shall be sufficient if there is one latrine for 25 males or females as the 

case may be, upto the first 100, and one for every 50 thereafter. 
ii)  Every latrine shall be under cover & so partitioned off  fastening as to 
secure privacy, and shall have a proper door and fastenings. 

 
 
 
 
 

iii)  Construction of latrines:  The inside walls shall be constructed of masonry or 
some  suitable heat  resisting non  absorbent materials and shall be cement washed 
inside and outside at least once a year.  Latrines shall not be of a standard lower than 
bore hole system. 

 
iv)  (1)  Where  workers  of  both  sexes  are  employed,  there  shall  be  displayed 
outside  each block of latrine and urinal, a notice in the language understood by the 
majority of the workers 'FOR MEN ONLY' or  'FOR WOMEN ONLY' as the case 
may be. 

 
(2) The notice shall bear the figure of a man or of a woman as the case may be. 

 
v)  There shall be at least one urinal for male workers up to 50 and one for female 
workers  up to fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females up to the first 500 and one for every 100 of per 
thereafter. 

 
vi)  a) The latrines and urinals shall be adequately lighted and shall be maintained 
in a clean land sanitary condition at all times. 

 
b) Latrines  and  urinals  other  than  those  connected  with  a  flush  sewerage 

system   shall  comply  with  the  requirements  and  urinals  of  the  Public  Health 
Authorities. 

 
vii)  Water  shall  be  provided  by  means  of  a  tap  or  otherwise  so  as  to  be 
conveniently accessible in or near the latrines and urinals. 

 
viii)  Disposal  of  excreta:  Unless  otherwise  arranged  for  by  the  local  sanitary 
authority,  arrangements for proper disposal of excreta by incineration at the work 
place shall be made by means of a suitable incinerator.  Alternately excreta may be 
disposed of by putting a layer of night soil at the bottom of a pucca tank prepared for 
the purpose and covering it with a 15 cm layer of waste or refuse and then covering it 
with a layer of earth for a fortnight (when it will turn to manure). 

 
ix)  The contractor shall at his own expense, carry out all instructions issued to 
him by the Engineer to effect proper disposal of soil and other conservancy work in 
respect of the contractor's workmen or employees on the site.  The contractor shall be 
responsible  for  payment  of  any  charges  which  may  be  levied  by  Municipal  or 
Cantonment Authority for execution of such work on his behalf 
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7.  PROVISION OF SHELTER DURING REST 
 

At every place shall be provided, free of cost, four suitable sheds, two for 
meals and the other two for rest separately for the use of men and women labour.  The 
height of each shelter shall not be less than 3 metres from the floor level to the lowest 
part of the roof.  These shall be kept clean and the space provided shall be on the basis 
of 0.6 sqm. per head. 

 
Provided   that the Engineer may permit subject to his satisfaction, a portion of the 
building  under construction of other alternative accommodation to be used for the 
purpose. 

 
8.  CRECHES 

a)  At  every  work  place,  at  which  20  or  more  women  are  ordinarily 
employed, there shall be provided two room of reasonable dimensions for the use of 
their children under the age of six years.  One room shall be used as a play rooms for 
the children and the other as their bed room.  The rooms shall be constructed, with 
specifications similar to those given in Clause 19-H. 

 
b)  The rooms shall be provided with suitable and sufficient openings for 

light and ventilation.  There shall be adequate provision of sweepers to keep the place 
clean. 

 
c)  The contractor shall supply adequate number of toys and games in the 

play room and sufficient number of cots ad bedding in the bed room. 
 

d)  The contractor shall provide one ayaa to look after the children in the 
crech when the number of women workers does not exceed 50 and two ayaa when the 
number of women workers exceed fifty.  

 
9.  CANTEEN 

 
a.  In every work place where the work regarding the employment of contract 
labour is likely to continue for six months and wherein contract labour numbering one 
hundred or more are ordinarily employed on adequate canteen shall be provided by 
the contractor for the use of such contract labour. 
b.  The canteen shall be maintained by the contractor in an efficient manner. 

 
c.  The canteen shall consist of at least dining hall, kitchen store room, pantry and 
washing places separately for workers and utensils. 

 
d.  The canteen shall be sufficiently lighted at all times when any person has 
access to it. 

 
e.  The floor shall be made of smooth and impervious material and inside walls 
shall be lime washed or colour washed at least once in each year.  Provided that the 

 
inside walls of the kitchen shall be lime washed every four months. 



�
� �

�
�����
�6� �

f.  The  premises  of  the  canteen  shall  be  maintained  in  a  clean  and  sanitary 
condition. 
g.  Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

 
h.  Suitable  arrangements  shall  be  made  for  the  collection  and  disposal  of 
garbage. 

 
i.  The dining hall shall accommodate at a time 30 percent of contract labour 
working at a time. 
j.  The floor area of the dinning hall, excluding the area occupied by the service 
counter and any furniture except tables and chairs shall not be less than one square 
meter (10 sqft.) per diner to be accommodated as prescribed in sub Rule 9. 

 
k.  (i)  A portion of the dining hall and service counter shall be partitioned off 
and reserved for women workers in proportion to their number. 

 
(ii)  Washing places for woman shall be separate and screened to secure 

privacy. 
 

l.  Sufficient table stools, chair or benches shall be available for the number of 
diners to be accomodate as prescribed in sub Rule 9. 

 
m.  (i)  There shall be provided and maintained sufficient utensils, crockery, 
furniture and any other equipments necessary for the efficient running of the canteen. 

 
(ii)  The furniture utensils and other equipments shall be maintained in a clean and 
hygienic condition. 

 
(iii)  Suitable  clean  clothes  for  the  employees  serving  in  the  canteen  shall  be 
provided and maintained. 

 
(iv)  A  service  counter,  if  provided,  shall  have  top   or  smooth  and 

imprevious material. 
(v)  Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipments. 

 
n.  The  food  stuffs  and  other  items  to  be  served  in  the  canteen  shall  be  in 
conformity with the normal habits of the contract labour. 

 
o.  The  charges for food  stuffs,  beverages  and  any other  items  served  in  the 
canteen shall be based on 'No profit No loss' and shall be conspicuously display in the 
canteen. 

 
p.  In arriving at the price of the food stuffs, and other articles served in the 
canteen,  the  following items  shall  not  be taken into  consideration as  expenditure 
namely :- 

 
i)  The rent of land and building. 
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ii)  The depreciation and maintenance charges for the  building and equipment 
provided for the canteen. 

 
iii)  The  cost  of  purchase,  repairs  and  replacement  of  equipment  including 
furniture, crockery, cutlery and utensils. 

 
iv)  The water charges and other charges incurred for lighting and ventilation. 

 
v)  The  interst  and  amount  spent  on  the  provision  land  maintenance  and 
equipment provided for in the canteen. 

 
q.  The accounts pertaining to the canteen shall be audited once every 12 months 
by registered accountants and auditors. 

 
10.  ANTI MALARIAL PRECAUTIONS 

 
The contractor shall at his own  expense, conform to all anti-malarial instructions 
given to him by the Engineer including the filing up of any borrow pits which may 
have been dug by him. 

 
11.  The above rules shall be incorporated in the contract and in notices inviting 
tenders and shall from an integral part of the contracts. 

 
12.  AMENDMENTS 

 
Employer  may  from  time  to  time,  add  to  or  amend  these  rules  and  issue  such 
directions  as it may consider necessary for the purpose of removing any difficulty 
which may arise in the administration thereof. 
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NATIONAL SEEDS CORPORATION LIMITED 

CONTRACTOR LABOUR REGULATION 
 
 

SHORT TITLE 
 

1.  These  regulations  may  be  called  the  National  Seeds  Corporation  Limited, 
Contractor Labour Regulations. 

 
2.  DEFINITIONS:- 

i) 'Workman' means any person employed by NSC or its contractor directly or 
indirectly through a sub-contractor with or without the knowledge of the National 
Seeds  Corporation to do any skilled, semi-skilled or unskilled manual supervisory, 
technical or electrical work for hire or reward whether the terms of employment are 
expressed or implied but does not include any person: 

 
a)  Who is employed mainly in a managerial or administrative capacity : 

or 
 

b)  Who,   being   employed   in   a   supervisory   capacity   drawn   wages 
exceeding five hundred rupees per mensem for exercised either by the nature of the 
duties attached to the office or by reason of powers vested in him, functions mainly of 
managerial nature. 

 
c)  Who is an out worker, that is to say a person to whom, any articles or 

materials are given out by or on behalf of the principal employer to be made up, 
cleaned,   washed,  altered,  ornamental  finished,  repaired,  adopted  or  otherwise 
processed for sale for the purpose of the trade or business of the principal employer 
and the process is to be carried out either in the home of the out worker or in some 
other premises, not principal employer. 

 
ii)  Fair Wages shall include every person who undertake whether for time 

or piece work fixed  & notified under the provisions of the Minimum Wages Act from 
time to time. 
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iii)  'Contractors' shall include every person who undertake to produce a 
given  result other than a more supply of goods or articles of manufacture through 
contract labour  or who supplied contract labour for any work and includes a sub- 
contractor. 

 
 

Act. 
iv)  'Wages' shall have the same meaning as defined in the payment of Wages 
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3.  a)  Normally working hours of an adult employee should not exceed 9 
hours a  day & in case of child 4-1/2 hours a day.   The working day shall be so 
arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 
hours on one day. 

b)  When an adult worker is made to work for more than 9 hours on any 
day or  for more than 48 hours in any week he shall be paid overtime for the extra 
hours put in by him at double the ordinary rate of wages.  Children shall not be made 
to work extra hours. 

 
c) i)  Every worker shall be given a weekly holiday normally on a Sunday in 

accordance  with  the  provisions  of  the  minimum  wages  (Central)  Rules  1960  as 
amended from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 

ii)  Where   the   Minimum   wages   prescribed   by   the   National   Seeds 
Corporation under the Minimum Wages Act are not inclusive of the Wages for the 
weekly day of rest, the worker shall be entitled to rest day wages at the rate applicable 
to the next proceeding day, provided he had worked under the same contractor for a 
continuous period of not less than 6 days. 

 
iii)  Where a contractor is permitted by the Engineer to allow a worker to 

work on a normal weekly holiday, he shall grant a substituted holiday to him for the 
whole day on  one of the five days immediately before or after the normal weekly 
holiday and pay wages to such worker for the work performed on the normal weekly 
holiday at overtime rate. 
4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

 
The contractor shall before be commences his work on contract, display and 

correctly  maintain  and continue  to  display  and correctly maintain  in a  clean and 
legible condition  in  conspicuous places on the work, notices in English and in the 
local Indian Languages spoken by the majority of the workers, giving the minimum 
rates of wages fixed under the Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wages are earned, wage periods, date of payments of 
wages and other relevant informations as per Appendix 'A'. 

 
5.  PAYMENT OF WAGES 

 
i)  The contractor shall fix wage period in respect of which wages shall be 

payable. 
ii)  No wage period shall exceed one month. 

 
iii)  The  wages  of  every  person  employed  as  contract  labour  in  an 

establishment  or by  a  contractor  where  less than  one  thousand,  such persons  are 
employed shall be paid before the expiry of seventh day and in other cases before the 
expiry of tenth day after the last day of the wage period in respect of which the wages 
are payable. 

iv)  Where the employment of any worker is terminated by or on behalf of 
the contractor the wages earned by him shall be paid before the expiry of the second 
working day from the date on which his employment is terminated. 
v)  All payments of wages shall be made on a working day at the work premises 
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and during the working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 

 
vi)  Wages due to every worker shall be paid to him direct or to other 

person authorized by him in this behalf. 
 

vii)  All wages shall be paid in current coin or currency or in both. 
 

viii)  Wages shall be paid without any deductions of any kind except those 
specified by the National Seeds Corporation by general or special order in this behalf 
of permissible under the payment of wages Act, 1956. 

 
ix)  A  notice  showing  the  wages  period  and  the  place  and  time  of 

disbursement of wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer under acknowledgment. 

 
x)  It shall be the duty of the contractor to ensure the disburse of wages in 

the  presence of the Engineer or any other authorized representative of the Engineer 
who will be required to be present at place and time of disbursement of wages by the 
contractor to workman. 

 
xi)  The contractor shall obtain from the Engineer or any other authorized 

representative of the Engineer as the case may be, a certificate, under his signature at 
end of the entries in the "Register of Wages" or the "Wages-cum-Muster Roll" as the 
case may be in the following form:- 

 
"Certified that the amount shown in Column No. 
  has been paid 
to the workman concerned in my presence on 

 
 

6.  FINES & DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

i)  The wages of a worker shall be paid to him without any deductions of 
any kind except the following" 

a.  Fines 
 

b.  Deductions for absence from duty i.e. from the place or the places 
where by the terms of his employment he is required work.  The amount of deduction 
shall be in proportion to the period for which he was absent. 

 
c.  Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other deduction which he is 
required to account, where such damage or loss is directly attributable to his neglect 
or default. 

d.  Deduction for recovery of advances or for adjustment of over-payment 
of wages,advances granted shall be entered in a register. 
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e. i)  Any other deduction which the National Seeds Corporation may from 
time to time allow. 

 
ii)  No fines should be imposed on any worker save in respect of such acts 

and   omissions  on  his  part  as  have  been  approved  of  any  the  Chief  Labour 
Commissioner. 

 
NOTE : 

An approved list of Acts and Omissions for which fines can be imposed is 
enclosed as Appendix - 1. 

 
iii)  No fine shall be imposed on any worker and no deduction for damage 

or loss shall be made from his wage until the worker has been given an opportunity of 
showing cause against such fines or deductions. 

 
iv)  The total amount of fine which may be imposed in any wage period on 

a worker shall not exceed an amount equal to three paise in a rupee of the total wages, 
payable to him in respect of that wage period. 

 
v)  No  fine  imposed  on  any  worker  shall  be  recovered  from  him  by 

installment, or after the expiry of sixty days from the date on which it was imposed. 
 

vi)  Every fine shall be deemed to have been imposed on the day of the act 
of omission in respect of which it was imposed. 

 
7.  LABOUR RECORDS 

 
i)  The contractor shall maintain a "Register of persons Employed" on 

work on contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix - IV)  
 

ii)  The contractor shall maintain a 'Muster Roll' Register in respect of all 
workmen employed by him on the work under contractor in Form XVI of the CL 
(R&A) Rules 1971 (Appendix - V). 

 
iii)  The  Contractor  shall  maintain  a  wage  register  in  respect  of  all 

workmen employed by him on the work under Contract in Form XVII of the CL 
(R&A) Rules 1971 (Appendix V). 

iv)  Register  of  Accidents:  "The  contractor  shall  maintain  a  register  of 
accidents in such form as may be convenient at the work placed but the same shall 
include the following particulars". 
a)  Full particulars of the labourers who met with accident. 
b) Rate of wages. 

 
c)  Sex. 
d) Age. 
e)  Nature of accident and cause of accident. 
f) Time and date of accident. 
g)  Date & time when admitted in Hospital. 
h)  Date of discharge from the Hospital. 
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i)  Period of treatment and result of treatment. 
j)  Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
k)  Claim required to be paid under Workmen's Compensation Act. 
l) Date of payment of compensation. 
m)  Amount paid with details of the person to whom the same was paid. 
n)  Authority by whom the compensation was assessed. 
o) Remarks. 
v)  Register of Fines Contractor shall maintain a "Register of Fines" in the form 
XXII  of C1 (R&A) Rules 1971 (Appendix - XII).  

 
The contractor shall display in a good condition and in a conspicuous place of 

work  the  approved  list  of  Acts  and  Omissions  for  which  fines  can  be  imposed 
(Appendix - X). 

 
vi)  Register  of  Deductions  :  The  contractor  shall  maintain  a  Register  of 
deductions for damage or loss in form XX of the CL (R&A) Rules 1971 (Appendix - 
XII) 

 
vii)  Register of Advance :  The contractor shall maintain a 'Register of Advances' 
in form XXII of the CL (R&A) Rules 1971 (Appendix XIII).  

 
viii)  Register of overtime : The contractor shall maintain a Register of Overtime in 
Form XXXIII of the CL (R&A) Rules 1971 (Appendix XIV) . 

 
8.  ATTENDANCE CARD-CUM-WAGE SLIP 

 
i)  The  contractor  shall  issue  an  attendance  Card-cum-Wage  slip  to  each 
workmen employed by him in the specimen form at (Appendix VII).  

 
ii)  The card shall be valid for each wage period. 

 
iii)  The contractor shall mark the attendance of each workmen on the card twice 
eacgh  day, once at the commencement of the day and again after the rest interval, 
before the actually starts work. 
The card shall remain in possession  of the worker during the wage period under 
reference. 
v)  The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period under 
reference. 
vi)  The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with himself. 
9.  EMPLOYMENT CARD  ; 

 
The contractor shall issue an Employment Card in Form XIV of the CL(R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 
10.  SERVICE CERTIFICATE: 

On termination of employment for any reason whatsoever, the contractor shall 
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issue to  the workman whose services have been terminated, a service certificate in 
Form XV of the CL(R&A) Central Rules, 1971 (Appendix-IX). 

 
 
 
 
 

11.  PRESERVATION OF LABOUR RECORDS 
All records required to be maintained under regulations Nos. 6 & 7 shall be 

preserved in original for a period of three years from the date of last entries made 
available  for  inspection  by  the  Engineer  or  Labour  Officer  or  any other  officers 
authorized by the Department of works and Housing in this behalf. 

 
12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The  Labour  Officer  or  any  other  person  authorized  by  National  Seeds 
Corporation  on  their  behalf  shall  have  power  to  make  inquiries  with  a  view  to 
ascertaining and enforcing due and proper observance of the Fair Wage Clauses and 
the Provision of Regulations.  He shall investigate into any complaint regarding the 
default made by the Contractor or sub-contractor in regard to such provisions. 

The labour officer or other person authorized as fore said shall submit a report 
of result of his investigations or inquiry to the Engineer concerned indicating the 
extent, if   any, to which the default has been committed with a note that necessary 
deductions from the contractor's bill be made and the wages and other dues be paid to 
the labourers concerned.  In case an appeal is made by the contractor under Clause of 
these regulations, actual payment to labourers will be made by the Engineer after the 
Superintending Engineer has given his decision on such appeal. 

The Engineer shall arrange payments to the Labour concerned within 45 days 
from the receipt of the report from the Labour Officer or the Superintending Engineer 
as the case may be. 
13.  REPORT OF LABOUR OFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the Engineer concerned indicating the extent, 
if any, to which the default has been committed with a note that necessary deductions 
from the  contractor"s  bill  be  made  and the  wages  and other  dues  to  paid  to  the 
labourers concerned.  In case any appeal is  made by the contractor under clause 13 of 
these regulations, actual payment to labourers will be made by the Engineer after the 
Superinteding Engineer has given his decision on such appeal. 
The Engineer shall arrange payments to the labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the Superintending Engineer as the 
case may be. 

 
14.  APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person agreed by the decision and recommendation of the Labour Officer 
or other person so authorized may appeal such decision to the Engineer concerned 
within 30 days from the date of decision, forwarding simultaneously a copy of his 
appeal to the Superintending Engineer concerned but subject to such appeal, the 
decision of the Officer shall be final and binding upon the contractor. 

 
15.  PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
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i)  A workman shall be entitled to be represented in any investigation or 
an  enquiry under these regulations by :- 

a)  An Officer of a registered trade union or which he is a member. 
b)  An Officer or a federation of trade unions referred to in clause (a) is 

affiliated. 
c)  Where the employer is not a member of any registered trade union, by 

an  officer of a registered trade union, connected with, the industry 
in which   the worker is employed. 

ii)  An employer shall be entitled to be represented in any investigation or 
enquiry under these regulations by :- 

a)  An Officer of an association of employers of which he is a member. 
b) An Officer of  federation of associations of employers to which 

association referred to in clause (A) is affiliated. 
c)  Where the employer is not a member of any association of employers 

by  an officer of association of employer, connected with industry 
or by any   other employer, engaged in the industry in which the 
employer is engaged. 

 
iii)  No party shall be entitled to be represented by a legal partitioner in any 

investigation or enquiry under these regulations. 
 

16.  INSPECTIONS OF BOOKS AND SLIPS 
 

The contractor shall allow inspection of all the prescribed labour recorded to 
any of his workers to his agent at a convenient time and place after due notice is 
received or to the Labour Officer or any other person, authorized by the National 
Seeds Corporation on his behalf. 

 
17.  SUBMISSION OF RETURNS 

 
The contractor shall submit periodical returns as may be specified from time to 
time. 

18.  AMENDMENTS 
 

The National Seeds Corporation may from time to time and to or amend the 
regulations and on any question as to the application, interpretation or effect of those 
regulations the decision of the Engineer concerned in this behalf shall be final. 
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LIST OF PROFORMA FOR REGISTERS ( Appendix- I to XIII) 

 
 

1 Appendix-I Register of maternity benefits. 
 

2 
 

Appendix-ii 
 

Maternity benefit admissible to the Contractor’s in 

   

National  Seeds Corporation Limited. 
 

3 
 

Appendix-iii 
 

Labour Board 
 

4 
 

Appendix-iv 
 

Register of workman employed by Contractor 
 

5 
 

Appendix-v 
 

Muster Roll 
 

6 
 

Appendix-vi 
 

Register of wage 
 

7 
 

Appendix-vii 
 

Wage Card & Wages slip 
 

8 
 

Appendix-viii 
 

Employment Card 
 

9 
 

Appendix-ix 
 

Service certificate 
 

10 
 

Appendix--x 
 

Register of fines 
 

11 
 

Appendix-xi 
 

Register of deduction for damage or loss 
 

12 
 

Appendix-xii 
 

Register of advance. 
 

13 
 

Appendix-xiii 
 

Register of over time. 
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LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 

 
 

In accordance with rule 7(v) of the NSC Contractor’s Labour Regulations to 
be displayed prominently at the site of work both in English &  local language. 

 
1  Willful insubordination or disobedience, whether alone or in combination with other. 
2  Theft fraud or dishonesty in connection with the contractors beside a business 
or property of NSC. 
3  Taking or giving bribes or any illegal gratification’s. 
4  Habitual late attendance. 
5  Drunkenness, fighting, riotous or disorderly or indifferent behavior. 
6  Habitual negligence. 
7  Smoking near or around the area where combustible or other materials are 
locked 
8  Habitual  in-discipline. 
9  Causing damage to work in the progress or to property of the NSC or of the 

contractor 
10  Sleeping on duty 
11  Malingering or slowing down work. 
12  Giving of false information regarding name, age, father’s name etc. 
13  Habitual loss of wage cards supplied by the employers. 
14  Unauthorized use of employer’s property of manufacturing or making of 

unauthorized particle at the work place. 
15  Bad workmanship in construction and maintenance by skilled workers which 
is  not approved by the department and for which the contractors are compelled to 

undertake rectifications. 
16  Making false complaints and /or misleading statements. 
17  Engaging on trade within the premises of the establishments. 
18  Any unauthorized divulgence of business affairs of the employees 
19  Collection or canvassing for the collection of any money within the premises 
of an establishment unless authorized by the employer. 
20  Holding meeting inside the premises without prior sanction of the employer. 
21  Threatening or intimidating any workman or employer during the working 
hours   within the premises. 
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PROFORMA OF SCHEDULE 

 
SCHEDULE ‘A’:-  Schedule of quantities (as per Annex-3) 

 
SCHEDULE ‘B’ :-  Schedule of materials to be issued to the Contractor cement. 

 
SN Description of item Qty. Rate in figures and works 

at which the material will 
be charged to the 
contractor 

Place of issue 

1 OPC-43 Grade Cement full   
------------------------------- 

FOR 
Destination ( at 
work site) 

 
SCHEDULE ‘ C’ :- Tools and plants to be hired to the Contractor. 

 
SN Description Hire charges/day Place of issue 
1 2 3 4 

    
    
    

 
SCHEDULE ‘D’ :-Extra schedule for specific requirement/documents for the work, 
if any 

 
SCHEDULE ‘ E’:-  Reference to general conditions of contract:- 

Name of work  :-   --------------------------------
- Estimated cost of work:-  Rs.--------- 
Earnest  money :-   Rs. ------------- 
Performance Guarantee: -   5 % of accepted value 
Security Deposit:-  5 %  value of work 
done. 

CLAUSE 10.5 :- Schedule of basic rate of Materials, Labour  and POL etc. at FOR . 
Components of materials - Expressed as per cent of total value of  work:-  55 % . 

Component of Labour :-   Expressed as per cent of total value of work:-  25 % 

Component of  P.O.L.-  Expressed as per cent of total value of work:-   5 % . 
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CLAUSE-1 Furnishing   Performance Guarantee :-  5 % of accepted 

value 

CLAUSE-1-A   Recovery of  security deposit :-  5 % value of work done subject 
to  a maximum of Rs. 5.00 
lakhs 
CLAUSE-2 Authority of fixing compensation under clause-2:-  _ 

 
CLAUSE-5  Time allowed for execution of work.    

Authority  to  give fair and reasonable       
extension of time for completion 

 
CLAUSE-7  Gross work to be done together with net    

Payment/adjustment of advances 
for materials collected, if any, since the      
last such payment for being eligible to     
interim payment. 

CLAUSE-11   Specifications to be followed for    _ 
execution of work    _ 

 
CLAUSE-12   Deviations/variations extent & pricing 
12,1(ii)  Schedule of rates for determining rates for    _ 

additional, altered or substituted items that    
can not be determined under 12.1 

12.1(iii)  Plus/minus the % over the rate 
entered in the schedule of rates 

 
12.1(iv)  A  Deviation limit beyond which 

sub clauses (i) to (iii)  shall not apply and    
clauses 12.2 & 12.3 shall apply. 

12.1 (iv) B  (a)  Limit for value of any item 
of any individual trade 
beyond which sub-clauses (i) to (v) 
shall not apply and clauses 12.2 & 12.3 shall apply 

CLAUSE-16 
 

 
 

CLAUSE-35 

 
Competent authority for 
deciding reduced rates .   
 
Minimum qualifications and 
experienced required for Principal 
Technical Representative. 
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a)  For works with estimated cost put to 
tender more than. 

i)  Rs 10 lakhs for civil work  Graduate or retired 
Engineer 

ii)  Rs 5 lakhs for Elect./Mech. Works  possessing at least recognized 
diploma. 
b)  For works with estimated cost  put to tender 

 
More than 5 lakhs but less  Recognized diploma holder than Rs 10 
lakhs for civil work. 
More than Rs 1 lakhs but less than 
Rs 5 lakhs for Elect./Mech. works 

c)  Discipline to which Principal Technical  Civil/Elect./Mech. 
Representative should belong 

d)  Minimum experience of works --------------years. 
 

e) Recovery to be effected from Rs. 4,000/-p.m.for  Graduate 
 for the contractor in the event of not fulfilling  

Provision of clause 36 (i) 
Rs 2000/- for diploma holder. 

 

CLAUSE-42 
i)  Schedule/ statement for determining  theoretical of 

cement & bitumen on the basis of Delhi- Schedule of 
Rates 

ii)  Variations permissible on theoretical quantity. 
a)  (i)  Cement for works with estimated cost put to  5 % plus/minus 

Tender not more than Rs, 5 lakhs 
(ii)  Works with estimated cost put to tender 

more than Rs. 5 lakhs   3 % plus/minus b)
 Bitumen all works  2.5% plus only & nil 

-  on minus side. 
c) Steel reinforcement and structural steel  
 Sections for each diameter, section and category 3% plus/minus 
d) All other materials Nil  

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION  
 

SN 
1 

Description of item Rate in figures and words at which recovery shall be 
made form the contractor. 

 
Excess beyond  Less use beyond the 
Permissible variation  permissible variation 

1 Cement Double the rate quoted in schedule ‘ E ‘. 
2 Steel reinforcement -----do------ 
3 Structural Sections -----do------ 
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SCHEDULE ‘F’  

Reference to general rules & guidance for inviting of tender:- Name of 

work: 
 

Estimated cost of work : Rs.    
 

Earnest money :   Rs.   
Performance Guarantee  5 % of accepted value. 
Security deposit:  5 %  value of work done subject to a maximum 

of Rs. 5 lakhs . 
Clause 1:- 

i) Time allowed for submission of performance guarantee.  
 from the date of issue of letter of acceptance. :- 15 days 
ii)  Maximum allowable extension beyond the period provided 

in (i) above:- 
 

10 days. 
 
 

Clause:- 5 
 

Number of days from  the date   of issue of letter of acceptance for 
reckoning date of start  15  days mile stone as per table given below:- 

 
Table of Mile stone 

 
SN Description of milestone 

(physical) 
Time allowed in days 
(from date of start) 

Amount to be with-held in case 
of non achievement of milestone 

1 2 3 4 
    

 
Time allowed for execution of work:-    

 
Authority to decide: 

 
i) Extension of time    
ii) Rescheduling of milestone ----------------------------- 

 

 
 

GENERAL RULES:  Officer inviting tender  Maximum 
percentage 
& DIRECTIONS :  for quantity  of items of work to be executed beyond 
which 

 
12.1 

rates are to be determined in accordance with clause 
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DEFINITIONS:  

2(e)  Engineer   :- 
 

6  Accepting Authority  :-  CMD, N.S.C. 
 

2(k)  Percentage on cost of  materials  & 
labour to cover  all over heads and profits :-  15% 

 
2(i)  Department/Employer:- 

 
2(L)  Standard schedule of Rates: -  DSR-2007. 

 
6(ii)  Standard NSC contract form 

Modified & corrected up to the date stipulated in 
schedule 

3  Works to be carried out:- 
4  Sufficiency of tender:- 
5  Discrepancies and adjustment of errors:- 
6  Signing of contract:- 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



�
� �

�
�����
8�� �

 
FORM OF PERROMANCE SECURITY (GUARANTEE) 

BANK GUARANTEE BOND 
 

In  consideration  of  the  National  Seeds  Corporation  (hereinafter  called 
Corporation) to accept the terms and conditions of the proposed agreement between - 
----------------- and -------------- (hereinafter called” the Contractor) for the work-------- 
--------(hereinafter  called  the  said  agreement)  having  agreed  to  production  of  an 
irrevocable Bank Guarantee for Rs.--------- (Rs.---------) as a security/guarantee from 
the  contractor for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 

 
We--------- (hereinafter referred to as the ‘the Bank) hereby undertake to pay 

the Corporation an amount not exceeding Rs.--------  (Rs.---------) on demand by the 
Corporation. 

 
2  We,---------------------  do  hereby  undertake  to  pay  the  amounts  due  and 
payable  under  this guarantee  without any demure, merely on  a  demand  from the 
Corporation stating that the amount claimed as required to meet the recoveries due or 
likely to be due from the said contractor.  Any such demand made on the bank shall 
be  conclusive  as  regards  the  amount  due  and  payable  by  the  bank  under  this 
guarantee. However,  our  liability  under  this  guarantee  shall  be  restricted  to  an 
amount not exceeding Rs.------(Rs.--------------- only.) 

 
3  We, the said bank further undertake to pay the Corporation any money so 
demanded notwithstanding any dispute or disputes raised by the contractor in any suit 
or  proceeding pending before any count or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal. 

 

 
 

The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor shall have no  claim against us for 
making such payment. 

 

 
 

4  We-------- ----- further agree that the guarantee herein contained shall  remain 
in full  force and effect during the period that would be taken for the performance of 
the said agreement and that it shall continue to be enforceable till all the dues of the 
Corporation  under  or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged or till Engineer on behalf of the Corporation  certified 
that the terms and  conditions of the said agreement have been fully and properly 
carried out by the said contractor and accordingly discharges this guarantee. 
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5  We---------- (indicate the name of bank) further agree that the Corporation 
shall have fullest liberty without our consent and without affecting in any manner our 
obligation hereunder to vary any of the terms and conditions of the said agreement or to  
extend time of performance by the said contractor from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the Corporation 
against the said contractor and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reason of 
any such variation or extension being granted  to  the said contractor or for any 
forbearance, act of omission. 

 
On the part of the Corporation any indulgence by the Corporation to the said 

contractor or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 
6  This guarantee will not be discharged due to the change in  the constitution of 
the Bank or the contractor. 

 
7  We--------- (indicate the name of bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Corporation in writing. 

 
8  This guarantee shall be valid up to ------------ unless extended on demand by 
the Corporation.  Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs.-------- (Rs._------------) and unless a claim in writing is 
lodged with us within six months of the date of expiry or the extended date of expiry 
of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
 
 
 

Dated the ----------------- day of ---------- for ------------------- (indicate the name of 
bank) 
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FORMAT OF AGREEMENT  
 
 
 
 

Contract no. ………… 
.  Dated 
………….… 

 

 
 

This agreement is made between National Seeds Corporation Limited, Regional 
Office .-------------------------- having its registered office at Beej Bhawan, Pusa complex, 
New Delhi-110012  as the first part,  referred here after as corporation and M/S  or 
Sh……………………………………………………………………………….. , the party 
as the second part, referred as contractor for  at---------------------------------------- 
------------------------------------------------------------------------------------------------------- 
----------. 

 
Whereas the Corporation being desirous of having performing the provision of 

works mentioned above, enumerated or referred in Notice inviting Tender, General 
conditions of contract, specifications, Drawing and other documents constituting the 
tender and acceptance thereof, copy hereto annexed, all of which are designed in form of 
this contract and are included in the term ‘CONTRACT’ when ever here in used. 

 
And where as the Corporation accepted the tender of contractor for the 

provision and the execution of the said work upon the terms and conditions as 
contained in the tender documents submitted by the contractor form in part of the 
contract. 

 
Now this agreement witnessed and it is hereby agreed and declared as follows: 

 
1  The consideration of the payment to be made to the contractor for the works to 
be executed by him the contractor hereby covenant with the corporation of contractor 
shall and will  duly provide, execute and complete the said works in ----….months  as 
per  the  terms  of  the  contract  and  maintain  the  same  at  his  own  cost  during  the 
maintenance period, 
“……………………………………………………………………..  ”,.there   after  , 
perform all other acts and things in the contract mentioned or described or which are to 
be implied  there from or may be reasonable necessary for the completion of the said 
works and at the times and in the manner and subject to the terms and conditions or 
stipulations mentioned  in the  contract. 

 
2  In consideration of the due provision, execution and completion of the said 
works,  the corporation does  hereby agree  to  pay to the  contractor for the  works 
actually done by him at the rates quoted by the contractor against the bill of quantities 
forming part of the tender documents and accepted by the corporation or at Agreed 
Rates and such other  sums  are  may  become  payable  to  the  contractor under  the 
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provision of the contractor such payments to be made at such time and in such manner as 
provided for in the contract. 

 

 
 

3  And in consideration of the above, the contractor does hereby agree to pay to 
the  Corporation the sums as may be due to the corporation for the services, if any, 
rendered by  the corporation to the contractor and such other sum or sums as may 
become payable 
to the corporation as per the terms and conditions of contractor, such payment to be 
made at such manner as it provided in the contract. 

 

 
 

4  Notwithstanding the execution of this agreement at any place other than Delhi 
the  parties  expressly agree that this Agreement shall be deemed to have been 
signed at Delhi and the courts at Delhi alone shall have jurisdiction in respect of this 
contract and dispute if  any.  The parties shall not take any proceedings in any other 
court having concurrent jurisdiction  in the matter. 

 
In witness where of the parties hereto have signed on the date respectively set under 
their signatures. 

 
 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT  
 

 
 

In the presence of :- 
 

 
 

Witness  1  . 
 

2  _. 
 
 
 
 
 

SIGNED AND DELIVERED FOR AND ON BEHALF OF AT  
 

 
 

In the presence of :- 
 

 
 

Witness  1  . 
 

2  _. 
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SPECIFICATIONS  & CONDITIONS FOR MODIFICATION 

& DISMANTLING WORKS 
 

(A)  Dismantling 
 

The term dismantling implies carefully separating the parts without damage 
and removing.  This may consist of dismantling one  or more parts of the building as 
specified or shown on the drawing. 

 
(B)  Demolition 

 
The term Demolition implies breading up.  This shall consist of demolishing 

whole  or  part  of  work  including all relevant items as specified or shown on  the 
drawing. 

 
Precautions 

 
All materials obtained from dismantling or demolition shall be the property of 

the Government unless otherwise specified and shall be kept in safe custody until they 
are handed over to the Engineer-in-charge before starting the work. 

The demolition shall always be well planned before hand and shall generally 
be done in reverse order of the one in which the structure was constructed.   The 
operations  shall  be  got  approved  from  the  Engineer-in-charge  before  starting  the 
work. 

Due care shall be taken to maintain the safety measures prescribed in IS; 4130 
and safety code of terms and conditions. 

 
Necessary propping, shoring and or under pinning shall be provided to ensure 

the  safety  of the adjoining work or property before dismantling and demolishing is 
taken up and the work shall  be carried out in such a way that no damage is caused to 
the  adjoining  work   or   property.  Wherever  specified,  temporary  enclosures  or 
partitions shall also be provided, as directed by the Engineer-in-Charge. 

 
Necessary precautions shall be taken to keep down the dust nuisance to the 

minimum. 
 

Dismantling shall be done is a systematic manner.   All materials which are 
likely to be damaged by dropping from a height or by demolishing roofs, masonry etc. 
shall be carefully removed first.  The dismantled articles shall be removed manually or 
otherwise, lowered to  the  ground (and not thrown) and then property stacked as 
directed by the Engineer-in-Charge. 

Where existing fixing is done by nails, screws, bolts, rivets, etc., dismantling 
shall be done by taking out the fixing with proper tools and not by tearing or ripping 
off. 

 
Any serviceable material, obtained during dismantling or demolition, shall be 
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separated out and stacked properly as directed by the by the Engineer-in-Charge. 
 
 

All unserviceable materials rubbish etc. shall be disposed off as directed by 
the Engineer-in-Charge. 

 
 
 
 

The contractor shall maintain/disconnect existing services, whether temporary or 
permanent. 

 
Measurements 

 
All work shall be measured net in the decimal system, as fixed in its place, 

subject to the following limits, unless otherwise started hereinafter. 
 

(a)  Dimensions shall be measured correct to a cm. 
(b)  Areas shall be worked out in sqm. correct to two places of decimal. 
(c ) Cubicala contents shall be worked out to the nearest 0.01 cum. 

 
Parts of work required to be dismantled and those required to be demolished 

shall be measured separately. 
 

Measurements  of  all  work  except  hidden  work  shall  be  taken  before 
demolition or dismantling and no allowance for increase in bulk shall be allowed. 

 
Specifications for deduction for voids, opening etc. shall be on the same basis as 

that adopted for new construction of the work. 

Work executed in the following conditions shall be measured separately. 

(a) Work in or under water and /or liquid mud. 
(b)  Work in or under foul positions. 

 

 
 

Rates:  The rate shall included the cost of all labour involved  and tools used 
in  demolishing and dismantling including scaffolding.   The rate shall also included 
the  charges for separating out  and stacking the serviceable material properly and 
disposing off unserviceable materials as directed by the by the Engineer-in-Charge. 

 
The rate shall also include for temporary shoring for the safety of portions not 

required  to  be  pulled  down,  or  of  adjoining  properly,  and  providing  temporary, 
enclosures or partitions, where  considered necessary. 
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ADDITIONAL SPECIFICATION  FOR ELECTRICAL WORK 
 

1  The  work  shall  be  carried  out  as  pr  CPWD  specifications  1972,  1974, 

amended upto date and Indian Electricity Rules 1956 amended up-to-date. 

2  The contractor shall obtain prior approval from the Engineer-in –charge for 

the material to be used at site of work. 

3  The contractor shall have to submit the completion plan in triplicate along 

with one set of tracing cloth/paper failing which Rs. 500/- will be deducted 

from the final bill as  per clause 1.39 of CPWD specifications, 1972 as 

amended upto-date. 

4  The work shall be carried out in full co-operation with the other contractors 

working at site. 

5  All  inter  connection  shall  be  carried  out  with  suitable  lengths  of  cables, 

commensurate  with  current  carrying capacity with  solderless  thimbler,  All 

earth connections  with  metal  boards  shall  be  made  only  with  soldered 

thimbles lugs.  Nothing extra shall be paid to the contractor on these accounts. 

6  Piano type switches & sockets of Anchor/Bajaj (ISI) make shall only be used 

with suitable colour Hylam sheet cover with full “HYLAM” inscription on it.  

Nothing extra  paid on this account.   Colour of the sheet shall be got 

approved from the Engineer-in-charge. 

7  The route of conduits are to be got approved from the Engineer-in-charge. 
 

8  The drawing showing the arrangement of switches gears and dimensions for 

iron or sheet metal boards shall have to be got approved from the Engineer- 

in-charge before fabrication and installation at site of work. 

9  Farthing  shall  be  carried  out  I  presence  of  Engineer-in-charge  or  his 

authorized representative. 

10  All damages done to the building during the executing shall have to be made 

good by  the electrical contractor at his own cost and risk for which nothing 
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extra shall be  paid. 

11  The contractor will have to arrange the removal of the Malba/debris etc. to the 

site decided by the Engineer-in-charge after each days work and nothing extra 

will be paid on this account.  It will be the contractor’s responsibility to keep 
 

the site neat and clean after completion of the work other wise the site shall be 

got clear at the risk and cost of the contractor. 

12  The contractor will  make  his  own  arrangements for watch &  ward of  the 

materials and  electrical  installations  until  the  work  is  completed  and 

handed over to the department in full.  No extra payment will be made to 

the contractor for the same. 

13  The check nuts are to be provided on both ends of the conduits whenever it 

enters   any metallic box, frame etc. 

14  The contractor is bound to sign the site order book as and when reuired by the 
 

Engineer-in-charge or his authorized representative. 
 

15  Persons  expecting  the  work  should  have  electrical  licence  as  required 

according to  the Indian Electricity Act. 

16  The contractor will have to submit the completion certificate as per Annexure 

“E” of General specifications for electrical work, 1972.  The prescribed test 

shall have to be conducted in the presence of Engineer-in-charge. 

17  All AC switches & SDB’s shall be numbered and other lettering work done on 

SDB’s and main board as required by the Engineer-in-charge. Nothing extra 

shall be paid on this account. 

18  Completed  portion  of  the  work  shall  not  be  taken  over  in  parts  unless 

otherwise agreed over by the Engineer-in-charge. 
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RECOMMENDED MAKES OF ELECTRICL EQUIPMENTS.  
 

1 Transformer a) Siemens India Ltd. 
  b) NGEF Ltd 
  c) Crompton Greaves Ltd. 
  d) GEC Ltd 
  e) Jyoti Ltd. 
  f) Kasun (Madras) 
  g) NEI   Ltd. 
  h) ITE Hyderabad 
  i) BHEL 
2 HT  Circuit  breaker  and   fuse 

switch units. 
a) Siemens India Ltd. 

  b) NGEF Ltd 
  c) GEC Ltd 
  d) MET Ltd. 
  e) Jyoti Ltd. 
  f) Crompton Greaves Ltd. 
  g) Allind  
  h) Kirloskar 
  i) Voltas 
  J BHEL 
3 LT switch gear (PCC) and motor 

control centre (MCC) 
a) Larsen  &  Tubro) 

  b) Siemens India Ltd. 
  c) Bhartia Cutler Hammper 
  d) English Electric company 
4 Cables a) Cable Corporation of India 

  b) Fort Gloster 
  c) TCC 
  d) NICCO 
  e) Grandlay 
  f) Universal 
  g) Asian cables 
  h) Industrial cable 
5 Ceiling fans a) GEC Ltd 

  b) Bajaj 
  c) Usha 
  d) Crompton 
  e) Orient 
  f) Cool home 
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6 Exhaust fans a) GEC Ltd 
  b) Bajaj 
  c) Usha 
  d) Crompton 
  e) Cool home 
7 Lighting fixtures a) Incandesocent  fixtures. 

  b) GEC Ltd 
  c) Bajaj 
  d) Deccon 
  e) Crompton 
  f)  
II    Flourescent and HPMV fixtures. 

    
  a) Philips 
  b) GEC 
  c) Crompton 
  d) Bajaj 
  e) Mysore Lamps 
  f) Best & Crompton Ltd. 
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Schedule for basic rate of Material, Labour and P.O.L. etc. FOR at site. 

 
SN Particulars Qty. Unit Rate Amount 

      
1 MATERIAL      
a) Cement  50 kg  Bag   
i) OPC  43/53  grade     
ii)  P.P.C.  33   grade     
b) Twisted steel/deformed bars  Qtls.   
c) Bricks as per availability  Thousand   
i) 50kg/cm 2     
ii)  75 kg /cm 2     
iii)  30/35 kg /cm 2 ,  local     
d) Steel tubes  Kgs.   
i) Electric resistance welded (ERW)     
ii)  Hot finished welded (HFW)     
iii)  Hot finished seamless (HFS)     
e) Steel for general structure-Angle, Tee & 

flat etc. 
 Qtls   

f) 6mm thick non Asbestos Cement 
corrugated sheets. 

 Sqm   

g) Stone grit  Cum   
i) Below 12.5 mm nominal size     
ii)  Above 12.5 mm nominal size     
iii)  Stone ballast 25 to 40 mm nominal size.  Cum   
iv) Stone ballast 40 mm – 60 mm nominal 

size 
 Cum   

h) Coarse sand  Cum   
i) Local sand  Cum   
j) Moorum  Cum   
k) Good earth  Cum   
2 Labours  Per day   
i) Mason (Average)     
ii)  Carpenter/black smith (average)     
iii)  Beldar     
3 P.O.L.  Litre.    
i) Diesel     
ii)  Petrol     
iii)  Lubricant     
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